

ADDENDUM NO.: 1

DATE OF ADDENDUM: 06/9/2014

DESPP State Police Troop I  
Troop Roof Repairs and Garage Re-roofing  
631 Amity Road  
Bethany, CT  
**BI- N-333**

Original Bid Due Date / Time:

June 17, 2014

1:00 PM

Previous Addendums:

NA

**TO: Prospective Bid Proposers:**

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated February 24, 2014. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

**Item 1**

In Section 01 12 19, Paragraph F.1.3: Delete the word "three" and change to "two".

**Item 2**

In Section 01 32 16, Paragraph 1.7.6.2. :

**DELETE:** Paragraph 6.2 regarding weather day allowance

**SUBSTITUTE:** The minimal allowed duration of the Weather Days Allowance shall be 7 calendar days.

**Item 3**

The project will not begin until the Spring of 2015 but if funding is available the work may start in the fall and completed in 2014 or finish in the spring/summer of 2015.

All questions must be in writing (**not phone or e-mail**) and must be forwarded to the consulting Architect (Martin A. Benassi AIA Architect, Marguerite Petersen AIA, fax number 203.605.6072) with copies sent to the CT DCS Project Manager (Ward Ponticelli, RA, fax number 860.713.7261) and Construction Manager (NA).

Mellahee Walton, Associate Fiscal Administrative Officer  
Department of Administrative Services  
On Behalf of the Division of Construction Services



**6020  
Bid Phase Meeting  
Attendance Log**

CTDCS Project No.: BI-N-333  
 Date: June 2, 2014  
 Meeting Start Time: 10:00 AM  
 Meeting Location: Troop I, 631 Amity Road, Bethany, CT  
 Meeting Purpose:  Pre-Bid Meeting  
 Post Bid Review Meeting  
 Other:

<b>Name:</b> Ward Ponticelli, RA	<b>Title:</b> Project Manager
<b>Company/Department:</b> DAS/ Division of Construction Services	<b>E-mail:</b> ward.ponticelli@ct.gov
<b>Street:</b> 165 Capitol Avenue	<b>Phone:</b> 860.713.5944
<b>City/State/Zip</b> Hartford, Ct 06016	<b>FAX:</b> 860.713.7261

<b>Name:</b> Bob Cody	<b>Title:</b> Director of Facility Operations
<b>Company/Department:</b> Dept of Emergency Services and Public Protection [DESPP] Bureau of Field Technology, Infrastructure & Transportation	<b>E-mail:</b> robert.cody@ct.gov
<b>Street:</b> 1111 Country Club Road	<b>Phone:</b> 860.685.8935
<b>City/State/Zip</b> Middletown, CT 06457	<b>FAX:</b>  <b>Title:</b>

<b>Name:</b> Marguerite E Petersen, AIA	<b>Title:</b> Project Architect
<b>Company/Department:</b> Martin A. Benassi, AIA - Architect	<b>E-mail:</b> mpetersen@mabarchitect.com
<b>Street:</b> Two Broadway	<b>Phone:</b> 203.281.5000
<b>City/State/Zip</b> Hamden, CT 06518	<b>FAX:</b> 203.248.6072

<b>Name:</b> <del>Martin Benassi, AIA</del>	<b>Title:</b> Architect
<b>Company/Department:</b> Martin A. Benassi, AIA - Architect	<b>E-mail:</b> Mbenassi@mabarchitect.com
<b>Street:</b> Two Broadway	<b>Phone:</b> 203.281.5000
<b>City/State/Zip</b> Hamden, CT 06518	<b>FAX:</b> 203.248.6072

<b>Name:</b>	<b>Title:</b>
<b>Company/Department:</b>	<b>E-mail:</b>
<b>Street:</b>	<b>Phone:</b>
<b>City/State/Zip</b>	<b>FAX:</b>

CTDCS Project No.: BI-N-333  
 Date: June 2, 2014  
 Meeting Start Time: 10:00 AM  
 Meeting Location: Troop I, 631 Amity Road, Bethany, CT

Name: ALAN PELLERIN	Title: Manager
Company/Department: Hartford Restoration	E-mail: APPELL1984@aol.com
Street: 11 Village Street	Phone: 860-289-4713
City/State/Zip: East Hartford CT	FAX: 860-289-2723

Name: PAUL IRIZARRY	Title: Project Estimator
Company/Department: JHS RESTORATION	E-mail: JSNYOER@JHSRESTORATION.COM
Street: 701 N. NUTMEG, S WINDSOR CT	Phone: 860-422-4122
City/State/Zip: 5 WINDSOR, CT	FAX: 860-760-9512

Name: JOE KISS	Title: P.M.
Company/Department: OFFSHORE CONSTRUCTION	E-mail: JOE@OFFSHORESCAFFOLDING.COM
Street: 280 HTFD RD	Phone: 860 432-0260
City/State/Zip: MANCHESTER, CT 06040	FAX: 860 432-0326

Name: Bruce Rautokaitis	Title: Owner
Company/Department: Imperial Company	E-mail: bruce@theimperialco.com
Street: 261 Main St	Phone: 860-632-2258
City/State/Zip: Cromwell CT 06416	FAX: 860-632-2278

Name: VIT - NANFRO Man Dubler	Title: GM
Company/Department: V. NANFRO - VIT	E-mail: VNANFRO@AOL.COM
Street: 535 HANOVER ST	Phone: 203-639-1639
City/State/Zip: Menden CT	FAX: 203-639-1593

Name:	Title:
Company/Department:	E-mail:
Street:	Phone:
City/State/Zip:	FAX:

CTDCS Project No.: BI-N-333  
 Date: June 2, 2014  
 Meeting Start Time: 10:00 AM  
 Meeting Location: Troop I, 631 Amity Road, Bethany, CT

Name: <i>Ed Mulken</i>	Title: <i>Sales Mgr</i>
Company/Department: <i>Commercial Insol.</i>	E-mail: <i>ed@comroofing.com</i>
Street: <i>Kennedy Dr</i>	Phone: <i>860 928 9199</i>
City/State/Zip: <i>Putnam CT</i>	FAX: <i>860 928 9199</i>

Name: <i>Alvin Reid</i>	Title: <i>Project manager</i>
Company/Department: <i>A &amp; R Construction LLC</i>	E-mail: <i>arconstruction@hotmail.com</i>
Street: <i>907 Capital Avenue</i>	Phone: <i>203 993-7265</i>
City/State/Zip: <i>Bridgewater Ct. 06606</i>	FAX: <i>(203) 275-8517</i>

Name: <i>Sam Razouki</i>	Title: <i>Estimator</i>
Company/Department: <i>Domack Restoration</i>	E-mail: <i>Sam@domackroofing.com</i>
Street: <i>185 Charles St.</i>	Phone: <i>203 502 2004</i>
City/State/Zip: <i>Stratford CT 06615</i>	FAX: <i>203 502 0204</i>

Name: <i>Billy Croce</i>	Title: <i>Estimator</i>
Company/Department: <i>Vogel Roofing</i>	E-mail: <i>Billy@VogelRoofing.com</i>
Street: <i>6 Clover St.</i>	Phone: <i>203-605-9623</i>
City/State/Zip: <i>West Haven CT</i>	FAX: <i>203-691-7434</i>

Name: <i>Lenny Petrucci</i>	Title: <i>estimator</i>
Company/Department: <i>Beautree Company</i>	E-mail: <i>MIKE.Beautree@comcast.net</i>
Street: <i>Pine St - Po Box 5061</i>	Phone: <i>860 647-8589</i>
City/State/Zip: <i>Manchester CT</i>	FAX: <i>860 646 7528</i>

Name:	Title:
Company/Department:	E-mail:
Street:	Phone:
City/State/Zip:	FAX:

End of Addendum 1