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PURPOSE 
 
The University of Connecticut (the “University”) is requesting the submission of Statements of 
Qualifications for firms to provide General Architectural Services at the University of Connecticut.  The 
services requested will be for the University’s main campus at Storrs-Mansfield and/or at other locations 
as determined by the University. The University is authorized to retain consultants to provide professional 
services on an on-call basis as further described in this Request for Qualifications.   
 
 
ON-CALL PROGRAM DESCRIPTION 
 

 The University intends to award On-Call contracts for terms of up to three (3) years each with an option to 
extend for two (2) additional years. The selection process shall be a one stage quality based selection process 
based upon area of practice, qualifications, experience, technical criteria and market costs as more 
particularly described in the Instructions to Applicants found below. The University intends to award 
multiple contracts for this professional service category.  Project assignment values under an On-Call 
contract will vary dependent upon project type, scope, size and/or complexity.    
 
The goal of the University is to provide all firms awarded an On-Call contract a fair opportunity to 
participate in providing services within its designated category. The University shall have absolute 
discretion to issue and/or withhold assignments to best serve the interests of the University.  
 
Once under contract, the University will consider various criteria when selecting the On-Call Firm for a 
project assignment, including and without limitation, the following: 
 
(i) the size and complexity of the related project;  
(ii) an On-Call Firm’s past performance on previous On-Call assignments, including quality and cost of 

services, as well as timeliness of performance;  
(iii) an On-Call Firm’s ability, and sufficiency of staff resources, to deliver the services to be assigned in 

a timely and effective manner;  
(iv) the Fee Proposal of the On-Call Firms that would be applicable to the assignment;  
(v) the impact the assignment may have on other work the On-Call Firm is currently performing;  
(vi) the number and value of previous task orders issued to the On-Call Firm under its On-Call contract 

for services in the relevant professional category; and  
(vii) other criteria utilized by the University to determine the selection that would serve the best interests 

of the University.   
   
After the University has evaluated the proposals for a particular assignment, a task order will be issued to 
the On-Call Firm that submits a proposal determined to be the best value for the University.  If an On-Call 
Firm receives a request for proposal for a particular project assignment and declines to submit a proposal, 
the University shall be free to offer the project assignment to another On-Call Firm.   
 
If an On-Call Firm, or any business with which the On-Call Firm is associated (as described in Connecticut 
General Statutes §1-101nn), has provided professional services for a project for which additional On-Call 
services are to be assigned, such On-Call Firm will not be considered for assignment of such additional On-
Call Services, if doing so would, in the determination of the University, be a violation of Connecticut 
General Statutes §1-86e and/or 1-101nn.  
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In order to be considered for the award of an On-Call contract, a firm must demonstrate that, for the last 
year it (i) has operated as a professional providing the services as requested in the RFQ; and (ii) has held 
throughout that time period, and continues to hold, its professional association/organization or as is 
recommended pursuant to applicable industry standards in order to perform such professional services in 
the State of Connecticut. 
 
If the Consultant is an LLC (Limited Liability Company) the following must be provided with the RFQ 
submission: 
1. Certificate of legal existence from the state of organization/formation of the entity proposing to the 

University. 
2. For entities that are organized/formed in a State other than Connecticut, in addition to #1, a copy of a 

Certificate of Authority to do business in the State of Connecticut from the Secretary of the State of 
Connecticut. 

 
In an effort to foster a more diverse pool of experienced firms, the University encourages Connecticut 
certified Small Business Enterprise and Minority Business Enterprise (SBE/MBE) participation.  A 
certified SBE/MBE firm must meet the qualifications as determined by legislation, Connecticut General 
Statute 4a-60g (Supplier Diversity Statute) as amended by Public Act 11-229.  Proposers who have 
questions about the State of Connecticut’s SBE/MBE certification program should contact the 
Department of Administrative Services, Supplier Diversity Program, 450 Columbus Boulevard, Hartford, 
CT  06103.  Please direct any questions regarding S/MBE certification to, Supplier Diversity Unit at 
(860) 713-5236.  The website for the program is  http://portal.ct.gov/DAS/Services/Licensing-
Certification-Permitting-and-Codes/Small-Minority-Business-Center. 
 
The University has modified its procurement processes in an effort to improve business continuity for both 
professional firms and the University. The University has established the following processes for 
procurement of services under On-Call contracts for design services: 
 
 Initiating Phase Services – Study, Feasibility, Programming or other initiating effort: The 

University may select, in accordance with the criteria stated above, one or more On-Call Firms to 
provide a fee proposal for the development of programmatic pre-design services for feasibility studies, 
pre-schematic scoping and/or program planning (the “Initiating Phase Services”). The University may 
negotiate with one or more proposers to provide the Initiating Phase Services for (i) a lump sum fixed 
fee; or (ii) a fee based on time spent at pre-approved hourly rates up to an agreed maximum aggregate 
fee. The On- Call Firm that is issued a task order for the assignment will produce a report of all findings 
and work performed during the Initiating Phase (the “Initiating Phase Report”). 
 

 Implementation Phase Services - Schematic Design through Construction Documents, 
Bidding/Negotiation, Construction Administration and Final Closeout: Following the Initiating 
Phase, the University may select, in its sole discretion, one of the following project implementation 
options: 

 
1. The University may negotiate with the On-Call Firm that performed the Initiating Phase Services 

to provide the Implementation Phase Services for compensation based on: 
 
a. A lump sum fixed fee; 
b. A fee based on time spent at pre-approved hourly rates up to an agreed maximum aggregate 
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fee; or 
c. A fixed fee determined at the completion of the schematic design phase, based on a percentage 

of the estimated construction cost. 
 

2. The University may utilize the Initiating Phase Report as the basis for negotiating a fee with another 
On-Call Firm in accordance with 1a through 1c above. 
 

3. The University may utilize the Initiating Phase Report as the basis for a competitive solicitation for 
the Implementation Phase Services, which solicitation will be directed to some or all of the On-
Call Firms within the applicable design sub- category. 

 
4. The University may utilize the Initiating Phase Report as the basis for a competitive solicitation for 

the Implementation Phase Services, which solicitation will be directed to the open market (not 
limited to the established On-Call design sub- category pool). 

 
In the case of options #2, #3 and #4, the On-Call Firm that provided the Initiating Phase Services will be 
excluded from consideration for an assignment of Implementation Phase Services if, in the determination 
of the University, assigning the Implementation Phase Services to such On-Call Firm would be a violation 
of Connecticut General Statutes Section 1-86e and/or 1-101nn. 
 
The University’s selection of a particular implementation option for the Implementation Phase Services 
shall be determined by the AVP of UPDC (University Planning, Design & Construction), the Director of 
Planning, or the AVP of CPDC (for UConn Health projects), in consultation with the Associate Director 
of Capital Projects and Contract Administration.  Such option must be the most effective procurement 
method for the assignment and the best value for the University. 
 
In order to be considered for the award of an On-Call contract in any design sub-category, a firm must 
demonstrate that, for the last year it (i) has operated in the State of Connecticut as a design professional 
providing professional design services of the type included in the design sub-category for which the firm is 
proposing; and (ii) has held throughout that time period, and continues to hold, any and all licenses, 
registrations, certifications, permits and/or approvals required by law, its professional 
association/organization or as is recommended pursuant to applicable industry standards in order to perform 
such professional services in the State of Connecticut. 
 
Contract documents provided by the On-Call Firm to the University shall be suitable for obtaining required 
construction permits and competitive bids, if so desired, by the University. Bidding Phase and Construction 
Administration services may or may not be required from the On-Call Firm as determined by the University 
to be in its best interest. 
 
The design disciplines and sub-category for this On-Call solicitation are set forth below: 
 
Category 009.2-General Architectural Services- Services in connection with projects involving  
Laboratory Facilities, Dining and Food Service Facilities, Animal Facilities, Aquariums, Vivaria, Critical 
Facilities, Entertainment & Broadcast, Government, Health Sciences / Science & Technology, Higher 
Education,  Building Envelope Repair and Restoration, Libraries, Museums & Public Assembly, Real 
Estate / Office  Interiors, Sports Venues, Residential, Dormitories and Housing.    The selection of firms 
for the contract award of this On-Call design sub-category, as well as assignments made thereunder, will 



 
 
 
 

5 
 
 
 
 
 

be given to those firms that are, at the time of submission of a response to this Request for Qualifications, 
certified by the State of Connecticut as Small Business Enterprises or Minority Business Enterprises 
under the State of Connecticut’s Supplier Diversity Program or Connecticut Based firms.  For the purpose 
of this solicitation, a “Connecticut Based” firm shall be a firm that is: (i) a business entity organized, 
headquartered and operating in the State of Connecticut for at least the past year prior to the date of bid 
submission; or (ii) a business entity that is authorized to do business in Connecticut, maintains an 
operating location in Connecticut, and has generated over 50% of its annual gross revenues each year, 
over the past five (5) years prior to the date of bid submission, from work on projects located in 
Connecticut.  Examples of typical services that could be requested are:  
 

 Provide services for projects involving the repair and/or replacement of typical window, roof and 
masonry renovation projects providing forensic analysis of building envelope problems, 
investigations including, but not limited to, water tests, destructive probes and pull tests and code 
investigation and correction, structural analysis of impact of roofing loads created by any 
situation that is identified, impact of connection to various wall systems at the connection to the 
roof system, including drainage issues, and other services as needed.  Provide close coordination 
with the State Historic Preservation Office.  Provide conceptual/feasibility studies and estimates 
for constructability.  All types of activities can occur on any type of existing envelop system.  

 Provide peer review of projects designed by others; reviewing documents for code compliance, 
performing detailed technical reviews of construction documents for interdisciplinary 
coordination & constructability; review for various LEED ratings systems.  

 Provide services for new/renovations of laboratories.  Services not limited to existing conditions 
evaluation, demolition, code investigation and correction, conceptual/feasibility studies and 
estimates for constructability, and providing and coordinating all other support services as 
required to support the contract not limited to MEP, life safety, commissioning or structural 
disciplines.  

 Provide services including, but not limited to, furniture layout and specifications; landscaping; 
signage; way-finding; equipment layout and specifications; standardized interior design 
specifications and/or the preparation of appropriate sections of a bidding document.  Services 
may include finish materials selection and specification.  Preparation of design and construction 
drawings that meet federal and state codes will be necessary.  Related services may include 
relocation drawings, swing-space analysis and move coordination.  

 Provide services for different aspects of complex projects.  Services may include services in 
connection with complete demolition, existing conditions assessment, conceptual/feasibility 
studies, estimates for constructability and budgeting, facilities conditions analysis with 
recommendations, and forensic analysis and investigations.  Provide close coordination with the 
State Historic Preservation Office, Office of the State Fire Marshall and other regulatory 
agencies.  

 Provide services for new/renovation of Food Service Facilities.  Services to be performed include, 
but are not limited to, surveys of existing conditions; develop design documents, drawings, 
specifications and catalogue cuts  to be submitted to the University; make revisions as necessary; 
submit design documents to architect as required; coordinate and attend meetings as required with 
the Contractor and University; assist with bidding and negotiation phase; assist with construction 
phase, including review of shop drawings, field inspection and change orders; develop punch-list 
and assist in close-out phase, including equipment specifications, training, warranty, operations 
and maintenance.  
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 Provide landscape architectural design services, including, but not limited to, landscape and storm 
water design and underground utilities, existing condition assessment, conceptual/feasibility 
studies, and estimates for constructability and budgeting. 

 
 

INSTRUCTIONS TO APPLICANTS    
 
Prospective firms shall submit their Statement of Qualification (“SOQ”) in the manner specified below. 
 
“Applicant,” as used in this Request for Qualifications (“RFQ”) means the actual legal entity or entities 
submitting qualifications under this RFQ.  The Applicant must be authorized to conduct business in the 
State of Connecticut, as evidenced by the records of the Connecticut Secretary of State.   
   
1. All Requests for Information (“RFI”) must be received in writing no later than Monday, March 12, 

2018, by 2:00 p.m. and sent electronically to Elaine Dumas at Elaine.dumas@uconn.edu Include in the 
subject line:  RFI – On-Call General Architectural Services. Responses to any RFI and clarifications 
will be posted on the CPCA website at www.cpca.uconn.edu under the project number.  It is the 
Applicant’s responsibility to retrieve the clarifications posted.  No RFI’s will be answered after the date 
and time specified.  No phone calls, please. 

 
2. The Statement of Qualifications (one (1) original and five (5) copies and one (1) Flash Drive must be 

submitted in a sealed package with the Project Name and Project Number identified on the package and 
addressed to:  

 University of Connecticut 
 Capital Projects & Contract Administration 
 ATTN:  Elaine Dumas 
 3 Discovery Drive  Unit 6076 
 Storrs, Connecticut 06269-6047 

 
Statement of Qualifications Due Date:  March 21, 2018 
Application Due Time:    2:00 p.m.  
 

Any submittal received after the time specified for the receipt of RFQs shall not be opened or considered 
and will be marked “LATE” and shall be returned unopened. 
 
3. The Statement of Qualifications shall include the requested information and documents arranged in 

the following order:   
Coversheet (Use form provided)*  
Tab 1 – Letter of Introduction that clearly demonstrates the firm’s experience with General 
Architectural Services (no more than 3 pages).  
Tab 2 – Completed GSA Form SF 330 (available at http://www.gsa.gov).  
Tab 3 – Summary and examples of Applicant’s Cost Controls and Budget Development processes.  
Tab 4 – Summary and examples of Applicant’s Quality Assurance/Quality Control program.   
Tab 5 – List of active references for each of the projects listed under relevant project experience.   
Tab 6 – Professional Hourly Rates (Use form provided)* 
Tab 7 – The driving distance from the Applicant’s primary office (where the majority of services 
are completed) should be provided via internet mapping from that office to 3 Discovery Drive, 



 
 
 
 

7 
 
 
 
 
 

Storrs, Connecticut 06269.  
Tab 8– Miscellaneous Documents 

A. A/E/C Seal Data form with copy of the Registration/Licenses of those persons employed 
by Applicant who are able to conduct business in the State of Connecticut (Use form 
provided)* 

B. Original Certificate of Legal Existence issued by the Connecticut Secretary of the State. 
C. Formal Acknowledgement that Applicant has reviewed the contract and its terms and 

accepts it without exception.  Executed Affidavits (use the following website to obtain the 
listed forms): 
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=386038&opmNav_GID=1806 
o OPM Ethics Form 1 Gift and Campaign Contribution Affidavit 
o OPM Ethics Form 5 Consulting Agreement Affidavit 
o OPM Ethics Form 6 Affirmation of Receipt of State Ethics Laws Summary 
o OPM Iran Certification Form 7 
o Nondiscrimination Certification Form C (use the following website to obtain this 

form): 
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806 

o LLC Documentation (if required). 
 

4. The University of Connecticut advises Applicants to consider the following prior to submitting its 
proposal: 
 

a) The University is a signatory to the President’s Climate Commitment and as such recommends 
that Applicants demonstrate a similar commitment by eliminating redundancy, non-recyclable 
dividers, and irrelevant materials in their submission; 
 

b) Read and review the RFQ carefully.  Respond clearly and fully to technical criteria listed as 
scoring is based on the criteria.  Applicant must be clear about the relevance of work presented 
in its SOQ; 

 
c) Provide information that is complete and transparent, indicating whether a proposed team 

member worked on a relevant project while at another firm; and 
 

d) Once contracted and at the point of assignment, sub-consultants are subject to the approval of 
the University.      

 
5. Technical Criteria – Qualifications and Experience: 

 
 The Technical Qualification/Experience criteria shall address the following: 

 
a) Professional Services Provided – Applicants should identify their experience related to the 

services outlined above. Applicants should state this information in their Cover Letter of 
Introduction. 

 
b) Qualifications of Professional Firm – Within the GSA Form SF330, describe the overall 

qualifications of the Applicant, including background in the category, services provided by the 
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Applicant and specific experience in the last five (5) years in providing General Architectural 
Services. 
 

c) Qualifications and Responsibilities of Key Personnel – Within the GSA Form SF330, 
describe the qualifications and responsibilities of key personnel who will be proposed for the 
on-call contract, including their experience on similar assignments and specific responsibilities 
on similar on-call contracts.  

 
d) Cost Controls and Budget Development - Explain cost control procedures the firm employs 

on projects to assist in the decision making process. Provide examples of Applicant’s Cost 
Controls and Budget Development processes. 
 

e) Quality Assurance/Quality Control (“QA/QC”) Program – Provide the Applicant’s 
procedures and processes in managing and assuring quality of its documents. Provide examples 
of projects with the demonstrated record of Applicant’s successful use of QA/QC procedures.  

 
f) Site Proximity 100 Miles – The driving distance from the Applicant’s primary office (where 

the majority of services are completed) should be provided via internet mapping from that 
office to 3 Discovery Drive, Storrs, Connecticut 06269.  

 
6.  References:  

 
For the Applicant’s projects cited as relevant experience, provide current, verifiable references for 
which the Applicant has performed similar services within the past 5 years.  Include the name, title, 
e-mail address and telephone number of each reference and description of duties.   
 

7. Proposed Professional Hourly Rates By Discipline: 
 

a) Applicants are requested to provide all-inclusive hourly rates by discipline to be held for the 
term of any resulting On-Call contract.  The University reserves the right to negotiate the rates 
submitted as a condition of final award of an On-Call contract.   

 
b) Professional, all-inclusive hourly rates for the Applicants shall be based on all-inclusive prices 

per hour, which prices shall be in effect for the duration of the contract.  The University will 
not pay or reimburse the Applicant for any costs or expenses that are not included in the 
proposed professional hourly rates.   

 
c) Professional, all-inclusive hourly rates include, but are not limited to, base salary, fringe and 

other benefits, insurance, taxes, miscellaneous personnel expenses, meals, travel, travel time, 
training, holidays, sickness, medical, lost time, general and corporate supervision and 
management expenses, overhead charges or expenses, legal costs, consumables, accounting 
costs and profit, all costs of living, per diem expenses, transportation, communication, 
including cellular communication and laptop computer for document management and written 
communication, and all mailings.   
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d) The University will not provide office space, desks, copiers, office supplies or 
telecommunications equipment.  The Applicant shall be responsible for providing computer 
equipment and support compatible with the University computing environment. 

 
8.  The University expressly reserves the following rights: 

 
a) To reject any and all Applications and to waive any informalities, irregularities or technical 

defects in the Application if it is deemed to be in the best interest of the University. 
 
b) To solicit, receive and/or utilize information from any persons or entities referenced or used as 

references, or from persons or entities having knowledge of the Applicant’s experience, 
abilities, past performance, integrity, financial status or any other definitive characteristics. 

 
c) The submission of an Application shall constitute an express authorization by the Applicant to 

the University to obtain all information it deems pertinent. 
 

9. Selection: Applicants will be evaluated in conjunction with the anticipated needs of the University 
and the information provided by the Applicants as well as any information obtained in follow up from 
references, persons, or other sources identified by the Applicant or otherwise known to the 
University.  A committee will review the materials provided and at its sole discretion determine the 
selected Consultants for each On-Call category.   

 
10. Notification: All Applicants will be notified of the status of their Application as soon as practical after 

determination by email and letter via USPS.  Successful firms will be issued a Letter of Intent to Award 
by the University.   

 
11. Contract: In submitting applications in response to this RFQ, Applicants will be deemed to have 

accepted the terms of the on-call contract form without exception, as well as any modifications to the 
contract that the University deems necessary prior to execution.  

 
END OF INSTRUCTIONS TO APPLICANTS 



 
 
 
 

10 
 
 
 
 
 

COVER SHEET 
 

___ORIGINAL ___Copy 1 ____Copy 2 ____Copy 3 ___Copy 4   ___Copy 5  

 
 

RESPONSE TO THE REQUEST FOR QUALIFICATIONS 
FOR THE FOLLOWING ON-CALL PROFESSIONAL 

SERVICES: 
 

009.2 – ON-CALL GENERAL ARCHITECTURAL SERVICES 

ON-CALL PROFESSIONAL SERVICES PROGRAM 

 

DUE DATE: March 21, 2018 by 2:00 p.m.    
 

 
 

Firm Name:  __________________________________________________________________________ 
 
Firm Address: _________________________________________________________________________ 
_____________________________________________________________________________________ 

 Principal Office   Branch Office 
 
If Firm Address is branch office, list the principal office address:  
_____________________________________________________________________________________ 
_____________________________________________________________________________________ 
 
Name of Primary Contact:  _______________________________________________________________ 
 
Phone Number for Primary Contact: ________________________________________________________ 
 
Email for Primary Contact: _______________________________________________________________ 
 
Indicate if your firm is a: 

 Corporation   Partnership   Individual 

 Joint Venture   Other   
 
Indicate if your firm is certified as one of the following: 

 SBE   MBE   WBE 

 DBE   N/A   
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A/E/C SEAL DATA FORM 
 
Please supply all the information requested below. It is IMPORTANT that this information be EXACTLY 
CORRECT, or else significant delays in processing the Contract, of which this Form shall be a part, will 
result. 
 
Name of Firm:  ________________________________________________________________________  

(This name must be your exact legal entity!) 
 
Mailing Address of Firm:  ______________________________________________________________ 
 

    _______________________________________________________________ 
 
Project Number:  MK180301 
 
Project Title:  On-Call Professional Services 
 
Firm is: ____ Corporation ____ Partnership ____LLC _____PLLC ____ Sole Proprietor  
 
Name if D/B/A:  _______________________________________________________________________ 
 
Paste or tape a copy of  
 
 
 
 
 
 
 
 
 
Exact wording on Corporate Seal: __________________________________________________________ 
 
 
State of Connecticut corporate registration number (or if not a corporation, State of Connecticut A/E/C 
license/registration number of individual signing contract: ______________________________________  
 
License Expiration Date: _________________ 
 
Registration Number: _____________________ Registration Expiration Date: _____________ 
 
I hereby certify that the above information is true and complete: 
 
 
Signature                         Title                            Date signed  

Paste or tape a copy of your A/E/C 
License/Registration here: 

Sample of Corporate Seal or, if not a corporation, 
sample of A/E/C Seal, affix raised Seal here: 
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ALL-INCLUSIVE HOURLY RATES 
 

All-inclusive hourly rates for the Applicants shall be based on all-inclusive prices per hour, which prices 
shall be in effect for the duration of the contract.  The University will not pay or reimburse the Applicant 
for any costs or expenses that are not included in the proposed professional hourly rates.    
 
Professional, all-inclusive hourly rates include, but are not limited to, base salary, fringe and other benefits, 
insurance, taxes, miscellaneous personnel expenses, meals, travel, travel time, training, holidays, sickness, 
medical, lost time, general and corporate supervision and management expenses, overhead charges or 
expenses, legal costs, consumables, accounting costs and profit, all costs of living, per diem expenses, 
transportation, communication, including cellular communication and laptop computer for document 
management and written communication, and all mailings.   
 
The University will not provide office space, desks, copiers, office supplies or telecommunications 
equipment.  The Applicant shall be responsible for providing computer equipment and support compatible 
with the University computing environment. 

 
Position Title (All Inclusive Hourly 

Rate) 
 $ 
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STATE OF CONNECTICUT 

UNIVERSITY OF CONNECTICUT 

 

 
 

CONTRACT FOR ON-CALL CONSULTANT SERVICES  

WITH DESIGN & CONSTRUCTION PHASE SERVICES 

 

_______________________ 

 

CONTRACT NO.  ________________ 

 

This contract (hereinafter “Contract”) is by and between ____________________________, hereinafter called 

the "Consultant" and the University of Connecticut, hereinafter called the "University", acting herein by its 

Executive Vice President for Administration and Chief Financial Officer, under the provisions of Sections 10a-

109(a) to 10a-109(y) inclusive of the Connecticut General Statutes, as amended. 

 

 WITNESSETH, that the University and Consultant, in consideration of the mutual covenants herein 

contained, do hereby agree as follows: 

1. GENERAL.  

 

1.1  Definitions: 

 

“Assignment” shall mean a particular service to be performed under this Contract that is not associated 

with a Project at the time of the issuance of the Task Order for such service.   

 

“Base Construction Cost” is defined in Section 3.2.2 of this Contract. 

 

“Construction Budget” is defined in Article 18 of this Contract. 

 

“Construction Cost” is defined in Section 17.1 of this Contract. 

 

“Consultant’s Hourly Rates” shall mean and include the hourly rates set forth on Schedule C.   

 

“Contract” shall mean and include this Contract and any and all Task Orders issued hereunder. 

 

“Department” shall mean, in respect to a Task Order, the department of University Planning, Design and 

Construction, or other department identified in the Task Order, or in the case of a UCONN Health (“UCH”) 

Project, the UCH Department of Facilities Development and Operations as identified in the Task Order.  

 

“Director” will mean (i) in respect to a Task Order issued by the University, the Executive Vice 

President for Administration and Chief Financial Officer or his/her designee to include the Associate Vice 

President for University Planning, Design and Construction; and (ii) in respect to a Task Order issued by UCH, 

its Associate Vice President of Facilities Development & Operations, or his/her designee.  
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“Net Construction Budget” is defined in Section 18.2 of the Contract. 

 

“On-Call Term” shall mean the time period during which Original Task Orders may be issued hereunder 

which time period is set forth in Section 2. 

 

“Original Task Order” is defined in Section 1.5.2. 

 

“Project Manager” shall mean, in respect to a Task Order, the individual identified in the Task Order as 

the “Project Manager” or the “Department Representative”.  

 

“Project” shall mean an identified University or UCH construction project for which the Consultant 

provides services pursuant to a Task Order issued under this Contract.    

 

“RFS” shall mean a written request for services issued under, and in accordance with, this Contract.  

 

“Supplemental Task Order” is defined in Section 1.5.2.3. 

 

“Task Order” shall mean a written agreement in the form attached hereto as Schedule D (as such form 

may be modified from time to time in the discretion of the University) which describes particular services to be 

performed by the Consultant under this Contract and the specific terms and conditions applicable thereto all as 

set forth in the Task Order.  A Task Order may be either an Original Task Order or a Supplemental Task Order.   

 

“UCH” shall mean UCONN Health. 

 

1.2 Standards of Performance and Design:  The Consultant covenants and agrees that the 

Consultant and any Sub-consultant retained by the Consultant will  perform their services under this Contract in 

accordance with the generally accepted standards of professional practice and care applicable to their respective 

professions as defined by Connecticut law, and that any documents, material or information supplied by the 

Consultant or such Sub-consultant as required by this Contract or under any Task Order issued hereunder will 

be in accordance with such standards and practices.  The Consultant will not have any conflict of interest and 

shall operate under this Contract at all times so as not to violate the provisions of CGS §1-86e or §1-101nn. The 

Consultant will be held to the highest standard of ethical conduct in the performance of its duties and must 

conduct itself so as to avoid even the appearance of any impropriety.  The Consultant is prohibited from 

accepting gratuities of any kind from any persons seeking work associated with this Contract.  The Consultant 

will perform services under this Contract with experienced and competent personnel acceptable to the 

University.  If the Consultant requires additional personnel to fulfill its obligations under this Contract, it will 

provide such additional staff at no additional cost to the University.  

 

1.2.1  University of Connecticut Planning and Design Standards:  The Consultant shall design each 

Project or Assignment to comply with the then current University of Connecticut Planning and Design Standards 

published by the University. If the Consultant judges an aspect of the design standards to be in conflict with a Project 

or Assignment requirement, or to be otherwise detrimental to the Project or Assignment, the Consultant shall request 

and abide by written direction from the Project Manager.  If the Consultant deviates from the design standard without 

specific written direction from the Project Manager, the Project Manager may instruct the Consultant to modify the 

design documents as necessary, without additional compensation, to comply with the University of Connecticut 

Planning and Design Standards.  
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1.2.2  Sustainable Design:    

 

1.2.2.1 For any Task Order that requires the Consultant to prepare drawings, 

specifications, or other deliverables, such drawings, specifications and other deliverables shall be consistent 

with the following standards to the extent applicable thereto: (1) Leadership in Energy and Environmental 

Design’s (LEED) standards, the level of which shall be stated in the applicable Task Order; (2) the University’s 

Sustainable Design Guidelines and other sustainability standards of the University as are communicated by the 

University to the Consultant; and (3)  Connecticut General Statutes Section 16a-38k and the regulations 

promulgated pursuant to Connecticut General Statutes Section 16a-38k(b).  

 

   1.2.2.2 To the extent LEED standards are applicable to the Consultant’s drawings, 

specifications, and other deliverables, unless otherwise provided in the subject Task Order, the Consultant shall, 

at no additional cost to the University, (1) provide such services (including, without limitation, completing the 

online Letter Templates for each “prerequisite” and “credit” being pursued by the University and gathering 

supporting documentation from others) necessary to register and for the University to receive credit for each 

element of LEED standards included in the Consultant’s drawings, specifications, and other deliverables 

(“Relevant LEED Standards”); (2) monitor and regularly report on activities that will affect the achievement 

status of individual “prerequisites” and “credits” for Relevant LEED Standards throughout the design and 

construction process; (3) submit all documents required to initiate an LEED application review or Relevant 

LEED Standards at the completion of construction; (4) respond to all requests for clarification from the entities 

administering LEED certification; (5) at the completion of the application review, advise the University on 

appealing credits denied under the application review; and (6) file for appeals as necessary to achieve the 

required LEED certification.    .  

 

  1.2.3  Cooperation with Other Consultants:  The Consultant agrees that it will work 

cooperatively with and provide appropriate assistance to other consultants that are assigned to a Project.  

   

1.3 Consultant’s Representative:  The Consultant has identified the Consultant’s Representative 

who shall be the University’s single point of contact for all electronic notifications given under this Contract.  

Any change to the identity of the Consultant’s Representative must be provided in writing to the University’s 

Office of Capital Projects and Contract Administration.   

 

1.4 Department’s Representative:  Regarding services provided by the Consultant under this 

Contract, the Consultant will communicate with the Department through, and receive directions from, the 

Project Manager. 

 

1.5 On-Call Procurement:  This is an “On-Call” Contract which means that services will only be 

performed by the Consultant under this Contract pursuant to Task Orders issued in accordance the terms and 

conditions of this Contract. The services performed under this Contract may be an Assignment or may be in 

connection with a particular Project depending upon the needs of the University.   The Consultant shall not 

proceed with any services under this Contract until receipt of a fully executed Task Order accompanied by an 

appropriate University Vendor Purchase Order. 

 

1.5.1 Request for Services and Response:    

 

1.5.1.1  From time to time, the University may issue an RFS to the Consultant which 

shall describe the services requested and such other information as the University elects to include.  The 

issuance of an RFS to the Consultant, and Consultant’s response thereto, does not in any way guarantee the 
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Consultant that the Consultant will receive a Task Order for the services described in the RFS.  The 

Consultant’s response to an RFS shall include a description of services to be provided, and such other 

information and documentation as required in the RFS.  If the Consultant fails to respond to an RFS within five 

(5) business days (or such other period of time as specified in the RFS), any response to that RFS later 

submitted by the Consultant to the University shall be considered untimely and nonresponsive.  

 

1.5.1.2   Should the Consultant repeatedly fail to respond timely to RFSs, or repeatedly 

decline to submit responses to RFSs, the Consultant may be subject to termination by the University, at the 

University’s discretion.  This subsection 1.5.1.2 is not intended to limit the University’s rights to terminate this 

Contract pursuant to Article 17.  

 

1.5.2 Task Orders:  

  

1.5.2.1  Upon the University’s and the  Consultant’s  agreement to the particular 

terms and conditions applicable to the services to be performed by the Consultant in connection with an RFS,  

the University will prepare and issue to the Consultant a written Task Order (an “Original Task Order”).  The 

Task Order will clearly identify and describe the services to be provided, compensation to be paid, scheduling 

requirements and other terms and conditions particular to the performance of the services as determined by the 

University.  The Consultant shall execute and return each Original Task Order within five (5) business days (or 

such other period of time as specified by the University) after receipt of such Original Task Order from the 

University.  

 

1.5.2.2  Upon the execution of a Task Order by the University and the Consultant, 

all of the terms, conditions and provisions of this Contract  shall be deemed incorporated in, and a part of, such 

Task Order as if fully set forth therein.   

 

1.5.2.3  If, subsequent to the issuance of an Original Task Order, the University 

approves a change in the scope of services and/or other terms and conditions set forth in the Original Task 

Order, the University shall issue, in accordance with this Contract, an additional Task Order amending or 

supplementing the Original Task Order to reflect such changes (a “Supplemental Task Order”). Such 

Supplemental Task Order shall reference the Original Task Order. The provisions of this Contract shall govern 

all Task Orders issued under this Contract.   

 

1.6 Consultant’s Investigation Responsibilities and Document Review:  The Consultant will 

confer with the Project Manager to ascertain the requirements of the Assignment  or Project and check with 

authorities having jurisdiction to determine all applicable laws and standards, including, without limitation, the 

standards of performance and design described in Section 1.2 of this Contract, the State of Connecticut Building 

and Life Safety Codes, LEED Certification requirements, statutes, rules, regulations and ordinances, excluding 

zoning ordinances, applicable to the Assignment or Project (collectively, the “Applicable Laws and Standards”). 

The Consultant will also become informed as to specific institutional conditions that might affect its 

contemplated work or the hours or season of its execution, use of adjacent areas and interruptions of 

institutional routine.  The services furnished by the Consultant in connection with an Assignment or Project will 

reflect Consultant’s consideration of those conditions requiring safeguards and precautionary measures in 

excess of usual practice.  The Consultant shall identify information or documents required from the Department 

for the Assignment or Project. The Consultant shall assemble, review and coordinate data furnished by the 

Department. 

 

1.7   Defects and Deficiencies:  All documents prepared by the Consultant or any sub-consultant 

under this Contract (including any Task Order issued hereunder) will be complete, coordinated and in full and 
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strict compliance with all Applicable Laws and Standards, in effect at the time delivered to the Department.  If 

at any time, defects, deficiencies, errors, omissions, lack of coordination or non-compliance with the 

requirements of this Contract are discovered in connection with the drawings, specifications, sketches,  other  

Construction Documents or information prepared or provided by the Consultant, the Consultant, immediately 

upon  awareness of the same, will take all necessary steps to correct any such defects, deficiencies, errors, 

omissions, lack of coordination or non-compliance and issue any necessary documents for such correction at no 

additional cost to the University.  Such correction shall be made in a timely manner so as to cause no delay in 

the Project or completion of the Assignment. The Consultant will be responsible for costs and damages incurred 

by the University or contractor/construction manager resulting from a deviation from the design standards set 

forth in this Contract, including without limitation, the University’s Planning and Design Standards identified  

in Section  1.2.1, which result in defects, deficiencies, errors, omissions, lack of coordination or non-

compliance, including, but not limited to, any damages and costs as a result of delays to any Project, and 

increased construction costs.  The Consultant represents that no design prepared under this Contract will result 

in patent, trademark, or copyright infringement.  The Consultant agrees it will indemnify and hold the 

University harmless from and against any such infringement. 

 

1.8 Compliance with Laws Codes and Regulations: The Consultant will identify and research and 

gain familiarity with all Applicable Laws and Standards  as are applicable to each Project or Assignment. The 

Consultant will design the Project (or the applicable portion thereof) to be in compliance with such Applicable 

Laws and Standards, and  ensure, represent, covenant and warrant that the design, all design documents and 

submittals will be and are in compliance therewith.   With the Department's approval, and at times appropriate 

to a Project phase, the Consultant, and its Sub-consultants, if necessary, will review the Project (or the 

applicable portion thereof) with any board, committee, commission, agency or persons having authority or 

jurisdiction with regard to any aspect of the Project.  The Consultant will prepare necessary written and graphic 

explanatory materials and appear on the Department's behalf at agency, board, committee, commission and 

public meetings incidental to the Consultant’s design and construction administration services.  The Consultant 

will assist the Department in reviewing the Project (or the applicable portion thereof) with Building Officials, 

Fire Marshals and any other State or municipal agency or department representatives having jurisdiction over 

the Project.  All such visits will be made with the Project Manager.  If required for the Project and authorized by 

the Department, the Consultant will prepare necessary code modification requests.  The Americans with 

Disabilities Act (ADA) provides, among other things, that alterations to a facility must be made in such a 

manner that, to the maximum extent feasible, the altered portions of the facility are readily accessible to and by 

individuals with disabilities.  The Department acknowledges that portions of the requirements of the ADA may 

be subject to various interpretations.  The Consultant will use its expertise and judgment in accordance with the 

Applicable Laws and Standards, to interpret applicable ADA requirements. The Consultant will ensure that the 

requirements for accessibility per the State of Connecticut Building and Life Safety Codes will be strictly 

applied and adhered to for each Project (or the applicable portion thereof). This Section 1.8 does not limit other 

provisions of this Contract.  

 

1.9 Sub-consultants:  Should the Consultant require the services of any sub-consultant to perform 

services under any Task Order issued hereunder, the name and qualifications of such sub-consultant will be 

submitted to the Department in writing for approval prior to the engagement of the sub-consultant.  The sub-

consultant will provide evidence of its competence by affixing its seal on any documents prepared by the sub-

consultant.  The Department must approve any additional or substituted sub-consultants in advance of their 

engagement to provide services under a Task Order.   Copies of all contracts with any sub-consultant will be 

supplied to the University within five (5) business days after the execution thereof. Notwithstanding the 

engagement by the Consultant of any sub-consultant to perform any part of the services to be performed under 

any Task Order issued under this Contract, the Consultant shall remain fully responsible for the performance of 

all sub-contracted services in accordance with the terms and conditions of this Contract.  Under no 
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circumstances shall the approval by the Department of any sub-consultant be construed to limit the Consultant’s 

responsibility for the subcontracted services.   

 

1.10   Key Personnel:  The key personnel of both the Consultant and any identified sub-consultants to 

provide services under this Contract shall be included in the Consultants response to each RFS and will be 

identified in writing and submitted to the Department before the execution of the Task Order.  Any change 

thereafter in personnel or sub-consultants is subject to the Department's prior approval, which approval will not 

be unreasonably withheld.  The Department may, at any time, require the replacement of any individual deemed 

unsuitable to provide services under this Contract or in connection with any particular Task Order.  

 

1.11 Project Administration:  The Consultant will provide all project administration services 

necessary to facilitate the orderly progress of each Project or Assignment, including supervision of the work of 

the Consultant's in-house personnel, direction of the Consultant's sub-consultants, coordination of information 

flow and decision making, and progress monitoring and reporting.  

 

1.12   Coordination of Services:  The Consultant acknowledges that it is essential that all sub-

consultants’ services in connection with a Project be coordinated with the services of others working on the 

Project.  The Consultant will coordinate the services of all sub-consultants for each Project,  review and check 

all documents prepared for each Project, and, as necessary, will modify its services and arrange for the 

modification of the sub-consultants’ services.  

 

1.13 Electronic Communications:  The Consultant shall have facsimile capability, have access to the 

internet and maintain at least one e-mail address capable of receiving electronic data files. 

 

1.14 Meetings:  The Consultant shall schedule all meetings with the Department through the Project 

Manager. 

 

1.14.1 Minutes of Meetings: The Consultant shall prepare minutes of all meetings attended by the 

Consultant, except for construction meetings for which others may be assigned to keep the minutes, noting in 

sufficient detail topics discussed, information presented and reviewed, decisions made, comments and observations.  

The Consultant shall note "ACTION" items specifically by individual responsible, tasks to be undertaken and the 

date anticipated for completion.  The Consultant shall distribute the minutes within one week of the documented 

meeting.  

 

2. ON-CALL TERM.   The On-Call Term shall run from ________________ through and including 

_______________.  No Original Task Order shall be valid under this Contract unless such Task Order is both 

issued and fully executed prior to the date of expiration of the On-Call Term. Following the expiration of the 

On-Call Term, the Consultant shall, unless otherwise instructed by the University, continue to perform services 

remaining to be completed under Task Orders issued and fully executed prior to the expiration of the On-Call 

Term and the University may, in its sole discretion, issue Supplemental Task Orders, as provided in Section 

1.5.2.3.  The On-Call Term may be extended by Amendment in accordance with Article 37. This Contract, as it 

may be amended, shall remain in full force and effect until such time as it is terminated by the University by 

written notice to the Consultant. 

 

3. FEES AND PAYMENTS. 

3.1 No Guarantee:  There is no guarantee of any particular dollar value or number of Task Orders to 

be issued under this Contract, or an obligation on the part of the University to issue any Task Orders.     

 

3.2     Fees for Services:   
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3.2.1 Generally. The “basis for compensation” to be paid to the Consultant for the services 

identified in an RFS shall be as set forth in the RFS unless otherwise agreed to by the University and the 

Consultant.  The University may request that the Consultant provide a pricing proposal based on one or more of 

the alternatives described in Section 3.2.2. The compensation to be paid to the Consultant for the services 

pursuant to a Task Order shall be as set forth in the Task Order.      

 

3.2.2 Compensation Alternatives. The University may select one of the following as the “basis 

for compensation” for services: (i) a lump sum fixed fee; (ii) a fee based on time spent at Consultant’s Hourly 

Rates up to an agreed maximum aggregate fee; or (iii) a fixed fee based on a percentage of the Base 

Construction Cost.  For the purposes of this Section 3.2.2, the term “Base Construction Cost” shall mean an 

estimate of the Construction Cost (as defined in Article 17) established by the Department and the Consultant, 

net of costs for general conditions items, insurance, bonds, construction manager's/contractor’s fee, overhead 

and profit, construction manager's/contractor’s or owner's contingency, and such other costs as may be 

identified in the Task Order for the Project.  

  

 3.2.3 Substantial Changes in Scope of Services: Throughout the performance of services for 

any Project or Assignment, should the University require the Consultant to make substantial changes in the 

scope of services which necessitate the Consultant to perform unanticipated additional services and prepare 

additional documents, the Consultant will prepare such additional documents and make changes as required.  

The Consultant will be entitled to fair and equitable compensation for such additional services.  The Director 

will determine the amount of such compensation and the manner of payment in accordance with the provisions 

of this Contract. If the University should request the Consultant to reduce the scope of services originally agreed 

upon for any Project or Assignment, the Consultant will then reduce said scope of services and the Consultant’s 

fee for such services for any such Project or Assignment will be reduced by a fair and equitable amount as 

determined by the Director. Such changes in scope of services and agreed terms and conditions shall be 

reflected in a Task Order to be issued in accordance with Section 1.5.2.  

 

3.3 Payments:  The University will make payments for services in accordance with the terms and 

conditions of the Task Order issued under this Contract for such services.  Before the first progress payment 

becomes due in connection with a service, the Consultant will provide a breakdown of its fees specified in the 

Task Order for such service in a manner acceptable to the University.  This breakdown will be used to 

determine the amounts of the progress payments to be made to the Consultant under the Task Order.  All 

materials and work covered by progress payments will be the sole property of the University.  Progress 

payments do not relieve the Consultant of its responsibility for all professional services or work for which 

payment has been made or for the completion of any incomplete work. Progress payments do not waive the 

right of the University to require Consultant’s fulfillment of all Contract terms and conditions.   

 

3.4 Invoices:  Consultant shall issue requests for payment by submission of properly prepared 

University Professional Services Invoice in the form attached hereto as Schedule B.   When applicable, 

attachments showing actual hours worked, hourly rates applied, and any allowable additional direct costs shall 

be included in the Invoice.  The Consultant will certify in writing that each amount invoiced is both accurate 

and commensurate with the services performed for the University under the Task Order.  The University 

reserves the right to periodically audit the Consultant’s financial and project records. Before each payment is 

made the Consultant must furnish proof of the quantity, value, and delivery of services.   

 

 The Consultant shall examine the invoices of its Sub-consultants to confirm that all claimed fees and 

expenses are allowed under the applicable Task Order(s), and shall not include ineligible amounts in its invoices 

to the Department. 
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3.5 Consultant’s Hourly Rates. In all cases where the compensation to be paid to the Consultant  is 

to be based on hourly rates, the Consultant’s sole compensation shall be the Consultant’s Hourly Rate for the 

individual providing the applicable Service, multiplied by the number of hours such individual spent providing 

such Service. The Consultant’s Hourly Rate is an all-inclusive rate and shall be deemed to fully compensate the 

Consultant for an hour spent performing applicable Services. Except as expressly set forth in a Task Order, the 

Consultant  shall not be entitled to reimbursement of any costs or expenses including, without limitation, for 

base salary, fringe and other benefits, insurance, taxes, miscellaneous personnel expenses, meals, travel, travel 

time, training, holidays, sickness, medical, lost time, general and corporate supervision and management 

expenses, overhead and profit, legal costs, consumables, accounting costs,  costs of living, per diem expenses, 

transportation, communication, including cellular communication and laptop computer for document 

management and written communication, or mailings. The Consultant’s Hourly Rates shall remain in effect for 

the duration of the Contract.     

 

 3.5.1 Consultant’s Certification: The Consultant certifies that Consultant’s Hourly Rates are all 

inclusive hourly rates (as described in this Section 3.5 above).  The Consultant’s Hourly Rates shall not exceed 

a reasonable rate for Additional Services as determined by the Director and as authorized in writing in 

accordance with this Section  3.5, taking into consideration the skills and experience of the person providing the 

services.  Monthly requests for payment shall be submitted on properly prepared University Professional 

Services Invoice forms with attachments showing actual hours worked, pre-approved hourly rates applied, and 

any allowable additional direct costs included in the statement.  The Consultant shall certify that each amount 

invoiced is both accurate and commensurate with the work performed for the University under this Contract. 

 

3.6 Fee Adjustments for Additional or Special Services in connection with a Project or 

Assignment: 

3.6.1 Not Used.  

 

 3.6.2 Additional Services:  The Task Order for Additional Services shall set forth the 

compensation to be paid to the Consultant for such Additional Services.   

 

3.6.3 Special Services:  If, in the opinion of the University, any service is required under a Task 

Order issued under this Contract that is not usually furnished in the type of consulting practice applicable to this 

Consultant and that is not included in this Contract, either expressed or implied by the nature of the service, 

then the University shall issue a Task Order for such services in accordance with this Contract authorizing the 

service and the related cost. The Consultant’s selection of any Sub-consultant retained under this Section is to 

be submitted for written approval by the University. The Consultant shall adequately support, in writing to the 

University, its recommendations as to its selection of any such Sub-consultant. Any registered Sub-consultants 

retained in accordance with this Section shall provide evidence of their competence by affixing their seals on 

any work prepared by them or under their supervision. The University shall reimburse the Consultant for the 

cost of any services provided under this Section and in addition shall also pay the Consultant five percent (5%) 

of such cost, or such other percentage deemed reasonable by the University, for overhead and profit. 

 

4.    SCOPE OF SERVICES.    The Consultant agrees to furnish all services set forth in Task Orders issued 

under this Contract. Consultant shall perform all such services in accordance with all of the terms and 

conditions of such Task Orders and this Contract.  All services will be performed under the direction of the 

Project Manager. 

 

5.   PHASE SCHEDULE.   Consultant shall perform the services for each Project or Assignment 

expeditiously and in accordance with the specific schedule set forth in the Task Order for such Project or 
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Assignment ("Schedule of Services"). Consultant will be required to commence services within five (5) days of 

receiving a fully executed Task Order and University Vendor Purchase Order unless such other time is set forth 

in the Task Order. Consultant represents that it has the professional and technical personnel required to perform 

the services outlined in the Task Order.  Upon the request of the University, Consultant shall provide a more 

detailed schedule of anticipated performance to meet the relevant Schedule of Services. 

 

5.1 Schedule:  Each Task Order issued under this Contract which includes services for one or more of 

the Phases identified as: (1) Initiating Phase; (2) Schematic Design Phase; (3) Design Development Phase; (4) 

Construction Documents Phase; (5)  Bidding/Negotiation Phase; and (6) Construction and Close-out Phase,  shall 

include a  Phase Schedule for such services.  At the option of the University, such Phase Schedule may be 

extended or modified for periods to be determined by the Department, if the Department is of the opinion that 

such extensions or modifications are warranted and it has consented to such extensions in writing.  

 

5.2  Time of the Essence:  The Consultant acknowledges that time is of the essence for completion 

of its services under each Task Order.  The Consultant’s services will be performed as expeditiously as is 

consistent with professional skill, care and orderly progress of the work.  Time limits established in the Phase 

Schedule identified above, and in the Design Schedule developed under Article 8, as applicable, will not be 

exceeded by the Consultant, except for reasonable cause. 

 

6.  REQUIRED DOCUMENTS. 

6.1 Material Submissions:  Subject to the issuance of a Task Order for services which includes 

services for one or more of the Phases below, and unless otherwise set forth in such Task Order, the Consultant 

will submit, as applicable, the following materials for review and approval: 

 

A. Initiating Phase (“IP”): six (6) bound reports, photographs of the models and the models 

themselves, one (1) reproducible report and a digital (pdf.) version of the report or such other media format 

acceptable to the University; 

 

B. Schematic Design Phase (“SD”):  plans and specifications in a media format acceptable 

to the University, two (2) sets of half-size drawings; two (2) sets of specifications; and three (3) sets of detailed 

cost estimates; 

 

C. Design Development (“DD”) Phase:  plans and specifications in a media format 

acceptable to the University, two (2) sets of half-size drawings; two (2)  sets of specifications; and three (3) sets 

of detailed cost estimates;  

 

D. Construction Documents (“CD”) Phase: plans and specifications in a media format 

acceptable to the University, two (2) sets of half-size drawings; two (2) sets of specifications; and three (3) sets 

of detailed cost estimates; and 

 

E. Bidding/Negotiation Phase:  two (2) sets of stamped construction drawings and 

specifications for permit application. At the conclusion of the bidding process, provide reconciled set of 

construction drawings and specifications, stamped: two (2) sets full size drawings and specifications; two (2) 

CD-ROMS or such other media format acceptable to the University. 

 

F. Construction and Close-out Phase:   As required by the University per Task Order. 

 

It is understood that no review and/or approval by the University of any design or design documents 

submitted by the Consultant at any phase or stage will relieve the Consultant of (i) the Consultant’s 
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responsibility to design each individual Project in accordance with the applicable approved program or budget 

or (ii) any responsibility of the Consultant arising out of the University’s reliance on the Consultant’s 

professional skill and ability to discharge the services performed under this Contract.  Any design or design 

documents will be in full compliance with (1) the Applicable Laws and Standards; (2) this Contract; and (3) the 

applicable Task Order.  

 

6.2    Progress Sets:   As applicable, for each individual Project, "Progress Set" submittals are 

required at 100% IP, 50% SD, 100% SD, 50% DD, 90% DD, 50% CD and 90% CD.  In addition to the 

documents required to be submitted under section 6.1, one reproducible set of full size drawings and one set of 

specifications for each “Progress Set” will be provided by the Consultant to the Department in a media format 

acceptable to the University. 

 

6.3    Reproduction Drawings:   The Consultant will deliver all drawings, specifications and other 

documents for the Department's use (requiring reproduction) to the Department's designated printer for 

reproduction.  The Department will pay the printer directly for any such reproduction services.  Reproduction of 

documents for the office use of the Consultant and the Consultant's sub-consultants is specifically excluded 

from this provision and will be done at the Consultant's expense.  

 

6.4   Electronic Media:  The Consultant will develop all drawings using computer aided drafting 

software fully compatible with AutoCAD® Release 2004 or such other version or in such other media format as 

approved by the Department. Subject to the issuance of a Task Order for end of phase services, and unless 

otherwise set forth in such Task Order, after the required end-of- phase documents are approved by the 

Department, and at a time specified by the Department, the Consultant will submit the documents on CD ROM 

or  other media format as approved by the Department.  Subject to the issuance of a Task Order that includes 

Construction and Close-out Phase Services for a Project, and unless otherwise set forth in such Task Order, 

upon completion of construction of the Project, the Consultant will submit revised digital media to reflect as-

built conditions.  All AutoCAD® documentation related to a Project (or, as applicable, other Department 

approved media format) will be of a single media type.  All the services and materials called for in this 

paragraph will be provided by the Consultant at no additional cost to the University. 

 

6.5    Instruments of Service:  Drawings, specifications and other documents (including those in 

electronic form) prepared by the Consultant and the Consultant’s sub-consultants in connection with a Project 

are Instruments of Service for use solely with respect to the Project.  The Consultant and the Consultant’s sub-

consultants will be deemed the authors.  The University will retain all common law, statutory and other reserved 

rights, including copyrights.  The parties agree that the services are being performed and the work product 

resulting from the services provided by Consultant and the Consultant’s sub-consultants are being done at the 

discretion of the University and will be considered work for hire.  Any rights in and to all original material 

prepared for the University and arising out of the design services as provided pursuant to this Contract or as part 

of the process of creating the work product will belong exclusively to the University, no rights therein being 

reserved to the Consultant.  The Consultant will secure appropriate written contracts with each of its sub-

consultants performing work on each Project, which will conform to the requirements of this Section 6.5.  In the 

event that such works are determined by a court not to be works made for hire, the Consultant hereby 

irrevocably assigns the exclusive copyright for such works to the University. 

 

6.6  End of Phase Documents:  The Instruments of Service applicable to an individual Project shall 

include the drawings, specifications, and other documents required under a Task Order for such Project. To the 

extent the items listed below in this Section 6.6 are Instruments of Service for a Project, the Consultant shall 

deliver such Instruments of Service at end of the phases indicated below in this Section 6.6, and at such other 

times as may be required under this Contract, in the quantities set forth in Article 6.1. 
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Item        SD   DD   CD 

Title Sheet       X   X   X 

Site Plan       X   X   X 

Utility Plans       X   X   X 

University Branding/Communications Plans  X   X   X 

Landscape Plans         X   X 

Selective/Full Demolition Plans   X   X   X 

Civil Plans          X   X 

Preliminary Framing Plans     X 

Structural Plans        X   X 

Architectural Floor Plans     X   X   X 

Interior Elevations        X   X 

Exterior Elevations      X  X   X 

Building Sections      X   X   X 

Reflected Ceiling Plans       X   X 

Enlarged Plans        X   X 

Wall Sections         X   X 

Details and Schedules       X   X 

Block Heating and Cooling Loads      X 

HVAC Load Calculations       X   X 

Mechanical Plans      X   X   X 

Mechanical Schedules       X   X 

Mechanical Riser Diagrams       X   X 

Mechanical Flow Diagrams     X   X   X 

Mechanical Details and Schedules     X   X 

Controls Points List        X   X 

Controls Location Plan       X   X 

Sequence of Operation     X   X   X 

Electrical Riser Diagram    X  X   X 

Electrical Power Plan       X   X 

Electrical Lighting Plan      X   X 

Electrical One-line Diagrams     X  X   X 

Electrical Details and Schedules     X  X 

Electrical Load Calculations     X  X  X 

Fire Protection Plans     X  X  X 

Fire Protection Riser Diagrams     X  X 

Fire Protection Details and Schedules    X  X 

Plumbing Plans     X  X  X 

Plumbing  Details and Schedules     X  X 

Plumbing Riser Diagrams      X  X 

Special Systems Plans, Details and Schedules   X  X 

Information Technology, Audiovisual  

and Telecommunications Plans     X  X   

Outline Specifications (systems format)  X 

Outline Specifications (CSI® Master Format 2004  

Edition Numbers and Titles)      X 

Project Manual          X 

Construction Cost Estimate*     X   X  X 
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Sustainable Design      X   X   X 

Code Review/Analysis     X   X  X 

Life Cycle Cost Analysis     X   X  X 

Area Efficiency Calculations     X   X  X 

Structural Peer Review (as required by code)     X 

List of Required Submittals        X 

List of Proprietary or Non-University Standard Items   X   X 

Perspective Sketches/Study Models    X   X  X 

Description of Construction of Phasing     X 

Site Logistics Plan         X 

Signage/Wayfinding Plan      X  X 

Stormwater Management Plan (if required)    X  X   

Soil Erosion and Sedimentation Control Plan (specifications) X 

Vehicle and Pedestrian Traffic Control Plan (if required and coordinated with university) 

* LEED costs to be tracked separately 

 

7.   CONSULTANT'S SERVICES. 

7.1 General Services: 

  7.1.1 Basic Services: As regards each Task Order issued hereunder, Basic Services shall include 

(1)  all services described in such Task Order; (2) all services customarily attendant thereto or associated 

therewith; and (3) except to the extent expressly excluded in the Task Order, all services described in this Contract, 

including without limitation, the services described on Schedule A hereto.  All of such services shall be performed 

in accordance with the scheduling requirements set forth in the Task Order.  Basic Services shall include all 

professional and technical disciplines needed to perform the services, whether performed by the Consultant or by 

Sub-consultants hired by the Consultant.  

 

7.1.2  Consultant’s Documents:  All documents prepared by the Consultant or any sub-consultant 

under a Task Order will be complete, coordinated and in full and strict compliance with all laws, State of 

Connecticut Building and Life Safety Codes, LEED Certification requirements, statutes, rules, regulations and 

ordinances, excluding zoning ordinances, in effect at the time they are delivered to the Department and the 

terms and conditions of this Contract including, without limitation, the terms and conditions set forth in Section 

1.7.   

 

7.2   Additional Services Not Included in Basic Services:  The following Additional Services are 

not included in Basic Services and will be performed  only if requested and authorized by the Department by 

the issuance of a Task Order in accordance with this Contract which describes the Additional Services and the 

specific compensation and other terms and conditions applicable thereto. If requested by the Department, the 

Consultant will provide the Department with a fixed or not-to-exceed fee for performing such Additional 

Services. 

 

7.2.1  Design Revisions:  Making major revisions in Drawings, Specifications, or other 

documents when such revisions are: (1) inconsistent with written approvals or instruction previously given, (2) 

required by the enactment or revision of codes, laws and regulations subsequent to the preparation of such 

documents, or (3) due to other causes not within the control of the Consultant.  

 

7.2.2 Document Revisions during Construction:  Preparing Drawings, Specifications and 

supporting data in connection with Change Orders, unless the Change Order is necessitated by an act or omission of 

the Consultant or its sub-consultants.  
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7.2.3 Replacement of Work:  Providing consultation concerning replacement of any work 

damaged by fire or other cause during construction, and furnishing services as may be required in connection 

with the replacement of such work.  

 

7.2.4 Failure or Default of Contractor/Construction Manager:  Providing services made 

necessary by: (1) the failure of performance, termination, or default of the contractor/construction manager, (2) 

major defects or deficiencies in the work of any contractor/construction manager, or (3) failure of performance 

of either the Department or any contractor/construction manager under the contracts for construction entered 

into between the University and contractors/construction managers.  Under no circumstance will the Consultant 

be entitled to receive additional compensation for services made necessary by the errors, omissions, or failure of 

performance of the Consultant and/or its sub-consultants.  Additional compensation for extended services 

claimed because of a time overrun of more than 10%, which is not due to the errors, omissions or failure of 

performance of the Consultant, will be allowed, provided the services were affected by the extended 

construction duration, as determined by the Director. 

 

7.2.5 Post Final Completion: Providing services, other than the 10-month warranty inspection 

and LEED certification requirements, after issuance of the final project Certificate for Payment to the 

Department, provided that the Consultant's Closeout Phase obligations have been fully completed. In the 

absence of a final Project Certificate for Payment, providing services required to extend the close-out period 

more than sixty days after the Date of Substantial Completion of the work, except when the Consultant is the 

cause of such extension.  An extension of the close-out period beyond sixty days does not entitle the Consultant 

to additional compensation for close-out services which are not affected by the time extension, such as review 

of required close-out submittals, or preparation of Mechanical, Electrical and Plumbing (“MEP”) systems 

descriptions, even though such services may occur during the extension.  

 

7.2.6 Witness:  Preparing to serve or serving as a witness on the Department's behalf in 

connection with any legal proceeding, except with regard to claims allegedly arising out of the errors or 

omissions of the Consultant or its sub-consultants (which services will be provided by the Consultant and its 

sub-consultants as part of Basic Services).   

 

7.2.7 Other Services:  Providing any other services requested and acknowledged by the 

Department in writing as being additional services that are not included in this Contract or a Task Order and 

which are not customarily furnished in accordance with generally accepted architectural practice. 

 

7.2.8   Error or Omission of Consultant:  No architectural services made necessary by any error, 

act or omission of the Consultant to perform its duties, responsibilities or obligations under this Contract, will 

be compensated as an additional service under this Contract.   

 

8.  DESIGN SCHEDULE.  Upon the issuance of a Task Order for services for a Project, the Consultant shall 

prepare a comprehensive design schedule, based on the Department's overall Schedule of Services for the Project.  

The design schedule shall be presented in the Department's required format, and shall be prepared using MS Project 

latest version.  The design schedule shall be provided to the Department on CD ROM or jump drive device upon 

request.  The design schedule shall include all milestones identified in the Department’s overall schedule for the 

Project, and shall identify deadlines for information exchange and decision-making, major meetings, progress and 

end-of-phase document submissions, Department review/approval periods, submission for approval of authorities 

having jurisdiction, and value engineering sessions or other major activities as are appropriate to the Project.  

 

8.1   Maintenance and Update of Design Schedule:  The Consultant shall continuously monitor the 

design schedule for services for a Project and shall notify the Department of actions required to maintain the schedule.  
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The Consultant shall update the design schedule for the Project at each Project meeting.  Milestones may be modified 

only with the approval of the Department.  The Consultant is not responsible for changes to the design schedule 

occurring due to matters outside the control of Consultant and/or its sub-consultants.  

 

9.    INITIATING PHASE. 

9.1 Programming and Conceptual Design:  Subject to the issuance of a Task Order which includes 

Initiating Phase Services for an individual Project, and unless otherwise set forth in such Task Order, the Consultant 

shall, in addition to any other services required by the terms of the Task Order, prepare an Initiating Phase Report 

which shall include the following elements: 

 

9.1.1 The Consultant shall identify and confirm the Project goals and objectives.  

 

9.1.2 The Consultant shall provide a site analysis indicating key campus building relationships, 

vehicular and pedestrian access points, parking requirements, and solar and wind conditions.   

 

9.1.3 The Consultant shall provide a detailed analysis and description of program space and 

furniture/equipment requirements and program adjacency relationships, and shall confirm the size of program spaces 

and total gross area required.   

 

9.1.4 The Consultant shall identify specific program technical requirements, including, but not 

limited to, acoustical, artificial/natural lighting, structural, mechanical and protective finishes.   

 

9.1.5 The Consultant shall identify applicable University standards and identify applicable zoning 

and building code requirements. 

 

9.1.6 The Consultant shall investigate any pertinent existing conditions including testing activities 

necessary to complete the work delineated in this phase.   

 

The Consultant will make sufficiently accurate estimates to determine the feasibility of constructing the 

individual project within the funds available.  The Consultant will submit for review and approval by the 

Department the Initiating Phase Report, the conceptual design drawings, diagrammatical massing models or 

other appropriate descriptive information as required in the Task Order.  

 

 This information will form the basis and guide of the project design for the duration of the project.  The 

Consultant shall develop conceptual designs which shall include the basic massing strategy based on the Initiating 

Phase Report, through the development of drawings and diagrammatical massing models. 

 

9.2 Existing Facilities Assessment and Investigation: 

 9.2.1 Services under a Task Order, which are considered Basic Services, include verification of 

existing configuration of spaces; field measurements of critical dimensions; verification of types and conditions of 

architectural, mechanical, electrical and other systems; and assessments of existing sizes and capacities of systems 

and equipment, based on information and visual inspection of the Project area.  

 

 9.2.2   The following special field investigation services are beyond the scope of services normally 

anticipated.  As needed for an individual Project, and approved or requested by the Department, these services shall 

be performed by the Consultant in accordance with Section 3.5.  

 

9.2.2.1   Provide a detailed inventory of the Department's existing furniture. 

 



Page 15 of 48 
Contract for On-Call Consultant Services   _________________________________  

_______              Contract No. _________________     

 9.2.2.2    As specifically requested and authorized by Department prepare measured existing 

conditions floor plans of portions of the building.  

 

 9.2.2.3    Prepare measured drawings to document the location and size of existing 

mechanical, electrical, or other systems for the Department.  

 

9.3 Department’s Comments:  The Consultant will record, evaluate, and respond to the Department’s 

comments based on the University’s reviews of the Initiating Phase Report and identify changes, which will be 

incorporated by the Consultant into the Consultant’s final submission of the Initiating Phase Report. 

 

10.   SCHEMATIC DESIGN PHASE.    Subject to the issuance of a Task Order which includes Schematic 

Design Phase Services for an individual Project, and unless otherwise set forth in such Task Order, Consultant 

will, pursuant to conferences with the Department, in addition to any other services required by the terms of the 

Task Order, prepare designs to encompass the general program of the individual project.  These designs will 

consist of small scale drawings, elevations, sections and outline specifications (hereinafter referred to as 

“Schematic Design Documents”).  All specifications will be prepared in accordance with the CSI (Construction 

Specifications Institute) manual of practice.  At this time, the Consultant will make a detailed estimate of the 

Construction Cost with sufficient accuracy to determine the feasibility of constructing the individual Project 

with the funds available. The Consultant will submit for review and approval the number of sets of drawings, 

specifications and detailed cost estimates as indicated in Article 6.1 of this Contract. 

 

 Schematic Design Phase services shall include the delivery by the Consultant to the Department a life 

cycle cost analysis at the level of detail required by the Department. 

 

 While preparing such drawings, specifications and detailed cost estimates, the Consultant will 

investigate any factors that may conflict with the use of the site as proposed, including, but not limited to, 

neighboring building lines, zoning regulations, sanitary codes, health and fire laws and local ordinances. The 

Consultant will report its findings to the Department when submitting Schematic Design Phase drawings and 

outline specifications and detailed cost estimates. 

 

The Consultant will design each individual Project in accordance with the approved program and budget 

and in compliance with the design standards set forth in this Contract including, without limitation, the 

University’s Planning and Design Standards identified in Section 1.2.1,  State of Connecticut Building and Life 

Safety Codes, LEED Certification requirements, statutes, rules, regulations and ordinances, excluding zoning 

ordinances, as set forth in Section 1.6 and as otherwise required by this Contract.  If, at the end of the Schematic 

Design Phase, the detailed cost estimate (after reconciliation with the University’s independently developed 

estimate, if available) exceeds the total Construction Budget, the Consultant will make appropriate 

recommendations to the Department for adjustments to the Schematic Design Documents with regard to the 

individual project’s scope, quality and/or budget.  At that time, the University will have the right to instruct the 

Consultant to modify the Schematic Design Documents as necessary, without additional compensation, to 

comply with the budget and program. 

 

If the detailed cost estimate is more than 10% less than the Construction Budget, the Department will 

have the right to instruct the Consultant to modify the Schematic Design Documents as necessary, without 

additional compensation, to reintroduce project elements that were eliminated based on the Consultant’s 

recommendations. 

 

The Consultant will provide as Schematic Design Phase Services the following, in connection with or in 

addition to the above: 
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10.1 Program Review and Evaluation:    If the program was not developed by the Consultant as part of the 

Initiating Phase Services, the Consultant will: (1) review the program furnished by the Department to ascertain the 

requirements of the individual Project, and (2) provide a written evaluation of any proposed revisions to the 

Departments’ program, schedule and construction budget requirements, each in terms of the other.  

 

 10.2   Analysis of Alternatives:     
10.2.1  Unless directed otherwise by the Department, the Consultant will consider and review 

with the Department alternative approaches to the overall design and construction of the Project, with the aim of 

best meeting the Department’s stated objectives for the Project, including scope, cost, schedule and design 

intent. 

 

10.2.2   Unless directed otherwise by the Department, the Consultant will: (1) suggest 

alternatives to various building systems, components and construction methodologies, (2) provide an evaluation 

of the effect of the alternatives on the total Project concept, constructability, overall schedule, and cost of the 

Project, and (3) provide pricing and cost information for all elements of labor and materials derived from at 

least two sources of pricing/cost information commonly utilized in the construction industry.  

 

10.3   Architectural Design:  Based on the program requirements, budget and other design criteria, prepare 

conceptual plans, preliminary sections and building evaluations, preliminary selection of building systems and 

materials, summary of areas and volumes, and perspective sketches or study models where appropriate as mutually 

agreed upon by the Department and the Consultant to convey three-dimensional aspects of the design.  This shall 

include any special design considerations requiring specialty Sub-consultants as provided in basic services set forth 

in the Contract. 

 

10.4  Structural Design:  Review with the Department alternate structural materials and systems.  Develop 

conceptual design solutions for selected systems.  Identify system characteristics and limitations, including practical 

span lengths and bay spacing, and typical sizes of structural members.   

 

10.5  Mechanical Design:  Review with the Department alternate materials, systems and equipment.  

Develop conceptual design solution for connection to existing services, heating and ventilating, air conditioning, 

energy conservation, plumbing, fire protection, special mechanical systems, acoustical, and control systems.  Prepare 

preliminary load assessments, and identify general space requirements.  

 

10.6  Electrical Design:  Review with the Department alternate materials, systems and equipment.  

Develop conceptual design solutions for power service and distribution, interior and exterior lighting, audiovisual 

systems, fire detection and alarms, security systems, electronic communications (telephone and data), and special 

electrical systems.  Identify general space requirements.  

 

10.7  Civil Design:  Review with the Department alternate materials and systems.  Develop conceptual 

design solutions for on-site utility systems, fire protection systems, drainage systems, grading paving, curb cuts, and 

review of impacts on off-site utilities required for the Project.  

 

10.8  Interior Design:  Review with the Department alternate floor plan layouts, and established 

preliminary materials relative to the interior construction of the project; partition locations; and equipment layouts.  

 

10.9  Landscape Design:  Review with the Department scope and preliminary details for landscape 

construction, materials plantings, fixtures and furnishings. 
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10.10  Signage Design:  Review with the Department scope and establish preliminary materials and details 

for construction for all exterior and interior signage necessary to comply with the requirements of applicable codes 

and the requirements of the University, including, without limitation, signage for wayfinding.  

 

10.11  Materials Research and Specifications:  Review with the Department applicable performance 

criteria and quality standards for potential materials, systems and equipment.  Investigate availability and suitability 

of alternative materials, systems and equipment and make recommendations to the Department.  Prepare outline 

specifications in accordance with the Construction Specification Institute (CSI) Manual of Practice.  

 

10.12  Cost Estimating:  Concurrent with the submission of the preliminary design documents, submit to 

the Department a systems-based preliminary estimate of Construction Cost. Reconcile estimate with the Department's 

independently developed estimate.  If the Department is employing a third party construction estimator, provide the 

Preliminary Design Documents to the construction estimator, and review the preliminary estimate of construction 

cost prepared by the construction estimator.  Work cooperatively with the construction estimator to reconcile any 

areas of difference, and agree upon an estimated Construction Cost to be used as the basis for proceeding with the 

design.   

 

 10.13 Value Engineering:  If requested by the Department for cost control purposes, the Consultant will 

present the Preliminary Design to the Department's designated value-engineering team.  Evaluate the modifications 

proposed by the value engineering team, and make recommendations for acceptance or rejection.  Record list of value 

engineering modifications accepted by the Department, and indicate if modifications can be incorporated during the 

Design Development Phase, or if redesign is required.  

 

 10.14  Presentations:  The Consultant will present Schematic Design Documents to the Department, and 

respond to questions.  All presentation materials will be conveyed in a format acceptable to the Department for its 

use. 

 

10.15  Department's Comments:  The Consultant will record, evaluate, and respond to the Department's 

comments and questions regarding the Schematic Design Documents.  Modify the Preliminary Design Documents 

to correct deficiencies, should the Department determine that the scope of the needed modifications is such that this 

step is appropriate. Identify changes, which will be incorporated into the design of the project during the Design 

Development Phase.  Identify any Department-requested design changes, which require additional services.  

 

10.16  Additional Investigation:  The Consultant shall advise the Department of any need or advisability 

of the Department's securing any tests, analyses, studies, reports, or Sub-consultants in connection with the 

development of the design and construction documents for the project.   

 

10.17  Review of Existing Structure:  The Consultant shall perform a review and analysis of an existing 

structure as required in Section 9.2 of this Contract.     

 

11.   DESIGN DEVELOPMENT PHASE.   Subject to the issuance of a Task Order which includes Design 

Development Phase Services for an individual Project, and unless otherwise set forth in such Task Order, the 

Consultant will prepare Design Development Phase drawings which show the extent of the site, location of the 

Project on the site and the general disposition of the principal features and equipment embodied in the Project, 

and will be sufficiently developed so as to fix and illustrate the size and character of the Project in all of its 

essential basic particulars as to kinds of materials, types of structure, and mechanical and electrical systems.  All 

specifications will be prepared in accordance with the CSI (Construction Specifications Institute) manual of 

practice.  The Design Development Phase Drawings and Specifications shall constitute the “Design 
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Development Documents”.  The Consultant will submit for review and approval the number of sets of drawings, 

specifications and detailed cost estimates as indicated in Section 6.1 of this Contract. 

 

 Design Development Phase services shall include the delivery by the Consultant to the Department a life 

cycle cost analysis at the level of detail required by the Department. 

  

Submitted with the Design Development Documents for an individual Project will be a detailed estimate 

of the Construction Cost predicated on the same, and broken down into the major sub-trades for the construction 

of the Project, with separate figures for special items such as equipment, site work, and utility lines.  Basic 

engineering and other drawings and specifications will also be provided at this time by the engineers and other 

consultants working under the direction of the Consultant.   

 

The Consultant will design the Project in accordance with the approved program and budget.  If, at the 

end of the Design Development Phase, the detailed estimate of Construction Cost (after reconciliation with the 

University’s independently developed estimate, if available) is greater than the University’s Construction 

Budget, the Consultant will make appropriate recommendations to the Department for adjustments to the 

Design Development Documents in regard to the Project’s scope, quality or budget.  At that time, the University 

will have the right to instruct the Consultant to modify the Design Development Documents as necessary, 

without additional compensation, to comply with the budget and program. 

 

If the Construction Cost estimate is more than 10% less than the Construction Budget, the Department 

will have the right to instruct the Consultant to modify the Design Development Documents as necessary, 

without additional compensation, to reintroduce project elements which were eliminated based on previous cost 

estimates. 

 

As the drawings submitted during the Design Development Phase are to form the basis of the whole 

concept of the Project, they will be reviewed by the Department for conformance to functional and technical 

requirements of the project and approved by the Department before the Consultant performs any services for the 

next phase.  It is understood that this review and approval, as well as any prior or subsequent review and/or 

approval of any design or design documents submitted by the Consultant at any time, does not relieve the 

Consultant from its responsibility (i) to design the Project in accordance with the approved program and budget 

and in compliance with the design standards set forth in this Contract including, without limitation, the 

University’s Planning and Design Standards identified  in Section 1.2.1, State of Connecticut Building and Life 

Safety Codes, LEED Certification requirements, statutes, rules, regulations and ordinances, excluding zoning 

ordinances, set forth in Section 1.6, and as otherwise required by this Contract, or (ii) for loss, cost, damage and 

expense of the University arising out of the University’s reliance on the Consultant’s professional skill and 

ability to discharge the Consultant’s services as required by this Contract. 

 

In connection with or in addition to the above, the Consultant will provide the following as Design 

Development Phase Services: 

 

11.1  General:  Based on the approved Schematic Design Documents, incorporating the Department's 

review comments and any adjustments authorized by the Department to the program, schedule, or construction 

budget, the Consultant shall further develop the design of the project; resolve remaining design issues with the 

Department; research materials, systems, and equipment; prepare Design development Drawings and outline 

Specifications, all subject to the Department’s approval.  

 

 11.2  Architectural Design: Consultant shall establish the final scope, relationships, forms, size and 

appearance of the project through plans, sections and elevations; typical construction details; materials selection; 
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equipment layouts; and perspective sketches and study models where appropriate to convey three-dimensional design 

intent. 

 

11.3  Space Inventory Information:  Consultant shall establish room numbers and room use descriptions 

with the University’s Space Inventory personnel, according to the University’s  permanent system for tracking space, 

review the Department's required content and format for Assignment Plans and submit a progress print of floor plans 

including room numbers and room use descriptions at 50% completion of both Design Development and 

Construction Documents, as applicable.  

 

 11.4   Structural Design:  Based on the approved structural system, Consultant shall establish final 

structural design criteria, foundation design criteria, bay spacing and other dimensions, preliminary sizing of major 

structural components, critical coordination clearances, and outline specifications.   

 

 11.5   Mechanical Design:  Consultant shall perform HVAC load calculations, and plumbing fixture counts 

and establish equipment sizes and capacities; equipment, distribution, and piping layouts; required space for 

equipment; required chases and clearances; acoustical and seismic controls; visual impacts; energy conservation 

measures, and develop control schematics.  

 

 11.6   Electrical Design:  Consultant shall establish the final scope of the lighting, electrical, telephone and 

data systems and establish sizes and capacities of major components; equipment layouts; required space for 

equipment; required chases and clearances, and energy conservation measures.  

 

 11.7  Civil Design:  Consultant shall establish the final scope and preliminary details for civil engineering 

including connecting to existing infrastructure.  

 

 11.8  Interior Design:  Consultant shall establish final scope and preliminary details relative to interior 

construction of the Project; special interior design features, furniture, furnishing, equipment selections, materials, 

finishes and colors.  

 

 11.9  Landscape Design:  Consultant shall establish final scope and preliminary details for landscape 

construction, materials, plantings, fixtures, and furnishings. 

 

11.10  Signage Design:  Consultant shall establish final scope and preliminary materials and details for 

construction for all interior and exterior signage necessary to comply with the requirements of applicable codes and 

as required by the University, including, without limitation, signage for wayfinding.  

 

11.11  Specifications:  Consultant shall prepare a design development specification consisting of summary 

specification sections organized according to the CSI Division format.  Consultant shall review Division 1 sections 

provided by the Department, and submit proposed modifications.  

 

 11.12  Cost Estimating:  If, as the Design Development Documents are being developed, there is a 

fundamental design change which will have a significant impact on the Construction Cost, Consultant shall provide 

the Department with the estimated cost impact of the contemplated change.  If authorized by the Department, 

Consultant shall adjust the Project scope, quality, or construction budget to best meet the Department's requirements, 

based on such reevaluations of the cost estimate.  Concurrent with the submission of the Design Development 

Documents, Consultant shall submit to the Department a detailed estimate of Construction Cost organized according 

to the CSI format.  Consultant shall reconcile such estimate with the Department's independently developed estimate.   
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 11.13  Value Engineering:  If requested by the Department for cost control purposes, Consultant shall 

present the Design Development Documents to the Department's designated value-engineering team, participate in 

the evaluation of the modifications proposed by the value engineering team, and make recommendations for 

acceptance or rejection.  Consultant shall record a list of value engineering modifications accepted by the Department, 

and indicate if modifications can be incorporated during the Construction Document Phase, or if redesign is required. 

  

 11.14  Presentations:  The Consultant will present Design Development Documents to the Department, and 

respond to questions.  All presentation materials will be conveyed in a format acceptable to the Department for its 

use. 

 

 11.15  Department’s Comments:  The Consultant will record, evaluate, and respond to the Department's 

comments based on the reviews of 100% Design Development Documents. At 100% Design Development 

Documents, Consultant will identify changes, which will be incorporated, into the design of the project during the 

Construction Documents Phase.  Consultant shall identify any Department-requested design revisions, which require 

additional services.   

 

12.  CONSTRUCTION DOCUMENTS PHASE.    Subject to the issuance of a Task Order which includes 

Construction Documents Phase Services for an individual project, and unless otherwise set forth in such Task 

Order, the Consultant shall prepare and produce the Construction Documents. The term “Construction Documents” 

shall mean and include all documents provided by the Consultant during the Construction Documents Phase as 

described in this Contract.  The Construction Documents are a part of this Contract and as such shall explain in 

substantial detail the full scope of the work included in, and to be performed under, the construction contract.   

The Construction Documents shall be suitable for obtaining all required construction permits and competitive 

bids. A final detailed estimate of the Construction Cost, including unit prices, quantities, labor and materials, 

predicated on the Construction Document Phase drawings and detailed specifications, will be included as a part 

of the services for this phase.  All specifications will be prepared in accordance with the CSI (Construction 

Specifications Institute) manual of practice and in accordance with Sections 10a – 109a to 10a – 109y inclusive 

of the Connecticut General Statutes, as revised, when applicable.  The Consultant will submit for review and 

approval the number of sets of drawings, specifications and detailed cost estimates as indicated in Section 6.1. 

The review and approval by the Department, as well as any prior or subsequent review and/or approval of any 

design or design documents submitted by the Consultant at any time, does not relieve the Consultant from the 

responsibility (i) to design the project in accordance with the approved program and budget and in compliance 

with the design standards set forth in this Contract including, without limitation, the University’s Planning and 

Design Standards identified  in Section 1.2.1, State of Connecticut Building and Life Safety Codes, LEED 

Certification requirements, statutes, rules, regulations and ordinances, excluding zoning ordinances, set forth in 

Section 1.6, and as otherwise required by this Contract, or (ii) for loss, cost, damage and expense of the 

University arising out of the University’s reliance on the Consultant’s professional skill and ability to discharge 

the Consultant’s services as required by this Contract. 

 

 Construction Documents Phase services shall include the delivery by the Consultant to the Department a 

life cycle cost analysis at the level of detail required by the Department. 

 

The Consultant will design the project in accordance with the approved program and budget and in 

compliance with the design standards set forth in this Contract including, without limitation, the University’s 

Planning and Design Standards identified in Section 1.2.1, State of Connecticut Building and Life Safety Codes, 

LEED Certification requirements, statutes, rules, regulations and ordinances, excluding zoning ordinances, set 

forth in Section 1.6 and as otherwise required by this Contract.  If, at the end of the Construction Documents 

Phase, the detailed Construction Cost estimate (after reconciliation with the University’s independently 

developed estimate, if available) is greater than the University’s Construction Budget, the Consultant will make 
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appropriate recommendations to the Department for adjustments to the Construction Documents in regard to the 

project’s scope, quality or budget.  At that time, the University will have the right to instruct the Consultant to 

modify the Construction Documents as necessary, without additional compensation, to comply with the budget 

and program. 

 

If the detailed cost estimate is more than 10% less than the Construction Budget, the Department will 

have the right to instruct the Consultant to modify the Construction Documents as necessary, without additional 

compensation, to reintroduce project elements which were eliminated based on previous cost estimates. 

 

All original drawings, together with the specifications produced in letter quality print on one side of 8 

1/2" x 11" white bond paper, will be submitted by the Consultant prior to the Department release of the Project 

for construction bids or proposals. 

 

When the Consultant has incorporated all comments and the Construction Documents are ready for 

release, the Consultant will submit the drawings, master specifications, Certificate of Substantial Compliance 

and a CD ROM to the Department.   

 

In connection with or in addition to the above, the Consultant will provide the following as Construction 

Document Phase Services: 

 

12.1 General:  Based upon the approved Design Development Documents, Consultant shall incorporate 

the Department's review comments, and any further adjustments in the scope or quality of the project or in the 

construction budget authorized by the Department, and prepare Construction Documents setting forth in detail all 

construction requirements for the project.  The Construction Documents shall include Drawings, and a Project 

Manual, and shall be subject to the Department’s approval.   

 

12.2  Drawings:  Drawings shall fully document the scope of work and details for the Project, and shall be 

coordinated internally and with the Specifications.  Construction drawings and specifications, or other construction 

documents or construction Contract Documents, submitted by Consultant to the Department for approval or to any 

contractors/construction managers for bidding or negotiation for the construction of the project shall be complete and 

unambiguous and in full compliance with the University’s program and Construction Budget, the design standards 

set forth in this Contract including, without limitation, the University’s Planning and Design Standards identified 

in Section 1.2.1, State of Connecticut Building and Life Safety Codes, LEED Certification requirements, statutes, 

rules, regulations and ordinances, excluding zoning ordinances, set forth in Section  1.6, except to the extent 

expressly and specifically stated in detail in writing by Consultant at the time of such submission, and as otherwise 

required by this Contract. By submitting all the Construction Documents for construction contract purposes, the 

Consultant certifies that Consultant has informed the Department of any tests, studies, analyses or reports that are 

necessary or advisable to be performed by or for the Department at that point in time.  Consultant shall additionally 

confirm these facts in writing at such time, if Department so requests.  The Consultant shall develop drawings for the 

project using computer aided drafting software fully compatible with the AutoCAD release approved by the 

Department.  After the Construction Documents are approved by the Department, and at a time specified by the 

Department, the Consultant shall submit drawings on CD ROM discs. All the services and materials called for by 

this paragraph shall be provided by the Consultant at no additional cost to the Department.  

 

12.3  Project Manual:  The Project Manual for each individual project shall include: 

   

  12.3.1 Bidding requirements as embodied in the Department's standard documents. 
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12.3.2 General requirements as embodied in the Department's standard documents, as may be 

modified by the Consultant subject to the Department's approval, to reflect the specific conditions and requirements 

of the project.  

 

12.3.3  Technical Specifications prepared by the Consultant and the Consultant's Sub-consultants, 

which will be in full compliance with the University’s program and Construction Budget, the design standards 

set forth in this Contract including, without limitation, the University’s Planning and Design Standards 

identified  in Section 1.2.1, all applicable laws, State of Connecticut Building and Life Safety Codes, LEED 

Certification requirements, statutes, rules, regulations and ordinances, excluding zoning ordinances, set forth in 

Section  1.6, and as otherwise required by this Contract.  

  

12.3.4 Technical data provided for the information of the bidders, such as boring logs or hazardous 

materials surveys. 

  

12.3.5 The Consultant will organize and coordinate the Bidding/Proposal Documents and deliver 

them to the Department for reproduction.  Note that all Division 0 documents consist of the Department’s 

standardized forms, which shall be prepared by the Department, and may not be modified by the Consultant without 

the Department’s prior approval.  The Consultant shall produce an electronic track changed version of Departments 

Standard Division 1 to indicate any changes required to coordinate the document with specific plans and 

specifications for the project for the Department’s review and approval prior to preparing the final document.  

 

12.4  Cost Estimating:  When Construction Documents are 90% complete, Consultant shall update the 

estimate of Construction Cost for the project, taking into account: 

 

12.4.1 Changes in materials, systems, or details of construction, which have occurred during 

preparation of the Construction Documents; 

 

12.4.2 Known changes in the cost of materials, labor or services since the previous estimate of 

Construction Cost; and  

 

12.4.3  Adjustments for known or anticipated changes in the bidding market relative to the project.  

 

 12.5  Presentations:  Consultant shall present the Construction Documents to the Department, and respond 

to questions.   All presentation materials will be conveyed in a format acceptable to the Department for its use. 

 

 12.6   Department’s Comments:  Consultant shall record, evaluate, and respond to, the Department's, 

and/or the Department’s designated representative’s comments based on the review of 50% and 90% Construction 

Documents and meet with the Department, and/or its designated representatives. Consultant shall modify the 

Construction Documents to correct deficiencies and incorporate Department comments.  Consultant shall identify 

any Department-requested design revisions, which require additional services.  

 

 12.7   Approvals:  Consultant shall assist the Department in connection with the University’s responsibility 

for filing documents required for the approval of governmental authorities having jurisdiction over the project.  For 

Threshold Projects as defined by the State of Connecticut Building and Life Safety Codes, Consultant shall participate 

with the University’s Third Party Structural Peer Reviewer.  Consultant shall revise documents as necessary to obtain 

approval from authorities having jurisdiction.  

 

 12.8  Certifications:  The Consultant and each engineer responsible for each engineering discipline (i.e. 

structural, fire protection, mechanical, soils, electrical, plumbing, et al) shall provide to the University a “Certificate 
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of Substantial Compliance with the State of Connecticut Building and Life Safety Codes” bearing original signatures 

and seals, stating: “This is to CERTIFY that the design of the referenced structure is in full compliance with the State 

of Connecticut Building and Life Safety Codes adopted by the State of Connecticut, including the following approved 

modifications of Code (list, if any)” The Consultant shall be responsible for obtaining the Certificate and providing 

it to the  Department with the Construction Document Phase submittal. 

 

13.   BIDDING OR NEGOTIATION PHASE.   Subject to the issuance of a Task Order which includes 

Bidding or Negotiation Phase Services for an individual project, and unless otherwise set forth in such Task Order, 

and provided the University elects to seek bids for the construction of the project, the Consultant will, as part of 

the design services to be rendered for the compensation set forth in the Task Order, include as much of its 

professional services as the University deems necessary for the well-being of the project and the efficient 

prosecution of the bidding process.  The Department may instruct the Consultant to modify Construction 

Documents as necessary without additional compensation to comply with the Construction Budget and 

program.   

 

If the lowest qualified bid/proposal for the construction of the project exceeds the Construction Budget, 

at the request of the Department, the Consultant will make appropriate recommendations to the Department for 

adjustments to the Construction Documents in regard to the project’s scope, quality or Construction Budget.  

The Department will have the right to instruct the Consultant to modify the Construction Documents as 

necessary, without additional compensation, to comply with the budget and program.  If the Bidding/Proposal 

or Negotiation Phase has not commenced within 90 days of the Department’s approval of the Construction 

Documents, the Director will take into consideration changes to the bidding climate, if any, which have 

occurred in the period between approval and the date on which bids/proposals are sought.  Any such redesign 

will be accomplished upon receipt of the Department’s instructions. 

 

If the lowest qualified bid/proposal for the construction of the project is more than 10% less than the 

Construction Budget, the Department will have the right to instruct the Consultant to modify the Construction 

Documents as necessary, without additional compensation, to reintroduce project elements which were 

eliminated based on previous cost estimates. 

 

 In connection with or in addition to the above, the Consultant will provide the following as Bidding or 

Negotiation Phase Services: 

 

13.1  Prequalification of Contractors/Construction Managers:  The Consultant shall advise and assist 

the Department in evaluating submissions by contractors/construction managers seeking to be pre-qualified for the 

work of the project. 

 

13.2  Bidding/Proposal Documents:  The Consultant will organize and coordinate the Bidding/Proposal 

Documents and deliver them to the Department for reproduction.  Note that all Division 0 and Division 1 Documents 

consist of the Department's standardized forms, which shall be prepared by the Department, and may not be modified 

by the Consultant without the Department's prior approval. The Consultant will be asked to produce a red lined 

version of Division 1 to indicate any changes required to coordinate the document with specific plans and 

specifications for the project. 

 

13.3  Invitation to Bid//Propose:  The Consultant shall assist the Department in establishing the list of 

bidders/proposers and issuing the Invitation to Bid/Propose.  

 

13.4  Pre-Bid Proposal Conference and Walk Through:  The Consultant will participate in the pre-

bid/proposal conference and walk-through, respond to questions from bidders/proposers, and clarify and/or interpret 
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the Bidding/Proposal Documents.  All questions and responses shall be recorded and forwarded to the Department 

for review and issuance.  

 

13.5  Addenda: The Consultant shall prepare and submit to the Department for distribution to 

bidders/proposers Addenda as may be required during the bidding/proposal process, in order to notify all 

bidders/proposers clarifications and/or modifications to the bidding/proposal documents, changes in the 

bidding/proposal schedules or procedure or other information.  All Addenda must be approved by the Department 

prior to issuance. Consultant shall review alternates or substitutions proposed by bidders or proposers in connection 

with any interview/negotiation process pursuant to C.G.S. Sec 10a-109n(c) (3), of the “UCONN 2000 Act” and make 

recommendations to the Department. Upon the receipt of the Bids/Proposals, or at the conclusion of the 

interview/negotiation process, the Consultant will prepare and provide to the Department a full set of plans and 

specifications incorporating all alternates, substitutions, clarifications, or modifications.  

 

13.6  Evaluation of Bids/Proposals:  The Consultant will attend the bid/proposal opening, evaluate 

bids/proposals, participate in reviews of bids/proposals, and make recommendations on award of contract(s) for 

construction of the project.   

 

13.7  Substitutions:  The Consultant shall, during both the Bidding/Proposal or Negotiation Phase, if 

applicable, and the Construction Phase, review and make recommendations with regard to all requests for 

substitutions submitted by bidders/proposers or contractors.  

 

14.  CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION CONTRACT.  

Subject to the issuance of a Task Order which includes Construction Phase Services for an individual project, and 

unless otherwise set forth in such Task Order, the Consultant shall perform the following services: 

 

14.1  General and Supplementary Conditions:  The Consultant shall provide administration of the 

contract for construction of the project as set forth below, and as provided in the edition of AIA Document A201, 

General Conditions of the Contract for Construction to be utilized by the University on this project, as modified by 

the University.  

 

14.2  Interpretation of Documents:  The Consultant shall interpret the Contract Documents upon the 

written request of the Department or contractor/construction manager, or as provided in the Construction Documents 

and/or Contract Documents (as such term is defined in the contract for construction of the project), within 5 calendar 

days of any such request. 

 

14.3  Site Visits:  The Consultant shall visit the site of the project at intervals appropriate to the stage of 

construction, but not less than an average of once a week, to review the progress and quality of the work (as defined 

in the Contract Documents).  The Consultant shall determine if, in general, the work is being performed in a manner 

indicating that the work will be in accordance with the Contract Documents when completed.  The Consultant shall 

confirm that the contractor/construction manager is maintaining updated field record documents. The Consultant 

shall keep the Department informed of the progress and quality of the work, and shall endeavor to guard the 

University against defects and deficiencies in the work.  The Consultant shall immediately inform the Department of 

any deviations from the Contract Documents, or any otherwise defective work or improper procedures being carried 

out by the contractor/construction manager or its subcontractors, known or which should have been known by the 

Consultant.  

 

 Each on-site construction inspection shall be conducted by an experienced, qualified representative of the 

Consultant and/or Sub-consultant knowledgeable about the project and competent in each discipline which has trade 

activities in progress at the time of the inspection.  Within forty-eight (48) hours after each visit, the Consultant shall 
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submit a copy to the Department of the Consultant’s and/or Sub-consultant’s written summary of on-site observations 

and issues raised on each visit, including the progress and quality of the work.  The Consultant and its Sub-consultants 

shall endeavor to guard the University against defects and deficiencies in the work. 

 

14.3.1 The Consultant’s Sub-consultants shall visit the project site with sufficient frequency to 

familiarize themselves with the progress and quality of the work and to inspect the work to determine compliance of 

the work with the Contract Documents, including approved shop drawings and other submittals, and the project 

construction schedule. 

 

14.4  Access to the Work:  The Consultant shall at all times have access to the work wherever it is in 

preparation or progress.  

 

14.5  Project Progress Meetings:  The Consultant and the Consultant's Sub-consultants, as required, shall 

attend project progress meetings at weekly intervals, unless an alternate schedule is established by the Department.  

The Consultant shall also submit bi-monthly status reports to the Department advising of the progress and quality of 

the work. 

 

14.6  Construction Means and Methods:  The Consultant shall not have control over, charge of, or 

responsibility for construction means, methods, techniques, sequences or procedures, or for safety precautions and 

programs in connection with the work, since these are solely the contractor's/construction manager’s responsibility 

under the Contract Documents.  The Consultant shall not be responsible for the contractor's/construction manager’s 

schedules or failure to carry out the work in accordance with the Contract Documents.  The Consultant shall not have 

control over or charge of acts or omissions of the contractor/construction manager, Subcontractors, or their agents or 

employees, or of any other persons performing portions of the work. 

 

14.7  Contractor’s/Construction Manager’s Application for Payment:  Based on the Consultant's 

observations and evaluations of the contractor's/construction manager’s Applications for Payment, the Consultant 

shall review and certify the amounts due the contractor/construction manager.  The Consultant shall, within seven 

days of receipt, process requisitions according to the Department's procedures.  

 

14.7.1 The Consultant's certification for payment shall constitute a representation to the Department, 

based on the Consultant's observations at the site and on the contractor's/construction manager’s Application for 

Payment, that to the best of the Consultant's knowledge, information and belief the work has progressed to the point 

indicated and that the quality of the work is in accordance with the Contract Documents. The foregoing 

representations are subject to an evaluation of the work for conformance with the Contract Documents upon 

Substantial Completion (as defined in the Contract Documents), to results of subsequent tests and inspections, to 

minor deviations from the Contract Documents correctable prior to completion and to specific qualifications 

expressed by the Consultant.  The issuance of a Certificate of Payment shall further constitute a representation that 

contractor/construction manager is entitled to payment in the amount certified.  However, the issuance of a Certificate 

for Payment shall not be a representation that the Consultant has (1) made exhaustive or continuous on-site 

inspections to check the quality or quantity of the work, (2) reviewed construction means, methods, techniques, 

sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and 

other data requested by the Owner to substantiate the contractor's/construction manager’s right to payment or (4) 

ascertained how or for what purpose the contractor/construction manager has used money previously paid on account 

of the contract sum.  

 

14.8  Rejection of Work:  The Consultant shall recommend in writing that the Department reject work 

which does not conform to the Contract Documents.  Whenever the Consultant considers it necessary or advisable, 

to determine compliance with the intent of the Contract Documents, the Consultant shall recommend that the 
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Department require additional inspection or testing of the work in accordance with the provisions of the Contract 

Documents, whether or not such work is fabricated, installed or completed.  However, such actions of the Consultant 

shall not give rise to or be construed as a duty or responsibility of the Consultant to the contractor/construction 

manager, its subcontractors, material and equipment suppliers, their agents or employees or other persons performing 

portions of the work.  

 

 14.9  Submittals:  The Consultant shall review and approve or take other appropriate action upon the 

contractor's/construction manager's submittals such as Shop Drawings, Product Data and Samples, but, except as 

otherwise set forth below in this Section 14.9.1, only for the limited purpose of checking for conformance with the 

design concept expressed in the Contract Documents.  The Consultant's action shall be taken within 5 working days 

of receipt, unless a longer period is authorized by the Department in order to allow for adequate review.  Except as 

required under Section 14.9.1, review of such submittals is not conducted for the purpose of determining accuracy 

and completeness of other details such as dimensions and quantities or for substantiating instructions for installation 

or performance of equipment or systems by the contractor/construction manager, all of which remain the 

responsibility of the contractor/construction manager to the extent required by the Contract Documents.  The 

Consultant's review shall not constitute approval of safety precautions, or of construction means, methods, 

techniques, sequences or procedures.  The Consultant's approval of a specific item shall not indicate approval of an 

assembly of which the item is a component. The shop drawing review process shall not be used by the Consultant to 

enhance or modify the design of the project. 

  

  14.9.1 Although the Consultant, or its approved sub-consultant, is expected to perform all services 

required under a Task Order issued under this Contract, under certain circumstances, where necessary, appropriate, 

or as directed by the University, the Consultant will establish performance-based specifications, or otherwise 

delegate design/engineering responsibility to the contractor/construction manager for materials, systems and/or 

equipment components of an Assignment or Project.  In such circumstances, the Consultant shall be responsible for 

reviewing the submittals of the contractor/construction manager that are associated with such materials, systems 

and/or equipment, and performing such investigation as is necessary to verify that the "submittal design basis" for 

such materials, systems and/or equipment is accurate, complete, and in accordance with the Contract Documents. 

For the purposes of this Section 14.9.1, the term "submittal design basis" shall mean and include the calculations, 

details and information utilized in the preparation of the submittal to comply with the applicable performance 

specifications. 

 

 14.10  Construction Changes:  If requested by the Department, the Consultant shall prepare Change Orders 

and Construction Change Directives (as such terms are defined in the Contract Documents), including supporting 

documentation and data, for the Department's approval and execution in accordance with the Contract Documents.  

After notification to, and the obtaining of approval from the University, the Consultant may authorize minor changes 

in the work which are consistent with the intent of the Contract Documents and which do not involve an adjustment 

in the Contract Sum or an extension of the Contract Time (as such terms are defined in the Contract Documents).  

 

 14.11 Substantial Completion:  When the contractor/construction manager asserts that the work or 

designated portions thereof is substantially complete, the Consultant shall review and amend the 

contractor's/construction manager’s  list of items to be completed or corrected, and conduct inspections to determine 

the date or dates of Substantial Completion for all portions of the project.  The Consultant after review and approval 

by the Department shall issue a Certificate of Substantial Completion which establishes the date of Substantial 

Completion, lists work remaining to be completed and time period for completion, and sets forth transitional and 

ongoing responsibilities of the Department and contractor/construction manager relative to utilities, security, repair 

of damage to the work, etc.  

 

15.   CONSTRUCTION PHASE- CLOSE OUT.  
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15.1  Closeout Submittals:  The Consultant shall receive, review for completeness, and forward to the 

Department, Field Record drawings, written warranties, operation and maintenance manuals, and other documents 

required by the Contract Documents and assembled by the contractor.  

 

15.2  MEP Systems Descriptions:  Before the completion of construction, the Consultant shall provide, 

through its consulting engineers, a short written description of the mechanical and electrical systems and their 

operations, together with single-line diagrams as required, for use of maintenance and repair personnel. System 

descriptions and diagrams shall be coordinated with and cross-referenced to contractor-furnished Maintenance 

Manuals.  

 

 15.3  HVAC Commissions:  Consultant will cooperate with contractor/construction manager and shall 

attend commissioning of mechanical systems, and prepare list of incomplete or defective work requiring remedial 

action by the contractor/construction manager.  

 

15.4  Final Completion:  Upon receiving the contractor's/construction manager’s final Application for 

Payment and notice that the work is complete, the Consultant shall conduct a final inspection to determine if the work 

is complete and acceptable. The Consultant shall issue a final Certificate of Payment upon contractor's/construction 

manager’s compliance with all requirements of the Contract Documents.  

 

15.4.1 Final Certification: The Consultant and Engineer responsible for each discipline (i.e. structural, 

fire protection, mechanical, soils, and electrical, plumbing, et al) shall provide the following certification at the 

completion of the project.  “This is to CERTIFY that in my professional opinion, and to the best of my knowledge, 

information, understanding and belief based upon my observations, the completed structure/renovations know as 

(INSERT PROJECT TITLE and Project Number) is in substantial compliance with the approved construction 

documents on file with the University of Connecticut and substantially complies with the provisions of the 

Connecticut Building and Fire Safety Codes and the regulations lawfully adopted under said codes.  Approved 

modifications of the Code are (List, if any).” An original signed and sealed certification shall be provided by the 

Consultant to the University prior to Consultant’s delivery of the final Certificate of Payment as provided for in 

Section 14.7 of this Contract. 

 

15.5 Archive Drawings and Archive Specifications:   The Consultant shall incorporate construction 

changes into the "CAD Archive drawings" and "Archive Specifications" or into such other media format approved 

by the Department.  The Consultant shall prepare a draft set of the Archive Drawings and Archive Specifications 

for the Department's approval.  Upon approval by the Department, the Consultant shall furnish to the Department 

electronic files of the CAD Archive Drawings in an Auto-CAD® release or such other media format approved by 

the Department as specified in Section 6.4, one bound set of prints on archival mylar, one set of reproducible 

tracings, one bound Archive Specification, one unbound Archive Specification, and an electronic media version of 

all specifications prepared by the Consultant in a form acceptable to Department.  

 

15.5.1 CAD Archive Drawings and Archive Specifications shall incorporate all applicable 

modifications issued by the Consultant during construction, and field changes recorded by the contractor/construction 

manager in the field record documents.  The "CAD Archive Drawings” and “Archive Specifications" are to be based 

upon Field Record Documents which shall be furnished by the contractor/construction manager to the Consultant for 

those purposes upon completion of the construction.  

 

1.  For "CAD Archive Drawings", incorporation shall involve an actual change to a copy of 

the CAD Construction Drawings and CAD Assignment Plans, unless the Department approves the inclusion of a 

properly identified reference to a supplemental document which documents the changes.  
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2.  For the "Archive Specifications", changes to the specifications are to be recorded on a sheet 

and inserted at the beginning of each Section to which they pertain.  Such sheets shall be clearly identified.  

 

3.  The Consultant shall be responsible for producing CAD Archive Drawings, which 

accurately reflect the Construction Drawings, modifications issued by the Consultant, and the Field Record 

Documents provided by the contractor/construction manager.  However, the Consultant shall not be required to field 

measure the as-built conditions after construction and makes no claim as to the thoroughness and/or accuracy of 

information provided by the contractor/construction manager.  The CAD Archive drawings shall not be construed to 

be field-measured documents.  

 

15.5.2 The Consultant shall also deliver to the contractor, at time of award a set of project background 

drawings in AutoCad® or other media format  acceptable to the Department solely for the contractor’s use in 

preparation of shop drawings. 

 

 15.6  Warranty Inspection: The Consultant shall provide services in conjunction with an inspection, 

approximately 10 months from the date of Substantial Completion.  Visual inspection shall be made with the 

Department and contractor /construction manager to determine whether correction of work is required in accordance 

with provisions of the Contract Documents. 

 

16. THE UNIVERSITY’S RESPONSIBILITIES. 
16.1  Project Requirements:  The Department will provide full information including all available 

drawings regarding requirements for the individual project, including a program which shall set forth the 

Department's design objectives, constraints, and criteria, including space requirements and relationships, flexibility 

and expandability, special equipment and systems, and site requirements. 

 

16.2  Construction Budget:  The Department will establish a construction budget for the project.   

 

16.3 Department’s Representative:  The representative authorized to act on the Department's behalf with 

respect to a Project shall be the Project Manager.  The Project Manager shall examine the documents submitted by 

the Consultant and shall render decisions pertaining thereto promptly to avoid unreasonable delay in the progress of 

the Consultant's services.  

 

16.4  Existing Conditions Documents:  The Department will provide access to and copies of all available 

drawings and other documents describing the physical characteristics of the site of the project. 

 

16.5  Department-provided Services: When required for the Project, the Department will provide the 

following: 

  

16.5.1  Surveys: Surveys of the site of the Project as mutually agreed upon with the Consultant, and 

the Consultant is entitled to rely on the accuracy of such surveys.  

 

16.5.2  Geo-Technical:  The services of geo-technical engineers which may include, but are not 

limited to, test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous 

materials, ground corrosion and resistivity tests, including necessary operations for anticipating subsoil conditions, 

with reports and appropriate professional recommendations.  

 

16.5.3  Testing: Structural, mechanical, chemical, air and water pollution tests for hazardous 

materials and other laboratory and environmental tests, inspections, and reports required by law.  
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16.5.4  Hazardous Materials/Industrial Hygiene: Services relating to asbestos, lead and hazardous or 

toxic waste removal, including but not limited to, the services of experts and industrial specialists for the 

determination of the nature of the products/materials and for performing any work involving such asbestos, lead or 

other hazardous or toxic materials including hazardous material surveys and hazardous material abatement bidding 

documents and hazardous material removal. 

 

16.6  Notice of Defects:  Written notice shall be given by the Department to the Consultant if the 

Department becomes aware of any fault or defect in the project or nonconformance with the Contract Documents.  

  

17. CONSTRUCTION COST. 
17.1   Definition: The term “Construction Cost” in regard to a particular Project (which shall be 

determined and approved by the University), shall mean and include the total cost to the University of all 

elements of the Project designed or specified by the Consultant. The Construction Cost will include: (1) all 

construction work, (2) the connection of all existing utilities and related services, and (3) any other costs 

directly chargeable to the proper functioning of the building(s) which is a part of the Project, with the exception 

of the furnishing of equipment other than that which is usually built in as a component part of such building.   

 

17.1.1 Construction Cost shall also include the cost, at current market rates, of labor and materials 

furnished by the Department and equipment designed, specified, selected, or specially provided for by the 

Consultant, plus a reasonable allowance for the contractor's overhead and profit.  In addition, a reasonable 

allowance for contingencies shall be included for market conditions at the time of bidding and for changes in the 

work during construction of the Project. 

 

17.1.2 Construction Cost does not include the compensation of the Consultant and the Consultant's 

Sub-consultants, the costs of the land, rights-of-way, or financing. 

 

18. CONSTRUCTION BUDGET.    A Construction Budget, as regards an individual Project, is the budget 

for the Project which is established by the University. The Construction Budget may be changed only by written 

notice from, or the written authorization of, the Department.  The Consultant shall express any objections to a 

change in the Construction Budget within ten days from receipt of such notice. 

 

 18.1  Responsibility for Construction Cost:  Evaluation of the University’s Construction Budget and 

the preparation of estimates of Construction Cost represents the Consultant's judgment as a design professional 

familiar with the construction industry. It is recognized, however, that neither Consultant nor the University has 

control over the cost of labor, materials or equipment, over the contractor’s/construction manager’s methods of 

determining bid/proposal prices, or over competitive bidding, market or negotiating conditions. 

 

  18.1.1 If the University changes the mutually agreed upon individual Project program, the 

Consultant shall inform the Department of the cost implications of such changes to the project. 

 

18.2 Net Construction Budget:  The Net Construction Budget referred to in the form of Task Order 

attached hereto as Schedule D shall mean the Construction Budget net of (as applicable) general conditions, 

insurance, bonds, construction manager’s fee, overhead and profit, and contractor’s, construction manager’s, or 

owner’s contingency. 

 

19. RECORDS.   Records of reimbursable expenses, and services performed on an hourly basis, shall be 

kept on the basis of generally accepted accounting principles, and shall be available to the Department's 

authorized representative at mutually convenient times. 
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19.1  University’s Access and Examination of Records:  The Consultant shall permit the University 

or its duly authorized representative to examine and copy books and records of the Consultant relative to charges 

for additional services, alleged breaches of Contract, settlement of claims, or any other matter involving the 

Consultant's demand for added compensation from the University. The Consultant shall also permit such 

examination and copying of its records as the University may deem necessary, excepting papers and records 

preceding the execution of the Contract that are not a matter of record with the University, in order to determine 

that the Consultant has complied with all laws and regulations pertaining to the Contract, such as but not limited 

to Labor Compliance, Affirmative Action Program and Equal Employment Opportunity. 

 

19.2   Record Retention:  The Consultant further agrees that it shall keep all records relating to this 

Contract until the expiration of  eight (8) years after the latter of (i) the expiration of the On-Call Term; (ii) 

delivery of final payment to Consultant for services under this Contract; or (iii) six (6) months after settlement of 

any disputes under this Contract. 

 

19.3   Right to Audit:  The Consultant further agrees that it and its Subcontractors or Sub-consultants 

shall permit the University, at its own expense, by its duly authorized representatives, to inspect and audit all their 

data, records and files pertaining to this Contract. 

 

20. RESOLUTION OF DISPUTES. 

20.1  Mediation of Claims:  In the event of any disputed claims between the parties under the 

Contract, the parties agree to use the following procedure prior to and as a precondition to either party pursuing 

any other available remedies, including arbitration or litigation. 

 

20.1.1 A meeting shall be held promptly between the parties, attended by individuals with decision 

making authority regarding the dispute, to attempt in good faith to negotiate a resolution of the dispute. 

 

20.1.2  If, within 30 days after such meeting, the parties have not succeeded in negotiating a 

resolution of the dispute, they agree to submit the dispute to non-binding mediation in accordance with the 

Construction Industry Mediation Rules of the American Arbitration Association. 

 

20.1.3 The parties will jointly appoint a mutually acceptable mediator, seeking assistance in such 

regard from the American Arbitration Association if they have been unable to agree upon such appointment within 

20 days from the conclusion of the negotiation period. 

 

20.1.4 The parties agree to participate in good faith in the mediation and negotiations related 

thereto for a period of 30 days.  If the parties are not successful in resolving the dispute through the mediation, 

then the parties may pursue the other legal remedies available to them. 

 

20.1.5 Should the University so request, the Consultant agrees to participate as a party in any 

mediation proceeding between the University and the contractor for the project regarding claims alleging design 

errors or deficiencies or any other alleged wrongful acts by the Consultant. 

 

20.2  Arbitration or Litigation of Claims:  Any dispute or claim under the Contract which is not 

resolved through mediation, or any other procedure set forth in this Contract, shall be subject to the provisions 

of Section 4-61 of the Connecticut General Statutes. 

 

20.2.1  Should the Department have a claim against the Consultant which has not been resolved 

by mediation or any other procedure set forth in the document, the parties agree that the University shall have the 

option of either prosecuting the claim against the Consultant in an appropriate court of general jurisdiction, or by 
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arbitrating the claim by filing a demand for arbitration pursuant to the Construction Industry Arbitration Rules of 

the American Arbitration Association. 

 

20.2.2  Should the Consultant have a claim against the University which has not been resolved by 

mediation, or any other procedure set forth in this document, the Consultant’s rights to assert its claim against the 

University shall be as are set forth in Connecticut General Statutes Section 4-61. 

 

20.2.3 Should either party elect to arbitrate any claim, pursuant to either Section 4-61 or as set 

forth herein, both parties agree that any such arbitration may be consolidated, at the University’s or Consultant’s 

discretion, with any arbitration proceeding involving the University and the contractor for the project involving 

claims of design errors or deficiencies, or any other alleged wrongful acts by the Consultant. 

 

 

21. MISCELLANEOUS PROVISIONS. 

21.1 Connecticut Sales and Use Tax:  The University of Connecticut is a tax-exempt institution. The 

Consultant and its Sub-consultants shall be familiar with the current regulations of the Department of Revenue 

Services. A Sales Tax Certificate is available from the Purchasing Department upon written request. 

 

 21.2 Hazardous Materials: Unless otherwise agreed, the Consultant and Consultant's Sub-consultants 

shall have no responsibility for the discovery, presence, handling, removal or disposal of or exposure of persons 

to hazardous materials in any form at the project site, including but not limited to asbestos, asbestos products, 

polychlorinated biphenyl (PCB) or other toxic substances. 

 

22. OWNERSHIP OF WORK.   It is mutually agreed and understood that all finished and unfinished 

documentation prepared pursuant to this Contract will become the exclusive property of the University, and that 

the University will have the right to immediate possession and use thereof.  The University agrees that all such 

documentation is not to be altered by others and is to be used only in conjunction with the project for which it 

was prepared unless written consent is obtained from the Consultant.  Such consent will not be withheld 

provided the University agrees that upon any alterations of the Consultant’s documents by others, or upon reuse 

of the documents for any other project, the Consultant will be relieved by the University of any and all 

responsibility arising out of such alterations or reuse or in connection therewith.  The provisions of this Section 

will survive the termination of this Contract and will thereafter remain in full force and effect. 

 

23. NONPERFORMANCE.  If the Consultant fails to fulfill or complete its services in a timely and 

adequate manner, the University reserves the right to withhold monetary payments to the Consultant otherwise 

due under this Contract (including, without limitation, under a Task Order other than the Task Order under 

which such failure occurred) until such time as the work is brought up to date in an adequate manner.  The 

amount withheld will be determined by the Director.  If the University is harmed by the Consultant’s 

nonperformance, the University will be granted fair and equitable compensation by the Consultant as 

determined by the Director.  The University has the right for inspection on demand of the Consultant’s 

products.  The University will accept only those products and services that comply with the  Applicable Laws 

and Standards and the requirements of this Contract.  Payment by the University for any services under this 

Contract shall not be deemed acceptance of products or services inconsistent with the foregoing. 

 

24. INSURANCE.   The Consultant, for so long as any Task Order is outstanding hereunder, must carry 

insurance to protect the interests of the University and the State of Connecticut.  The Consultant must obtain 

statutory workers' compensation and employers' liability insurance, comprehensive automobile liability 

insurance, commercial general liability insurance, umbrella liability insurance and professional services liability 
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insurance to not less than the minimum limits as required in this Section, all at no cost to the University and the 

State of Connecticut. 

 

1. Statutory Workers' Compensation and Employers' Liability: 

  a. Workers' Compensation: Statutory limits 

  b. Employers' Liability: 

  Bodily injury by accident: $100,000 each accident 

   Bodily injury by illness: $100,000 each employee 

  $500,000 policy limit 

2. Commercial General Liability: 

  Combined single limit: $1,000,000 each occurrence 

  $2,000,000 annual aggregate 

3.  Comprehensive Automobile Liability (to include owned, non-owned, and hired vehicles): 

  Combined single limit: $1,000,000 each occurrence 

   

4.  Umbrella Liability: $5,000,000 each occurrence 

  following form 

 

5.  Professional Services Liability Insurance.  The Consultant will furnish evidence, by way of a Certificate 

of Insurance, that it has obtained a professional services liability insurance policy with $2,000,000.00 minimum 

coverage for negligent errors and omissions or such higher amount as is required by the University for a 

particular Assignment or Project.  If any claims are made against its professional services liability insurance 

policy, the Consultant agrees to purchase additional insurance in order to maintain the minimum coverage of 

$2,000,000.00.  The insurance will remain in effect during the entire duration of this Contract and for eight (8) 

years after substantial completion of each individual project under this Contract.  For policies written on a 

“Claims Made” basis, the Consultant agrees to maintain a retroactive date prior to or equal to the effective date 

of this Contract.  The Consultant will contractually require any architectural or engineering firm it hires to 

maintain professional liability insurance in the same amount and with the same provisions indicated above.  The 

Consultant’s policy will provide coverage for the Consultant’s obligation under Article 31 of this Contract to 

indemnify and hold harmless the University and the State, and their employees and agents, from claims, 

liabilities, demands, damages, costs or expenses (including all reasonable attorney’s fees) to the extent caused 

by or resulting from negligence and errors and omissions in the work performed by the Consultant under the 

terms of this Contract. 

 

All required insurance policies will be issued by an insurance company or companies satisfactory to the 

University and will contain a provision that coverages will not be changed, cancelled, or non-renewed until at 

least thirty (30) calendar days prior written notice has been given to the University.  Each insurance policy will 

state that the insurance company agrees to investigate and defend the insured against all claims for damages to 

the extent that all alleged damages might be covered by insurance.  Such insurance policies will name the State 

of Connecticut, the University of Connecticut, their officers, officials, employees, agents, boards and 

commissions as additional insured, except that the University and the State of Connecticut will not be named as 

an additional insured with respect to the coverage for the statutory workers' compensation and employers’ 

liability insurance and to the coverage for professional liability insurance.  Certificates of insurance showing 

such coverages as required in this Section 24 will be filed with the University prior to the time this Contract is 

executed on behalf of the University.   

 

25. SUSPENSION OF THE WORK. 
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25.1  The University, at any time, may suspend all or any part of the services of the Consultant with 

respect to this Contract or any individual project which is the subject of a Task Order.  In such event, the 

Consultant will be given three (3) days’ notice of such suspension in writing in accordance with Article 35.  The 

mailing of such notice will preclude any claim on the part of the Consultant as to failure to receive notice of 

such suspension. 

 

25.2  In the event of suspension by the University as noted above, the Consultant will be entitled to such 

compensation as the University will deem reasonable. 

 

25.3  Should the University reactivate any assigned services covered by a Task Order under this 

Contract, in whole or in part, within one year from the time the services were suspended, any fees paid to the 

Consultant pursuant to this Contract and such Task Order will be applied as payment on the fees for the services 

as set forth in this Contract and the Task Order at the time of reactivation.  Should reactivation occur after a 

period of suspension exceeding one (1) year, the Consultant and the University may renegotiate the fees for the 

services based on current conditions or either may unilaterally elect to terminate the remaining services. 

 

25.4  In the event the University decides to suspend any services under this Contract, the University will 

become entitled, after payment of outstanding fees, to all finished and unfinished documents prepared pursuant 

to this Contract. 

 

25.5   If the Consultant should be unwilling or unable to perform the services required by a Task Order 

issued under this Contract at the time the University desires to reactivate the services after a period of 

suspension, then all finished or unfinished documents prepared pursuant to this Contract will become the 

property of the University and the University will have the right to immediate possession and use thereof. 

 

26.  TERMINATION OF CONTRACT. 

26.1  The Director may terminate this Contract and the Department may terminate  any Task Order 

issued hereunder, whenever the Director or the Department, as applicable, determines in his/her/its sole 

discretion that such termination is in the best interest of the University.  This Contract or any Task Order issued 

hereunder may be terminated in whole or in part at any time, either for the University’s convenience or as a 

result of the failure of the Consultant to fulfill its Contract obligations, by delivery to the Consultant of a written 

notice of termination.  The notice of termination will be sent in accordance with Article 35.  Upon receipt of 

such notice, the Consultant will  immediately discontinue all services affected (unless the notice directs 

otherwise) and deliver to the University all data, drawings, specifications, reports, estimates, summaries, and 

such other information and materials as may have been accumulated by the Consultant in performing its duties 

under this Contract, whether completed or in progress.  All such documents, information, and materials will 

become the property of the University. 

 

26.2  If the termination is for the convenience of the University, the Consultant will be entitled to 

receive reasonable compensation for services already satisfactorily performed and accepted.  No amount will be 

allowed for anticipated profit on unperformed services.  The Director will determine the amount of such 

compensation. 

 

26.3  If the termination is for reason of failure of the Consultant to fulfill its Contract obligations, the 

University may take over the work and prosecute the same to completion by contract or otherwise.  In such 

event, the Consultant will be liable to the University for any reasonable, additional costs assessed to the 

University. 
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26.4  If after notice of termination for failure of the Consultant to fulfill its Contract obligations it is 

determined that the Consultant had not so failed, the termination will be deemed to have been effected for the 

convenience of the University.  In such event, the Consultant will be entitled to reasonable compensation 

provided in Section 26.2 of this Article 26. 

 

26.5  If the Consultant is a sole proprietor and the Consultant should die during the term of this 

Contract, this Contract will be considered terminated.  In the event of such termination, the Consultant's estate 

will be entitled to a reasonable payment for any uncompensated work performed to the date of death, and the 

University will have title to, and will have the right to immediate use and possession of all finished and 

unfinished documents prepared under this Contract.  The Director will determine the amount of such payment. 

 

26.6  The rights and remedies of the parties provided in this Article 26 are in addition to, and shall not 

be construed to be in lieu of, any other rights and remedies provided by law or under this Contract. 

 

27.   SUCCESSORS AND ASSIGNS.  The Consultant will not assign, sublet, or transfer any rights under or 

interest in this Contract without the written consent of the University.  No assignment will release or discharge 

the Consultant from any duty or responsibility under this Contract.  The Consultant will be responsible to the 

University for acts and omissions of its own employees, any of its service providers and Sub-consultants and 

their respective employees. 

 

28.   FORCE MAJEURE.   If the performance of obligations under this Contract or under any Task Order 

issued for an individual project is rendered impossible or hazardous or is otherwise prevented or impaired due 

to illness, accident, Act(s) of God, riots, strikes, labor difficulties, epidemics, earthquakes, and/or any other 

cause or event, similar or dissimilar, beyond the control of the Consultant, then each party’s obligations to the 

other under this Contract or the Task Order for the individual project, as applicable, shall be excused and neither 

party shall have any liability to the other under or in connection with this Contract. Irrespective of the 

occurrence of any of the foregoing events or circumstances, the Consultant will take reasonable measures to 

mitigate any damage caused thereby. 

 

29.   WAIVERS.  All conditions, covenants, duties, and obligations contained in this Contract can be waived 

only by written agreement executed by all parties.  Forbearance or indulgence in any form or manner by a party 

will not be construed as a waiver, nor in any way limit the legal and/or equitable remedies available to that 

party. 

 

30.   SEVERABILITY.  If this Contract contains any unlawful provisions not an essential part of the 

Contract and which appear not to have been a controlling or material inducement to the making hereof, the 

same will be deemed to be of no effect, and will, upon the application of either party, be stricken from this 

Contract without affecting the binding force of the Contract as it will remain after omitting such provisions. 

 

31.   INDEMNIFICATION.  To the maximum extent allowed by law, the Consultant will indemnify and 

hold harmless the University and the State of Connecticut, their employees and agents, from any and all claims, 

liabilities, demands, damages, costs or expenses (including all reasonable attorneys’ fees) to the extent caused 

by or resulting from any negligent act or omission of, willful misconduct, breach of the Contract or breach of 

warranty by, or fault of, the Consultant or anyone for whom the Consultant is responsible in the performance of 

the Contract.  This indemnification will survive the completion of each individual project and termination of 

this Contract to the maximum extent allowed by law.  Nothing in this paragraph will be construed as obligating 

the Consultant to indemnify or hold harmless any of the parties indemnified hereunder against liability for 

damage arising out of bodily injury to persons or damage to property caused by or resulting from the negligence 

of such indemnified party, or such party’s agents or employees. Each party to the Contract assumes full 
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responsibility for any liabilities, claims, demands (including costs and expenses) that may be made by anyone 

for injuries, including death, to persons or damages to property, resulting from the acts or omissions of the 

party, its employees or servants.  

 

32.  CONFIDENTIALITY OF DOCUMENTS. 

32.1  The Consultant agrees on behalf of the Consultant and the Consultant’s principals, employees, 

agents, heirs, successors and assigns that they will only utilize drawings, specifications, maps, reports, records 

or other documents to the extent necessary for the performance of the Consultant’s work and duties under this 

Contract.  This limitation on use applies to those items produced by the Consultant, as well as to those items 

received by the Consultant from the University or others in connection with the Consultant’s work and duties 

under this Contract. 

 

32.2  The Consultant further agrees that said drawings, specifications, maps, reports, records and other 

documents may not be released to any other entity or person except for the sole purpose of the work described 

in this Contract, or as required under the Connecticut Freedom of Information Act.  No other disclosure will be 

permitted without the prior written consent of the University. 

 

32.3 The Consultant further agrees that the following provision will be included in its contracts with 

Sub-consultants: 

 

 Any and all drawings, specifications, maps, reports, records or other documents associated with the 

contract work will only be utilized to the extent necessary for the performance of the work and duties 

under this contract.  Said drawings, specifications, maps, reports, records and other documents may not 

be released to any other entity or person except for the sole purpose of the work described in this 

contract, or as required under the Connecticut Freedom of Information Act.  No other disclosure will be 

permitted without the prior written consent of the University.  When any such drawings, specifications, 

maps, reports, records or other documents are no longer needed, they will be destroyed. 

 

33.  REPRESENTATIONS OF PROJECT.  The Consultant is hereby specifically cautioned that, unless 

specifically authorized in writing by the University’s Vice President of Communications, on a case by case 

basis, the Consultant will have no right to use, and will not use, in any manner, the name of the University of 

Connecticut, its officials or employees, or the Seal of the University: (a) in any advertising, publicity, 

promotion; nor (b) to express or to imply any endorsement of  Consultant’s work product or services.                                                     

 

34.  THIRD PARTIES.  Nothing contained in this Contract will be deemed to create a contractual 

relationship between any third party and the University or the Consultant, or be deemed to give any third party 

any claim or right of action against the University or the Consultant which does not otherwise exist without 

regard to this Contract. 

 

35.   NOTICE.  All notices, demands or requests provided for or permitted to be given pursuant to this 

Contract must be in writing.  All notices, demands and requests shall be deemed to have been properly served if 

sent by Federal Express or other reputable express carrier for next business day delivery, charges billed to or 

prepaid by shipper; or if deposited in the United States mail, registered or certified with return receipt requested, 

proper postage prepaid, addressed as follows: 

 

If to the University*  Capital Project and Contract Administration, University of Connecticut, 3 Discovery 

Drive, Unit 6076, Storrs, Connecticut 06269-6076. 

 

If to the Consultant * ______________________________________. 
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[Note: * Any party may change its Notice information by giving written notice in accordance with this section.] 

 

36.  CONFLICTS/INCONSISTENCIES.  In the event of any inconsistencies within or between any parts 

or provisions of this Contract, any Schedule, Exhibit or Attachment to this Contract, any Task Order or any 

applicable standards, codes or ordinances, the Consultant will (1) provide the better quality or greater quantity 

of services or (2) comply with the more stringent requirement; either or both in accordance with the 

Department’s interpretation. 

 

37.   AMENDMENTS TO CONTRACT.  Any changes to this Contract will only be made by written 

Amendment executed by both parties, and approved by the Office of the Attorney General, to the extent 

required.  

  

38.   GENDER NEUTRAL PROVISION.  The language of the Contract is intended to be gender neutral.  

Thus whenever the terms “he”, “she”, “his”, “her”, “it”, or similar term is used such terms will be considered to 

mean “he”, “she” or “it”, “his”, “her”, or “its” or other such gender neutral phraseology. 

 

39.   CONNECTICUT LAW.  It is agreed that this Contract will be governed by, construed, and enforced in 

accordance with the laws of the State of Connecticut. 

 

40.    COMPLIANCE WITH LAW, CODES.  In performing its obligations under this Contract, the 

Consultant shall comply with all applicable statutes, laws, ordinances, regulations, codes, rules or orders of, or 

issued by, any governmental body having jurisdiction over the services, the project, location of the project, or 

the Contract. 

  

41.   INCORPORATION OF LAW.  Each and every provision of law and clause required by law to be 

inserted in this Contract shall be deemed to be inserted herein and the Contract shall be read and enforced as 

though it were included herein, and if through mistake or otherwise any such provision is not inserted, or is not 

correctly inserted, then upon the application of either party, the Contract shall forthwith be physically amended 

to make such insertion. 

 

42.   ETHICS AND COMPLIANCE HOTLINE.  In accordance with the University’s compliance 

program, the University has in place an anonymous ethics and compliance reporting hotline service – 1-888-

685-2637.  Any person who is aware of unethical practices, fraud, violation of state laws or regulations or other 

concerns relating to University policies and procedures can report such matters anonymously.  Such persons 

may also directly contact the University’s compliance office at: Office of Audit, Compliance, and Ethics, 9 

Walters Avenue, Unit 5084, Storrs, CT 06269-5084; Phone 860-486-4526; Fax 860-486-4527. As a provider of 

goods and/or services to the University, you are hereby required to notify your employees, as well as any 

subcontractors, who are involved in the implementation of this Contract, of this reporting mechanism. 

 

43.   NONDISCRIMINATION AND  EXECUTIVE ORDERS. 

43.1   References in this section to "Contract" shall mean this Contract and references to "Contractor" 

shall mean the Consultant. 

 

(a)  For purposes of this Section, the following terms are defined as follows: (i) "Commission" means 

the Commission on Human Rights and Opportunities; (ii) "Contract" and “contract” include any extension or 

modification of the Contract or contract; (iii) "Contractor" and “contractor” include any successors or assigns of 

the Contractor or contractor; (iv) "Gender identity or expression" means a person's gender-related identity, 

appearance or behavior, whether or not that gender-related identity, appearance or behavior is different from 
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that traditionally associated with the person's physiology or assigned sex at birth, which gender-related identity 

can be shown by providing evidence including, but not limited to, medical history, care or treatment of the 

gender-related identity, consistent and uniform assertion of the gender-related identity or any other evidence 

that the gender-related identity is sincerely held, part of a person's core identity or not being asserted for an 

improper purpose; (v) “good faith" means that degree of diligence which a reasonable person would exercise in 

the performance of legal duties and obligations; (vi) "good faith efforts" shall include, but not be limited to, 

those reasonable initial efforts necessary to comply with statutory or regulatory requirements and additional or 

substituted efforts when it is determined that such initial efforts will not be sufficient to comply with such 

requirements; (vii) "marital status" means being single, married as recognized by the State of Connecticut, 

widowed, separated or divorced; (viii) "mental disability" means one or more mental disorders, as defined in the 

most recent edition of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental 

Disorders", or a record of or regarding a person as having one or more such disorders; (ix) "minority business 

enterprise" means any small contractor or supplier of materials fifty-one percent or more of the capital stock, if 

any, or assets of which is owned by a person or persons:  (1) who are active in the daily affairs of the enterprise, 

(2) who have the power to direct the management and policies of the enterprise, and (3) who are members of a 

minority, as such term is defined in subsection (a) of Connecticut General Statutes § 32-9n; and (x) "public 

works contract" means any agreement between any individual, firm or corporation and the State or any political 

subdivision of the State other than a municipality for construction, rehabilitation, conversion, extension, 

demolition or repair of a public building, highway or other changes or improvements in real property, or which 

is financed in whole or in part by the State, including, but not limited to, matching expenditures, grants, loans, 

insurance or guarantees.  

 

For purposes of this Section, the terms "Contract" and “contract” do not include a contract where each 

contractor is (1) a political subdivision of the state, including, but not limited to, a municipality, (2) a quasi-

public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to any 

federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the federal 

government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or government described 

in the immediately preceding enumerated items (1), (2), (3), (4) or (5). 

 

(b) (1)  The Contractor agrees and warrants that in the performance of the Contract such Contractor will 

not discriminate or permit discrimination against any person or group of persons on the grounds of race, color, 

religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, intellectual 

disability, mental disability or physical disability, including, but not limited to, blindness, unless it is shown by 

such Contractor that such disability prevents performance of the work involved, in any manner prohibited by 

the laws of the United States or of the State of Connecticut; and the Contractor further agrees to take affirmative 

action to insure that applicants with job-related qualifications are employed and that employees are treated 

when employed without regard to their race, color, religious creed, age, marital status, national origin, ancestry, 

sex, gender identity or expression, intellectual disability, mental disability or physical disability, including, but 

not limited to, blindness, unless it is shown by the Contractor that such disability prevents performance of the 

work involved; (2) the Contractor agrees, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, to state that it is an "affirmative action-equal opportunity employer" in accordance 

with regulations adopted by the Commission; (3) the Contractor agrees to provide each labor union or 

representative of workers with which the Contractor has a collective bargaining Agreement or other contract or 

understanding and each vendor with which the Contractor has a contract or understanding, a notice to be 

provided by the Commission, advising the labor union or workers’ representative of the Contractor's 

commitments under this section and to post copies of the notice in conspicuous places available to employees 

and applicants for employment; (4) the Contractor agrees to comply with each provision of this Section and 

Connecticut General Statutes §§ 46a-68e and 46a-68f and with each regulation or relevant order issued by said 

Commission pursuant to Connecticut General Statutes §§ 46a-56, 46a-68e and 46a-68f; and (5) the Contractor 
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agrees to provide the Commission on Human Rights and Opportunities with such information requested by the 

Commission, and permit access to pertinent books, records and accounts, concerning the employment practices 

and procedures of the Contractor as relate to the provisions of this Section and Connecticut General Statutes 

§ 46a-56.  If the contract is a public works contract, the Contractor agrees and warrants that he will make good 

faith efforts to employ minority business enterprises as subcontractors and suppliers of materials on such public 

works projects. 

 

(c)     Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the 

following factors:  The Contractor's employment and subcontracting policies, patterns and practices; affirmative 

advertising, recruitment and training; technical assistance activities and such other reasonable activities or 

efforts as the Commission may prescribe that are designed to ensure the participation of minority business 

enterprises in public works projects. 

 

(d)    The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the 

Commission, of its good faith efforts. 

 

(e)    The Contractor shall include the provisions of subsection (b) of this Section in every subcontract or 

purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions 

shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the 

Commission.  The Contractor shall take such action with respect to any such subcontract or purchase order as 

the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in 

accordance with Connecticut General Statutes §46a-56; provided if such Contractor becomes involved in, or is 

threatened with, litigation with a subcontractor or vendor as a result of such direction by the Commission, the 

Contractor may request the State of Connecticut to enter into any such litigation or negotiation prior thereto to 

protect the interests of the State and the State may so enter. 

 

(f)  The Contractor agrees to comply with the regulations referred to in this Section as they exist on the 

date of this Contract and as they may be adopted or amended from time to time during the term of this Contract 

and any amendments thereto. 

 

(g)    (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor 

will not discriminate or permit discrimination against any person or group of persons on the grounds of sexual 

orientation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that 

employees are treated when employed without regard to their sexual orientation; (2) the Contractor agrees to 

provide each labor union or representative of workers with which such Contractor has a collective bargaining 

Agreement or other contract or understanding and each vendor with which such Contractor has a contract or 

understanding, a notice to be provided by the Commission on Human Rights and Opportunities advising the 

labor union or workers' representative of the Contractor's commitments under this section, and to post copies of 

the notice in conspicuous places available to employees and applicants for employment; (3) the Contractor 

agrees to comply with each provision of this section and with each regulation or relevant order issued by said 

Commission pursuant to Connecticut General Statutes § 46a-56; and (4) the Contractor agrees to provide the 

Commission on Human Rights and Opportunities with such information requested by the Commission, and 

permit access to pertinent books, records and accounts, concerning the employment practices and procedures of 

the Contractor which relate to the provisions of this Section and Connecticut General Statutes § 46a-56. 

 

(h)  The Contractor shall include the provisions of the foregoing paragraph in every subcontract or 

purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions 

shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the 

Commission.  The Contractor shall take such action with respect to any such subcontract or purchase order as 
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the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in 

accordance with Connecticut General Statutes § 46a-56; provided, if such Contractor becomes involved in, or is 

threatened with, litigation with a subcontractor or vendor as a result of such direction by the Commission, the 

Contractor may request the State of Connecticut to enter into any such litigation or negotiation prior thereto to 

protect the interests of the State and the State may so enter. 

 

43.2  This Contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. 

Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of 

Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment openings 

and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning 

violence in the workplace, all of which are incorporated into and are made a part of the Contract as if they had 

been fully set forth in it.  The Contract may also be subject to Executive Order No. 14 of Governor M. Jodi Rell, 

promulgated April 17, 2006, concerning procurement of cleaning products and services and to Executive Order 

No. 49 of Governor Dannel P. Malloy, promulgated May 22, 2015, mandating disclosure of certain gifts to 

public employees and contributions to certain candidates for office. If Executive Order 14 and/or Executive 

Order 49 are applicable, they are deemed to be incorporated into and are made a part of the Contract as if they 

had been fully set forth in it. At the Consultant’s request, the University shall provide a copy of these orders to 

the Consultant.  

 

44.  CAMPAIGN CONTRIBUTION RESTRICTIONS.  For all State contracts as defined in P.A. 10-1 

having a value in a calendar year of $50,000 or more or a combination or series of such agreements or contracts 

having a value of $100,000 or more, the authorized signatory to this Contract expressly acknowledges receipt of 

the State Elections Enforcement Commission’s notice attached as Exhibit A, advising state contractors of state 

campaign contribution and solicitation prohibitions, and will inform its principals of the contents of such notice. 

 

45.   LARGE STATE GOVERNMENT CONTRACTS.  If the Consultant is a large state Contractor, the 

Consultant will comply with the provisions of Section 4-61dd of the Connecticut General Statutes, as may be 

revised. 

 

45.1   “Large state Contract” and “Large state Contractor” will have the same meanings as set forth in 

Section 4-61dd(g) of the Connecticut General Statutes, as may be revised. 

 

45.2   Each contract between a state of quasi-public agency and a large state Contractor will provide 

that, if an officer, employee, or appointing authority of a large state Contractor takes or threatens to take any 

personnel action against any employee of the Contractor in retaliation for such employee’s disclosure of 

information to the Auditors of Public Accounts or the Attorney General under the provisions of subsection (a) 

of Section 4-61dd of the Connecticut General Statutes, the Contractor will be liable for a civil penalty of not 

more than five thousand dollars ($5,000.00) for each offense, up to a maximum of twenty per cent (20%) of the 

value of the contract.  Each violation will be a separate and distinct offense and in the case of a continuing 

violation each calendar day’s continuance of the violation will be deemed to be a separate and distinct offense.  

The executive head of the state or quasi-public agency may request the Attorney General to bring a civil action 

in the Superior Court for the judicial district of Hartford to seek imposition and recovery of such civil penalty. 

 

45.3  Each large state Contractor will post a notice of the provisions of Section 4-61dd relating to large 

state Contractors in a conspicuous place that is readily available for viewing by the employees of the 

Contractor. 

 

46. BACKGROUND CHECK.  The Consultant warrants that it will not assign any employee, independent 

contractor or agent to perform services under this Contract unless that employee, independent contractor or 
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agent has completed a background check and is deemed suitable by the Consultant for performing such services 

on a college campus attended and inhabited by students.  The background check must minimally include 

criminal conviction information for the past seven years, a check of the national and state sex offender registries 

and a social security number verification.  In conducting such background check, the Consultant shall comply 

with all applicable federal and state laws.  All fees associated with the background checks shall be the 

responsibility of the Consultant.  The Consultant shall immediately remove any employee, independent 

contractor or agent performing services under this Contract on campus: (i) if it becomes known to the 

Consultant  that such person may be a danger to the health or safety of the campus community, or (ii) at the 

request of the University based on a concern of community or individual safety.   

  

Without limiting the obligations of the Consultant under  Article 22 of this Contract, the Consultant shall 

defend, indemnify and hold harmless the state of Connecticut, the University of Connecticut and all of their 

employees, agents and/or assigns for any claims, suits or proceedings resulting from a breach of the foregoing 

warranty and/or that are caused in whole or in part by the actions or omissions of the Consultant, its employees, 

or other persons that the Consultant causes to be on the campus.  

 

47. CODE OF CONDUCT.   In furtherance of its longstanding commitment to fundamental human rights, 

to the dignity of all people, and to the environment, the University has developed the Code of Conduct for 

University of Connecticut Vendors (the “Vendor Code of Conduct”).  Consultant hereby acknowledges receipt 

of the Vendor Code of Conduct. A copy of the Vendor Code of Conduct is available at http://csr.uconn.edu/.  

The Vendor Code of Conduct is hereby incorporated herein by reference to the extent the Consultant is required 

to comply with the same pursuant to this section.   

 

 The Consultant agrees to comply with the “Principal Expectations” described in the Vendor Code of 

Conduct.  The Consultant further agrees to comply with the “Preferential Standards” described in the Vendor 

Code of Conduct, to the extent a commitment to so comply, or a representation of compliance, was provided by 

the Consultant to the University in writing. Any such commitment or representation is hereby incorporated 

herein by reference. The Consultant agrees to provide the University with such evidence of Consultant’s 

compliance with this section as the University reasonably requests and to, at the request of the University, 

provide a comprehensive, annual summary report of the Consultant’s corporate social and environmental 

practices. 

 

48. SOVEREIGN IMMUNITY.  The parties acknowledge and agree that nothing in this Contract shall be 

construed as a waiver by the State of Connecticut or the University of any rights or defenses of sovereign 

immunity, which it may have had, now has, or will have with respect to all matters arising out of this 

Contract.  To the extent that this provision conflicts with any other provision hereunder, this provision shall 

govern. 

 

49. UNIVERSITY POLICIES. The Consultant shall, at no additional cost to the University, comply with 

all policies and procedures of the University.  In the event the University establishes new policies or procedures 

following execution of the Contract, or makes modifications to policies or procedures in existence at the time of 

Contract execution, the Consultant shall comply with such new or modified policies or procedures upon written 

notice.   

 

50. AUTHORITY.  The individual signing this Contract on behalf of the Consultant certifies that s/he has 

full authority to execute the same on behalf of the Consultant and that this Contract has been duly authorized, 

executed and delivered by the Consultant and is binding upon the Consultant  in accordance with its terms. 

 

http://csr.uconn.edu/
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51. COUNTERPART SIGNATURE.  This Contract may be executed in counterparts, and each 

counterpart shall have the same force and effect as an original and, when taken together, shall constitute one and 

the same instrument and an effective binding agreement on the part of each of the undersigned. Execution of a 

facsimile or PDF copy shall have the same force and effect as execution of an original. Signed copies of this 

Contract may be faxed and e-mailed with the same force and effect as if the originally executed Agreement had 

been delivered. 

 

52.   ENTIRE AGREEMENT.   No prior stipulation, agreement or understanding, verbal or otherwise, of 

the parties hereto, their agents or legal representatives will be valid or enforceable unless embodied in the 

provisions of this Contract, including without limitations, all Task Orders issued under this Contract. 

 

 

IN WITNESS WHEREOF, the University, acting herein by its Executive Vice President for 

Administration and Chief Financial Officer, under the provisions of Sections 10a-109(a) to 10a-109(y) 

inclusive, of the Connecticut General Statutes, as revised, and the Consultant have executed this Contract. 

 

 

 University of Connecticut 

 

 

 By: _____________________________ 

        Scott A. Jordan 

        Its Executive VP for Administration & CFO 

        Statutory Authority 

  C.G.S. Section 10-109a to 10a-109y 

                                                                           

 Date Signed:_____________________ 

 

 

 

 

 Consultant: 

 

 By:_____________________________  

                

                                                                                    Its _______________, Duly Authorized 

         

 

       Date signed:______________________  
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Exhibit A 

 

 
 

SEEC FORM 11 

CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION 

Rev. 1/11 

  

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE CONTRACTORS OF 

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS 
This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for the purpose of informing state 

contractors and prospective state contractors of the following law (italicized words are defined on the reverse side of this page). 

 

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS 
No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard to a state contract or 

state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a valid prequalification 
certificate, shall make a contribution to (i) an exploratory committee or candidate committee established by a candidate for nomination or election to the office of 

Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to make 

contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee (which includes town committees). 
 

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee  or  

candidate  committee  established  by  a  candidate  for  nomination  or  election  to  the  office  of  State  senator  or  State representative, (ii) a political committee 
authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee. 

 

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard 

to a state contract or state contract solicitation with or from a state agency in the executive branch or a 

quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from the state contractor's or 

prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i) 

an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor, 

Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or 
expenditures to or for the benefit of such candidates, or (iii) a party committee. 

DUTY TO INFORM 

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the possible penalties and other 

consequences of any violation thereof. 
 

PENALTIES FOR VIOLATIONS 

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal penalties: 
 

Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor. Any state contractor or 

prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to its principals of these prohibitions and the 
possible consequences of their violations may also be subject to civil penalties of up to $2,000 or twice the amount of the prohibited contributions made by their 

principals. 
 

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to imprisonment of not 

more than 5 years, or not more than $5,000 in fines, or both. 
 

CONTRACT CONSEQUENCES 

In the case of a state contractor, contributions made or solicited in violation of the above prohibitions may resulting the contract being voided. 
 

In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract described in the state 
contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement Commission determines that mitigating 
circumstances exist concerning such violation. 

 
The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the election for which such 

contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating circumstances exist concerning such violation. 
 

Additional information may be found on the website of the State Elections Enforcement Commission, www.ct.gov/seec. Click on the link to “Lobbyist/Contractor 

Limitations.” 

 

DEFINITIONS 
“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit organization 

shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not include a 

http://www.ct.gov/seec
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municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political subdivision exclusively 
amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of state government or a quasi-

public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee. 
 

“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, a state 

agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the contract has 
been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100. “Prospective state 
contractor” does not include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or 
political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of 
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state or quasi-
public agency employee. 

 
“Principal of a state contractor or prospective state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest 

of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of the board of 
directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business entity, as president, 

treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state contractor, which is not a business 

entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses comparable powers and duties, (iv) an officer or 
an employee of any state contractor or prospective state contractor who has managerial or discretionary responsibilities with respect to a state contract, (v) the 

spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a political committee established or 

controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the state contractor or prospective state contractor. 
 

“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or otherwise, having 
a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred thousand dollars or more in a 

calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of any kind, (iii) the construction, 

alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a licensing arrangement, or (vi) a grant, loan or 
loan guarantee. “State contract” does not include any agreement or contract with the state, any state agency or any quasi-public agency that is exclusively federally 

funded, an education loan, a loan to an individual for other than commercial purposes or any agreement or contract between the state or any state agency and the 

United States Department of the Navy or the United States Department of Defense. 
 

“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to bid, request 

for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement process or another 
process authorized by law waiving competitive procurement. 

 

“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to the 

negotiation of the state contract and not peripheral, clerical or ministerial responsibilities. 
 

“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such 

individual. 
 

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory 

committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for 

transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D) establishing a 

political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a contribution that is otherwise 

permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for public office or a public official, (iii) 

notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a member in any party committee or as an 
officer of such committee that is not otherwise prohibited in this section. 

 
“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's state 
contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which the 

subcontract terminates. “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or associations duly 

created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or (ii) an employee in the 
executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such 

person's capacity as a state or quasi-public agency employee. 
 

“Principal of a subcontractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in, a 

subcontractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual who is 

employed by a subcontractor, which is a business entity, as president, treasurer or executive vice  president, (iii) an individual who is the chief executive officer of a 
subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable powers and duties, (iv) an 

officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respect to a subcontract with a state contractor, (v) the 
spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a political committee established or 

controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the subcontractor. 
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Schedule A 

Scope of Services  

 

[to be inserted] 

 

 

 

Schedule B 

 

Form of Professional Services Invoice 

 

[to be inserted] 

 

 

 

Schedule C 

 

Hourly Rates 

 

[to be inserted] 
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Schedule D 

 

Task Order Form 

 

 

Date: [______] 

 

 

 

[________________] 

 

 

RE: Contract for On-Call Consultant Services – [______] 

 Contract #:  [______] 

Project/Assignment Name:  [______] 

 Project / Work Order No:  [______] 

 P. O. No:  [______] 

 Task Order:  #[______] 

 

Dear [______]: 

 

In accordance with above referenced On-Call Contract and Project/Assignment (the “Contract”), the University 

of Connecticut wishes to obtain [______] services associated with the above referenced Project/Assignment.   

 

Scope of Services & Schedule:  

The Consultant shall perform the services described in Exhibit A attached to this Task Order (the “Task Order 

Services”).  Unless expressly excluded in Section 2 of the Scope of Services on such Exhibit A, Task Order 

Services shall include all of the services described in the Contract that are applicable to or attendant to the Task 

Order Services.  All Task Order Services shall be performed in accordance with, without limitation, the Schedule 

of Services described in Exhibit A and with the then-current University of Connecticut Planning and Design  

Standards.  

 

Terms and Conditions:  

Execution of this Task Order by the University and the Consultant shall make this Task Order and the Task Order 

Services to be provided hereunder a part of, and subject to, all of the terms and conditions of the Contract, all of 

which are fully incorporated herein by this reference (including, without limitation, all mandatory State contracting 

provisions).  In the event that the terms and conditions of this Task Order (including Exhibits A and B hereto) are 

inconsistent with any provision of the Contract, the terms and conditions of the Contract shall control and take 

precedence, provided that any services explicitly excluded under Section 2 of the Scope of Services attached as 

Exhibit A shall be excluded from the Task Order Services notwithstanding anything to the contrary in the Contract.    

 

To the extent that an additional attachment is added to this Task Order for the purposes of describing the services 

to be provided hereunder, the content of such attachment shall be only applicable to, and incorporated into, the 

Contract to the extent that such attachment describes the scope of the services to be performed under this Task 

Order.  
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EXHIBIT A 

 

DESCRIPTION & SCHEDULE OF TASK ORDER SERVICES: 

 

Scope of Services: 

1. The following are included in the Services, in addition to any Services included in the Contract: 

 

 

 

2. The following services contemplated in the Contract are excluded from the Task Order Services: 

 

 

Schedule of Services: 

1. Commencement of Services.  

 

□  The Consultant shall commence the Task Order Services no later than three (3) business days of the 

Consultant’s electronic receipt of the fully executed Task Order from the University and the 

associated University Purchase Order.   

 

□  The Consultant shall commence the Task Order Services on the date specified in a Notice to Proceed 

issued by the University to the Consultant.  

 

 

2. Completion of Services.  

 

The Consultant shall perform the Task Order Services in accordance with the Contract and following the 

schedule below  and shall complete the Task Order Services no later than: (select one and complete as 

applicable, delete the remaining not applicable) 

 

□  the date of _____________, 20___. 

 

□ ___ days after the effective date of this Task Order. 

 

□  ___ days after the issuance of a Notice to Proceed (“NTP”). 

 

□ as follows: 

 

A. Initiating Phase (“IP”): _______ days after the issuance of a Notice to Proceed. (Section 9 

of Contract) 

 

B. Schematic Design Phase (“SD”): ______ days after the issuance of a Notice to Proceed. 

(Section 10 of Contract) 

 

C. Design Development Phase (“DD”): _____ days after the issuance of a Notice to Proceed.  

(Section 11 of Contract) 

 

D. Construction Documents Phase (“CD”): ______ days after the issuance of a Notice to 

Proceed.  (Section 12 of Contract) 
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E. Bidding/Negotiation Phase: _______ days after the issuance of a Notice to Proceed.  

(Section 13 of Contract)  

 

F. Construction and Close-out Phase: _____ days after the issuance of a Notice to Proceed.  

(Sections 14 and 15 of Contract) 

 

  ________ Other:_____________________________________________________ 

 

EXHIBIT B 

 

CONTRACT PRICE: 

 

The price to be paid to the Consultant for the performance of the Task Order Services shall be based on: (Fill in 

1, 2 or 3 and delete the rest):  

 

1. The lump sum fee of ______________________________ ($________.00.) 

(Printed fee) 

2. A fee based on time spent at Consultant’s Hourly Rates (as defined in the Contract) up to a total agreed 

maximum fee of _____________________________ ($________.00.) 

 (Printed fee) 

3. A fixed fee for the applicable Phases as follows [select and complete as authorized]: 

□   Schematic Design Phase: 15% of _____% of the Net Construction Budget.  In no event shall the 

Consultant be entitled to a maximum total fee for the Schematic Design Phase that exceeds 15% 

of ______% of the Base Construction Cost.  If the Consultant receives a maximum total fee for 

the Schematic Design Phase services that exceeds 15% of ___% of the Base Construction Cost, 

the University shall be entitled to a credit in the amount of such excess against future payments 

due to the Consultant under the Contract except in the case where the University declines to 

authorize any other phases under the Contract; 

 

 □   Design Development Phase: 18% of ______% of the Base Construction Cost; 

 

 □   Construction Documents Phase: 35% of ______% of the Base Construction Cost; 

 

□   Bidding/Proposal or Negotiation Phase: 2% of ______% of the Base Construction Cost;  

 

□   Construction and Close-out Phase: 30% of ______% of the Base Construction Cost. 

 

The Consultant shall acknowledge and agree to the terms and conditions set forth in this  Task Order by signature 

hereon of a duly authorized Principal of the Consultant and return of the signed Task Order to the University by 

electronic mail to the following email address: jill.petrello@uconn.edu.   
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 The University Contact for this Task Order is: [______] and can be reached at 860-486-[___] 

 

CONSULTANT      UNIVERSITY OF CONNECTICUT 

 

By:______________________________________  By:___________________________________ 

 

Print 

Name:___________________________________ 

 
Matthew Larson, Director of Procurement 

Services 

 

Title:____________________________________ 

 
 

 

Date:____________________________________ 

 Date:  

_____________________________________ 

   

Email:___________________________________   
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