

JANUARY 7, 2019

THE ROOF REPLACEMENT OF THE REPAIR FACILITY

TOWN OF WILLINGTON

STATE PROJECT NO. 0160-0151

ADDENDUM NO. 1

This Addendum addresses the following question and answer contained on the “CT DOT QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION PROJECTS”:

Question and Answer No. 2

SPECIAL PROVISION

REVISED SPECIAL PROVISION

The following Special Provision is hereby deleted in its entirety and replaced with the attached like-named Special Provision:

- **CONTRACT TIME AND LIQUIDATED DAMAGES**

The Bid Proposal Form is not affected by this change.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.

CONTRACT TIME AND LIQUIDATED DAMAGES

If the Contractor fails to complete all construction activities by September 20, 2019, the Contractor will be assessed liquidated damages of One Thousand Eight Hundred Dollars (\$1,800.00) per calendar day.