
January 31, 2019 

 
Addendum #2 

RFQ #19-04 

Title: Construction Management Services for West Woods 

Hamden, Connecticut 

 

 

1.  Can you provide a link to the schematic plans done to date? 
a.  The link takes you to the planning as of the December SBC 

meeting.  http://www.hamden.com/content/7089/7093/7091/7111/29504.aspx  Go to 
the School Bldg Committee 12-19-18 Minutes. 
The PowerPoint attachment shows the approximate floor plan of West Woods at the 
time, which is now being re-programmed, downsized and redesigned to maintain the 
existing WW school in place and occupied by the children while the NEW West Woods 
school is built separate from the existing school.  See attached JPEG for recent siting 
considerations.  One of the first and most immediate tasks of the CM is to assist in 
determining which of the three new sites represents the lowest construction cost to the 
project, to be ratified by the Building Committee at their 2/20 meeting or as soon 
thereafter as practical. 
 

2. Within the RFQ, page 2, it reads as a project for a new school and also goes on to read 
construction extensions/alterations renovation, roof replacement project”. Is the scope for the 
CM to manage the new school and some addition and renovation work to the existing school? 

a. The school will be NEW only. 
 

3. Do you have a milestone Pre-con schedule and construction schedule you can share at this 
time? 

a. Yes, see attached. 

http://www.hamden.com/content/7089/7093/7091/7111/29504.aspx

