

MARCH 26, 2019

REPLACEMENT OF BRIDGE NO. 06676
US ROUTE 1 OVER UNNAMED BROOK
FEDERAL AID PROJECT NO. 0001(356)

STATE PROJECT NO. 0044-0157
TOWN OF EAST LYME

ADDENDUM NO. 1

This Addendum addresses the following questions and answers contained on the “CT DOT QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION PROJECTS”:

Question and Answer No. 2.

SPECIAL PROVISION
NEW SPECIAL PROVISION

The following Special Provision is hereby added to the Contract:

- **NOTICE TO CONTRACTOR – POTENTIAL MODIFIED AWARD SCHEDULE**

CONTRACT ITEM
REVISED CONTRACT ITEM

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>ORIGINAL QUANTITY</u>	<u>REVISED QUANTITY</u>
0969062A	CONSTRUCTION FIELD OFFICE	9.00	7.00

The Bid Proposal Form has been revised to reflect this change.

The Detailed Estimate Sheet does not reflect this change.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.

**NOTICE TO CONTRACTOR – POTENTIAL MODIFIED AWARD
SCHEDULE**

The contractor is hereby given notice that this contract will not be awarded until all State and Federal funding approvals have been received. If funding approvals are not received, this Contract award may be delayed or the Contract may be withdrawn and re-advertised at the discretion of the Department, per section XIII of the Construction Contract Bidding and Award Manual. Any delay to the Contract award or failure to award shall not be the basis for any claims by any bidder.