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INVITATION TO BID 
 
Notice is hereby given that WESTERN CONNECTICUT STATE UNIVERSITY will 
accept bids for the following: 

PINNEY RESIDENCE HALL 
RESIDENT APARTMENT VINYL WALLCOVERING REMOVAL 

WCSU BID NO. 2019-MRC-0015 
 
Western Connecticut State University is seeking bid proposals for all labor and 
materials required for the removal of existing vinyl wallcovering, wall preparation and 
painting of seventy-four (74) resident apartments in the Pinney Residence Hall, located 
on WCSU’s Westside Campus.  Generally, the scope of work includes strip removal of 
all existing vinyl wallcovering and vinyl base molding, treatment of walls with a 
disinfectant/fungicide, wall repairs (as needed), preparation, priming and painting of 
walls, HVAC access panels and electrical panel covers, and replacement of stripped 
vinyl base molding and any existing damaged corner guards.  The Contractor shall also 
be required to move and protect all furnishings within each apartment prior to 
commencement of work.  Upon completion of work, the Contractor shall be responsible 
for the final cleaning of each apartment and placement of furniture to its original layout. 
Please note: The CT Department of Labor’s Prevailing Wage Rates requirement shall 
apply to this project.   
 
In our continuing effort to assist in the economic development of Connecticut’s small 
and minority business enterprises, this Invitation to Bid is reserved for vendors holding a 
current SBE/MBE set-aside certificate from the State of Connecticut Department of 
Administrative Services (DAS) Supplier Diversity (Set-Aside) Program.  Please note, 
set-aside certificates that will have expired prior to the bid opening date, but are pending 
recertification approval by the DAS, do not qualify. 
 
The Project Manual and project related drawings are available on the State of 
Connecticut’s DAS Contracting Portal, Reference Bid No.:2019-MRC-0015. 
 
All contractors are required to visit the site and verify existing conditions. A mandatory 
pre-bid meeting is scheduled for Tuesday, April 30, 2019 at 9:30 a.m., beginning in the 
main lobby area of Pinney Hall. 
 
Any questions or discrepancies should be submitted in writing no later than Monday, 
May 6, 2019 by 4:00 p.m.,  to the WCSU’s Administrative Services office, located on the 
lower level of University Hall, WCSU,181 White Street, Danbury, CT  06810; Attn: Mark 
Case; fax no. 203-837-8659; e-mail: casem@wcsu.edu.  Responses to any and all 
inquiries shall be issued via addenda, no later than Thursday, May 9, 2019 by 4:00 
p.m., .Any and all addenda shall be posted on the DAS contracting portal. 
 
Sealed bids should be submitted to Mr. Mark Case, Director for Administrative Services, 
University Hall, Lower Level, Western Connecticut State University, 181 White Street, 
Danbury, CT 06810.  Bids should be submitted on or before Wednesday, May 15, 2019 
by 2:30 p.m.  Bids will be opened publicly at the aforementioned time in the Purchasing 
Office.  Bids received after that time will not be accepted.  Interested parties are invited 
to attend.  Bidders should submit bids in a sealed envelope with words, “Sealed Bid No. 
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2019-MRC-0015,” the due date, and their set-aside status (SBE/MBE) on the lower left-
hand corner of the envelope.    In the event of an unexpected closing by the University 
at the scheduled bid due date and time (i.e. inclement weather closing), the bid due 
date shall default to 2:30 p.m. on the next business day the University is open (a 
business day defined as Monday – Friday, excluding weekends). Closing information 
can be obtained via the University’s website www.wcsu.edu or via the University’s 
weather closing phone line, 203-837-9377. 
 
Bids are to be based on the work called for on the sketches and specifications for the 
subject project, as well as any addenda issued during the bid process.  Bids showing 
informalities, qualifications or conditions may be rejected at the option of the University.  
Each bidder must note receipt of any Addenda or bulletins when submitting a bid.  All 
bidders shall verify dimensions and conditions at the site and be responsible for 
satisfying himself as to all requirements of the contract.   
 
Bids must be held for a period of 90 calendar days following the date of the bid opening.  
Following 90 calendar days, if attempted negotiations with the lowest bidder fail to result 
in a contract, the University reserves the right to re-bid the project. 
 
The awarded Contractor shall begin mobilization on Monday, May 20, 2019, and shall 
have all work completed by Friday, August 9, 2019, as the building will be unoccupied 
during this time period. The Contractor shall determine work hours in order to meet this 
aggressive schedule.   The Owner will have other trades working simultaneously in the 
building; the work of the Owner’s Contractor must be coordinated with the work 
schedule of the other trade contractors.  It is anticipated that eight (8) units per week 
must be completed during the duration of the project.  A proposed construction 
schedule shall be required in a format that is acceptable to the university. 
 
The University reserves the right to waive any technical defects in the bids, to reject any 
bids that do not conform to the terms described herein, and to accept or reject any part 
of any bid, and to reject all bids and, again, invite bids. 
 
END 

http://www.wcsu.edu/
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Campus Maps & Directions

To Midtown campus (181 White Street)

From the East: Take Exit 5 off I-84 to first traffic light 
(Clapboard Ridge Road); turn right and continue on 
Main Street to White Street (fifth traffic light); turn left 
onto White Street and continue one half mile to  
campus on left. 

From the West: Take Exit 5 off I-84 to first traffic 
light (Main Street); turn right and continue on Main 
Street to White Street (fourth traffic light); turn left onto 
White Street and continue one half mile to campus 
on left. Visitor parking is available in the lot adjacent 
to Old Main on the Midtown campus.

To Westside campus (43 Lake Ave. Extension)

Take Exit 4 off I-84; turn right onto Lake Avenue. 
Travel approximately one mile to campus entrance 
on right.  

Campus-to-Campus

Midtown to Westside: Follow White Street and take 
a right onto Main Street (third traffic light). Follow 
Main Street to third traffic light (Main Street becomes 
Clapboard Ridge). Turn left onto I-84 West. Take  
Exit 4 off I-84. Turn right onto Lake Avenue. Travel  
approximately one mile. Campus entrance is on the 
directly across from Stop & Shop. General parking is 
available along University Boulevard. 

Westside to Midtown: Turn left onto Lake Avenue for 
approximately one mile. Turn left onto I-84 East  
(third traffic light). Take Exit 5 off I-84 to first traffic 
light (Main Street). Turn right and continue on Main 
Street to White Street (fourth traffic light). Turn left 
onto White Street and continue one half mile. The 
campus is on the left. 



Western Connecticut State University  

SPECIAL BID PROVISION 
 
 
In our continuing effort to assist in the economic development of Connecticut’s 
small and minority business enterprises, this Invitation to Bid is reserved for 
vendors holding a current SBE/MBE set-aside certificate from the State of 
Connecticut Department of Administrative Services (DAS) Supplier Diversity 
(Set-Aside) Program.  Please note, set-aside certificates that will have expired 
prior to the bid opening date, but are pending recertification approval by the DAS, 
do not qualify. 
 
 
Set-Aside Bidder Requirements 
 
Bidders are required to provide a copy of the company’s current certification.  
Also, DAS-certified bidders must indicate their Set-Aside status by writing 
SBE/MBE on the lower left-hand corner of the envelope in which the bid is 
submitted.   
 
How to Obtain a Set-Aside Application 
 
For information regarding eligibility requirements, and to obtain certification or re-
certification applications, please contact: 
 
 Department of Administrative Services 
 Supplier Diversity Program 
 165 Capitol Avenue 
 Hartford, CT  06106 
 Phone: 860-713-5236 
 
                  OR 
 

Visit their website at www.das.state.ct.us and click on “Supplier 
Diversity” under the “Services to Businesses” heading. 

 
 
END 
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Bid No. 2019-MRC-0015 

INSTRUCTIONS TO BIDDERS 
 
A. Bids are to be based on the work called for on the drawings and specifications for the 

subject project, as well as any addenda issued during the bid process.  Bids showing 
informalities, qualifications or conditions may be rejected at the option of the 
University. 
 
The University reserves the right to waive any technical defects in the bids, to reject 
any bids that do not conform to the terms described herein, and to accept or reject any 
part of any bid, and to reject all bids and again invite bids. 
 

B.  Time limits will be as here-in-forth set: 
 

1. All work shall commence on May 20, 2019. 
 
2. All work shall be completed no later than August 9, 2019. 

 
C.   Addenda – Any addenda issued to this bid will be posted on the State of Connecticut 

Department of Administrative Services’ website bid portal, under Western 
Connecticut State University’s (WCSU) bid postings.  The DAS website address is 
www.das.state.ct.us.  Each bidder must note receipt of any Addenda or bulletins 
when submitting a bid. 

 
D. The bidding documents are as follows: 
 

1. Project Manual entitled “Pinney Residence Hall – Resident Apartment 
Wallcovering Removal” dated April 16, 2019. 
 

2. Drawings entitled “Pinney Hall – Resident Apartment Wallcovering 
Removal” dated April 16, 2019. 

 
E. The bid package should include the following: 
 

WCSU  Bid Form – This will contain the costs to provide all of the work shown 
or called for in the contract documents. 
 
CHRO State Set-Aside Goals Requirements’ Worksheet - This worksheet, based 
on the itemized costs quoted on the WCSU Bid Form, will determine the total 
contract bid amount that is subject to state set-aside goals.  
 
Contractor’s Proposed Construction Schedule – The schedule shall be in a format 
acceptable to the University. 
 

http://www.das.state.ct.us/
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Bid No. 2019-MRC-0015 

All other required documentation must be submitted, as per the “Bid Submission 
Checklist Form.”  
 

F. Bids must be held for a period of 90 calendar days following the date of the bid 
opening.  Following 90 calendar days, if attempted negotiations with the lowest bidder 
fail to result in a contract, the University reserves the right to re-bid the project. 

 
G. All bidders will verify dimensions and conditions at the site and be responsible for 

satisfying himself as to all requirements of the contract. 
  
H. All bids will assume that any and all electrical work shall be executed by licensed 

electricians, in accordance with current codes. 
 
I.  Pre-bid Meeting – All contractors are required to visit the site and become familiar 

with existing conditions.  A mandatory pre-bid meeting is scheduled for Tuesday, 
April 30, 2019 at 9:30 a.m., beginning in the main lobby area of Pinney Hall, located 
on WCSU’s Westside Campus.  The agency representative for this project is Michael 
Spremulli, Director of Facilities Operations; phone no. 203-837-8426. 

 
J.   Inquiry Period - Any questions or discrepancies should be submitted in writing by 

4:00 p.m., Monday, May 6, 2019, to the Dept. of Administrative Services, located on 
the lower level of University Hall, WCSU,181 White Street, Danbury, CT  06810; 
Attn: Mark Case; fax no. 203-837-8659; e-mail: casem@wcsu.edu.  Responses to any 
and all inquiries shall be issued via addenda, no later than 4:00 p.m., Thursday, May 
9, 2019.  Any and all addenda shall be posted on the DAS contracting portal.   

 

K. Bid Opening – Sealed bids should be submitted to Mr. Mark Case, Director for 
Administrative Services, University Hall, Lower Level, Western Connecticut State 
University, 181 White Street, Danbury, CT 06810.  Bids should be submitted on or 
before 2:30 p.m., Wednesday, May 15, 2019.  Bids will be opened publicly at the 
aforementioned time in the Purchasing Office.  Bids received after that time will not 
be accepted.  Interested parties are invited to attend.  Bidders should submit bids in a 
sealed envelope with words, “Sealed Bid No. 2019-MRC-0015,” and the due date.    
In the event of an unexpected closing by the University at the scheduled bid due date 
and time (i.e. inclement weather closing), the bid due date shall default to 2:30 p.m. 
on the next business day the University is open (a business day defined as Monday – 
Friday, excluding weekends). Closing information can be obtained via the 
University’s website www.wcsu.edu or via the University’s weather closing phone 
line, 203-837-9377. 

 

 
END 

http://www.wcsu.edu/


END 

WESTERN CONNECTICUT STATE UNIVERSITY 
BID SUBMISSION CHECKLIST FORM 

 
Project:   Pinney Residence Hall – Resident Apartment Wallcovering Removal 
      Bid No. 2019-MRC-0015 
 
Listed below are the following forms/documentation that must be completed and submitted 
in the bid package before the official bid opening.  Failure to comply may result in the 
disqualification of the bid submission. 
 

 WCSU Bid Proposal Form  
 

 DAS Supplier Diversity (Set-Aside) Program Certificate 
 

 CHRO Notification to Bidders/Bidder Contract Compliance Monitoring Report 
 

 CHRO Form of Proposal – Set-Aside Worksheet 
 

 Bidders Qualification Statement 

   OPM Ethics Form 5 - Consulting Agreement Affidavit 
 

 Bid Bond (minimum of 10%) 
 

 Certificate of Insurance 
 

 Dept. of Labor - Contractors Wage Certification Form  
 
 
Below are the following forms/documentation that are to be submitted at time of 
Contract Execution:  
 

   OPM Ethics Form 1 - Gift and Campaign Contribution Certification  

   OPM Ethics Form 5 - Consulting Agreement Affidavit 

   OPM Nondiscrimination Certification Form C – Affidavit by Entity 

   OPM Nondiscrimination Certification Form D or Form E (as applicable) 
 

 Performance Bond  
 

 Labor and Materials Payment Bond 
 

 Contractor’s proposed Construction Schedule in format acceptable to the University. 
 



BID PROPOSAL FORM  Bid No. 2019-MRC-0015 WCSU 

WESTERN CONNECTICUT STATE UNIVERSITY 
BID PROPOSAL FORM 

 
 

BIDDER:_____________________________________________________________ 
 
                _________________________________ ___________________________ 
                                      Address                                                 Telephone No. 
 
BID PROPOSAL FOR: 
 

Pinney Residence Hall – Resident Apartment Wallcovering Removal 
Bid No. 2019-MRC-0015 

 
ADDRESSED TO: 
  Mr. Mark Case, Director of Administrative Services 
  Western Connecticut State University 

181 White Street,  Danbury, CT  06810 
 
In preparing this Bid, we have carefully examined the Bidding Documents for this Work. 
We have visited the site and noted the conditions affecting the Work. 
 
The Bidding Documents referred to include Sketches and Specifications prepared by 
Western Connecticut State University and entitled “Pinney Residence Hall – Resident 
Apartment Wallcovering Removal,” dated April 16, 2019. 
 
We acknowledge receiving the following Addenda issued by the Architect: 
 
No. 1 dated ______     No. 2 dated ______      No. 3 dated ______     No. 4 dated ______ 
 
BASE BID: 
 
We propose to perform the Work, as described in the Bidding Documents, and in keeping 
with the definitions of Article 1 of the Instructions to Bidders, for the Base Bid Sum of : 
 
                                                                                                                             
________________________________________________Dollars       $______________ 
 
 
LIQUIDATED DAMAGES – SUBSTANTIAL COMPLETION 
 
We agree that all work will be completed by the Substantial Completion date of August 
9, 2019.  If we fail to achieve Substantial Completion of the Work by the specified date, 
we agree to pay the Owner Liquidated Damages (as per Division 0, Section 1A, 
Supplementary General Conditions, Item No. 7 “Liquidated Damages – Substantial 
Completion”) at the per diem rate as follows: 
 

1. Shuttle Bus Transportation  $1,224.00 per diem 
2. Hotel Accommodations/  $292.86 per diem, per apartment unit  

 Meal Plan Adjustment 
 



BID PROPOSAL FORM  Bid No. 2019-MRC-0015 WCSU 

 
TIME OF COMPLETION: 
 
We agree that Work of the Contract shall commence Monday, May 20, 2019.  All work 
will be completed no later than August 9, 2019. 
 
BID ACCEPTANCE: 
 
We agree that this proposal shall not be withdrawn for a period of ninety calendar days 
after date of submittal. We understand that Owner reserves the right to accept any Bid, 
reject any or all Bids, and to waive any informality in the Bidding.  At the time of 
execution of the contract, we shall furnish the following: 
 

1. Performance Bond and Labor & Material Payment Bond each in the full 
amount of the Contract. 

 
2. Certificate of Insurance. 

 
3. EEO forms as required. 
 
4. Contractor’s proposed construction schedule in format acceptable to 

University. 
 
Firm Name: _____________________________________________________________ 
 
Address:      _____________________________________________________________ 
 
           _____________________________________________________________ 
 
By:  ____________________________________     Title:  ______________________ 
                        (Name Typed) 
Signature:  ______________________________        Date:  ______________________ 
 
 
The Bidder is a/an (individual) (partnership) (corporation).  Names and titles of other 
officers or partners are: 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 

(For corporation, give State of incorporation and affix corporate seal.) 



OPM Ethics Form 1 Rev. 5-26-15 
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STATE OF CONNECTICUT 
GIFT AND CAMPAIGN CONTRIBUTION CERTIFICATION 

Written or electronic certification to accompany a State contract with a value of $50,000 or 

more, pursuant to C.G.S. §§ 4-250, 4-252(c) and 9-612(f)(2) and Governor Dannel P. Malloy’s 

Executive Order 49. 
 

 
INSTRUCTIONS: 
 
Complete all sections of the form.  Attach additional pages, if necessary, to provide full disclosure about any 
lawful campaign contributions made to campaigns of candidates for statewide public office or the General 
Assembly, as described herein.  Sign and date the form, under oath, in the presence of a Commissioner of 
the Superior Court or Notary Public.  Submit the completed form to the awarding State agency at the time 
of initial contract execution and if there is a change in the information contained in the most recently filed 
certification, such person shall submit an updated certification either (i) not later than thirty (30) days after 
the effective date of such change or (ii) upon the submittal of any new bid or proposal for a contract, 
whichever is earlier. Such person shall also submit an accurate, updated certification not later than fourteen 

days after the twelve-month anniversary of the most recently filed certification or updated certification. 
 
 
CHECK ONE:   Initial Certification   12 Month Anniversary Update (Multi-year contracts only.)   
 
      Updated Certification because of change of information contained in the most    
     recently filed certification or twelve-month anniversary update. 
 
GIFT CERTIFICATION: 
 
As used in this certification, the following terms have the meaning set forth below: 
 

1) “Contract” means that contract between the State of Connecticut (and/or one or more of it agencies or 
instrumentalities) and the Contractor, attached hereto, or as otherwise described by the awarding State 
agency below; 

2) If this is an Initial Certification, “Execution Date” means the date the Contract is fully executed by, and 
becomes effective between, the parties; if this is a twelve-month anniversary update, “Execution Date” 
means the date this certification is signed by the Contractor; 

3) “Contractor” means the person, firm or corporation named as the contactor below; 
4) “Applicable Public Official or State Employee” means any public official or state employee described in 

C.G.S. §4-252(c)(1)(i) or (ii); 
5) “Gift” has the same meaning given that term in C.G.S. § 4-250(1); 
6) “Principals or Key Personnel” means and refers to those principals and key personnel of the Contractor, 

and its or their agents, as described in C.G.S. §§ 4-250(5) and 4-252(c)(1)(B) and (C).  

 
 
I, the undersigned, am a Principal or Key Personnel of the person, firm or corporation authorized to execute 
this certification on behalf of the Contractor.  I hereby certify that,  no gifts were made by (A) such person, 
firm, corporation, (B) any principals and key personnel of the person firm or corporation who participate 
substantially in preparing bids, proposals or negotiating state contracts or  (C) any agent of such, firm, 
corporation, or principals or key personnel who participates substantially in preparing bids, proposals or 
negotiating state contracts, to (i) any public official or state employee of the state agency or quasi-public 
agency soliciting bids or proposals for state contracts who participates substantially in the preparation of bid 
solicitations or request for proposals for state contracts or the negotiation or award of state contracts or (ii) 
any public official or state employee of any other state agency, who has supervisory or appointing authority 

over such state agency or quasi-public agency. 
 
I further certify that no Principals or Key Personnel know of any action by the Contractor to circumvent (or 
which would result in the circumvention of) the above certification regarding Gifts by providing for any other 
Principals, Key Personnel, officials, or employees of the Contractor, or its or their agents, to make a Gift to 
any Applicable Public Official or State Employee.  I further certify that the Contractor made the bid or 
proposal for the Contract without fraud or collusion with any person. 
 
 
 
 
 



OPM Ethics Form 1 Rev. 5-26-15 
    Page 2 of 2 
 
 
CAMPAIGN CONTRIBUTION CERTIFICATION: 
 

I further certify that, on or after January 1, 2011, neither the Contractor nor any of its principals, as defined 
in C.G.S. § 9-612(f)(1), has made any campaign contributions to, or solicited any contributions on behalf 
of, any exploratory committee, candidate committee, political committee, or party committee established 
by, or supporting or authorized to support, any candidate for statewide public office, in violation of C.G.S. § 
9-612(f)(2)(A).  I further certify that all lawful campaign contributions that have been made on or after 
January 1, 2011 by the Contractor or any of its principals, as defined in C.G.S. § 9-612(f)(1), to, or solicited 
on behalf of, any exploratory committee, candidate committee, political committee, or party committee 
established by, or supporting or authorized to support any candidates for statewide public office or the 
General Assembly, are listed below: 
 
 
 

Lawful Campaign Contributions to Candidates for Statewide Public Office: 
 
Contribution Date Name of Contributor   Recipient   Value  Description 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 
 
 

Lawful Campaign Contributions to Candidates for the General Assembly: 
 
Contribution Date Name of Contributor   Recipient   Value  Description 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 
 

 
Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement. 
 
__________________________________   _________________________________________ 
Printed Contractor Name        Printed Name of Authorized Official 
 
 
___________________________________ 
Signature of Authorized Official 
 
Subscribed and acknowledged before me this ______ day of __________________, 20___. 
 

___________________________________________ 
Commissioner of the Superior Court (or Notary Public) 
 
______________________________ 
My Commission Expires 

 
 



OPM Ethics Form 5 Rev. 3-28-14 
 

 

STATE OF CONNECTICUT 
CONSULTING AGREEMENT AFFIDAVIT 

 
Affidavit to accompany a bid or proposal for the purchase of goods and services with a value of $50,000 or 
more in a calendar or fiscal year, pursuant to Connecticut General Statutes §§ 4a-81(a) and 4a-81(b).  For 
sole source or no bid contracts the form is submitted at time of contract execution.  

 
INSTRUCTIONS: 
 
If the bidder or vendor has entered into a consulting agreement, as defined by Connecticut 
General Statutes § 4a-81(b)(1):  Complete all sections of the form.  If the bidder or contractor has 
entered into more than one such consulting agreement, use a separate form for each agreement.  Sign and 
date the form in the presence of a Commissioner of the Superior Court or Notary Public.  If the bidder or 
contractor has not entered into a consulting agreement, as defined by Connecticut General 
Statutes § 4a-81(b)(1):  Complete only the shaded section of the form.  Sign and date the form in the 
presence of a Commissioner of the Superior Court or Notary Public. 
 
Submit completed form to the awarding State agency with bid or proposal.  For a sole source award, submit 
completed form to the awarding State agency at the time of contract execution. 
 
This affidavit must be amended if there is any change in the information contained in the most recently filed 
affidavit not later than (i) thirty days after the effective date of any such change or (ii) upon the submittal of 
any new bid or proposal, whichever is earlier. 
 
AFFIDAVIT: [Number of Affidavits Sworn and Subscribed On This Day:  _____] 
 
I, the undersigned, hereby swear that I am a principal or key personnel of the bidder or contractor awarded 
a contract, as described in Connecticut General Statutes § 4a-81(b), or that I am the individual awarded 
such a contract who is authorized to execute such contract.  I further swear that I have not entered into any 
consulting agreement in connection with such contract, except for the agreement listed below:  
 
__________________________________________  _______________________________________ 
Consultant’s Name and Title        Name of Firm (if applicable) 
 
__________________  ___________________  ___________________ 
Start Date     End Date     Cost 
 
Description of Services Provided:  ___________________________________________________________ 
 
______________________________________________________________________________________ 
 
 
Is the consultant a former State employee or former public official?    YES     NO 
 
If YES: ___________________________________  __________________________ 
  Name of Former State Agency     Termination Date of Employment 
 
Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement. 
 
___________________________ ___________________________________ __________________ 
Printed Name of Bidder or Contractor Signature of Principal or Key Personnel Date 
 
                                                       ___________________________________ ___________________ 
                                             Printed Name (of above)      Awarding State Agency 
 
 
Sworn and subscribed before me on this _______ day of ____________, 20___. 
 

___________________________________ 
Commissioner of the Superior Court 
or Notary Public 
 
_____________________________ 
My Commission Expires 



 

 
STATE OF CONNECTICUT 
NONDISCRIMINATION CERTIFICATION — Affidavit 

By Entity 

For Contracts Valued at $50,000 or More 

Form C 

01-13-2016 

 

Documentation in the form of an affidavit signed under penalty of false statement by a chief executive 

officer, president, chairperson, member, or other corporate officer duly authorized to adopt corporate, 

company, or partnership policy that certifies the contractor complies with the nondiscrimination 

agreements and warranties under Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended 
 

 
INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract 
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all 
sections of the form.  Sign form in the presence of a Commissioner of Superior Court or Notary Public. 
Submit to the awarding State agency prior to contract execution. 

 
 
AFFIDAVIT: 

 
I, the undersigned, am over the age of eighteen (18) and understand and appreciate the obligations of  
 

 
an oath. I am               of       , an entity 

                  Signatory’s Title              Name of Entity  
     
duly formed and existing under the laws of       . 

                     Name of State or Commonwealth 
     
I certify that I am authorized to execute and deliver this affidavit on behalf of 
     

      and that       

                     Name of Entity                      Name of Entity 

 

has a policy in place that complies with the nondiscrimination agreements and warranties of Connecticut 
 
General Statutes §§ 4a-60 and 4a-60a, as amended. 

 
 
         
Authorized Signatory 

 
 
         
Printed Name 

 
 
Sworn and subscribed to before me on this       day of      ,  20     . 

 
             

Commissioner of the Superior Court/ Notary Public                Commission Expiration Date 
 



Form D 
01-13-2016 

 

 
STATE OF CONNECTICUT 
NONDISCRIMINATION CERTIFICATION — New Resolution 

By Entity 

For Contracts Valued at $50,000 or More 

 

Documentation in the form of a corporate, company, or partnership policy adopted by resolution of the 
board of directors, shareholders, managers, members or other governing body of a contractor that 

certifies the contractor complies with the nondiscrimination agreements and warranties under 

Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended. 
 
 

INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract 
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all 
sections of the form.  Submit to the awarding State agency prior to contract execution. 

 
 
CERTIFICATION OF RESOLUTION: 
 
 
I,       ,       , of       , 

 Authorized Signatory     Title   Name of Entity 
      
an entity duly formed and existing under the laws of       , 

   Name of State or Commonwealth 
      
certify that the following is a true and correct copy of a resolution adopted on the       day of 

      
      , 20       , by the governing body of       

         Name of Entity 
     
in accordance with all of its documents of governance and management and the laws of 

     
      , and further certify that such resolution has not been modified  

Name of State or Commonwealth  
  
or revoked, and is in full force and effect. 
 
 
RESOLVED:  That the policies of        comply with 

 Name of Entity  
   
nondiscrimination agreements and warranties of Connecticut General Statutes §§ 4a-60 and 4a-60a, as 
amended. 

 
The undersigned has executed this certificate this       day of       ,20       . 

 

             

Authorized Signatory                                                      Date 
 
       

Printed Name 

 



 

 
STATE OF CONNECTICUT 
NONDISCRIMINATION CERTIFICATION — Prior Resolution 

By Entity 

For Contracts Valued at $50,000 or More 

Form E 

01-13-2016 

 

Documentation in the form of a corporate, company, or partnership policy adopted by a prior resolution 

of the board of directors, shareholders, managers, members or other governing body of a contractor that 

certifies the contractor complies with the nondiscrimination agreements and warranties under 

Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended 
 

 
INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract 

type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all 
sections of the form.  Attach copy of previously adopted resolution (State of CT, Nondiscrimination 
Certification, Form D: New Resolution).  Submit all documentation to the awarding State agency prior to 
contract execution. 

 
 
CERTIFICATION OF PRIOR RESOLUTION: 

 
I, the undersigned, am a duly authorized corporate officer or member of         . 

Name of Entity 

 
I have reviewed the attached prior resolution.  I certify that: 

 
(1) the attached prior resolution complies with the nondiscrimination agreements and warranties of 

 
Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended; and 

(2) the prior resolution remains in full force and effect on the date this documentation is submitted to the 

awarding State agency. 
 
 
             

Authorized Signatory  Title 
   
   
             

Printed Name  Date 
   

 
 
 
 

RESERVED FOR STATE USE 

 
I, the undersigned head of the awarding State agency, or designee, certify that the attached prior resolution 

complies with the nondiscrimination agreements and warranties of Connecticut General Statutes 

§§ 4a-60 and 4a-60a, as amended. 
 
             

Signature of Agency Head (or designee)  Date 
 
 
        

Awarding State Agency 







COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/3/15) 

 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding 
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” 
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 
Pacific Americans and Pacific Islanders; (6) American Indians . . .”   An individual with a disability is also a 
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above 
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract 
Compliance Regulations. 

 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 

 
(a)  the bidder’s success in implementing an affirmative action plan; 
(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive; 
(c)  the bidder’s promise to develop and implement a successful affirmative action plan; 
(d) the bidder’s submission of employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 
racial and sexual composition of the workforce in the relevant labor market area; and 

(e)  the bidder’s promise to set aside a portion of the contract for legitimate minority 
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations. 

 
 

INSTRUCTIONS AND OTHER INFORMATION 
 

The  following  BIDDER  CONTRACT  COMPLIANCE MONITORING REPORT  must  be  completed  in  full,  signed,  and 
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 
the bidder’s good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 
contract. 

 
1)        Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 
management and control and has maintained its principal place of business in Connecticut for a one year period immediately 
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the 
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who 
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except 
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements 
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2)      Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2) 
 

MANAGEMENT:  Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory level. 
They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include  top  executives,  public  relations  managers, 
managers  of   operations  specialties (such  as financial, 
human  resources,  or purchasing managers),  and construction 
and engineering managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business.  These occupations 
include accountants and auditors, purchasing agents, 
management analysts, labor relations specialists, and budget, 
credit, and financial analysts. 
MARKETING AND SALES:  Occupations related to the 
act  or  process  of  buying  and  selling  products  and/or 
services  such  as  sales  engineer, retail  sales  workers and 
sales representatives including wholesale. 
LEGAL  OCCUPATIONS: In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices.   This category also includes assistive 
legal occupations such as paralegals, legal assistants. 
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database   administrators, computer   scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category   include   electrical   and   electronic   engineers, 
surveyors,   architects,   drafters,  mechanical   engineers, 
materials  engineers,   mapping technicians, and civil 
engineers. 
OFFICE AND ADMINISTRATIVE SUPPORT: All 
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving o f  written 
communications and records; collecting accounts; gathering 
and distributing information; operating office machines and 
electronic data processing equipment; and distributing mail. 
Job titles listed in this category include telephone operators, 
bill and account collectors, customer service representatives, 
dispatchers, secretaries and administrative assistants, 
computer operators and clerks (such as payroll, shipping, 
stock, mail and file). 

 

BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION  AND EXTRACTION: This 
category   includes  construction trades  and   related 
occupations. Job  titles  found  in  this  category include 
boilermakers, masons (all types), carpenters, construction 
laborers,  electricians,  plumbers  (and  related  trades), 
roofers, sheet metal workers,  elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters.  Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and  installers; telecommunication  line 
installers   and   repairers;   heavy   vehicle   and   mobile 
equipment  service  technicians  and  mechanics;  small 
engine  mechanics;  security  and  fire  alarm  systems 
installers; electric/electronic repair, industrial, utility and 
transportation   equipment;   millwrights; riggers;   and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist and  
winch operators;  industrial  truck  and tractor operators; 
cleaners of vehicles and equipment; laborers and freight, 
stock, and material movers, hand; machine feeders and 
offbearers; packers and packagers, hand; pumping station 
operators; refuse and recyclable material collectors; and 
miscellaneous material moving workers. 
PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers;  molders,  shapers  and  casters  except 
for metal and plastic; and production workers. 



3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3) 
 

White (not of Hispanic Origin)-All persons having origins 
in any of the original peoples of Europe, North Africa, or 
the Middle East. 
Black (not of Hispanic Origin)-All persons having origins 
in any of the Black racial groups of Africa.  
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 

Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and Samoa. 
American  Indian  or  Alaskan  Native-  All  persons  having 
origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation 
or community recognition.

 
BIDDER CONTRACT COMPLIANCE MONITORING REPORT 

  PART 1 – Bidder Information 
Company Name: 
Street Address: 
City & State: 
Chief Executive: 

Bidder Federal Employer 
Identification Number: 
Or 
Social Security Number: 

Major Business Activity: 
(brief description) 
 
 
 
 
 
 
 
 

Bidder Identification 
(response optional/definitions on page 1) 
 
-Bidder is a small contractor?  Yes     No 
-Bidder is a minority business enterprise?  Yes    No 
  (If yes, check ownership category) 
Black         Hispanic        Asian American      
American Indian/Alaskan Native     Iberian Peninsula     
Individual(s) with a Physical Disability         Female     
-Bidder is certified as above by State of CT?  Yes    No   

Bidder Parent Company: 
(If any) 
Other Locations in CT: 
(If any)  

 

  PART II - Bidder Nondiscrimination Policies and Procedures 
1. Does your company have a written Affirmative 
Action/Equal Employment Opportunity statement posted on 
company bulletin boards?   
Yes      No 

7.  Do all of your company contracts and purchase orders contain 
non-discrimination statements as required by Sections 4a-60 & 
4a-60a Conn. Gen. Stat.?   
Yes     No 

2. Does your company have the state-mandated sexual 
harassment prevention in the workplace policy posted on 
company bulletin boards?  
Yes      No 

8. Do you, upon request, provide reasonable accommodation 
to employees, or applicants for employment, who have 
physical or mental disability?  
Yes     No 

3. Do you notify all recruitment sources in writing of your 
company’s Affirmative Action/Equal Employment Opportunity 
employment policy? Yes      No 

9. Does your company have a mandatory retirement age for all 
employees?   
Yes     No 

4. Do your company advertisements contain a written statement 
that you are an Affirmative Action/Equal Opportunity Employer?   
Yes     No 

10. If your company has 50 or more employees, have you provided at 
least two (2) hours of sexual harassment training to all of your 
supervisors?  Yes     No     N/A 

5. Do you notify the Ct. State Employment Service of all 
employment openings with your company?  
 Yes     No 

11. If your company has apprenticeship programs, do they meet the 
Affirmative Action/Equal Employment Opportunity requirements of 
the apprenticeship standards of the Ct. Dept. of Labor?  
 Yes      No     N/A 

6. Does your company have a collective bargaining 
agreement with workers? 
Yes      No  

6a. If yes, do the collective bargaining agreements contain 
non-discrimination clauses covering all workers? Yes      No 
 
6b. Have you notified each union in writing of your 

commitments under the nondiscrimination requirements 
of contracts with the state of CT?   
Yes      No 

12. Does your company have a written affirmative action Plan?   
Yes      No 
If no, please explain. 
 
 
13. Is there a person in your company who is responsible for equal
employment opportunity?   Yes     No 
If yes, give name and phone number: 
 



Part III - Bidder Subcontracting Practices (Page 4) 
 

1. Will the work of this contract include subcontractors or suppliers?    Yes      No 
1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business 
enterprise. (defined on page 1 / use additional sheet if necessary) 

 
 
 
 
 
 
             1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?  Yes     No   

 
 
 

PART IV - Bidder Employment Information Date: 
JOB CATEGORY * OVERALL 

TOTALS WHITE (not of 
Hispanic origin) BLACK (not of Hispanic 

origin) 
HISPANIC ASIAN or 

PACIFIC 
ISLANDER 

 AMERICAN INDIAN or 
  ALASKAN NATIVE 

   
Male  

Female  
Male Female Male Female Male Female  

Male Female

 
Management            

 
Business & Financial Ops            
Marketing & Sales            
Legal Occupations            

 
Computer Specialists            

 
Architecture/Engineering            

 
Office & Admin Support            

 
Bldg/ Grounds 
Cleaning/Maintenance            

 
Construction & Extraction            

 
Installation , Maintenance 
& Repair 

           

Material Moving Workers            
Production Occupations            

 
TOTALS ABOVE            

 
Total One Year Ago            

 
FORMAL ON THE JOB TRAINEES  (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE) 

 
Apprentices            

 
Trainees            

 
*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 



PART V - Bidder Hiring and Recruitment Practices (Page 5) 
 

1. Which of the following recruitment sources are used by you? 
(Check yes or no, and report percent used) 

 
2. Check (X) any of the below listed 

requirements that you use as 
a hiring qualification 

 
(X) 

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination 

SOURCE YES NO  
% of applicants 
provided by 
source 

State Employment 
Service 

    Work Experience 

Private Employment 
Agencies 

    Ability to Speak or 
Write English 

Schools and Colleges     Written Tests 
Newspaper 
Advertisement 

    High School Diploma 

Walk Ins     College Degree 
Present Employees     Union Membership 

 
Labor Organizations     Personal 

Recommendation 
Minority/Community 
Organizations 

    Height or Weight 

Others (please identify)     Car Ownership 
     Arrest Record 
     Wage Garnishments 

 
Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

 
 

(Signature)  
(Title) (Date Signed)  

(Telephone) 

 

 



WESTERN CONNECTICUT STATE UNIVERSITY 
 

NOTICE OF CHANGES TO THE 
THE CONNECTICUT COMMISSION ON HUMAN RIGHTS & OPPORTUNITIES 

SELF-PERFORMANCE & SUB-CONTRACTING REQUIREMENTS 
FOR THE SUPPLIER DIVERSITY (SET-ASIDE SBE/MBE) PROGRAM 

 
 
The contractor who is selected to perform this state project must file and receive an approved Affirmative 
Action Plan by the Commission of Human Rights and Opportunities. This project is subject to the State 
Set-Aside goals and new self- performance and subcontracting requirements. 
 
The contractor selected to perform this state project needs to solicit multiple bids per subcontract (class of 
work) from an assorted variety of  subcontractors, non-trade related service providers, ethnic minority, 
woman,  certified by  State of CT. Dept. of Administrative Services Supplier Diversity (Set-Aside) 
Program. 
 
Please note the following NEW STATUTORY CHANGES TO 4a-60g,  effective October 1, 2013 as it 
relates to Self-Performance & Subcontracting Requirements 

 
P. A. 13-304 increases the percentages of work required to be performed by any prime SBE/MBE 
company that is awarded a contract under the set-aside statutes.  Previously, a company awarded a set-
aside contract was required to self-perform at least 15% of such contract; it will now be required to self-
perform at least 30%.  Further, SBEs and MBEs that subcontract some of the work under their set-aside 
contracts will be required to subcontract at least 50% of the remaining work (i.e. the work not self-
performed by the prime) to SBEs and MBEs, respectively, instead of 25%, under current law.  Please note 
that the 50% requirement applies to the work subcontracted; in other words, the percentage to be self-
performed by the prime contractor cannot be used to accomplish the 50% requirement. 

 
• Example:  If an SBE is awarded a $100,000 state contract under the set-aside statutes, that SBE 

will be required to perform at least $30,000 of the work under the contract with its own 
workforce.  If the SBE self-performs $30,000 of the work, and chooses to subcontract the 
remainder, the SBE must subcontract at least $35,000 of the work to another certified SBE (50% 
of the remaining $70,000 on the contract).   

 
The CHRO Form of Proposal Set-Aside Worksheet must be submitted with the bid package. 
 

 
∞ 



PINNEY RESIDENCE HALL
RESIDENT APARTMENT VINYL WALLCOVERING REMOVAL

Western Connecticut State University

Form of Proposal Bid # _2019-MRC-0015

Set Aside Worksheet
Subcontractor Name Class of SBE MBE Prime Contractor Subcontract

work self performing $$ amounts

1 $

2 $

3 $

4 $

5 $

6 $

7 $

8 $

9 Prime Contractor Total 0
10 SBE Subtotal Add SBE subcontract amounts from $

above list and enter total at right
11 MBE/WBE Subtotal Add MBE/WBE subcontract amounts from the $

list and enter total to the right
12 Lump Sum base bid Enter total lump sum base bid from bid submittal $

form

13 Bidding Prime Contractor % and $$$$ 0
14 Remaining value subject to SBE/MBE = lump sum line 12 minus prime $

                                                                            contractor total

15 SBE Percentage Divide line 10 by line 14. Enter % to the right %

16 MBE/WBE Percentage Divide line 11 by line 14. Enter % to the right. %

17 Total SBE/MBE/WBE % Must = 50% of line 14 /add line 15+16 for total % %

In determining and ensuring compliance with CHRO requirements this worksheet must be submitted as  part of 
the bid submittal package. Failure to do so may be grounds for disqualification of the bid. Compliance
determination shall initially be based on the base bid sum. However, for bid solicitations requiring acceptance 
of Alternates or Supplemental bids, a revised worksheet shall be required prior to issuance of contract.
The MBE requirement is still 6.25% of the entire bid total.
Each bidder shall submit, as part of their proposal, copies of Certificates of Eligibility for each set aside
subcontractor or "screen shots" from the State of Connecticut Supplier Diversity web site for each
set aside subcontractor showing name and address, certification type and certificate expiration date.

Vendor Company Name (Prime Contractor)_______________________________________________  

Authorized signature___________________________________________   Date_______________



STATE OF CONNECTICUT 
COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 

 
NOTICE CONCERNING CONTRACT COMPLIANCE RESPONSIBILITIES 

 
TO ALL LABOR UNIONS, WORKERS REPRESENTATIVES AND VENDORS: 

 
Any contract this contractor has with the State of Connecticut or political subdivisions of 
the state, other than municipalities, shall be performed in accordance with CONN. GEN. 
STAT. Section 4a-60 and Section 4a-60a. 

 
This means that this contractor: 

 
1. Agrees to provide the Commission on Human Rights and Opportunities 
(CHRO) with any information concerning this contractor's employment practices 
and procedures which relates to the Commission's responsibilities under CONN. 
GEN. STAT. Sections 4a-60 or 46a-56 or Section 4a-60a.; and 

 
2. Agrees to include the provisions of CONN. GEN. STAT. Section 46a-60(a) and 
Section 4a-60a in each and every subcontract and purchase order and to take 
whatever action the CHRO deems necessary to enforce these provisions. 

 
WITH REGARD TO RACE, COLOR, RELIGIOUS CREED, AGE, MARITAL STATUS, 
NATIONAL ORIGIN, ANCESTRY, SEX, MENTAL RETARDATION OR PHYSICAL 
DISABILITY, this means that this contractor: 

 
1. Shall not discriminate or permit discrimination against anyone; 

 
2. Shall take affirmative action so that persons applying for employment are hired 
on the basis of job-related qualifications and that employees once hired are 
treated without regard to their race, color, religious creed, age, marital status, 
national origin, ancestry, sex, mental retardation or physical disability, unless the 
contractor can show that the disability prevents performance of the work 
involved; 

 
3. Shall state in all advertisements for employees that it is an affirmative action- 
equal opportunity employer; 

 
4. Shall comply with CONN. GEN. STAT. Sections 4a-60, 46a-68e and 46a-68f 
and with each regulation or relevant order issued by the CHRO under CONN. 
GEN. STAT. Sections 46a-56, 46a-68e and 
46a-68f; and 

 
5. Shall make, if the contract is a public works contract, good faith efforts to 
employ minority business enterprises as subcontractors and suppliers of 
materials. 



 

WITH REGARD TO SEXUAL ORIENTATION, GENDER IDENTITY OR EXPRESSION: 
 

1. The contractor will not discriminate or permit discrimination against anyone, 
and employees will be treated without regard to their sexual orientation, gender 
identity or expression once employed; and 

 
2. The contractor agrees to fully comply with Section 4a-60a and each regulation 
or relevant order issued by the CHRO under CONN. GEN. STAT. Section 46a- 
56. 

 
Persons having questions about this notice or their rights under the law are urged to 
contact the: 

 
COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 

AFFIRMATIVE ACTION AND CONTRACT COMPLIANCE 
UNIT 

 
450 Columbus Boulevard, Suite 2 

Hartford, CT 06103 
(860) 541-4709 

 
COPIES OF THIS NOTICE SHALL BE POSTED IN CONSPICUOUS PLACES 
AVAILABLE TO ALL EMPLOYEES AND APPLICANTS FOR EMPLOYMENT 



PINNEY RESIDENCE HALL
RESIDENT APARTMENT VINYL WALLCOVERING REMOVAL

Western Connecticut State University

Form of Proposal Bid # _2019-MRC-0015

Set Aside Worksheet
Subcontractor Name Class of SBE MBE Prime Contractor Subcontract

work self performing $$ amounts

1 $

2 $

3 $

4 $

5 $

6 $

7 $

8 $

9 Prime Contractor Total 0
10 SBE Subtotal Add SBE subcontract amounts from $

above list and enter total at right
11 MBE/WBE Subtotal Add MBE/WBE subcontract amounts from the $

list and enter total to the right
12 Lump Sum base bid Enter total lump sum base bid from bid submittal $

form

13 Bidding Prime Contractor % and $$$$ 0
14 Remaining value subject to SBE/MBE = lump sum line 12 minus prime $

                                                                            contractor total

15 SBE Percentage Divide line 10 by line 14. Enter % to the right %

16 MBE/WBE Percentage Divide line 11 by line 14. Enter % to the right. %

17 Total SBE/MBE/WBE % Must = 50% of line 14 /add line 15+16 for total % %

In determining and ensuring compliance with CHRO requirements this worksheet must be submitted as  part of 
the bid submittal package. Failure to do so may be grounds for disqualification of the bid. Compliance
determination shall initially be based on the base bid sum. However, for bid solicitations requiring acceptance 
of Alternates or Supplemental bids, a revised worksheet shall be required prior to issuance of contract.
The MBE requirement is still 6.25% of the entire bid total.
Each bidder shall submit, as part of their proposal, copies of Certificates of Eligibility for each set aside
subcontractor or "screen shots" from the State of Connecticut Supplier Diversity web site for each
set aside subcontractor showing name and address, certification type and certificate expiration date.

Vendor Company Name (Prime Contractor)_______________________________________________  

Authorized signature___________________________________________   Date_______________
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Notice to Executive Branch State Contractors and Prospective State  
Contractors of Campaign Contribution and Solicitation Limitations 

Acknowledgement of Receipt of Explanation of Prohibitions for Incorporation in Contracting and Bidding Documents 

This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for 
the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined on 
the reverse side of this page).  

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS 

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard 
to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or 
principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee or candidate committee 
established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, 
Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of 
such candidates, or (iii) a party committee (which includes town committees).  
 

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory         
committee or candidate committee established by a candidate for nomination or election to the office of State senator or State           
representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a 
party committee.  
 

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective 
state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a  
quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from 
the state contractor's or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i) 
an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,         
Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to 
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee. 

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the 
possible penalties and other consequences of any violation thereof.  

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal  
penalties:  
 
Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor. 
Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to 
its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or 
twice the amount of the prohibited contributions made by their principals.  
 
Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to  
imprisonment of not more than 5 years, or not more than $5,000 in fines, or both.  

In the case of a state contractor, contributions made or solicited in violation of the above prohibitions may resulting the contract being 
voided.  
 
In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract 
described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement 
Commission determines that mitigating circumstances exist concerning such violation.  
 
The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the 
election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating 
circumstances exist concerning such violation.  
 

DUTY TO INFORM 

PENALTIES FOR VIOLATIONS 

CONTRACT CONSEQUENCES 
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DEFINITIONS 
“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit  
organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not 
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political  
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of 
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state 
or quasi-public agency employee.  
 
“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, 
a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the 
contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100. 
“Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entities or associations duly  
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee 
in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and 
only in such person's capacity as a state or quasi-public agency employee.  
 
“Principal of a state contractor or prospective state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership 
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of 
the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business 
entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state  
contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses  
comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary 
responsibilities with respect to a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this 
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit  
organization that is the state contractor or prospective state contractor.  
 
“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or  
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred  
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of 
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a  
licensing arrangement, or (vi) a grant, loan or loan guarantee. “State contract” does not include any agreement or contract with the state, any state agency or 
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement 
or contract between the state or any state agency and the United States Department of the Navy or the United States Department of Defense.  
 
“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to 
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement 
process or another process authorized by law waiving competitive procurement.  
 
“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to 
the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.  
 
“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such  
individual.  
 
“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory  
committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for 
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D)  
establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a  
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for 
public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a 
member in any party committee or as an officer of such committee that is not otherwise prohibited in this section. 
 
“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's 
state contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which 
the subcontract terminates. “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or  
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, 
or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and 
full or part-time, and only in such person's capacity as a state or quasi-public agency employee. 
 
“Principal of a subcontractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in, 
a subcontractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual 
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice   president, (iii) an individual who is the chief  
executive officer of a subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable 
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respect to a subcontract 
with a state contractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a 
political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the  
subcontractor. 
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ACKNOWLEDGEMENT OF RECEIPT 

SIGNATURE                                        DATE (mm/dd/yyyy) 

NAME OF SIGNER 

TITLE 

COMPANY NAME  

First Name MI Last Name Suffix  

Additional information may be found on the website of the State Elections Enforcement Commission, 
www.ct.gov/seec  

Click on the link to “Lobbyist/Contractor Limitations”  
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Bid No. 2019-MRC-0015 

GENERAL CONTRACTOR 
BIDDERS QUALIFICATION STATEMENT 

 
PROJECT  
NAME/NO.: 

Western Connecticut State University 
Pinney Residence Hall - Resident Apartment Wallcovering Removal 
Project No. WCSU-2019-04 

 
All bidders are required to file this form, properly completed, WITH THEIR PROPOSAL.  Failure of a 
bidder to answer any question or provide required information may be grounds for the awarding authority 
to disqualify and reject their bid.  if a question or request for information does not pertain to your 
organization in any way, use the symbol  “NA” (Not Applicable).  Use additional 8 ½” x ll” sheets with 
your letterhead as necessary. 

1. Indicate exactly the name by which this organization is known: 
 

Name:  
 
2. How many years has this organization been in business under its present business name? 
 

Years:  
 
3. How many years has this organization been in business as a General Contractor? 
 

Years:  
 
4. If this organization has not always been a General Contractor, list the trade(s) that your firm 

customarily performed prior to the time that you became a General Contractor: 
 

4.1  
 
4.2 

 

 
4.3 

 

 
5. Indicate all other names by which this organization has been known and the length of time known by 

each name: 
 

5.1  
 
5.2 

 

 
5.3 
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Bid No. 2019-MRC-0015 

 
6. This firm is a: 
 

Corporation  
Partnership  
Sole Proprietorship  
Joint Venture  
Other  

 
7. Attach resumes of all supervisory personnel, such as Principals, Project Managers, and 

Superintendents, who will be directly involved with project on which you are now a bidder.  Indicate 
the number of years of construction experience and number of years of which they were in a 
Supervisory capacity. 
 

8. List all sub-trades which your firm customarily performs with own employees. 
 
8.1  
 
8.2 

 

 
8.3 

 

 
8.4 

 

 
8.5 

 

 
 

9. Trade References:  Names, addresses and telephone numbers of several firms with whom your 
organization has regular business dealings, (attach separate sheets as necessary): 
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Bid No. 2019-MRC-0015 

 
10. All Construction Projects your organization has in process (attach separate sheets using the 

following format as necessary): 
 
 
10.1  Specific Title & Location:  
 
 

 

  
10.2  Contract Amount:  
 
 

 

  
10.3  Description of your scope 
         of work performed . 

 

 
  

 

  
10.4  Owner:  
 
 

 

  
10.5  Designer:  
 
 

 

  
10.6  Start Date:  
 
 
 

 

10.7  Finish Date:  
 
 
 

 

*10.8  Any Complaint on 
           Quality or Management 

 

 
 

 

  
10.9  Owners Representative:     
 (Name)  Telephone Number 
 
 

   

*Please Attach A Separate Sheet Explaining Any Negative Entry In This Row. 
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11 All Construction Projects your organization has completed in the past five years or the twenty 

projects most recently completed (attach separate sheets using the following format as 
necessary): 

 
 
 
11.1 Specific Title & Location:  
  
 
 

 

11.2  Contract Amount:  
 
 
11.3  Description of your scope 
         of work performed . 

 

 
 

 

  
11.4  Owner:  
 
 

 

  
11.5  Designer:  
 
 

 

  
11.6  Start Date:  
 
 
 

 

11.7  Finish Date:  
 
 
 

 

*11.8  Any Complaint on 
           Quality or Management 

 

 
 

 

  
11.9  Owners Representative:     
 (Name)  Telephone Number 
 
 

   

*Please Attach A Separate Sheet Explaining Any Negative Entry In This Row. 
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12. Has your organization ever failed to complete a contract, or has any officer or partner of your 
organization ever been an officer or partner of another organization that failed to complete a 
contract? If so, indicate the circumstances leading to the project failure and the name of the company 
which provided the bonding for the failed contract(s): 
 
 
 
 
 
 

 
13. List all legal or administrative proceedings currently pending or concluded adversely within the last 

five years which relate to procurement or performance of any public or private construction 
contracts.  (Exclude OSHA violations which are called for elsewhere in this statement). 

 
13.1  Attached:  
  
13.2  N/A:  
 
 
14. List all willful or serious violations of any Occupational Safety and Health Act (OSHA) or of any 

standard, order or regulation promulgated pursuant to such act, during the three year period 
preceding the bid, provided such violations were cited in accordance with the provisions of any State 
Occupational Safety and Health Act or Occupational Safety and Health Act of 1970.  Indicate 
whether these were abated within the time fixed by the citation or whether the citation was appealed.  
If appealed what is the status or disposition. 

 
14.1  
  
14.2  
  
 
15.  Has your organization had any criminal convictions related to the injury or death of any employee in 

the three year period preceding the bid.  Please list any such convictions below. 
 
15.1  
  
15.2  
  
15.3  
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Dated at   
  
  
Signed this   day of   19  
  
  
Name of Organization:  
  
  
  
  
  
  
  
  
 Signature  
   
 (Print Name)  
   
 Title  
 
 
Notary Statement: 

 
Mr./Mrs./Ms.  being duly sworn 
 
deposes and says that he/she is the   of 
  (Position or Title)  
 
 , and that the answers to the foregoing  

(Firm Name)  
 
questions and all statements therein contained are true and correct. 
 
Subscribed and sworn before me this  day of  19  
   
Notary Public  
   
My Commission Expires  19  
 

 
 

END OF SECTION 



Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

Project Project Danbury

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General 
Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments 
and will apply only where the contract is advertised for bid within 20 days of the date on which the rates are 
established.  Any contractor or subcontractor not obligated by agreement to pay to the welfare and pension 
fund shall pay this amount to each employee as part of his/her hourly wages.

Minimum Rates and Classifications 
for Building Construction

Connecticut Department of Labor
Wage and Workplace Standards Division

Number: Town:

B 25940

State#: FAP#:

ID# :

Hourly Rate BenefitsCLASSIFICATION

38.25 27.961a) Asbestos Worker/Insulator (Includes application of insulating materials, 
protective coverings, coatings, & finishes to all types of mechanical 
systems;  application of firestopping material for wall openings & 
penetrations in walls, floors, ceilings

1b) Asbestos/Toxic Waste Removal Laborers:  Asbestos removal and 
encapsulation (except its removal from mechanical systems which are not 
to be scrapped), toxic waste removers, blasters.**See Laborers Group 7**

40.21 29.301c) Asbestos Worker/Heat and Frost Insulator

Wednesday, April 17, 2019As of: 
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38.34 26.012) Boilermaker

34.72 32.55 + a3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking), 
Stone Masons

34.90 25.873b) Tile Setter

31.69 22.353c) Terrazzo Mechanics and Marble Setters

26.70 21.753d) Tile, Marble & Terrazzo Finishers

33.48 32.063e)  Plasterer

Wednesday, April 17, 2019As of: 
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------LABORERS------

30.05 20.104)  Group 1:  Laborers (common or general), acetylene burners, concrete 
specialists, wrecking laborers, fire watchers.

30.30 20.104a) Group 2:  Mortar mixers, plaster tender, power buggy operators, 
powdermen, fireproofer/mixer/nozzleman (Person running mixer and 
spraying fireproof only).

30.55 20.104b) Group 3:  Jackhammer operators/pavement breaker, mason tender 
(brick), mason tender (cement/concrete), forklift operators and forklift 
operators (masonry).

30.55 20.104c) **Group 4: Pipelayers (Installation of water, storm drainage or sewage 
lines outside of the building line with P6, P7 license) (the pipelayer rate 
shall apply only to one or two employees of the total crew who primary 
task is to actually perform the mating of pipe sections) P6 and P7 rate is 
$26.80.

30.55 20.104d) Group 5:  Air track operator, sand blaster and hydraulic drills.

Wednesday, April 17, 2019As of: 
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31.80 20.104e) Group 6:  Blasters, nuclear and toxic waste removal.

31.05 20.104f)  Group 7:  Asbestos/lead removal and encapsulation (except it's 
removal from mechanical systems which are not to be scrapped).

28.38 20.104g) Group 8:  Bottom men on open air caisson, cylindrical work and boring 
crew.

27.86 20.104h)  Group 9:  Top men on open air caisson, cylindrical work and boring 
crew.

16.00 20.104i)  Group 10:  Traffic Control Signalman

32.60 25.345) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying, 
Metal Stud Installation, Form Work and Scaffold Building, Drywall 
Hanging, Modular-Furniture Systems Installers, Lathers, Piledrivers, 
Resilient Floor Layers.

Wednesday, April 17, 2019As of: 
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33.14 25.745a)  Millwrights

38.82 26.25+3% of 
gross wage

6) Electrical Worker (including low voltage wiring) (Trade License 
required: E1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-1,2,7,8,9)

53.37 33.705+a+b7a) Elevator Mechanic (Trade License required:  R-1,2,5,6)

-----LINE CONSTRUCTION----

26.50 6.5% + 9.00Groundman

48.19 6.5% + 22.00Linemen/Cable Splicer

Wednesday, April 17, 2019As of: 
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37.18 21.05 + a8) Glazier (Trade License required:  FG-1,2)

35.47 35.14 + a9) Ironworker, Ornamental, Reinforcing, Structural, and Precast Concrete 
Erection

----OPERATORS----

39.55 24.30 + aGroup 1:   Crane handling or erecting structural steel or stone, hoisting 
engineer 2 drums or over, front end loader (7 cubic yards or over),  work 
boat 26 ft. and over and Tunnel Boring Machines. (Trade License Required)

39.23 24.30 + aGroup 2:   Cranes (100 ton rate capacity and over); Excavator over 2 cubic 
yards; Piledriver ($3.00 premium when operator controls hammer); Bauer 
Drill/Caisson.  (Trade License Required)

38.49 24.30 + aGroup 3:   Excavator; Backhoe/Excavator under 2 cubic yards; Cranes 
(under 100 ton rated capacity), Grader/Blade; Master Mechanic; Hoisting 
Engineer (all types of equipment where a drum and cable are used to hoist 
or drag material regardless of motive power of operation), Rubber Tire 
Excavator (Drott-1085 or similar);Grader Operator; Bulldozer Fine Grade. 
(slopes, shaping, laser or GPS, etc.). (Trade License Required)

Wednesday, April 17, 2019As of: 



Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

38.10 24.30 + aGroup 4:  Trenching Machines; Lighter Derrick; Concrete Finishing 
Machine; CMI Machine or Similar; Koehring Loader (Skooper).

37.51 24.30 + aGroup 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt 
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self 
Contained Power Units; Boring Machine; Post Hole Digger; Auger; 
Pounder; Well Digger; Milling Machine (over 24" Mandrell)

37.51 24.30 + aGroup 5 continued:  Side Boom; Combination Hoe and Loader; Directional 
Driller; Pile Testing Machine.

37.20 24.30 + aGroup 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough 
grade dozer).

36.86 24.30 + aGroup 7:   Asphalt roller, concrete saws and cutters (ride on types), 
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder; 
Milling Machine (24" and under Mandrell).

36.46 24.30 + aGroup 8:   Mechanic, grease truck operator, hydroblaster; barrier mover; 
power stone spreader; welding; work boat  under 26 ft.; transfer machine.

Wednesday, April 17, 2019As of: 
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36.03 24.30 + aGroup 9:   Front end loader (under 3 cubic yards), skid steer loader 
regardless of attachments, (Bobcat or Similar):  forklift, power chipper; 
landscape equipment (including Hydroseeder).

33.99 24.30 + aGroup 10:  Vibratory hammer; ice machine; diesel and air, hammer, etc.

33.99 24.30 + aGroup 11:  Conveyor, earth roller, power pavement breaker (whiphammer), 
robot demolition equipment.

33.93 24.30 + aGroup 12:  Wellpoint operator.

33.35 24.30 + aGroup 13: Compressor battery operator.

32.21 24.30 + aGroup 14: Elevator operator; tow motor operator (solid tire no rough 
terrain).

Wednesday, April 17, 2019As of: 
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31.80 24.30 + aGroup 15:  Generator Operator; Compressor Operator; Pump Operator; 
Welding Machine Operator; Heater Operator.

31.15 24.30 + aGroup 16:  Maintenance Engineer/Oiler.

35.46 24.30 + aGroup 17:  Portable asphalt plant operator; portable crusher plant operator; 
portable concrete plant operator.

33.04 24.30 + aGroup 18:  Power safety boat; vacuum truck; zim mixer; sweeper; 
(Minimum for any job requiring a CDL license).

------PAINTERS (Including Drywall Finishing)------

33.62 21.0510a) Brush and Roller

Wednesday, April 17, 2019As of: 
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34.37 21.0510b) Taping Only/Drywall Finishing

34.12 21.0510c) Paperhanger and Red Label

36.62 21.0510e) Blast and Spray

42.62 31.2111)  Plumber (excluding HVAC pipe installation) (Trade License required: 
P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2)

37.26 24.05 + a12)  Well Digger, Pile Testing Machine

41.50 17.00 + aRoofer:  Cole Tar Pitch

Wednesday, April 17, 2019As of: 
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40.00 17.00 + aRoofer:  Slate, Tile, Composition, Shingles, Singly Ply and 
Damp/Waterproofing

43.70 42.4015) Sheetmetal Worker  (Trade License required for HVAC and Ductwork: 
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

42.62 31.2116) Pipefitter (Including HVAC work)                                               (Trade 
License required:  S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4, G-1, G-2, G-8 & 
G-9)

------TRUCK DRIVERS------

29.13 23.33 + a17a)  2 Axle

29.23 23.33 + a17b)  3 Axle, 2 Axle Ready Mix
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Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

29.28 23.33 + a17c)  3 Axle Ready Mix

29.33 23.33 + a17d)  4 Axle, Heavy Duty Trailer up to 40 tons

29.38 23.33 + a17e)  4 Axle Ready Mix

29.58 23.33 + a17f)  Heavy Duty Trailer (40 Tons and Over)

29.38 23.33 + a17g) Specialized Earth Moving Equipment (Other Than Conventional Type 
on-the-Road Trucks and Semi-Trailers, Including Euclids)

43.92 15.84 + a18) Sprinkler Fitter  (Trade License required:  F-1,2,3,4)
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Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

25.76 7.3419) Theatrical Stage Journeyman
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Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

Welders:  Rate for craft to which welding is incidental.

*Note:  Hazardous waste removal work receives additional $1.25 per hour for truck drivers.

**Note:  Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate 
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for 
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate 
percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site 
ratio shall not be less than one full-time journeyperson instructing and supervising the work of each 
apprentice in a specific trade.

Crane with 400 ft. boom (including jib) - $10.00 extra

    Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each 
July 1st, as posted by the Department of Labor.  

    It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate 
increases directly from the Department of Labor's website.
    The annual adjustments will be posted on the Department of Labor's Web page: 

www.ct.gov/dol.  For those without internet access, please contact the division listed 
below.

    The Department of Labor will continue to issue the initial prevailing wage rate schedule 
to the Contracting Agency for the project.

    All subsequent annual adjustments will be posted on our Web Site for contractor 
access.                    

    The Prevailing wage rates applicable to this project are subject to annual adjustments 
each  July 1st for the duration of the project.   

   Contracting Agencies are under no obligation pursuant to State labor law to pay any 
increase due to the annual adjustment provision.

ALL Cranes:  When crane operator is operating equipment that requires a fully licensed crane 
operator to operate he receives an extra $4.00 premium in addition to the hourly wage rate and benefit 
contributions:

1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over)

2)  Cranes (100 ton rate capacity and over) Bauer Drill/Caisson

3) Cranes (under 100 ton rated capacity)
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Project: Pinney Residence Hall Resident Apartment Wallcovering Removal At Western 
Connecticut State University

Please direct any questions which you may have pertaining to classification of work and payment of 
prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

Effective October 1, 2005 - Public Act 05-50:  any person performing the work of any mechanic, laborer, 
or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the 
appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons 
who perform work ON SITE regardless of their ownership i.e.:  (Owners, 
Corporate Officers, LLC Members, Independent Contractors, et. al)

Reporting and payment of wages is required regardless of any contractual 
relationship alleged to exist between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clause (29 CFR 5.5 (a) (1) (ii)).
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  THIS IS A PUBLIC WORKS PROJECT 

 Covered by the 
 

 PREVAILING WAGE LAW 
  CT General Statutes Section 31-53 

 
 

If you have QUESTIONS regarding your wages  
CALL (860) 263-6790 

 
        
 

  Section 31-55 of the CT State Statutes requires every contractor or subcontractor performing work for the  
state to post in a prominent place the prevailing wages as determined by the Labor Commissioner. 

 



 
 Sec. 31-53b. Construction safety and health course. New miner training program. 

Proof of completion required for mechanics, laborers and workers on public works 

projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works 

project entered into on or after July 1, 2009, by the state or any of its agents, or by any 

political subdivision of the state or any of its agents, described in subsection (g) of section 

31-53, shall contain a provision requiring that each contractor furnish proof with the 

weekly certified payroll form for the first week each employee begins work on such project 

that any person performing the work of a mechanic, laborer or worker pursuant to the 

classifications of labor under section 31-53 on such public works project, pursuant to such 

contract, has completed a course of at least ten hours in duration in construction safety and 

health approved by the federal Occupational Safety and Health Administration or, has 

completed a new miner training program approved by the Federal Mine Safety and Health 

Administration in accordance with 30 CFR 48 or, in the case of telecommunications 

employees, has completed at least ten hours of training in accordance with 29 CFR 

1910.268. 

 
 (b) Any person required to complete a course or program under subsection (a) of this 

section who has not completed the course or program shall be subject to removal from the 

worksite if the person does not provide documentation of having completed such course or 

program by the fifteenth day after the date the person is found to be in noncompliance. The 

Labor Commissioner or said commissioner's designee shall enforce this section. 

 
 (c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in 

accordance with the provisions of chapter 54, to implement the provisions of subsections 

(a) and (b) of this section. Such regulations shall require that the ten-hour construction 

safety and health courses required under subsection (a) of this section be conducted in 

accordance with federal Occupational Safety and Health Administration Training Institute 

standards, or in accordance with Federal Mine Safety and Health Administration Standards 

or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall 

accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this 

section a student course completion card issued by the federal Occupational Safety and 

Health Administration Training Institute, or such other proof of compliance said 

commissioner deems appropriate, dated no earlier than five years before the 

commencement date of such public works project. 

 
 (d) This section shall not apply to employees of public service companies, as defined in 

section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public 

works project and delivering or picking up cargo from public works projects provided they 

perform no labor relating to the project other than the loading and unloading of their cargo. 

 
 (P.A. 06-175, S. 1; P.A. 08-83, S. 1.) 

 

 



 History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works 
project contracts entered into on or after July 1, 2009, replacing provision re total cost of 
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new 
mechanic, laborer or worker has completed a 10-hour or more construction safety course 
and adding provision re new miner training program, amended Subsec. (b) by substituting 
"person" for "employee" and adding "or program", amended Subsec. (c) by adding "or in 
accordance with Federal Mine  
Safety and Health Administration Standards" and setting new deadline of January 1, 2009, 

deleted former Subsec. (d) re "public building", added new Subsec. (d) re exemptions for 

public service company employees and delivery drivers who perform no labor other than 

delivery and made conforming and technical changes, effective January 1, 2009. 



Informational Bulletin   
 

THE 10-HOUR OSHA CONSTRUCTION  
SAFETY AND HEALTH COURSE 

(applicable to public building contracts entered into on or after July 1, 2007,  where the 
total cost of all work to be performed is at least $100,000) 

 
(1) This requirement was created by Public Act No. 06-175, which is codified in 

Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing 
wage statutes); 

 
(2) The course is required for public building construction contracts (projects funded 

in whole or in part by the state or any political subdivision of the state) entered 
into on or after July 1, 2007; 

 
(3) It is required of private employees (not state or municipal employees) and 

apprentices who perform manual labor for a general contractor or subcontractor 
on a public building project where the total cost of all work to be performed is at 
least $100,000; 

 
(4) The ten-hour construction course pertains to the ten-hour Outreach Course 

conducted in accordance with federal OSHA Training Institute standards, and, for 
telecommunications workers, a ten-hour training course conducted in accordance 
with federal OSHA standard, 29 CFR 1910.268; 

 
(5) The internet website for the federal OSHA Training Institute is 

http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html; 
 

(6) The statutory language leaves it to the contractor and its employees to determine 
who pays for the cost of the ten-hour Outreach Course; 

 
(7) Within 30 days of receiving a contract award, a general contractor must furnish 

proof to the Labor Commissioner that all employees and apprentices performing 
manual labor on the project will have completed such a course; 

 
(8) Proof of completion may be demonstrated through either: (a) the presentation of a 

bona fide student course completion card issued by the federal OSHA Training 
Institute; or (2) the presentation of documentation provided to an employee by a 
trainer certified by the Institute pending the actual issuance of the completion 
card; 

 
(9) Any card with an issuance date more than 5 years prior to the commencement 

date of the construction project shall not constitute proof of compliance; 
 



(10) Each employer shall affix a copy of the construction safety course completion 
card to the certified payroll submitted to the contracting agency in accordance 
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears; 

 
(11) Any employee found to be in non-compliance shall be subject to removal from 

the worksite if such employee does not provide satisfactory proof of course 
completion to the Labor Commissioner by the fifteenth day after the date the 
employee is determined to be in noncompliance; 

 
(12) Any such employee who is determined to be in noncompliance may continue to 

work on a public building construction project for a maximum of fourteen 
consecutive calendar days while bringing his or her status into compliance;  

 
(13) The Labor Commissioner may make complaint to the prosecuting authorities 

regarding any employer or agent of the employer, or officer or agent of the 
corporation who files a false certified payroll with respect to the status of an 
employee who is performing manual labor on a public building construction 
project; 

 
(14) The statute provides the minimum standards required for the completion of a 

safety course by manual laborers on public construction contracts; any contractor 
can exceed these minimum requirements; and 

 
(15) Regulations clarifying the statute are currently in the regulatory process, and shall 

be posted on the CTDOL website as soon as they are adopted in final form. 
 
(16) Any questions regarding this statute may be directed to the Wage and Workplace 

Standards Division of the Connecticut Labor Department via the internet website 
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at 
(860)263-6790. 

 
 
THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN 
EDUCATIONAL RESOURCE,  AND IS NOT INTENDED AS A SUBSTITUTE 
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE 
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE 
REGULATIONS.  

http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm


November 29, 2006

Notice
To All Mason Contractors and Interested Parties

Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate a forklift on a prevailing wage rate project due to a potential jurisdictional dispute.

The rate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Since this is a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedule in
accordance with our statutory authority.

Your cooperation in filing appropriate and accurate certified payrolls is appreciated.



STATUTE 31-55a 
 

- SPECIAL NOTICE - 

To: All State and Political Subdivisions,Their Agents, and Contractors 

Connecticut General Statute 31-55a - Annual adjustments to wage rates by 
contractors doing state work. 

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the 
construction of a state highway or bridge that falls under the provisions of section 31-54 of 
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing, 
rehabilitation, alteration or repair of any public works project that falls under the provisions 
of section 31-53 of the general statutes shall contact the Labor Commissioner on or before 
July first of each year, for the duration of such contract, to ascertain the prevailing rate of 
wages on an hourly basis and the amount of payment or contributions paid or payable on 
behalf of each mechanic, laborer or worker employed upon the work contracted to be done, 
and shall make any necessary adjustments to such prevailing rate of wages and such payment 
or contributions paid or payable on behalf of each such employee, effective each July first. 

 The prevailing wage rates applicable to any contract or subcontract awarded on 
or after October 1, 2002 are subject to annual adjustments each July 1st for the 
duration of any project which was originally advertised for bids on or after 
October 1, 2002.  

 Each contractor affected by the above requirement shall pay the annual adjusted 
prevailing wage rate that is in effect each July 1st, as posted by the Department 
of Labor.  

 It is the contractor’s responsibility to obtain the annual adjusted prevailing 
wage rate increases directly from the Department of Labor’s Web Site. The 
annual adjustments will be posted on the Department of Labor Web page: 
www.ctdol.state.ct.us. For those without internet access, please contact the 
division listed below. 

 The Department of Labor will continue to issue the initial prevailing wage rate 
schedule to the Contracting Agency for the project. All subsequent annual 
adjustments will be posted on our Web Site for contractor access.    

Any questions should be directed to the Contract Compliance Unit, Wage and 
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook 
Blvd., Wethersfield, CT 06109 at (860)263-6790. 

 

http://www.ctdol.state.ct.us/


~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

O Inquiries can be directed to (860)263-6543.



CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

I,                                                   , acting in my official capacity as                                                ,      
   authorized representative                                                                             title

for                                                            , located at                                                                        , 
              contracting agency                                                                 address

do hereby certify that the total dollar amount of work to be done in connection with

                                                                       , located at                                                                  ,  
            project name and number                                                                  address

shall be $                                , which includes all work, regardless of whether such project 

consists of one or more contracts.

CONTRACTOR INFORMATION

Name:                                                                                                                                                 

Address:                                                                                                                                              
Authorized Representative:                                                                                                                 
Approximate Starting Date:                                        

Approximate Completion Date:                                  

                                                                                                                                                             
                  Signature                                                                                            Date

Return To: Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

 
Date Issued: ___________________________ 



                CONNECTICUT DEPARTMENT OF LABOR   
       WAGE AND WORKPLACE STANDARDS DIVISION 

 

              CONTRACTORS WAGE CERTIFICATION FORM 
               Construction Manager at Risk/General Contractor/Prime Contractor 

 

 

I,                                                                      of                                                                        

         Officer, Owner, Authorized Rep.                              Company Name 

 

 

do hereby certify that the                                                                                                            

                                                                           Company Name 

                                                                                                                                                     

                                                                           Street 

                                                                                                                                                                                                      

                    City 

 

and all of its subcontractors will pay all workers on the  

 

                                                                                                                                                   

                                           Project Name and Number 

 

                                                                                                                                                    

                         Street and City   

 

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is 

attached hereto).  

      

                                                                                                          

                                                      Signed 

 

Subscribed and sworn to before me this                       day of                                  ,            . 

 

 

                                                                                                     

                                                    Notary Public 

   Return to:  

    Connecticut Department of Labor 

              Wage & Workplace Standards Division 

                    200 Folly Brook Blvd. 

              Wethersfield, CT  06109 

 

Rate Schedule Issued (Date):                                   
 

 

 



[New] In accordance with Section 31-53b(a) of the C.G.S. each contractor shall provide a copy of the OSHA 10 Hour Construction Safety and Health Card for each employee, to be attached to the first 
certified payroll on the project.

In accordance with Connecticut General Statutes,  31-53               PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS    Connecticut Department of Labor
Certified Payrolls with a statement of compliance Wage and Workplace Standards Division
shall be submitted monthly to the contracting agency. WEEKLY PAYROLL         200 Folly Brook Blvd.

      Wethersfield, CT  06109
CONTRACTOR NAME AND ADDRESS: SUBCONTRACTOR NAME & ADDRESS WORKER'S COMPENSATION INSURANCE CARRIER

POLICY #
PAYROLL NUMBER Week-Ending PROJECT NAME & ADDRESS

       Date EFFECTIVE DATE:
EXPIRATION DATE:

   PERSON/WORKER, APPR MALE/            WORK DAY AND DATE Total ST  BASE HOURLY    TYPE OF     GROSS PAY             TOTAL DEDUCTIONS GROSS PAY FOR
ADDRESS and SECTION RATE FEMALE CLASSIFICATION S M T W TH F S Hours         RATE    FRINGE        FOR ALL FEDERAL STATE THIS PREVAILING CHECK # AND

    % AND   BENEFITS          WORK        RATE JOB      NET PAY
RACE* Trade License Type TOTAL FRINGE    Per Hour    PERFORMED   LIST

 & Number - OSHA Total  BENEFIT PLAN    1 through 6     THIS WEEK FICA WITH- WITH- OTHER
10 Certification Number                                   HOURS WORKED EACH DAY        O/T Hours         CASH    (see back) HOLDING HOLDING

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
 $ 5.  $

Cash Fringe 6.  $
1.  $

  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

12/9/2013 *IF REQUIRED
WWS-CP1 *SEE REVERSE SIDE             PAGE NUMBER             OF                 

OSHA 10 ~ATTACH CARD TO 1ST CERTIFIED PAYROLL



                                                                                                                                                                                                  

*FRINGE BENEFITS EXPLANATION (P): 
               

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State 

Law (unemployment tax, worker’s compensation, income taxes, etc.).   

 
Please specify the type of benefits provided: 

1)  Medical or hospital care                                       4)  Disability                                          

2)  Pension or retirement                                            5)  Vacation, holiday                                                                                                                                             

3)  Life Insurance                                                       6)  Other (please specify)                                   

 

CERTIFIED STATEMENT OF COMPLIANCE 
 
For the week ending date of                                                     , 

 

I,                                                          of                                                      ,  (hereafter known as  

Employer) in my capacity as                                                         (title) do hereby certify and state: 

Section A: 

 

1.   All persons employed on said project have been paid the full weekly wages earned by them during             

the week in accordance with Connecticut General Statutes, section 31-53, as amended.  Further, I               
hereby certify and state the following: 

 

 a)  The records submitted are true and accurate; 

 
 b)  The rate of wages paid to each mechanic, laborer or workman and the amount of payment or 

 contributions paid or payable on behalf of each such person to any employee welfare fund, as 

 defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate 
 of wages and the amount of payment or contributions paid or payable on behalf of each such 

 person to any employee welfare fund, as determined by the Labor Commissioner pursuant to 

 subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not 
 less than those which may also be required by contract; 

 

 c)  The Employer has complied with all of the provisions in Connecticut General Statutes, 

 section 31-53 (and Section 31-54 if applicable for state highway construction); 
 

d)  Each such person is covered by a worker’s compensation insurance policy for the duration of   

his employment which proof of coverage has been provided to the contracting agency; 
 

 e) The Employer does not receive kickbacks, which means any money, fee, commission, credit, 

 gift, gratuity, thing of value, or compensation of any kind which is provided directly or  

 indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor 
 employee for the purpose of improperly obtaining or rewarding favorable treatment in  

 connection with a prime contract or in connection with a prime contractor in connection with a 

 subcontractor relating to a prime contractor; and 
 

 f) The Employer is aware that filing a certified payroll which he knows to be false is a class D 

 felony for which the employer may be fined up to five thousand dollars, imprisoned for up to 
 five years or both.  

 

2.    OSHA~The employer shall affix a copy of the construction safety course, program or 

training completion document to the certified payroll required to be submitted to the contracting 

agency for this project on which such persons name first appears.  
 

 

 
                                                                                                                                                    

            (Signature)            (Title)                                   Submitted on (Date) 
                                   

 

                                                                   

 

 

 

***THIS IS A PUBLIC DOCUMENT*** 

***DO NOT INCLUDE SOCIAL SECURITY NUMBERS*** 



Weekly Payroll Certification For PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS Week-Ending Date:
Public Works Projects (Continued) Contractor or Subcontractor Business Name:

WEEKLY PAYROLL

PERSON/WORKER, APPR MALE/          WORK DAY AND DATE Total ST BASE HOURLY    TYPE OF     GROSS PAY              TOTAL DEDUCTIONS   GROSS PAY FOR
ADDRESS and SECTION RATE FEMALE CLASSIFICATION S M T W TH F S Hours         RATE    FRINGE FOR ALL WORK FEDERAL STATE THIS PREVAILING CHECK # AND 

    % AND    BENEFITS    PERFORMED          RATE JOB      NET PAY
RACE* Trade License Type TOTAL FRINGE    Per Hour     THIS WEEK

    & Number - OSHA Total BENEFIT PLAN    1 through 6 FICA WITH- WITH- OTHER
10 Certification Number                        HOURS WORKED EACH DAY        O/T Hours          CASH    (see back) HOLDING HOLDING

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1. $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

 *IF REQUIRED
12/9/2013
WWS-CP2             NOTICE:  THIS PAGE MUST BE ACCOMPANIED BY A COVER PAGE (FORM # WWS-CP1)        PAGE NUMBER             OF                 



Information Bulletin 
Occupational Classifications 

 
The Connecticut Department of Labor has the responsibility to properly 

determine "job classification" on prevailing wage projects covered under 
C.G.S. Section 31-53(d).  

Note: This information is intended to provide a sample of some occupational 
classifications for guidance purposes only. It is not an all-inclusive list of each 
occupation's duties. This list is being provided only to highlight some areas where a 
contractor may be unclear regarding the proper classification.  If unsure, the employer 
should seek guidelines for CTDOL. 

Below are additional clarifications of specific job duties performed for 
certain classifications: 

 

 ASBESTOS WORKERS 
 
Applies all insulating materials, protective coverings, coatings and finishes to all types of 
mechanical systems.  
 

 ASBESTOS INSULATOR 

Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle,  heat and 
frost insulation, including penetration and fire stopping work on all penetration fire stop 
systems. 

 BOILERMAKERS 

Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel, etc. 
Builds incomplete boilers, repairs heat exchanges and steam generators.  

 BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE MASONS, 
PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS, TERRAZZO 
WORKERS, TILE SETTERS 

Lays building materials such as brick, structural tile and concrete cinder, glass, gypsum, 
terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete, applies 
decorative steel, aluminum and plastic tile, applies cements, sand, pigment and marble 
chips to floors, stairways, etc.  



 CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT FLOOR 
LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS 

Constructs, erects, installs and repairs structures and fixtures of wood, plywood and 
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives piling into 
ground to provide foundations for structures such as buildings and bridges, retaining 
walls for earth embankments, such as cofferdams. Fastens wooden, metal or rockboard 
lath to walls, ceilings and partitions of buildings, acoustical tile layer, concrete form 
builder. Applies firestopping materials on fire resistive joint systems only. Installation of 
curtain/window walls only where attached to wood or metal studs.  Installation of 
insulated material of all types whether blown, nailed or attached in other ways to walls, 
ceilings and floors of buildings.  Assembly and installation of modular furniture/furniture 
systems. Free-standing furniture is not covered.  This includes free standing: student 
chairs, study top desks, book box desks, computer furniture, dictionary stand, atlas 
stand, wood shelving, two-position information access station, file cabinets, storage 
cabinets, tables, etc. 
 

 LABORER, CLEANING 
 

• The clean up of any construction debris and the general (heavy/light) cleaning, 
including sweeping, wash down, mopping, wiping of the construction facility and its 
furniture, washing, polishing, and dusting.   
 

 DELIVERY PERSONNEL  
 

• If delivery of supplies/building materials is to one common point and stockpiled 
there, prevailing wages are not required. If the delivery personnel are involved in 
the distribution of the material to multiple locations within the construction site 
then they would have to be paid prevailing wages for the type of work 
performed: laborer, equipment operator, electrician, ironworker, plumber, etc. 
 

     • An example of this would be where delivery of drywall is made to a building and the 
delivery personnel distribute the drywall from one "stockpile" location to 
further sub‐locations on each floor. Distribution of material around a 
construction site is the job of a laborer or tradesman, and not a delivery personnel. 

 ELECTRICIANS 

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc., which 
generates, transforms, transmits or uses electrical energy for light, heat, power or other 
purposes, including the Installation or maintenance of telecommunication, LAN wiring 
or computer equipment, and low voltage wiring. *License required per Connecticut 
General Statutes: E-1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-1,2,7,8,9.  
 
 



 ELEVATOR CONSTRUCTORS 

Install, erect, maintenance and repair of all types of elevators, escalators, dumb waiters 
and moving walks. *License required by Connecticut General Statutes: R-1,2,5,6. 

 FORK LIFT OPERATOR 
 

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a 
maximum height of nine (9) feet only. 

 Power Equipment Operator Group 9 ‐ operates forklift to assist any trade,  and to assist 
a mason to a height over nine (9) feet. 

 GLAZIERS 

Glazing wood and metal sash, doors, partitions, and  2 story aluminum storefronts. 
Installs glass windows, skylights, store fronts and display cases or surfaces such as 
building fronts, interior walls, ceilings and table tops and metal store fronts. Installation 
of aluminum window walls and curtain walls is the "joint" work of glaziers and 
ironworkers, which require equal composite workforce.  

 IRONWORKERS 

Erection, installation and placement of structural steel, precast concrete, miscellaneous 
iron, ornamental iron, metal curtain wall, rigging and reinforcing steel. Handling, sorting, 
and installation of reinforcing steel (rebar). Metal bridge rail (traffic), metal bridge 
handrail, and decorative security fence installation.  Installation of aluminum window 
walls and curtain walls is the "joint" work of glaziers and ironworkers which require 
equal composite workforce. 
 

 INSULATOR 

 

• Installing fire stopping systems/materials for "Penetration Firestop Systems": 
transit to cables, electrical conduits, insulated pipes, sprinkler pipe penetrations, 
ductwork behind radiation, electrical cable trays, fire rated pipe penetrations, 
natural polypropylene, HVAC ducts, plumbing bare metal, telephone and 
communication wires, and boiler room ceilings.  
 

 LABORERS 

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy 
operator, concrete saw operator, fence and guard rail erector (except metal bridge rail 
(traffic), decorative security fence (non-metal). 



installation.), hand operated concrete vibrator operator, mason tenders, pipelayers 
(installation of storm drainage or sewage lines on the street only), pneumatic drill 
operator, pneumatic gas and electric drill operator, powermen and wagon drill 
operator, air track operator, block paver, curb setters, blasters, concrete spreaders.  

 PAINTERS 

Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or 
application of any protective coatings of every description on all bridges and 
appurtenances of highways, roadways, and railroads. Painting, decorating, hardwood 
finishing, paper hanging, sign writing, scenic art work and drywall hhg for any and all 
types of building and residential work.  

 LEAD PAINT REMOVAL 
 

• Painter’s Rate 
1. Removal of lead paint from bridges. 
2. Removal of lead paint as preparation of any surface to be repainted. 
3. Where removal is on a Demolition project prior to reconstruction. 

• Laborer’s Rate 
1. Removal of lead paint from any surface NOT to be repainted. 
2. Where removal is on a TOTAL Demolition project only. 

 PLUMBERS AND PIPEFITTERS 

Installation, repair, replacement, alteration or maintenance of all plumbing, heating, 
cooling and piping. *License required per Connecticut General Statutes: P-1,2,6,7,8,9  J-
1,2,3,4  SP-1,2  S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4.  

 POWER EQUIPMENT OPERATORS 

Operates several types of power construction equipment such as compressors, pumps, 
hoists, derricks, cranes, shovels, tractors, scrapers or motor graders, etc. Repairs and 
maintains equipment. *License required, crane operators only, per Connecticut General 
Statutes.  

 

 

 ROOFERS 

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt and 
gravel to waterproof roofs, including preparation of surface. (demolition or removal of 
any type of roofing and or clean-up of any and all areas where a roof is to be relaid.)  



 SHEETMETAL WORKERS 

Fabricate, assembles, installs and repairs sheetmetal products and equipment in such 
areas as ventilation, air-conditioning, warm air heating, restaurant equipment, 
architectural sheet metal work, sheetmetal roofing, and aluminum gutters.  Fabrication, 
handling, assembling, erecting, altering, repairing, etc. of coated metal material panels 
and composite metal material panels when used on building exteriors and interiors as 
soffits, facia, louvers, partitions,  canopies, cornice, column covers, awnings, beam 
covers, cladding, sun shades, lighting troughs, spires, ornamental roofing, metal ceilings, 
mansards, copings, ornamental and ventilation hoods, vertical and horizontal siding 
panels, trim, etc. The sheet metal classification also applies to the vast variety of coated 
metal material panels and composite metal material panels that have evolved over the 
years as an alternative to conventional ferrous and non-ferrous metals like steel, iron, 
tin, copper, brass, bronze, aluminum, etc.   Fabrication, handling, assembling, erecting, 
altering, repairing, etc. of architectural metal roof, standing seam roof, composite metal 
roof, metal and composite bathroom/toilet partitions, aluminum gutters, metal and 
composite lockers and shelving, kitchen equipment, and walk‐in coolers. To include 
testing and air –balancing ancillary to installation and construction. 

 SPRINKLER FITTERS 

Installation, alteration, maintenance and repair of fire protection sprinkler systems. 
*License required per Connecticut General Statutes: F-1,2,3,4.  

 TILE MARBLE AND TERRAZZO FINISHERS 

Assists and tends the tile setter, marble mason and terrazzo worker in the performance 
of their duties. 

 TRUCK DRIVERS 

~How to pay truck drivers delivering asphalt is under REVISION~ 

Truck Drivers are requires to be paid prevailing wage for time spent "working" directly 
on the site. These drivers remain covered by the prevailing wage for any time spent 
transporting between the actual construction location and facilities (such as fabrication, 
plants, mobile factories, batch plant, borrow pits, job headquarters, tool yards, etc.) 
dedicated exclusively, or nearly so, to performance of the contract or project, which are 
so located in proximity to the actual construction location that it is reasonable to include 
them. *License required, drivers only, per Connecticut General Statutes. 

 

 

 



For example: 

 
• Material men and deliverymen are not covered under prevailing wage as long as they 
are not directly involved in the construction process. If, they unload the 
material, they would then be covered by prevailing wage for the classification 
they are performing work in: laborer, equipment operator, etc. 
• Hauling material off site is not covered provided they are not dumping it at a 
location outlined above.  
• Driving a truck on site and moving equipment or materials on site would be considered 
covered work, as this is part of the construction process. 

 

 Any questions regarding the proper classification should be directed to:   
Public Contract Compliance Unit 

 Wage and Workplace Standards Division 
 Connecticut Department of Labor 

 200 Folly Brook Blvd, Wethersfield, CT 06109  
(860) 263-6543. 



Connecticut Department of Labor 

Wage and Workplace Standards Division 

FOOTNOTES 

 
 

 Please Note: If the “Benefits” listed on the schedule for the following occupations  

 includes a letter(s) (+ a or + a+b for instance), refer to the information   

 below. 

 

Benefits to be paid at the appropriate prevailing wage rate for the    

         listed occupation. 

 

If the “Benefits” section for the occupation lists only a dollar amount,   

         disregard the information below. 

 

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons 

(Building Construction) and 

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties) 

 

a. Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday  

provided the employee works the regularly scheduled day before and after the 

holiday.  Employers may schedule work on Christmas Eve and employees shall 

receive pay for actual hours worked in addition to holiday pay. 

 

 Elevator Constructors: Mechanics 
 

a. Paid Holidays:  New Year’s Day, Memorial Day, Independence Day, Labor Day,                       

       Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after                                                             

       Thanksgiving.  

 

b. Vacation:   Employer contributes 8% of basic hourly rate for 5 years or more  of 

service or 6% of basic hourly rate for 6 months to 5 years of service as vacation pay 

credit. 

 

Glaziers 

a. Paid Holidays: Labor Day and Christmas Day.  

 

Power Equipment Operators 
(Heavy and Highway Construction & Building Construction)  

 

a. Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,  

Labor Day, Thanksgiving Day and Christmas Day, provided the employee works 3 

days during the week in which the holiday falls,  if scheduled, and if scheduled, the 

working day before and the working day after the holiday.  Holidays falling on 

Saturday may be observed on Saturday, or if the employer so elects, on the 

preceding Friday. 

 

 

 



Ironworkers 
a. Paid Holiday: Labor Day provided employee has been on the payroll for the 5                                           

       consecutive work days prior to Labor Day. 

 

Laborers (Tunnel Construction) 
a. Paid Holidays:  New Year’s Day, Memorial Day, Independence Day, Labor Day, 

        Thanksgiving Day and Christmas Day.  No employee shall be eligible for holiday                                   

       pay when he fails, without cause, to work the regular work day preceding the                                               

       holiday or the regular work day following the holiday. 

 

Roofers 
a. Paid Holidays: July 4

th
, Labor Day, and Christmas Day provided the employee is                                  

        employed 15 days prior to the holiday.  

 

Sprinkler Fitters 
a. Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and        

Christmas Day, provided the employee has been in the employment of a contractor 

20 working days prior to any such paid holiday. 

 

Truck Drivers  

(Heavy and Highway Construction & Building Construction) 

 

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Christmas day, and Good Friday, provided the  employee has  

at least 31 calendar days of service and works the last scheduled day before and the 

first scheduled day after the holiday, unless excused. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                     Rev. 7/1/18 
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WORKING PROCEDURES DURING CONSTRUCTION 
 
 
SECTION I – GENERAL 
 

A. Contact between the budgeted agency and the Architect/Engineer will be through the 
Construction Administrator assigned to the project.  Contact between the Architect 
and the Contractor will be through the Construction Administrator, except on matters 
relating to shop drawings (Section 5 below); approval of materials (Section 6); 
approval of samples (Section 7). 

 
B. The control, field supervision, and inspection of this project through the date of 

guarantee required by the General Conditions will be conducted by the University or 
its designated representative ,as directed by the University Architect delegated by the 
Commissioner to the Director of Construction Services ,whose project organization 
includes the following: 

 
(1) Director of Facilities Planning & Engineering/University Representative 
(2) Associate Director/Assistant Director of Facilities Planning & Engineering 
(3) Construction Administrator/University Representative/ Project Manager 
(4) Architect/ Engineer 

 
C. The Construction Administrator assigned to the project is responsible to his superiors 

for the control, field supervision, and inspection of the project.  The Contractor and 
the Architect/Engineer submit to the Construction Administrator a separate written 
statement on each question of contract interpretation, contract discrepancy, contract 
change, or on any question concerning a deviation from the contract requirements. 

 
SECTION 2 – CORRESPONDENCE 
 

A. Standard practice is to be as follows: 
 

1. All correspondence must bear the correct title and assigned contract 
number for purposes of identification. 

 
2. For ease in filing, a separate letter must be issued for each subject.  

SEVERAL SUBJECTS ARE NOT TO BE COMBINED IN ONE LETTER. 
 

3. All shop drawings, samples, etc., must be accompanied by a transmittal 
letter, which should be clear as to what is being transmitted. 

 
4. Persons and/or firms receiving copies shall be noted on all copies of 

each letter.  A check mark is to be placed beside each name so as to 
designate to whom the copy belongs. 

 
5. The following procedures as to be followed: 

` 
a. A copy of every letter addressed by the Architect/Engineer to the 

Construction Administrator (and vice versa) is to be sent to the 
Director of Facilities Planning & Engineering. 

 
b. A copy of every letter addressed by the Architect/Engineer to the 

Contractor (and vice versa) is to be sent to the Director of 
Facilities Planning and Engineering and Construction 
Administrator. 
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c. A copy of every letter addressed by the Contractor to the 
Construction Administrator (and vice versa) is to be sent to the 
Director of Facilities Planning and Engineering and the 
Architect/Engineer. 

 
d. A copy of every letter addressed by either the Construction 

Administrator or the Architect/Engineer to the budgeted agency 
is to be sent to the Director of Facilities Planning and 
Engineering. 

 
B. All correspondence addressed to the Director of Facilities Planning & 

Engineering is to be sent to Western Connecticut State University, 181 White 
Street, Danbury, CT 06810.  Letters shall be sent direct and with the least 
possible delay. 

 
SECTION 3 – JOB DRAWINGS, DETAIL DRAWINGS, ETC. 
 

A. The Architect/Engineer will furnish four (4) prints, three (3) to be sent by 
transmittal letter directly to the Construction Administrator on the job and one (1) 
directly to the Director of Facilities Planning and Engineering with one (1) copy of 
the transmittal letter.  A copy of the transmittal letter only is to be sent directly to 
the Director of Facilities Planning & Engineering, and three (3) prints are to be 
sent directly to the Contractor together with a copy of the same transmittal letter. 

 
SECTION 4 – APPROVAL OF SUBCONTRACTORS 
 

A. Initial submission shall be as prescribed in the proposal attached to and made a 
part of the contract.  Subsequent submission(s), on the Contractor’s letterhead, 
shall include the name of the proposed subcontractor(s), what services they will 
be providing, and the contract amount.  This information is sent to the Director of 
Facilities Planning and Engineering, with a copy to the Architect/Engineer, and 
the Construction Administrator.  The Contractor will be notified by the University 
on approvals of all subcontractors. 

 
SECTION 5 – SHOP DRAWINGS 
 

A. The Contractor shall forward, after detailed checking in his office, with a 
transmittal letter, three (3) prints of each shop drawing to the Architect/Engineer 
for initial checking, following the procedure as outlined in paragraph 2 above.  At 
the same time, the Contractor shall send a copy of the transmittal letter to the 
Director of Facilities Planning and Engineering, and one (1) copy to the 
Construction Administrator, assigned to the project. 

 
B. After corrections have been made, or when the shop drawings are finally 

approved, the Contractor is to furnish a total of seven (7) prints of each drawing 
to the Architect/Engineer.  For sprinkler shop drawings, provide a total of ten (10) 
prints.  All prints to include the project name and DCS project number. 

 
C. Noting his action on shop drawings, the Architect/Engineer shall: 

 
1. Retain two (2) sets of drawings for his files. 
 
2. Return two (2) sets to the Contractor with a transmittal letter. 

 
3. Send one (1) set to the District Construction Supervisor together with a 

copy of the transmittal letter. 
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4. Send two (2) sets to the Construction Administrator, with one (1) copy of 

the transmittal letter. 
 

5. In the case of fire sprinkler systems only, add (3) sets of final approved 
shop drawings to make a total of (10) sets.  Two (2) sets will be sent to 
the States Insurance Carrier.  One (1) set (if the building exceeds the 
threshold limit) shall be sent to the State Fire Marshals office for ultimate 
approval and compliance. The sets submitted to the Fire Marshal and 
Insurance Carrier shall include hydraulic calculations, and 
manufacturers’ specification sheets for all sprinkler heads, backflow 
preventors, and fire pumps (including pump curves). 

 
SECTION 6 – APPROVAL OF MATERIALS 
 

A. The Contractor shall submit directly to the Architect/Engineer for approval a list of 
all materials and equipment proposed for use on the project, following the 
procedure outlined in paragraph 2 above.  Approval or disapproval will be 
handled as follows.  Note that there are three (3) broad classifications to be 
considered: 

 
1. Action on any material or equipment which is named by brand in the 

specifications will be taken by the Architect/Engineer. 
 

2. When the Contractor proposes an equal for any specified material or 
equipment, he shall submit to the Architect/Engineer full information 
(manufacturer’s brochure, etc.) covering the item proposed.  The 
Architect/Engineer will evaluate the data and submit three (3) copies of 
the information along with his recommendations to the Director of 
Facilities Planning and Engineering, who will inform the Contractor of the 
decision. 

 
3. If the Contractor proposes material or equipment that deviates from the 

specifications (a substitution to be handled by a change order), he shall 
submit full information about the item, and a credit to the owner, where 
applicable, supported by the manufacturer’s original quotation for 
specified material and that for the substitution.  The Architect/Engineer 
will review this data, and submit three (3) copies of the information along 
with his recommendations to the Director of Facilities Planning and 
Engineering, who will notify the Contractor of the decision. 

 
4. Time limitations for making submittals on equals or for substitutions, shall 

be in accordance with Article 14 of the General Conditions. 
 

B. Selection of paint colors and colors of interior finished materials shall be made by 
the Architect/Engineer, who will be responsible for obtaining approval of the 
using agency.  After receiving this approval, he will notify the Contractor. 

 
SECTION 7 – APPROVAL OF SAMPLES 
 

A. Procedure on approval of samples will be the same as for materials; however, in 
most cases, samples delivered by the Contractor to the job site will be examined 
there and will be held there until completion of the work.  Approval by the 
Architect/Engineer is to be in writing following procedure outlined in Section 6A. 
(2). 
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SECTION 8 – REPORTS ON WORK AT SITE 
 

A. The diary kept by the Construction Administrator on the job will be available for 
the Architect/Engineer.  The CC/S will also keep a list of questions for 
determination by the Architect/Engineer. 

 
B. Observation reports by the Architect/Engineer are also required. 

 
SECTION 9 – INSURANCE  CERTIFICATES 
 

A. All certificates, in triplicate, will be sent to the Contracts Supervisor of the 
Contract Section. 

 
SECTION 10 – INSTRUCTIONS ON THE WORK 
 

A. All instructions on the job will be given the Contractor by the Construction 
Administrator, who will make any decisions not in conflict with the plans and 
specifications.  He will advise the Architect/Engineer at all times as to actions 
taken.  On matters of major importance, the Construction Administrator will 
consult with the Director of Facilities Planning and Engineering and the 
Architect/Engineer and obtain clearance before giving instructions to the 
Contractor. 

 
B. On engineering projects, each Architect/Engineer will keep the Engineering 

Section of the Department of Construction Services advised concerning 
instructions and interpretations given by him, and in no case will authorize 
engineering changes in the plans or specifications without receiving prior 
approval of the Engineering Section. 

 
C. Deviations from plans and specifications will be handled by a change order. 

 
SECTION 11 – SCHEDULE OF VALUES OF THE WORK 
 

A. The Contractor shall prepare, on forms furnished by the Department of 
Construction Services, one (1) pencil copy of the schedule of values, for various 
parts of the work, broken down as directed, aggregating the total sum of the 
contract, and submit to the assigned Construction Administrator for review. 

 
B. Following this review and initialing by the Mechanical/Electrical Specialist, if 

applicable, the Construction Administrator will transmit the initialed copy of the 
schedule of values to the Hartford office for further processing. 

 
C. After final approval, the Hartford office will notify the Contractor to submit the final 

typed schedule of values in the number of copies required. 
 

D. Under no circumstances is the Contractor to submit a requisition for partial 
payment until the schedule of values has been approved. 

 
SECTION 12 – REQUISITIONS 
 

A. The Contractor’s requests for partial payment shall be itemized to correspond 
with the approved schedule of values.  Requisitions shall be submitted directly to 
the Construction Administrator for approval and processing. 

 
B. Requisitions for requests for partial payment shall be submitted once a month 

directly to the Construction Administrator assigned to the project. 
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SECTION 13 – CHANGE ORDERS 
 

A. Any change for improvement of the work or to provide for field conditions 
suggested by the budgeted agency, the Department of Construction Services, 
the Contractor, or the Architect/Engineer, will be handled by the Construction 
Administrator assigned to the project.  The Construction Administrator is to 
determine the necessity for the change and clear with the Architect/Engineer and 
the budgeted agency.  He may ask the Architect/Engineer to prepare any 
documents necessary to process the change, and he will obtain from the 
Contractor any estimate covering additions to or deductions from the contract 
price. 

 
B. Changes requested by the agency must first be addressed by the agency head 

to the Commissioner of Construction Services for consideration and approval 
before any action will be taken by the Construction Administrator. 

 
C. To expedite change orders during the course of construction, proposals are to be 

submitted directly to the assigned Construction Administrator (in the number of 
copies requested) with a copy to the Director of Facilities Planning and 
Engineering, the District Construction Supervisor, and the Architect/Engineer. 

 
D. After review and comment by the budgeted agency, the request for change 

order, with all back-up, including the architect’s/engineer’s recommendations and 
a definite statement of need and/or reason for the change, will be submitted by 
the Construction Administrator to the central office of the Department of 
Construction Services.  On approval by the Commissioner, a change order to the 
contract will be issued authorizing the change. 

 
E. The amount of compensation to be paid for additional work shall be in 

accordance with Article 13 of the General Conditions. 
 

F. Lump sum proposals are to contain certain quantities and unit prices and be 
itemized in sufficient detail to give the Department of Construction Services a 
basis for checking.  When a subcontractor’s price is included in the general 
contractor’s proposal, the subcontractor’s breakdowns to be included.  Credits 
must be deducted before the percentage can be applied. 

 
G. Every proposal is to state whether or not extension of time is required, and if so, 

of how many days. 
 

H. In the event of disagreement between the Contractor and the Cost Review 
Section as to the amount of the proposal, the Cost Review Section will take the 
matter up with the Contractor through the Construction Administrator on the job 
or, if more expedient, directly with the Contractor. 

 
I. In no case is a Contractor to proceed without an approved Change Order, or if 

necessary, to expedite the work, a proceed order authorized by the 
Commissioner of the Director of Construction, as provided in Articles 13 and 26 
of the General Conditions.  This shall not, however, affect the power of the 
Contractor to act in a case of emergency, threats of injury to persons, damage to 
the work or an adjacent property. 

 
END 
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ARTICLE 1 
DEFINITIONS 

 
WHENEVER THE FOLLOWING TERMS, OR PRONOUNS IN PLACE 
OF THEM, ARE USED THE INTENT AND MEANING SHALL BE AS 
FOLLOWS: 
 
1.1 ACCEPTANCE:  The Owner’s acknowledgement   of 
the Work from the Contractor upon certification by the Con-
struction Administrator and Architect or Engineer that all 
Work has been completed. 
 
1.2 ADDITIONAL OR DELETED WORK:  Work re-
quired by the Department that, in the judgment of the Com-
missioner, involves any addition to, deduction from, or modi-
fication of the Work required by the Contract Documents. 
 
1.3 AGENCY:  The (User) Agency of the State of Con-
necticut having administrative authority of the facility in 
which the Work is being performed. 
 
1.4 APPLICATION FOR PAYMENT, PARTIAL 
PAYMENT OR REQUISITION:  Contractor’s certified 
request for payment for completed portions of the Work and, 
if the Contract so provides, for materials or equipment suita-
bly stored pending their incorporation into the Work. 
 
1.5 ARCHITECT OR ENGINEER: A sole proprietor, 
partnership, firm, corporation or other business organization 
under Contract with the Owner, commissioned to prepare 
Contract Drawings and Specifications, to advise the Owner 
and in certain cases, to perform regular inspections during 
construction and when authorized to perform the duties of the 
Construction Administrator. 
 
1.6 AS-BUILT DRAWINGS:  Construction Drawings 
revised by the Contractor to show all significant Modifica-
tions made during the construction process. 
 
1.7 BASE BID:  Monetary value stated in the Bid Proposal 
Form as the sum for which the Bidder offers to perform the 
Work described in the Bidding Documents, exclusive of ad-
justments for Supplemental Bids. 
 
1.8 BID BOND:  Form of Bid Security executed by the 
Bidder as Principal and by a Surety to guarantee that the Bid-
der will enter into a Contract within a specified time and fur-
nish any required bond as mandated by Connecticut General 
Statute Section 4b-92. 
 
1.9 BIDDER: A sole proprietor, partnership, firm, corpora-
tion or other business organization submitting a Bid on the 
Bid Proposal Form for the Work contemplated. 
 

1.10 BIDDING DOCUMENTS:  Collectively, the Bidding 
Requirements and the proposed Contract Documents, includ-
ing any addenda issued prior to receipt of Bids. 
 
1.11 BID OR BID PROPOSAL FORM:  A complete and 
duly signed proposal to perform Work (or a designated por-
tion thereof) for a stipulated sum submitted in accordance 
with the Bidding Documents. 
 
1.12 BID SECURITY:  Certified check or Bid Bond sub-
mitted with Bid Proposal Form, which provides that the Bid-
der, if awarded the Contract, will execute such Contract in 
accordance with the requirements of the Bidding Documents. 
 
1.13 BUILDER’S RISK INSURANCE:  A specialized 
form of property insurance which provides coverage for loss 
or damage to the Work pursuant to the Contract Documents. 
 
1.14 CASH ALLOWANCE:  An amount established in the 
Contract Documents for inclusion in the Contract Sum to 
cover the cost of prescribed items not specified in detail, and 
as shown in the Allowance Schedule. 
 
1.15 CERTIFICATE OF ACCEPTANCE:  A document 
issued by the Owner to the Contractor stating that all Work 
specified in the Certificate of Acceptance has been completed 
and accepted by the Owner. 
 
1.16 CERTIFICATE OF COMPLIANCE:  A document 
stating that for the portion of the Project completed, either 
the design portion or the construction portion, has been per-
formed in substantial compliance with all applicable building 
codes. 
 
1.17 CERTIFICATE OF OCCUPANCY:  Document is-
sued by the authority having jurisdiction certifying that all or 
a designated portion of a building is approved for its desig-
nated use. 
 
1.18 CERTIFICATE OF SUBSTANTIAL COMPLE-
TION:  A document prepared by the Architect or Engineer 
and approved by the Owner on the basis of an inspection 
stating: 
 

1.18.1 that the Work, or a designated portion thereof, is de-
termined to be Substantially Complete; 

1.18.2 the date of Substantial Completion; 
1.18.3 the responsibilities of the Owner and the Contractor 

for security maintenance, heat, utilities, damage to 
the Work and insurance; and 

1.18.4 the time within which the Contractor shall complete 
the remaining Work. 
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1.19 CHANGE ORDER:  Written authorization signed by 
the Owner, authorizing a modification in the Work, an ad-
justment in the Contract Sum, or an adjustment in the Con-
tract Time. 
 
1.20 COMMISSIONER:  The State of Connecticut, De-
partment of Public Works (DPW) Commissioner acting di-
rectly or through specifically authorized DPW personnel or 
agent(s) having authority to perform duties defined in Article 
25. 
 
1.21 CONSTRUCTION ADMINISTRATOR: A sole pro-
prietor, partnership, firm, corporation or other business or-
ganization, under Contract or employed by the Owner com-
missioned and/or authorized to oversee the fulfillment of all 
requirements of the Contract Documents.  The authorized 
Construction Administrator may be a Department of Public 
Works Assistant Project Manager, Department of Public 
Works Project Manager, a Clerk of the Works, an Architect, 
a Consulting Architect, a Consulting Construction Adminis-
trator, a Consulting Engineer etc. or any other designee as 
authorized and identified by the Owner. 
 
1.22 CONSTRUCTION CHANGE DIRECTIVE:  A writ-
ten authorization signed by the Owner, directing a modifica-
tion in the Work and stating a proposed basis for adjustment, 
if any, in the Contract Sum, Contract Time or both.  Any 
Construction Change Directive effecting an adjustment to the 
Contract Sum or Contract Time shall result in a Change Or-
der. 
 
1.23 CONTRACT DOCUMENTS OR CONTRACT:  
The Agreement between Owner and Contractor, Conditions 
of the Contract (General Conditions, Supplementary Condi-
tions, General Requirements and other Conditions), Draw-
ings, Specifications, and Addenda issued prior to execution 
of the Contract, other documents listed in the Agreement and 
Modifications issued after execution of the Contract, all of 
which shall constitute the Contract. 
 
1.24 CONTRACTOR OR GENERAL CONTRACTOR: 
A sole proprietor, partnership, firm or Corporation, under 
direct Contract with the Department of Public Works, re-
sponsible for performing the Work under the Contract 
Documents.  Whenever the words “Contractor” or “General 
Contractor” are used it shall be understood to mean Contrac-
tor. 
 
1.25 CONTRACTOR’S LIABILITY INSURANCE:  In-
surance purchased and maintained by the Contractor that 
insures the Contractor for claims for property damage, bodily 
injury or death. 
 
1.26 CONTRACT START DATE OR DATE OF 
COMMENCEMENT OF THE WORK:  The date, speci-

fied by the Owner in the Notice to Proceed, on which the 
Contractor is required to start the Work. 
 
1.27 CONTRACT SUM:  The sum stated in the Contract, 
which is the total amount payable by the Owner to the Con-
tractor for performance of the Work under the Contract 
Documents. 
 
1.28 CONTRACT TIME:  The period of time allotted in 
the Contract Documents for Substantial Completion of the 
Work, including authorized adjustments thereto.  The Con-
tract Time is the sum of all Working Days and Non-Working 
Days as further defined herein and specified in the Contract 
Documents. 
 
1.29 DAY:  Whenever the word Day is used it shall be un-
derstood to mean calendar day stated on the Bidding Docu-
ments, unless stated otherwise. 
 
1.30 DEPARTMENT OF PUBLIC WORKS  (DPW) 
PROJECT MANAGER:  The individual employed by the 
Owner, designated and authorized by the Commissioner, to 
be responsible for the overall management and oversight of 
the Project, and to represent the (User) Agency. 
 
1.31 DIESEL VEHICLE EMMISSIONS CONTROL:  
The reduction of air pollution emissions from diesel powered 
vehicles through the use of diesel engine emission control 
technologies. 
 
1.32 EQUAL(S):  Any deviation from the Specification 
which is defined as follows: A replacement for the specified 
material, device, procedure, equipment, etc., which is recog-
nized and accepted as substantially equal to the first listed 
manufacturer or first listed procedure specified after review 
by the Architect/Engineer, and may be rejected or approved 
at the sole discretion of the Owner. All equals must be sub-
stantially equivalent to the first manufacturer or first proce-
dure listed in the Specifications with reference to all of the 
following areas: the substance and function considering qual-
ity, workmanship, economy of operation, durability, and suit-
ability for purposes intended; size, rating, and cost. The equal 
does not constitute a modification in the scope of Work, the 
Schedule, or Architect/Engineer’s design intent of the speci-
fied material, device, procedure, equipment, etc.  
 
1.33 FINAL INSPECTION:  Review of the Work by the 
Architect or Engineer and Owner to determine whether Ac-
ceptance has been achieved. 
 
1.34 FINAL PAYMENT:  The last payment made by the 
Owner to the Contractor, made after notice of the Accep-
tance.  Payment shall include the entire unpaid balance of the 
Contract Sum as adjusted by modifications. 
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1.35 GENERAL CONDITIONS:  The General Conditions 
of the Contract for Construction, part of Division 00 of the 
Specifications. 
 
1.36 GENERAL REQUIREMENTS:  That part of the 
Contract Documents entitled General Requirements, which is 
Division 01 of the Specifications. 
 
1.37 GUARANTEE:  See Warranty. 
 
1.38 LIQUIDATED DAMAGES:  A sum established in a 
Contract, usually as a fixed sum per Day, as the predeter-
mined measure of damages to be paid to the Owner due to 
the Contractor’s failure to complete the Work within the 
Contract Time. 
 
1.39 LUMP SUM: An item or category priced as a whole 
rather than broken down into its elements. 
 
1.40 MOBILE SOURCE: A source designed or constructed 
to move from one location to another during normal opera-
tion except portable equipment and includes, but is not lim-
ited to, automobiles, buses, trucks, tractors, earth moving 
equipment, hoists, cranes, aircraft, locomotives operating on 
rails, vessels for transportation on water, lawnmowers, and 
other small home appliances. 
 
1.41 NON-WORKING DAYS: All Saturdays, Sundays, 
Legal State Holidays (12), and any other Days identified in 
the Contract Documents that the Contractor is not permitted 
to execute the Work.  The restriction of Non-Working Days 
may be suspended upon the approval or direction of the 
Commissioner. 
 
1.42 NOTICE TO BIDDER:  A notice contained in the 
Bidding Document informing prospective Bidders of the op-
portunity to submit Bids on a Project. 
 
1.43 NOTICE TO PROCEED:  Written notice, issued by 
the Commissioner or the Commissioner’s authorized repre-
sentative, to the Contractor authorizing the Contractor to pro-
ceed with the Work and establishing the date for commence-
ment of the Contract Time. 
 
1.44 OWNER OR DEPARTMENT:  The State of Con-
necticut, Department of Public Works acting through its 
Commissioner or specifically authorized Department person-
nel or agent. 
 
1.45 OVERHEAD:  Indirect costs including: supervision 
(any position over the foreman), field and home office ex-
pense, insurance, and small tools and consumables. 
 
1.46  PAYMENT, BOND, LABOR BOND OR 
MATERIAL BOND:  A  bond  in  which  the  Contractor 

and the  Contractor’s  surety  guarantee  to  the  Owner that 
the Contractor will pay for labor and materials furnished for 
use in the performance of the Contract, as required by Con-
necticut General Statutes Section 49-41. 
 
1.47 PERFORMANCE BOND OR SURETY BOND:  A 
bond in which the Contractor and the Contractor’s surety 
guarantee to the Owner that the Work will be performed in 
accordance with the Contract Documents, as required by 
Connecticut General Statutes Section 49-41. 
 
1.48 PERFORMANCE SPECIFICATION:  A description 
of the desired results or performance of a product, material, 
assembly, procedure, or a piece of equipment with criteria for 
identifying the standard. 
 
1.49 PLANS OR DRAWINGS:  All Drawings or reproduc-
tions of Drawings pertaining to the construction of the Work 
contemplated and its appurtenances. 
 
1.50 PROJECT:  The total construction of which the Work 
performed under the Contract Documents may be the whole 
or a part. 
 
1.51 PROJECT MANUAL:  The set of documents assem-
bled for the Work which includes, but is not limited to, Con-
tract Documents, Bidding Requirements, Sample Forms, 
Conditions of the Contract, General Requirements, and the 
Specifications. 
 
1.52 PROPRIETARY SPECIFICATION:  A specification 
that describes a product, procedure, function, material, as-
sembly, or piece of equipment by trade name and/or by nam-
ing the manufacturer(s) or manufacturer’s procedure, exact 
model number, item, etc., of those products acceptable to the 
Owner. 
 
1.53 RETAINAGE:  A percentage of each Application for 
Payment and a percentage of the total Contract Sum retained 
by the Owner. 
 
1.54 SCHEDULE:  A Critical Path Method (CPM) or Con-
struction Schedule as required by the Contract Documents 
which shall be a diagram, graph or other pictorial or written 
Schedule showing all events expected to occur and opera-
tions to be performed and indicating the Contract Time, start 
dates, durations and finish dates as well as Substantial Com-
pletion and Acceptance of the Work, rendered in a form per-
mitting determination of the optimum sequence and duration 
of each operation. 
 
1.55 SCHEDULE OF VALUES:  A document furnished by 
the Contractor to the Architect or Engineer and Owner stat-
ing the portions of the Contract Sum allocated to the various 
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portions of the Work, which is to be used for reviewing the 
Contractor’s Applications for Payment. 
 
1.56 SECONDARY SUBCONTRACTOR: A sole pro-
prietor, partnership, firm or Corporation under direct Con-
tract with the Subcontractor to the General Contractor. 
 
1.57 SENSITIVE RECEPTOR SITES:  Areas where 
concentrations of diesel emissions may be harmful to sensi-
tive populations, including, but not limited to, hospitals, 
school and university buildings being occupied during a stu-
dent semester, residential structures, daycare facilities, eld-
erly housing, and convalescent facilities. 
 
1.58 SHOP DRAWINGS:  Drawings provided to Archi-
tect or Engineer and Owner by a Contractor that illustrate 
construction, materials, dimensions, installation, and other 
pertinent information for the incorporation of an element or 
item into the construction as detailed Contract Documents. 
 
1.59 SPECIFICATIONS:  The description, provisions and 
other requirements pertaining to the method and manner of 
performing the Work and/or to the quantities and quality of 
materials to be furnished under the Contract. 
 
1.60 SUBCONTRACTOR:  A sole proprietor, partner-
ship, corporation or other business organization under direct 
Contract with the Contractor supplying labor and/or materials 
for the Work at the site of the Project. 
 
1.61 SUBMITTALS:  Documents including, but not lim-
ited to, samples, manufacturer’s data, Shop Drawing, or other 
such items submitted to the Owner and Architect or Engineer 
by the Contractor for the purpose of approval or other action, 
as required by the Contract Documents. 
 
1.62 SUBSTANTIAL COMPLETION:  The stage in the 
progress of the Work when the Work or designated portion 
thereof is sufficiently complete in accordance with the Con-
tract Documents. 
 
1.63 SUBSTITUTION: Any deviation from the specified 
requirements, which is defined as follows: A replacement for 
the specified material, device, procedure, equipment, etc., 
which is not recognized or accepted as equal to the first 
manufacturer or procedure listed in the Specification after 
review by the Architect/Engineer, and may be rejected or 
approved by the Owner. The Substitution is not equal to the 
specified requirement in comparison to the first manufacturer 
or first procedure listed in the Specifications in one or more 
of the following areas: the substance and function consider-
ing quality, workmanship, economy of operation, durability, 
and suitability for purposes intended; size, cost, and rating. 
The Substitution constitutes a modification in the scope of 

Work, the Schedule, or the Architect/Engineer’s design intent 
of the specified material, device, procedure, equipment, etc.  
 
1.64 SUPERINTENDENT:  The Contractor’s representa-
tive at the site who is responsible for continuous field super-
vision, coordination, in, completion of the Work, and, unless 
another person is designated in writing by the Contractor to 
the Owner and the Construction Administrator, for the pre-
vention of accidents. 
 
1.65 SUPPLEMENTAL BID:  The monetary value stated 
in the Bid to be added to the amount of the Base Bid if the 
corresponding Work, as described in the Bidding Documents, 
is accepted. 
 
1.66 SUPPLEMENTARY CONDITIONS:  An extension 
in the Bid to be added to the amount of the Base Bid if the 
corresponding Work, as described in the Bidding Documents, 
is accepted. 
 
1.67 SYSTEMS COMMISSIONING AUTHORITY 
(SCA): An independent entity under contract directly with 
the Owner or Owner’s Representative responsible for per-
forming the specified commissioning procedures. 
 
1.68 THRESHOLD LIMIT BUILDING:  Any proposed 
(new) structures or additions as defined by the Connecticut 
General Statutes Section 29-276b. 
 
1.69 UNIT PRICE:  The monetary value stated by the 
Owner or the Contractor, as a price per unit of measurement 
for materials or services as described in the Contract Docu-
ments and/or Bidding Documents. 
 
1.70 WARRANTY:  A written, legally enforceable assur-
ance of specified quality or performance of a product or 
Work or of the duration of satisfactory performance. 
 
1.71 WORK: The construction and services required by the 
Contract Documents, and including all labor, materials, 
equipment and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations.  The Work 
may constitute the whole or a part of the Project. 
 

 
ARTICLE 2 

CONDITIONS OF WORK 
 
2.1 The Contractor shall carefully examine and study the 
conditions under which the Work is to be performed and the 
site of the Work, and compare the Contract Documents with 
each other and to information furnished by the Owner includ-
ing but not limited to the Plans and Specifications, the form 
of the Contract, General Conditions, Supplementary Condi-
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tions, General Requirements, Bonds and all other Contract 
Documents associated with the Work. 
 
2.2 The Contractor shall report to the Construction Adminis-
trator all errors, inconsistencies or omissions discovered.  
The Contractor shall not be liable to the Owner for damage 
resulting from errors, inconsistencies or omissions in the 
Contract Documents unless the Contractor recognized such 
errors, inconsistencies or omission and failed to report it to 
the Construction Administrator.  If the Contractor performs 
any actions or construction activity knowing it involves an 
error, inconsistency or omission in the Contract Documents 
without notice to the Construction Administrator, the Con-
tractor shall assume responsibility for such performance and 
related costs for the correction and shall not be allowed to 
submit any claim related to error, inconsistencies or omis-
sion. 
 
2.3 The Contractor shall take field measurements and verify 
field conditions and shall carefully compare such field meas-
urements and conditions and other information known to the 
Contractor with the Contract Documents before commencing 
activities.  Errors, inconsistencies or omissions discovered 
shall be reported to the Construction Administrator at once; 
and it will be assumed that the Contractor has been satisfied 
as to all requirements of the Contract Documents.  Any deter-
rent conditions at the site of the Work which are obvious and 
apparent upon examination of the site but are not indicated 
on the Plans shall be corrected by the Contractor without 
additional compensation. 
 
2.4 In performing the Work, the Contractor must employ 
such methods or means as will not cause any interruption of 
or interference with the Work of any other Contractor, nor 
any inordinate disruption with the normal routine of the 
Owner, institution or Agency operating at the site. 
 
2.5 No claims for additional compensation will be considered 
when additional costs result from conditions made known to, 
discovered by, or which should have been discovered by, the 
Contractor prior to Contract signing. 
 
2.6 All Communications from the Contractor concerning 
proposed changes to the Contract Sum, Contract Time, or 
Work shall be in writing. 
 
2.7 The Contractor shall perform the Work in accordance 
with the Contract Documents and approved Submittals pur-
suant to Article 5. 
 
 

ARTICLE 3 
CORRELATION OF CONTRACT DOCUMENTS 

 
3.1 The Contract Documents are complementary, and what is 

called for by any one shall be as binding as if called for by 
all.  Where discrepancies of conflict occur in the Contract 
Documents the following order of precedence shall be util-
ized: 

3.1.1 Amendments and addenda shall take precedence 
over previously issued Contract Documents. 
3.1.2 The Supplementary Conditions take precedence 
over the General Conditions. 
3.1.3 The General Conditions take precedence over the 
General Requirements. 
3.1.4 The Specifications shall take precedence over the 
Plans. 
3.1.5 Stated dimensions shall take precedence over scaled 
dimensions. 
3.1.6 Large-scale detail Drawings shall take precedence 
over small-scale Drawings. 
3.1.7 The Schedules contained in the Contract Documents 
shall take precedence over other data on the Plans. 
 

3.2 Neither party to the Contract shall take advantage of any 
obvious error or apparent discrepancy in the Contract Docu-
ments.  The Contractor shall give immediate written notifica-
tion of any error or discrepancy discovered to the Construc-
tion Administrator, who shall take the necessary actions to 
obtain such corrections and interpretations as may be deemed 
necessary for the completion of the Work in a satisfactory 
and acceptable manner.  The Contractor shall then promptly 
proceed under the direction of the Owner and the provisions 
of Article 13.  The Contractor’s failure to provide immediate 
notice shall mean the Contractor will not be entitled to any 
additional compensation, either monetary or Contract Time 
adjustment, with respect to any discrepancy. 
 
3.3 Execution of the Contract by the Contractor is a represen-
tation that the Contractor has visited the site, become familiar 
with local conditions under which the Work is to be per-
formed, and correlated personal observations with require-
ments of the Contract Documents. 
 
3.4 Organization of the Specifications into divisions, sections 
and articles, and arrangement of Drawings, shall not control 
the Contractor in dividing the Work among Subcontractors or 
in establishing the extent of Work to be performed by any 
trade. 
 
3.5 Unless otherwise stated in the Contract Documents, 
words which have well-known technical or construction in-
dustry meanings are used in the Contract Documents in ac-
cordance with such recognized meanings. 
 

ARTICLE 4 
COMMENCEMENT AND PROGRESS OF WORK 
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4.1 The Work shall start upon the date given in the Notice to 
Proceed.  The Contractor shall complete all the Work neces-
sary for Final Payment, including but not limited to Substan-
tial Completion, Contract close-out, testing and demonstra-
tion of all systems as required for Acceptance, punchlist 
Work, training and submission of Record Documents, manu-
als, Guarantees and Warranties as stated in the Contract 
Document. 
 
4.2 Time is of the ess    ence with respect to the Contract 
Time.  By executing the Contract, the Contractor confirms 
and agrees that the Contract Time is a reasonable period to 
perform the Work.  The Contractor shall proceed expedi-
tiously with adequate forces and shall achieve Substantial 
Completion within the Contract Time.  The Contractor may, 
at his discretion, plan to complete the Work and achieve Sub-
stantial Completion in less time than the Contract Time. 
 
4.3 The Contractor’s early completion Schedule notwith-
standing, the Owner reserves the right to order Modifications 
to the Work in accordance with Article 13 at any time during 
the Contract Time.   
 
4.4 The Contractor shall not be entitled to costs for delay due 
to Owner ordered Modifications or any other circumstances 
for the  period of time between the Contractor’s elected early 
completion and the end of the Contract Time. Such costs 
include, but are not limited to, extended home office costs, 
field office costs, or supervisory and management costs in-
curred in performance of the Work.  Early completion of the 
Work shall not merit additional compensation. 
 
4.5 If the Contractor is delayed at any time in the progress of 
Work by acts of God, such as fire or flood or any action, in-
junction or stop order issued by any court, judge or officer of 
the court or any other court action beyond the Owner’s con-
trol, then the Contract Time may be extended by Change 
Order for such reasonable time as demonstrated by the Con-
tractor’s Schedule and as the Owner may determine that such 
event has delayed the Work.  In any event, the granting of an 
extension of time shall be solely within the discretion of the 
Owner. 
 
4.6 Except as otherwise may be provided herein, extensions 
of time shall be the Contractor’s sole remedy for such delay.  
No payment or compensation of any kind shall be made to 
the Contractor for damages because of hindrance in the or-
derly progress of Work caused by the aforesaid causes. 
 
4.7 The Contractor acknowledges that the Contract amount 
includes and anticipates any and all delays, whether avoid-
able or unavoidable, from said orders, which may issue from 
any court, judge, court officer, or act of God, and that such 
delays shall not, under any circumstances, be construed as 
compensable delays. 

 
4.8 Any extension of the Contract Time shall be by Change 
Order pursuant to Article 13. 
 
4.9 The Contractor shall employ a competent project man-
ager who shall represent the Contractor.  Communications 
given to the project manager shall be binding as if given to 
the Contractor.  The project manager will be employed full 
time on the Project and be located and assigned to the Project 
site during and for the duration of the Work. 
 
4.10 The Contractor shall employ a competent Superinten-
dent and necessary assistants who will be in attendance at the 
project site during the performance of the Work. 
 
4.11 Upon execution of the Contract, materials may be pur-
chased.  No material escalation costs will be valid or com-
pensable unless the Owner directs, in writing, a delay in the 
procurement. 

 
 

ARTICLE 5 
SUBMITTALS, PRODUCT DATA, SHOP  

DRAWINGS AND SAMPLES 
 

5.1 Contractor shall review, approve, and submit to the Con-
struction Administrator all Submittals including but not lim-
ited to, product data, Shop Drawings, and samples, with such 
promptness as to cause no delay in the Work.  
 
5.2 Correction or approval of such Submittals, Shop Draw-
ings, product data and samples will be made with reasonable 
promptness by the Architect or Engineer.  Approval will be 
general only and shall not relieve the Contractor from re-
sponsibility for errors in dimensions, for construction and 
field coordination of the Work or for any departure from the 
Contract Documents, unless such departure has received the 
Owner’s written approval. 
 
5.3  No Work governed by such Shop Drawings, Schedules 
or samples shall be fabricated, delivered or installed until 
approved by the Architect or Engineer. 
 
5.4   No damages for delays or time extensions will be 
granted, even if approvals deviate from the approved Sched-
ule. 
 

 
 

ARTICLE 6 
SEPARATE CONTRACTS 

 
6.1 The Owner reserves the right to perform Work in connec-
tion with the Contract with the Owner’s own forces, or to let 
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separate contracts relating to the Contract (Project) site or in 
connection with Work on adjoining sites.  In such cases, the 
Contractor shall afford such parties reasonable opportunity 
for storage of materials and equipment and coordinate and 
connect the Work with the work on adjoining sites or other 
Projects, and shall fully cooperate with such parties in the 
matter required under Article 7 herein. 
 
6.2 Contractors working in the same vicinity shall cooperate 
with one another and, in case of dispute, decision of the 
Owner shall be final and binding to all Contractors involved, 
including Contractors under separate Contracts. 
 
6.3 The Contractor shall assume all liability, financial or oth-
erwise, in connection with this Contract and shall protect and 
hold harmless the Owner from any and all damages or claims 
that may arise because of inconvenience or delay which the 
Contractor may cause other Contractors.  If the Contractor 
experiences a loss because of the presence and operations of 
other Contractors working adjacent to or within the limits of 
the same Project, then as between the Owner and the Con-
tractor, the Contractor shall bear such loss. 
 
6.4 Insofar as possible, the Contractor shall arrange the Work 
and shall place and dispose of the materials being used so as 
not to interfere with the operations of other Contractors adja-
cent to or within the limits of the same Project.  The Contrac-
tor shall join its Work with that of others in an acceptable 
manner, and perform the Work in proper accordance with 
that of the others. 
 
6.5 In no event shall the Owner be responsible for any claim 
or damages that are the result of the Contractor’s failure to 
coordinate the Work with any other Contractor or Subcon-
tractor. 
 

 
ARTICLE 7 

COOPERATION OF TRADES 
 

7.1 The Contractor shall be responsible for and shall control 
all activities of their Subcontractors.  The Subcontractors 
shall consult and cooperate with one another.  Each Subcon-
tractor shall furnish all necessary information to other Sub-
contractors and shall lay out and install their own Work so as 
to avoid any delays or interference with the Work of others. 
 
7.2 Any cost or changes, cutting and/or repairing, made nec-
essary by the failure to observe the above requirements shall 
be borne by the party or parties responsible for such failure 
or neglect or their faulty Work installed. 
 

 
ARTICLE 8 
DAMAGES 

 
8.1 The Liquidated Damages, provided in the Bidding Docu-
ments, will be assessed at two distinct times, as follows: 
 

8.1.1 Liquidated Damages – Substantial Completion: 
If the Contractor fails to achieve Substantial Completion 
of the Work by the Substantial Completion Date, and 
such delay is not otherwise excused under this Contract, 
then the Contractor agrees to pay to the Owner Liqui-
dated Damages for the dollar amount specified in the Bid 
Proposal Form for this Project, for each Day beyond 
Substantial Completion that the Contractor fails to 
achieve Substantial Completion. The parties to this Con-
tract acknowledge and agree that the actual damages that 
are to be anticipated as a result of the neglect, failure, or 
refusal of the Contractor to substantially complete the 
Project by the established Substantial Completion Date 
are uncertain in amount or extremely difficult to deter-
mine.  Accordingly, the parties to this Contract do intend 
and in fact now agree to liquidate damages in advance 
and stipulate that the amount set forth in this subpara-
graph is reasonable and an appropriate remedy and is in-
tended to constitute compensatory damages and does not 
constitute a penalty of any kind.  The parties understand 
and agree that, by including a provision for Liquidated 
Damages in this Contract, or in pursuing any relief pur-
suant to such provision: 
.1 the parties do not intend to set a price for the privi-
lege not to perform; 
.2 the availability of Liquidated Damages may not be 
relied upon as a basis for argument that the Owner has 
an adequate remedy at law; and 
 3 the remedies available to the Owner under this 
Agreement are cumulative and not exclusive. 

       8.1.2 Liquidated Damages – Acceptance:  
If the Contractor fails to complete all of the Work re-
quired for Acceptance of the Work within ninety (90) 
Days of Substantial Completion then the Contractor 
agrees to pay to the Owner Liquidated Damages for the 
dollar amount specified in the Bid Proposal Form for 
each Day in excess of ninety (90) Days beyond the Sub-
stantial Completion Date that the Contractor fails 
achieve Acceptance. The parties to this Contract ac-
knowledge and agree that the actual damages that are to 
be anticipated as a result of the failure of the Contractor 
to complete all of the Work required for Acceptance 
within ninety (90) Days of the established Substantial 
Completion Date are uncertain in amount or extremely 
difficult to determine.  Accordingly, the parties to this 
Contract do intend and in fact now agree to liquidate 
damages in advance and stipulate that the amount set 
forth in this subparagraph is reasonable and an appropri-
ate remedy and is intended to constitute compensatory 
damages and does not constitute a penalty of any kind.  
The parties understand and agree that, by including a 
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provision for Liquidated Damages in this Contract, or in 
pursuing any relief pursuant to such provision: 
.1 the parties do not intend to set a price for the privi-
lege not to perform; 
.2 the availability of Liquidated Damages may not be 
relied upon as a basis for argument that the Owner has 
an adequate remedy at law; and 
.3 the remedies available to the Owner under this 
Agreement are cumulative and not exclusive. 

 
8.2 The Liquidated Damages or any portion thereof may be 
waived at the sole discretion of the Commissioner. 
 
8.3 No payment by the Owner, either partial or final, shall be 
construed to waive the Owner’s right to seek Liquidated 
Damages. 
 
8.4 In the event a court determines that the Contract herein is 
null and void for any reason, Contractor agrees that Contrac-
tor will not seek or pursue any lawsuit or claim for damages, 
including, but not limited to, claims for loss of Overhead or 
anticipated profits, against the Owner and the Owner shall 
not be liable for any damages which Contractor may incur as 
a result of such decision.  In addition, if the court enjoins the 
Owner from entering into or proceeding with the Contract 
herein, the Owner shall not be liable for any damages arising 
out of or relating to the award of such Contract which Con-
tractor may have incurred as a result of the injunction. 
 

 
ARTICLE 9 

MINIMUM WAGE RATES 
 

9.1 In accordance with the provisions of the Connecticut 
General Statutes Section 31-53, the following applies:   
"The wages paid on an hourly basis to any person performing 
the work of any mechanic, laborer, or worker on the work 
herein contracted to be done and the amount of payment or 
contribution paid or payable on behalf of each such person to 
any employee welfare fund, as defined in subsection (h) of 
this section, shall be at a rate equal to the rate customary or 
prevailing for the same work in the same trade or occupation 
in the town in which such public works project is being con-
structed. Any contractor who is not obligated by agreement 
to make payment or contribution on behalf of such persons to 
any such employee welfare fund shall pay to each mechanic, 
laborer or worker as part of such person’s wages the amount 
of payment or contribution for such person’s classification on 
each payday." 
 
9.2 Each Contractor who is awarded a Contract on or after 
October 1, 2002 shall be subject to provisions of the Con-
necticut General Statutes, Section 31-53 as amended by Pub-

lic Act 02-69, “An Act Concerning Annual Adjustments to 
Prevailing Wages.” 
 
No wage adjustment will be made to the Contract for any 
wage increase under this Article.  

 
 

ARTICLE 10 
POSTING MINIMUM WAGE RATES 

 
10.1 The Contractor shall post at conspicuous points on the 
site of the Contract a Schedule showing all determined wage 
rates for all trades and all authorized deductions, if any, from 
wages to be paid. 
 
10.2 The Contractor shall provide weekly certified payrolls 
to the Owner for all persons working on the site. 
 
 

ARTICLE 11  
CONSTRUCTION SCHEDULES 

 
11.1 Unless otherwise specified in the Contract Documents, 
within twenty-one (21) Days from the Contract Start Date, 
the Contractor shall submit the following to the Owner for 
approval: 

 11.1.1 A comprehensive Schedule of Submittals re-
quired by the Specifications.  Said Schedule shall 
include Submittal dates, required approval dates and 
date material must be on site. 

  11.1.2 The Contractor shall allow a minimum of 14 
Days for the Owner and its agents’ review of Sub-
mittals.  No extension of the Contract Time shall be 
granted for revisions and resubmission.  Further, the 
Contractor shall allow a minimum of eight weeks 
for testing and Acceptance of the Work by the 
Owner.  

 11.1.3 When the Contract Documents specify a 
“CPM Schedule” a detailed Critical Path Method 
Schedule is required using software approved by the 
Owner and/or Construction Administrator with as 
many activities as necessary to make the Schedule 
an effective tool for planning and monitoring the 
progress of the Work.  The Contractor shall show all 
pertinent activities requiring coordination between 
trades. 

 11.1.4 When the Contract Documents specify a 
“Construction Schedule” a detailed Construction 
Schedule is required using software approved by the 
Owner as a horizontal bar chart with a separate bar 
for each major portion of the Work or operation to 
make the Schedule an effective tool for planning 
and monitoring the progress of the Work. 
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11.2 Unless otherwise specified under the Contract Docu-
ments, the Contractor shall provide a monthly update of the 
CPM Schedule or Construction Schedule in the format re-
quired by the Owner as well as a disk of the updated Sched-
ule and program.  If, in the opinion of the Owner, the Work 
is falling behind Schedule, the Contractor shall submit a re-
vised Schedule demonstrating a recovery plan to ensure Sub-
stantial Completion of the Work within the Contract Time.   
 
11.3 Overtime, increased manpower, and additional shifts: If 
ordered by the Owner in writing, the Contractor shall work 
overtime, and/or add additional manpower and/or shifts: 

11.3.1 If the Contractor is not behind Schedule, the 
Owner will pay the Contractor the actual additional 
premium portion of the wages for overtime or addi-
tional shift work not included in the Contract price, 
but the Contractor shall not be entitled to Overhead 
and Profit. 
11.3.2 If the Contractor, through its sole or partial 
fault or neglect is behind Schedule, the Owner may 
order the Contractor, at the Contractor’s expense, to 
increase its manpower or to work any overtime or 
additional shifts or take other action necessary to 
expedite the Work to meet the Project Schedule. 
11.3.3 If the Schedule is shown to be more than 21 
Days behind in any critical activity, overtime, in-
crease manpower and/or additional shifts shall be 
implemented immediately regardless of who is at 
fault.  A disagreement over the cause of the impact 
will not relieve the Contractor from the obligation of 
complying with this Article.  Once liability for the 
impact is determined, compensation will be deter-
mined in accordance with 11.3.1 or 11.3.2. 
11.3.4 The Owner reserves the right to suspend ac-
tivity under Paragraph 11.3.  Suspension shall be in 
writing and at the sole discretion of the Commis-
sioner. 

 
11.4 Requisitions for partial payment will not be processed 
until the Contractor has complied with this requirement. 
 

 
ARTICLE 12 

PREFERENCE IN EMPLOYMENT 
 

12.1 Should this Contract be for the construction or repair of 
any building, then in the employment of labor to perform the 
Work specified herein, preference shall be given to citizens 
of the United States, who are, and continuously for at least 
three (3) months prior to the date hereof, have been residents 
of the labor market area, as established by the State of Con-
necticut Labor Commissioner, in which such Work is to be 
done, and if no such qualified person is available, then to 
citizens who have continuously resided in the county in 
which the Work is to be performed for at least three (3) 

months prior to the date hereof, and then to citizens of the 
state who have continuously resided in the State at least three 
months prior to the date hereof. 
 
12.2 Should this Contract be for a Public Works Project other 
than for the construction, remodeling or repairing of public 
buildings covered by Connecticut General Statutes  31-52, 
then in the employment of mechanics, laborers or workmen 
to perform the Work specified herein, preference will be 
given to residents of the state who are, and continuously for 
at least six (6) months prior to the date hereof have been resi-
dents of this State, and if no such person is available then to 
residents of other states. 
 
12.3 The provisions of this Article shall not apply where the 
state or any subdivision thereof may suffer the loss of reve-
nue granted or to be granted from any Agency or Department 
of the federal government as a result of this Article or regula-
tions related thereto. 
 
 

ARTICLE 13 
COMPENSATION FOR CHANGES  

IN THE WORK 
 

13.1 At any time, without invalidating the Contract and by a 
written order and without notice to the sureties, the Owner, 
through the Construction Administrator, may order modifica-
tions in the Work consisting of additions, deletions or other 
revisions.  Upon request, the Contractor shall supply the 
Construction Administrator promptly with a detailed pro-
posal for the same, showing quantities of and Unit Prices for 
the Work and that of any Subcontractor involved. 
 
13.2 Modifications to the Work will be authorized by a writ-
ten Change Order, or if necessary to expedite the Work, a 
written Construction Change Directive, issued by the Owner 
as provided for in Article 25.  Change Orders and Construc-
tion Change Directives shall be processed in accordance with 
the terms of the Contract Documents.  Upon receipt of the 
written Change Order, the Contractor shall proceed with the 
Work when and as directed. 
 
13.3 If a Change Order makes the Work less expensive for 
the Contractor, the proper deductions shall be made from the 
Contract Sum, said deductions to be computed in accordance 
with the provisions listed in this Article 13. 
 
13.4 The Contractor shall not be entitled to an extension of 
time if in the opinion of the Owner the Additional Work in 
conjunction with the Work can be performed without impact 
on the Contract Time. 
 
13.5  The Contractor may request, and the Owner may grant 
additional Contract Time when, in the opinion of the Owner, 
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the Contractor has demonstrated that the Additional Work 
cannot be performed in conjunction with the Work without 
impact on the original Substantial Completion and/or Accep-
tance (if applicable) date.  
 
13.6 The amount of compensation to be paid to the Contrac-
tor for any Additional or Deleted Work that results in a 
Change Order shall be determined in one of the following 
manners: 

13.6.1 AMOUNT OF COMPENSATION FOR 
CHANGE ORDER COSTS: LABOR, EQUIPMENT, 
BENEFITS AND MATERIAL: 

13.6.1.1 Unit Price:  As stated in the Contract Docu-
ments.  
13.6.1.2 Unit Price: As subsequently agreed upon by the 
Contractor and Owner 

 13.6.1.3 Lump Sum: Agreed upon sum by the Owner 
and the Contractor. The Owner may rely on costs, prices, 
and documentation provided by the Contractor or Sub-
contractor in agreeing to a Lump Sum.  If the Owner be-
lieves that additional information is necessary to sub-
stantiate the accuracy of the cost, the Owner reserves the 
right to request and receive additional information from 
the Contractor. The Lump Sum must be based upon the 
following itemized costs: 

13.6.1.3.1 Labor:  (Contractor’s or Subcontractor’s 
own forces) No Change Order Proposal shall be nego-
tiated if the request is solely for the increased labor 
rate over those originally carried by the Contractor in 
its original bid.  Additional foreman hours shall not be 
included unless additional crews are added and/or a 
compensable time extension is granted.  Project Ex-
ecutive time shall not be included as a direct cost as it 
is part of the overhead mark-up allowed.  Project man-
ager hours shall not be included unless a compensable 
time extension is granted. 
13.6.1.3.2 Material: (Actual cost to the Contractor or 
Subcontractor) Cost shall not be based upon list pric-
ing unless it reflects the actual prices being paid and 
no discounts or other offsets are being received by the 
Contractor or Subcontractor.  No Change Order Pro-
posal shall be negotiated if the request is solely for the 
escalation of material prices over those originally car-
ried by the Contractor in its original bid. 
13.6.1.3.3 Benefits:  (The established rates of the fol-
lowing benefit costs inherent to the particular labor in-
volved): 

13.6.1.3.3.1 Workers Compensation. 
13.6.1.3.3.2 Federal Social Security. 
13.6.1.3.3.3 Connecticut Unemployment Compen-
sation. 
13.6.1.3.3.4 Fringe Benefits. 

13.6.1.4 Rented Equipment (Used directly on the Work 
and by the Contractor’s or Subcontractor’s own forces). 

13.6.1.5 Owned Equipment (Used directly on the Work 
and by the Contractor’s or Subcontractor’s own forces).  
Daily rate is not to exceed 3% of the monthly rental rate 
as identified by a nationally recognized construction cost 
estimating guide or service.  
13.6.1.6 SMALL TOOLS: 
Include items such as shovels, picks, rakes, ladders, and 
power tools which are expected to be utilized on a pro-
ject. Trade related equipment, hand tools, and power 
tools normally supplied with the labor or are normally 
expected to be owned in the performance of the typical 
work for a trade are not compensable.  These costs shall 
not be approved as part of the Direct Cost of a Change 
Order as they are included in the Contractor’s overhead 
mark-up percentage. 
 

13.6.2 OVERHEAD AND PROFIT PERCENTAGES: 
(Maximum allowable percentages applied to labor, equip-
ment, and material)  
 

13.6.2.1 Contractor’s mark-up for Work performed 
by its own forces: 
 

Change Order Amount Overhead and Profit 
$0  to  $  5,000 20% 

$5,001  to  $15,000 17% 
$15,001  to  $25,000 15% 
$25,000  and  greater 12% 

 
13.6.3 OVERHEAD AND PROFIT PERCENTAGES: 
(Maximum allowable percentages applied to labor, equip-
ment, benefits and material) 

13.6.3.1 Contractor’s mark-up for Work performed by 
its Subcontractor’s forces and not allowable for any 
subsidiary in which the Contractor has a majority own-
ership: 

 
Change Order Amount Overhead and Profit 

$0  and greater 6% 
 

13.6.4 OVERHEAD AND PROFIT PERCENTAGES: 
(Maximum allowable percentages applied to labor, equip-
ment, benefits and material) 

Subcontractor’s mark-up for Work performed by its own 
forces: 
 

Change Order Amount Overhead and Profit 
$0  to  $  5,000 20% 

$5,001  to  $15,000 17% 
$15,001  to  $25,000 15% 
$25,000  and  greater 12% 
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13.6.5 OVERHEAD AND PROFIT PERCENTAGES: 
(Maximum allowable percentages applied to labor, equip-
ment, benefits and material) 

13.6.5.1 Subcontractor’s mark-up for Work performed 
by its Secondary Subcontractor’s forces.  Limited to 
one level (tier) below the Subcontractor and not allow-
able for any subsidiary in which the Subcontractor has 
a majority ownership. 

 
Change Order Amount Overhead and Profit 

$0  and greater 6% 
 

13.7 BOND COSTS 
13.7.1 Actual additional bonding costs associated with the 
value of the Change Order will be compensable only 
when supported by written documentation by the bonding 
company that the Change Order requires an increase to 
the original Performance, Payment, Labor or Material 
Bond. 
13.7.2 The Contractor shall notify the bonding company 
at each $500,000 increase to the contract value as the cu-
mulative result of change orders.  A copy of the Consent 
of Surety must be provided to the Owner prior to the exe-
cution of any change order which exceeds each cumula-
tive $500,000. 

 
 
13.8 Trade discounts, rebates, and amounts received from the 
sales by the Contractor of surplus materials and equipment 
shall accrue to the Owner. 
 
13.9 If the parties cannot agree upon a Lump Sum, then the 
Commissioner, through the Project Manager, may at the op-
tion of the Commissioner take the following action(s): 
 

13.9.1 Issue a Construction Change Directive for the 
Additional or Deleted Work.  The amount of compensation 
shall be computed by the actual net costs to the Contractor 
determined by time and material or Unit Prices based upon 
the same information required in Subparagraphs 
13.6.1.3.3.1 through 13.6.1.5: 

13.9.1.1 Labor (Contractor’s or Subcontractor’s own 
forces) 
13.9.1.2 Material (Used by Contractor’s or Sub- contrac-
tor’s own forces). 
13.9.1.3 Benefits:  (The established rates of the follow-
ing benefit costs inherent to the particular labor in-
volved): 

13.9.1.3.1 Workers Compensation. 
13.9.1.3.2 Federal Social Security. 
13.9.1.3.3 Connecticut Unemployment Compensation. 
13.9.1.3.4 Fringe Benefits. 

13.9.1.4 Rented Equipment (Used directly on the Work 
and by the Contractor’s or Subcontractor’s own forces). 

13.9.1.5 Owned Equipment (Used directly on the Work 
and by the Contractor’s or Subcontractor’s own forces).  
Daily rate is not to exceed 3% of the monthly rental rate 
that can be identified by a nationally recognized con-
struction cost estimating guide or service. 

13.9.2 Issue a Change Order adjusting the Contract Sum 
in the amount as determined by the Commissioner. 

 
13.10 For any Change Order or Construction Change Di-
rective the Contractor shall, when requested, promptly fur-
nish in a form satisfactory to the Construction Administrator 
and the Owner a complete detailed accounting of all costs 
relating to the Additional Work, including but not limited to 
certified payrolls and copies of accounts, bills and vouchers 
to substantiate actual costs.  Further, the Owner reserves the 
right to access and make copies of the Contractor’s records at 
any time upon written request from the Commissioner. 
 
13.11 Failure of the Contractor to negotiate in good faith 
issues of time and costs or failure to provide requested docu-
mentation within fourteen (14) Days, or a time period ac-
cepted by the Commissioner, shall constitute a waiver by the 
Contractor of any claim.  In such cases the Owner may elect 
to issue a unilateral Change Order in an amount deemed to be 
fair and equitable by the Commissioner.  The provisions 
hereof shall not affect the power of the Contractor to act in 
case of emergency, threatened injury to persons, or damage 
to Work on any adjoining property.  In this case the Commis-
sioner, through the Project Manager, shall issue a Change 
Order for such amount as the Commissioner finds to be rea-
sonable cost of such Work. 
 
 

ARTICLE 14 
DELETED WORK 

 
14.1 Without invalidating any of the terms of the Contract, 
the Commissioner may order deleted from the Contract any 
items or portions of the Work deemed necessary by the 
Commissioner. 
 
14.2 The compensation to be deducted from the Contract 
Sum for such deletions shall be determined in the manner 
provided for under the provisions of Article 13 or in the 
event none of the provisions of Article 13 are applicable then 
by the value as estimated by the Owner.  
 

 
 

ARTICLE 15 
MATERIALS:  STANDARDS 

 
15.1 Unless otherwise specifically provided for in the Speci-
fications, all equipment, materials and articles incorporated in 
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the Work are to be new and of the best grade of their respec-
tive kinds for the purposes.  Wherever in the Contract Docu-
ments a particular brand, make of material, device, or equip-
ment is shown or specified, the first manufacturer listed in 
the specification section is to be regarded as the standard.  
When the specification is proprietary and only one manufac-
turer is listed, the Contractor shall use the named manufac-
turer and no Substitutions or Equals will be allowed.  
 
15.2  Any other brand, make of material, device, equipment, 
procedure, etc. which is a deviation from the specified re-
quirement is prohibited from use, but may be considered by 
the Owner for approval as an Equal or Substitution.  The 
Contractor is to adhere to the specific requirements of the 
Contract Documents.  Substitutions are discouraged and are 
only approved by the Commissioner as an exception.   
 
15.3  Submittals – Equals and Substitution Requests: 

15.3.1 Substitution of Materials and Equipment before 
Bid Opening. The Owner will consider requests for 
Equals or Substitutions, if made prior to the receipt of the 
Bid. The information on all materials shall be consistent 
with the information herein. 

15.3.1.1 Statement of Variances – a statement of 
variances must list all features of the proposed Sub-
stitution which differ from the Drawings, Specifica-
tions and/or product(s) specified and must further  
certify that the Substitution has no other variant fea-
tures. A request will be denied if submitted without 
sufficient evidence. 
15.3.1.2 Substitution Denial – any Substitution re-
quest not complying with the above requirements 
will be denied.  Substitution request sent after the 
deadline established in the Notice to Bidder will be 
denied. 
15.3.1.3 An addendum shall be issued to inform all 
prospective Bidders of any accepted Substitution in 
accordance with Owner's addenda procedures. 

 
15.3.2  Substitution of Materials and Equipment After  
Bid Opening:  Subject to the Architect or Engineer's de-
termination, if the material or equipment is Equal to the 
one specified or pre-qualified and the DPW Project Man-
ager's approval of such determination, Substitution of 
Material or Equipment may be allowed after the Letter of 
Award is issued only: 

15.3.2.1 If the specified or pre-qualified item is de-
layed by unforeseeable contingencies beyond the con-
trol of the Contractor which would cause a delay in the 
Project completion;  
15.3.2.2 If any specified or pre-qualified item is 
found to be  unusable or unavailable due to a change by 
the manufacturer  or other circumstances; or 
15.3.2.3 If the Contractor desires to provide a more 
recently developed material, equipment, or  manufac-

tured model from the same named manufacturer than 
the one specified or pre-qualified; or 
15.3.2.4 If the specified material and/or equipment 
inadvertently lists only a single manufacturer. 

 
15.4 Contractor shall submit each request for Equal or Sub-
stitution to the Architect or Engineer who shall review each 
request and make the following recommendations to the 
Owner:  

15.4.1 Acceptance or non-acceptance of the adequacy of 
the submission and required back-up, 
15.4.2 Determination of the category of the request for 
Substitution or Equal, and 
15.4.3 Overall recommendation for approval or rejection 
of the Substitution or Equal.  The determination of the 
category as a Substitution may be grounds for an immedi-
ate rejection by the Owner. 
 

15.5 Approval of the Owner for each Equal or Substitution 
shall be obtained before the Contractor proceeds with the 
Work.  The decision of the Commissioner, in this regard, 
shall be final and binding on the Contractor. 
 
15.6 No extension of time will be allowed for the time period 
required for consideration of any Substitution or Equal.  No 
extension of time will be allowed and no responsibility will 
be assumed by the Owner when a Contractor submits a re-
quest for Substitution or Equal, whether such request be ap-
proved or denied, and the Contractor shall not be entitled to 
any claim for damages for delay. 
 
15.7 If the Contractor submits any request for an Equal or a 
Substitution, he shall bear the burden of proof that such re-
quested Equal or Substitution meets the requirements of the 
Plans and Specifications. 
 
15.8 The Contractor shall purchase no materials or supplies 
for the Work which are subject to any chattel mortgage or 
which are under a conditional sale or other agreement by 
which an interest is retained by the seller.  The Contractor 
warrants that the Contractor has good title to all materials and 
supplies used by him in the Work. 
 
15.9 All products and systems supplied to the State as a result 
of a purchase by a Contractor shall be certified that, to the 
best of the supplier's knowledge, there are no materials that 
are classified as hazardous materials being used within the 
assembly.  Hazardous materials include, but are not limited 
to, products such as asbestos, lead, and other materials that 
have proven to cause a health risk by their presence.  
 
 
 

ARTICLE 16 
INSPECTION AND TESTS 
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16.1 The purpose of the inspections will be to assure that the 
Work is performed in accordance with the Contract Docu-
ments.  These inspections shall include, but not be limited to, 
all inspections and testing as required by the Owner, and any 
authorities have jurisdiction. 
 
16.2 All material and workmanship, if not otherwise desig-
nated by the Specifications, shall be subject to inspection, 
examination and test by the Commissioner at any and all 
times during manufacture and/or construction and at any and 
all places where such manufacture and/or construction is 
carried on.  The Contract Documents additionally identify the 
parties responsible for performing and paying for the re-
quired testing and inspections.  All required tests performed 
in a laboratory will be obtained and paid for by the Owner, 
except when the tests show the Work to be defective. The 
Contractor shall pay for all the costs associated with re-tests 
and re-inspections for all tests and inspections which fail. 
The Owner will issue a deduct Change Order to recover said 
retesting costs from the Contractor.  All other tests, unless 
otherwise specified, shall be made at the Contractor’s ex-
pense.  Notice of the time of all tests to be made at the site 
shall be given to all interested parties, including the Owner. 
 
16.3 Without additional cost to the Owner, the Contractor 
shall promptly furnish facilities, labor and materials neces-
sary to coordinate and perform operational tests and checkout 
of the Work.  The Contractor shall furnish promptly all rea-
sonable facilities, labor, and materials necessary to make all 
such testing safe and convenient. 
 
16.4 If, at any time before final payment and Acceptance of 
the Work, the Commissioner considers it necessary or advis-
able to examine of any portion of the Work already com-
pleted by removing or tearing out the same, the Contractor 
shall, upon request, furnish promptly all necessary facilities, 
labor, and materials.  If such Work is found to be defective in 
any material respect, as determined by the Owner, because of 
a fault of the Contractor or any of the Contractor’s Subcon-
tractors, or if any Work shall have been covered without the 
approval or consent of the Commissioner  (whether or not it 
is found to be defective), the Contractor shall be liable for 
testing costs and all costs of correction, including removal 
and/or demolition of the defective Work, including labor, 
material, and testing, including labor, material, re-testing or 
re-inspecting, services of required consultants, additional 
super- 
vision, the Commissioner’s and the Construction Administra-
tor’s administrative costs, and other costs for services of  
other consultants. 
 
16.5 Cost of Systems Commissioning Retesting: The cost 
to retest a pre-functional or functional test, if the Contractor 
is responsible for the deficiency, shall be the Contractor’s. If 

the Contractor is not responsible, any cost recovery for retest-
ing costs shall be negotiated with the Contractor. 

16.5.1 For a deficiency identified, not related to any pre-
functional checklist or start-up fault, the following shall 
apply: The Systems Commissioning Authority (SCA) 
and Construction Administrator will direct the retesting 
of the equipment once at no “charge” to the Contractor 
for their time. However, the Systems Commissioning 
Authority’s and Construction Administrator’s time for 
additional testing will be charged to the Contractor. 
16.5.2 The time for the Systems Commissioning Author-
ity and Construction Administrator to direct any retest-
ing required because a specific pre-functional checklist 
or start-up test item, reported to have been successfully 
completed, but determined during functional testing to 
be faulty, will be back charged to the Contractor.  
16.5.3 Any required retesting by any Subcontractor shall 
not be considered a justified reason for a claim of delay 
or for a time extension by the Contractor. 

 
 

 
ARTICLE 17 

ROYALTIES AND PATENTS 
 

17.1 If the Contractor desires to use any design, device, ma-
terial or process covered by a patent or copyright, the Con-
tractor shall provide for such use by suitable legal agreement 
with the holder of said patent or copyright.  The Contractor 
shall furnish a copy of this legal agreement to the Owner. 
 
17.2 The Contractor shall indemnify and hold harmless the 
Owner and Construction Administrator for any costs, ex-
penses and damage which it may be obliged to pay by reason 
of any infringement of a patent or a copyright, at any time 
during the prosecution or after the Final payment of the 
Work. 
 

ARTICLE 18 
SURVEYS, PERMITS AND REGULATIONS 

 
18.1 Unless otherwise provided for, the Contractor shall fur-
nish surveys necessary for the execution of the Work.  The 
Owner will furnish the Contractor with two base lines and a 
benchmark. 
18.2 The Contractor shall obtain and pay for permits and 
licenses necessary for the execution of the Work and the oc-
cupancy and use of the completed Work. 
 
18.3 The Contractor shall give all notices and comply with 
all laws, ordinances, rules and regulations including building 
and fire safety codes relating to the performance of the Work. 
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18.4 If underground utilities may be involved in part of the 
Work the Contractor is required to request “Call-Before-
You-Dig” to verify the location of underground utilities at 
least (3) Working Days, as further defined under Paragraph 
1.71 herein,  prior to the start of any excavation.  The Con-
tractor shall also notify the Owner and Agency at least (3) 
Working Days prior to the start of any excavation.  If “Call-
Before-You-Dig” fails or refuses to respond to the Contrac-
tor’s request, then the Contractor shall obtain the services of 
a qualified underground utility locating firm, at no additional 
cost to the Owner, to verify locations of underground utilities 
prior to the start of any excavation.  The Contractor shall be 
held responsible for providing safety, protecting the Work 
and protecting workmen as necessary to perform the Work.  
The Contractor shall be responsible for maintaining and pro-
tecting all original utility mark-out at no additional cost to the 
Owner. 

 
 

ARTICLE 19 
PROTECTION OF THE WORK,  

PERSONS AND PROPERTY 
 

19.1 The Contractor shall continuously and adequately pro-
tect the Work against damage from any cause, and shall pro-
tect materials and supplies furnished by the Contractor or 
Subcontractors, whether or not incorporated in the Work, and 
shall make good any damage unless it be due directly to er-
rors in the Contract Documents or is caused by agents or em-
ployees of the Owner. 
 
19.2 To the extent required by law, by public authority, or 
made necessary in order to safeguard the health and welfare 
of the personnel or occupants of any of the state institutions, 
the Contractor shall adequately protect adjacent property and 
persons, and provide and maintain all facilities, including but 
not limited, to passageways, guard fences, lights, and barri-
cades necessary for such protection. 
 
19.3 The Contractor shall take all necessary precautions for 
the safety of employees on the Work and shall comply with 
applicable provisions of federal and state safety laws and 
building codes to prevent accidents or injury to persons on, 
about, or adjacent to the premises where the Work is being 
performed.  The Contractor shall also comply with the appli-
cable provisions of the Associated General Contractors’ 
“Manual of Accident Prevention in Construction”, the stan-
dards of the Connecticut Labor Department and Occupational 
Safety and Hazard Association (OSHA). 
 
19.4 The Contractor shall erect and properly maintain at all 
times, as required by the conditions and progress of the 
Work, all necessary safeguards for the protection of employ-
ees of the State and the public, and shall post danger signs 
warning against any dangerous condition or hazard created 

by such things as protruding nails, well holes, elevator hatch-
ways, scaffolding, window openings, excavations, tripping 
hazards or slipping, stairways and falling materials. 
 
19.5 The Contractor shall designate a qualified and responsi-
ble on-site staff person, whose duty shall be the prevention of 
accidents.  The name and position of the designated person 
shall be reported to the Owner by the Contractor at the com-
mencement of the Contract. 
 
19.6 The Contractor shall at all times protect excavations, 
trenches, buildings, and all items of Work from damage by 
rain, water from melted snow or ice, surface water run off 
and subsurface water usual for the vicinity at the time of op-
erations; and provide all pumps and equipment and enclo-
sures to insure such protection. 
 
19.7 The Contractor shall construct and maintain all neces-
sary temporary drainage and provide all pumping necessary 
to keep excavation, basements, footings and foundations free 
of water. 
 
19.8 The Contractor shall remove all snow and ice as may be 
required for access to the site and proper protection and 
prosecution of the Work. 
 
19.9 The Contractor shall install bracing, shoring, sheathing, 
sheet piling, caissons and any other underground facilities as 
required for safety and proper execution of the Work, and 
shall remove this portion of the Work when no longer neces-
sary.  
 
19.10 During cold weather the Contractor shall protect all 
Work from damage.  If low temperature makes it impossible 
to continue operations safely in spite of cold weather precau-
tions, the Contractor may cease Work upon the written ap-
proval of the Commissioner. 
 
 

ARTICLE 20 
TEMPORARY UTILITIES 

 
20.1 Unless expressly provided for otherwise in the Contract 
Documents, the Contractor shall include in the proposed con-
tract bid price as stated on the Bid Proposal Form, the costs 
of all temporary utilities required for Project completion and 
protection of the Work.  Said temporary utilities include, but 
are not limited to, lighting, heating, cooling, electrical power, 
water, telephone, sanitary facilities, and potable water. 
 
 

ARTICLE 21 
CORRECTION OF WORK  
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21.1 The Contractor shall promptly and without expense to 
the Owner remove from the premises all materials rejected by 
or unacceptable to the Commissioner as failing to conform to 
the Contract Documents, whether incorporated in the Work 
or not. 
 
21.2 The Contractor shall promptly and without expense to 
the Owner replace any such materials, which do not conform 
to the Contract Documents, and shall bear the expense of 
making good all Work of other Contractors or Subcontractors 
destroyed or damaged by such removal or replacement. 
 
21.3 If the Contractor, after receipt of notice from the Owner, 
shall fail to remove such rejected or unacceptable materials 
within a reasonable time as fixed in said notice, the Owner 
may remove and store such materials at the expense of the 
Contractor. 
21.4 Such action shall not affect the obligation of the Con-
tractor to replace and complete assembly and installation of 
the Work and to bear the expenses referred to above.  Prior to 
the correction of rejected or unacceptable Work or if the 
Commissioner deems it inexpedient or undesirable to correct 
any portion of the Work which was rejected, deemed unac-
ceptable, or not done in accordance with the Contract Docu-
ments, the Contract Sum shall be reduced by such amount as, 
in the judgment of the Commissioner, shall be equitable. 
 
21.5 No extension of time will be given to the Contractor for 
correction of rejected or unacceptable Work.  All significant 
punchlist Work shall be completed before Substantial Com-
pletion is determined.  The remaining minor punchlist Work, 
as determined by the Commissioner, shall be completed 
within ninety (90) Days of established Substantial Comple-
tion date. 
 
21.6 Final Payment shall not relieve the Contractor of re-
sponsibility for the defects in material or workmanship. 
 
21.7 Unless expressly provided for otherwise in the Contract 
Documents, the Contractor shall remedy any rejected or un-
acceptable Work, and any Work found to be not conforming 
to the Contract Documents which is discovered within 18 
Months after the date of Substantial Completion.  The Con-
tractor shall pay for any damage to other Work caused by 
such nonconforming Work or any damage created in correct-
ing the nonconforming Work. 
 
 

ARTICLE 22 
GUARANTEES and WARRANTIES  

 
22.1 Unless expressly provided for otherwise in the Contract 
Documents, the Contractor shall provide a Warranty on the 
Work for an 18-Month period from the date of Substantial 
Completion. The Contractor shall warrant that the equipment, 

materials and workmanship are of good quality and new, 
unless permitted elsewhere by the Contract Documents, and 
that the Work shall be free from defects not inherent in the 
quality required or permitted and that the Work conforms to 
the Contract Documents.  
 
22.2 Disclaimers and limitations from manufactures, Subcon-
tractors, suppliers or installers to the Contractor shall not 
relieve the Contractor of the Warranty on the Work.  The 
Contract Documents detail the related damages, reinstate-
ment of Warranty, replacement cost and Owner’s recourse. 
 
 

ARTICLE 23 
CUTTING, FITTING, PATCHING, AND DIGGING 

 
23.1 The Contractor will perform or will cause the Subcon-
tractors to perform all cutting, fitting, or patching of the por-
tion(s) of the Work that may be required to make the several 
parts thereof joined and coordinated in a manner satisfactory 
to the Commissioner and in accordance with the Plans and 
Specifications. 
 
23.2 The responsibility for defective or ill-timed Work shall 
be with the Contractor, but such responsibility shall not in 
any way relieve the Subcontractor who performed such 
Work.  Except with the consent of the Commissioner, neither 
the Contractor nor any of its Subcontractors shall cut or alter 
the Work of any other Contractor or Subcontractor. 
 
 

ARTICLE 24 
CLEANING UP 

 
24.1 The Contractor shall, on a daily basis, keep the premises 
free from accumulations of waste material or rubbish.   
 
24.2 Prior to Acceptance of the Work, the Contractor shall 
remove from and about the site of the Work, all rubbish, all 
temporary structures, tools, scaffolding, and surplus materi-
als, supplies, and equipment which may have been used in 
the performance of the Work.  If the Commissioner in his 
sole discretion determines that the Contractor has failed to 
clean 
 the work site, the Owner may remove the rubbish and charge 
the cost of such removal to the Contractor.  A deduct Change 
Order will be issued by the Owner to recover such cost.  
 
 

ARTICLE 25 
ALL WORK SUBJECT TO CONTROL OF THE 

COMMISSIONER 
 

25.1 The Commissioner hereby declares that the DPW Pro-
ject Manager is the Commissioner’s only authorized repre-
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sentative to act in matters involving the Owner’s, and/or Ar-
chitect’s or Engineer's, ability to revoke, alter, enlarge or 
relax any requirement of the Contract Documents; to settle 
disputes between the Contractor and the Construction Ad-
ministrator; and act on behalf of the Commissioner.  In all 
such matters, the provisions of Articles 13 and 14 herein 
shall guide the DPW Project Manager. 
 
25.2 In no event may the Contractor act on any instruction of 
the Agency without written consent of the Owner.  In the 
event the Contractor acts without such consent, he does so at 
his own risk and at his own expense, not only for the Work 
performed, but for the removal of such Work as determined 
necessary by the Commissioner. 
 
25.3 In the performance of the Work, The Contractor shall 
abide by all orders, directions, and requirements of the Com-
missioner at such time and places and by such methods and 
in such manner and sequence as the Commissioner may re-
quire. 
 
25.4 The Commissioner shall determine the amount, quality, 
acceptability and fitness of all parts of the Work, shall inter-
pret the plans, Specifications, Contract Documents and extra 
work orders and shall decide all other questions in connec-
tion with the Work. 
 
25.5 The Contractor shall employ no plant, equipment, mate-
rials, methods, or persons to which the Commissioner objects 
and shall remove no plant materials, equipment, or other fa-
cilities from the site of the Work without the permission of 
the Commissioner.  Upon request, the Commissioner shall 
confirm in writing any oral order, direction, requirement or 
determination. 
 
25.6 In accordance with Section 4b-24 of the Connecticut 
General Statutes, the public auditors of the State of Connecti-
cut and the auditors or accountants of the Commissioner of 
Public Works shall have the right to audit and make copies of 
the books of any Contractor employed by the Commissioner. 
 
 

ARTICLE 26 
AUTHORITY OF THE CONSTRUCTION  

ADMINISTRATOR 
 

26.1 The Construction Administrator employed by the Com-
missioner is authorized to inspect all Work for conformance 
to the Contract Documents.  The Construction Administrator 
is authorized to reject all Work found to be defective, unac-
ceptable and nonconforming to the Contract Documents.  
Such inspections and rejections may extend to all or any part 
of the Work, and to the preparation or manufacture of the 
material to be used.   
 

26.2 The Construction Administrator is not empowered to 
revoke, alter, enlarge, or relax any requirements of the Con-
tract Documents, or to issue instructions contrary to the Con-
tract Documents.  The Construction Administrator shall in no 
case act as foreman or perform other duties for the Contrac-
tor, nor shall the Construction Administrator interfere with 
the management of the Work by the Contractor.  Any advice, 
which the Construction Administrator may give the Contrac-
tor, shall in no way be construed as binding the Commis-
sioner or Owner in any way, nor releasing the Contractor 
from the fulfillment of the terms of the Contract. 
 
26.3 In any dispute arising between the Contractor and the 
Construction Administrator with reference to inspection and 
rejection of the Work, the Construction Administrator may 
suspend Work on the non-compliant portion of the Work 
until the dispute can be referred to and decided by the Com-
missioner.  
 
 

ARTICLE 27 
SCHEDULE OF VALUES,  

APPLICATION FOR PAYMENT 
 

27.1  Immediately after the signing of the Contract, the Con-
tractor shall furnish for the use of the Commissioner, as a 
basis for estimating partial payments, a certified Schedule of 
Values, totaling the Contract Sum and broken down into 
quantities and unit costs, as outlined in the Contract Docu-
ments and as directed by the Owner.  The Schedule of Values 
must reflect true costs and be in sufficient detail to be an ef-
fective tool for monitoring the progress of the Work   Upon 
request of the Commissioner; the Contractor shall supply 
copies of signed Contracts, vendor quotations, etc. as back up 
to the Schedule of Values. 
 
27.2 Approval of the Schedule of Values by the Commis-
sioner is required prior to any payment by the Owner. 
 
27.3 The Schedule of Values shall include a breakdown of 
the Contractor’s general condition costs. 

27.3.1 Non-recurring costs, (i.e. Mobilization costs, utility 
hook-ups, temporary heat) will be paid at the time of oc-
currence. 
27.3.2 Reoccurring costs will be paid in proportion to the 
percent of completion of the Project. 
27.3.3 Further detail can be found in the General Re-
quirements 01.29.76; paragraphs 1.3.B.4 for this project. 
 

27.4 The Schedule of Values shall include a breakdown of 
Contract closeout costs including systems certification testing 
and acceptance, training, Warranties, Guarantees, As-Built 
Drawings and attic stock. 
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27.5 The Contractor shall make periodic applications for 
payment, which shall be subdivided into categories corre-
sponding with the approved Schedule of Values and shall be 
in such numbers of copies as may be designated by the Com-
missioner. 

 
ARTICLE 28 

PARTIAL PAYMENTS 
 

28.1 Commissioner will examine the Contractor’s Applica-
tions For Payments to determine, in the opinion of the Com-
missioner, the amounts that properly represent the value of 
the Work completed and the materials suitably stored on the 
site. 
 
28.2 In making such Application For Payment for the Work, 
there shall be deducted seven and one-half percent (7.5%) of 
the amount of each Application for Payment to be retained by 
the Owner as Retainage until Final Completion.  

28.2.1 The Commissioner has the sole discretion in the 
determination of reduction in Retainage.  At fifty per-
cent (50%) completion of the Work the Owner shall 
issue a “Contractor’s Performance Evaluation”.  If the 
Contractor receives a performance evaluation score of 
“Good” or better, then the Retainage withheld may be 
reduced to five percent (5%).  All subsequent Applica-
tions for Payment shall be subject to five percent (5%) 
Retainage.  Upon Substantial Completion, the Retain-
age may be reduced at the request of the Contractor 
and recommendation of the DPW Project Manager.  In 
the event of a reduction in Retainage to below five 
percent (5%), the minimum Retainage withheld shall 
not be less than the DPW Project Manager’s estimate 
of the remaining Work or two and one-half percent 
(2.5%), which ever is greater.  All requests for Retain-
age Reduction shall be done on DPW Form 
748F_Retainage Reduction Request, which can be 
found at the end of the General Conditions. 
28.2.2 Subsequent to Substantial Completion, in lim-
ited circumstances, at the sole discretion of the Com-
missioner, a reduction of Retainage below Two and 
one-half percent (2.5%) may be considered. 
28.2.3 A “Good” Contractor’s Performance Evalua-
tion score shall be defined as a minimum total score of 
sixty percent (60%). 

 
28.3 The decision of the Commissioner to reduce the Retain-
age rate will be based upon the Contractor’s Performance 
Evaluation score for completed portions of the Work as set 
out above and other factors that the Commissioner may find 
appropriate as follows: 

28.3.1 The Contractor’s timely submission of an ap-
propriate and complete CPM Schedule or Construction 
Schedule and Schedule of Values, in compliance with 

the Contract requirements and the prompt resolution of 
the Owner’s and/or Architect’s or Engineer's  com-
ments on the submitted material resulting in an appro-
priate basis for progress of the Work. 
28.3.2 The Contractor’s timely and proper submission 
of all Contract Document required submissions: in-
cluding, but not limited to, Shop Drawings, material 
certificates and material samples and the prompt reso-
lution of the Owners and/or Architect's or Engineer's 
comments on the submitted material, resulting in an 
appropriate progress of the Work. 
28.3.3 The Contractor’s provision of proper and ade-
quate supervision and home office support of the Pro-
ject. 
28.3.4 The Work completed to date has been installed 
or finished in a manner acceptable to the Owner. 
28.3.5 The progress of the Work is consistent with the 
approved CPM Schedule or Construction Schedule. 
28.3.6 All approved credit change orders have been 
invoiced. 
28.3.7 All Change Order requests for pricing are cur-
rent. 
28.3.8 The Contractor has and is maintaining a clean 
worksite in accordance with the Contract Documents. 
28.3.9 All Subcontractor payments are current at the 
time of reduction request. 
28.3.10 Contractor is compliant with set-aside provi-
sions of the contract. 
 

28.4 No payments will be made for improperly stored or pro-
tected materials or unacceptable Work. 
28.5 At his or her sole discretion, the Commissioner may 
allow to be included in the monthly requisitions payment 
requests for materials and equipment stored off the site. 

28.5.1 In the event the Commissioner allows the Con-
tractor to include in its requisitions payment requests 
for materials and equipment stored off the site, the 
Contractor shall also submit any additional bonds 
and/or insurance certificates relating to off-site stored 
materials and equipment, and follow such other proce-
dures as may be required by the State to obtain the 
Commissioner's approval of such requests. 
28.5.2 The Architect or Engineer, or Construction Ad-
ministrator shall have inspected said materials and 
equipment and recommended payment therefore. The 
Contractor shall pay for the cost of the Architect's or 
Engineer's, or Construction Administrator's time and 
expense in performing these inspection services. 

 
 

ARTICLE 29 
DELIVERY OF STATEMENT SHOWING 

AMOUNTS DUE FOR WAGES, MATERIALS, AND 
SUPPLIES 
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29.1 For each Application for Payment under this Contract, 
the Owner reserves the right to require the Contractor and 
every Subcontractor to submit a written verified statement, in 
a form satisfactory to the Owner, showing in detail all 
amounts then due and unpaid by such Contractor or Subcon-
tractor for daily or weekly wages to all laborers employed by 
it for the performance of the Work or to other persons for 
materials, equipment or supplies delivered at the site. 
 
29.2 The term “laborers” as used herein shall include work-
men, workwomen, and mechanics.  
 
29.3 Failure to comply with this requirement may result in 
the Owner withholding the Application for Payment pursuant 
to Article 28. 
 
 

ARTICLE 30 
SUBSTANTIAL COMPLETION AND ACCEPTANCE 

 
30.1 Substantial Completion: 

30.1.1 When the Contractor considers that the Work or a 
portion thereof is Substantially Complete, the Contractor 
shall request an inspection of said Work in writing to the 
Construction Administrator.  The request shall certify that 
the Contractor has completed its own inspection prior to 
the request and that the Contractor is compliant with all re-
quirements of Section 01 77 00 of the General Require-
ments.  The request must also include a statement that a 
principal or senior executive of the Contractor is ready, 
willing and able to attend a walk through inspection with 
the Architect or Engineer. 
30.1.2 Upon receipt of the request, the Architect or Engi-
neer, Construction Administrator and Owner, will make an 
inspection to determine if the Work or designated portion 
thereof is Substantially Complete.  A principal or senior 
executive of the Contractor shall accompany the Architect 
or Engineer during each inspection/re-inspection. If the in-
spection discloses any item, whether or not included on the 
 inspection list, which is not in accordance with the re- 
 
quirements of the Contract Documents, the Contractor 
shall, before issuance of the Certificate of Substantial 
Completion, complete or correct such item. 
30.1.3 The Contractor shall then submit a request for an-
other inspection.  The determination of Substantial Com-
pletion is solely within the discretion of the Owner.  Any 
costs for re-inspection beyond one, shall be at the expense 
of the Contractor and such costs will be recovered by issu-
ance of a credit Change Order.  When the Work or desig-
nated portion thereof is determined to be Substantially 
Complete, the Contractor will be provided a Certificate of 
Substantial Completion from the Owner.  The Certificate 
of Substantial Completion shall establish the date when the 
responsibilities of the Contractor for security, maintenance, 

heat, utilities, damage to the Work, and insurance, are 
transferred to the Owner and shall fix the time within 
which the Contractor shall finish all items on the inspec-
tion list accompanying the Certificate.  If the punch list is 
not complete in 90 Days, the Owner reserves the right to 
complete the outstanding punch list items with their own 
forces or by awarding separate contracts and to deduct the 
cost thereof from the amounts remaining due to the Con-
tractor. 
 
30.1.4   The Certificate of Substantial Completion shall be 
signed by the Construction Administrator, Owner, and Ar-
chitect or Engineer. Upon Substantial Completion of the 
Work or designated portion thereof and upon application 
by the Contractor and certification by the Construction 
Administrator and Architect or Engineer, the Owner shall 
make payment reflecting adjustment in Retainage, if any, 
for such Work or portion thereof as provided in the Con-
tract Documents. 

 
30.2 Acceptance: 

30.2.1 Upon completion of the Work, the Contractor shall 
forward to the Construction Administrator a written notice 
that the Work is ready for inspection and Acceptance. 
30.2.2 When the Work has been completed in accordance 
with terms and conditions  of  the  Contract Document as 
determined by the Owner a Certificate of Acceptance shall 
be issued by the Owner. 

 
 

ARTICLE 31 
FINAL PAYMENT 

 
31.1 The Owner reserves the right to retain for a period of 
thirty (30) Days after filing of the Certificate of Acceptance 
the amount therein stated less all prior payments and ad-
vances whatsoever to or for the account of the Contractor. 
 
31.2 All prior estimates and payments, including those relat-
ing to extra or additional Work, shall be subject to correction 
by the Final Payment. 
31.3 No Application for Payment, Final or Partial, shall act 
as a release to the Contractor or the Contractor’s sureties 
from any obligations under this Contract. 
 
31.4 The Architect or Engineer and Construction Administra-
tor will promptly issue the Certificate for Payment, stating 
that to the best of their knowledge, information and belief, 
and on the basis of their observations and inspections, the 
Work has been completed in accordance with terms and con-
ditions of the Contract Documents and that the entire balance 
found to be due the Contractor and noted in said Final Pay-
ment is due and payable. 
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31.5 Final Payment shall not be released until a Certificate of 
Acceptance and a Certificate of Compliance have been is-
sued. 
 
31.6 Neither Final Payment nor any Retainage shall become 
due until the Contractor submits to the Owner the following: 

31.6.1 An affidavit that payrolls, bills for materials and 
equipment, and other indebtedness connected with the 
Work for which the Owner or the Owner’s property might 
be responsible or encumbered (less amounts withheld by 
Owner) have been paid or otherwise satisfied. 
31.6.2 A certificate evidencing that insurance required 
by the Contract Documents to remain in force after Final 
Payment is currently in effect and will not be canceled or 
allowed to expire without at least 30 Days prior written no-
tice to the Owner. 
31.6.3 A written statement that the Contractor knows 
of no substantial reason that the insurance will not be re-
newable to cover the period required by the Contract 
Documents. 
31.6.4 Written consent of surety, if any, to Final Pay-
ment. 
31.6.5 If required by the Owner, other data establish-
ing payment or satisfaction of obligations, such as receipts, 
releases and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the extent and 
in such form as may be designated by the Owner.  If a Sub-
contractor refuses to furnish a release or waiver required 
by the Owner, the Contractor may furnish a bond satisfac-
tory to the Owner to indemnify the Owner against such 
lien.  If such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all money 
that the Owner may be compelled to pay in discharging 
such lien, including all costs and reasonable attorney’s 
fees. 

 
 

ARTICLE 32 
OWNER’S RIGHT TO WITHHOLD PAYMENTS 

 
32.1 The Commissioner may withhold a portion of any Pay-
ment due the Contractor that may, in the judgment of the 
Commissioner, be necessary: 

32.1.1 To assure the payment of just claims then due and 
unpaid to any persons supplying labor or materials for the 
Work. 
32.1.2 To protect Owner from loss due to defective, un-
acceptable or non-conforming Work not remedied by the 
Contractor. 
32.1 To protect the Owner from loss due to injury to 
persons or damage to the Work or property of other Con-
tractors, Subcontractors, or others caused by the act or ne-
glect of the Contractor or any of its Subcontractors. 

 
32.2 The Owner shall have the right to apply any amount 

withheld under this Article as the Owner may deem proper to 
satisfy protection from claims.  The amount withheld shall be 
considered a payment to the Contractor. 
 
32.3 The Owner has the right to withhold payment if the 
Contractor fails to provide accurate submissions of Submit-
tals, up date the status including but not limited to the follow-
ing: As-Built Drawings, request for information (RFI) log, 
Schedule, submittal log, Change Order log, certified payrolls 
and daily reports and all other requirement of the Contract 
Documents.  
 
32.4 If a Subcontractor refuses to furnish a release or waiver 
required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against 
such lien.  If such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all money 
that the Owner may be compelled to pay in discharging such 
lien, including all costs and reasonable attorney’s fees. 
 
 

ARTICLE 33 
OWNER’S RIGHT TO STOP WORK OR TERMINATE 

CONTRACT 
 

33.1 The Commissioner shall have the authority to suspend 
the Work wholly or in part, for such period or periods as the 
Commissioner considers being in the best interests of the 
State, or in the interests of public necessity, convenience or 
safety.  During such periods the Contractor shall store all 
materials and equipment, in such a manner to prevent the 
materials and equipment from being damaged in any way, 
and the Contractor shall take precautions to protect the Work 
from damage. 

33.1.1 If the Commissioner, in writing, orders the perform-
ance of all or any portion of the Work to be suspended or 
delayed for an unreasonable period of time (i.e. not origi-
nally anticipated, customary, or inherent in the construc-
tion industry) and the Contractor believes that additional 
compensation and/or Contract Time is due as a result of 
such suspension or delay, the Contractor shall submit to the 
Commissioner in writing a request for a Contract adjust-
ment within 7 Days of receipt of the notice to resume 
Work.  The request shall set forth the specific reasons and 
support for said adjustment. 
33.1.2 The Commissioner shall evaluate any such requests 
received.  If the Commissioner agrees that the cost and/or 
time required for the performance of the Contract has in-
creased as a result of such suspension and that the suspen-
sion was caused by conditions beyond the control of and 
not the fault of the Contractor, its suppliers, or Subcontrac-
tors, and was not caused by weather, then the Commis-
sioner will make a reasonable adjustment, excluding profit, 
of the Contract terms.  The Commissioner will notify the 
Contractor of the determination as to what adjustments of 
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the Contract, if any, that the Commissioner deems war-
ranted. 
33.1.3 No Contract adjustment will be made unless the 
Contractor has submitted the request for adjustment within 
the time prescribed. 
33.1.4 No Contract adjustment will be made under this Ar-
ticle to the extent that performance would have been sus-
pended or delayed by any other cause within the Contrac-
tor’s control or by any factor for which the Contractor is 
responsible under the Contract; or that such an adjustment 
is provided for or excluded under other term or condition 
of this Contract. 

 
33.2 Notwithstanding any provision or language in the Con-
tract to the contrary, the State may terminate the Contract 
whenever the Commissioner determines at his sole discretion 
that such termination is in the best interests of the State.  Any 
such termination shall be effected by delivery to the Contrac-
tor of a written Notice of Termination specifying the extent 
to which performance of Work under the Contract is termi-
nated, and the date upon which such termination shall be 
effective. 

33.2.1 In the event of such termination, the Contractor 
shall be entitled to reasonable compensation as determined 
by the Commissioner, however, no claim for lost Overhead 
or profits shall be allowed. 
33.2.2 All Work and materials obtained by the Contrac-
tor for the Work, that have been incorporated into the 
Work, inspected, tested as required, accepted by the Com-
missioner, and paid for by the State, shall become the 
property of the State. 
33.2.3 Materials obtained by the Contractor for the Work 
that have been inspected, tested as required, and accepted 
by the Commissioner, and that are not incorporated into the 
Work, shall, at the option of the Commissioner, be pur-
chased from the Contractor at actual cost as shown by re-
ceipted bills.  To this cost shall be added all actual costs for 
delivery at such points of delivery as may be designated by 
the Commissioner, as shown by actual cost records. 
33.2.4 Termination of the Contract shall not relieve the 
Contractor or its Surety of their responsibilities for the 
completed Work, nor shall it relieve the Contractor’s 
Surety of its obligations to ensure completion of the Work 
and to pay legitimate claims arising out of Work. 

 
 

ARTICLE 34 
SUBLETTING OR ASSIGNING OF CONTRACT 

 
34.1 The Contract or any portion thereof, or the Work pro-
vided for therein, or the right, title, or interest of the Contrac-
tor therein may not be sublet, sold, transferred, assigned, or 
otherwise disposed of to any person, firm, or corporation 
without the written consent of the Commissioner. 
 

34.2 No person, firm, or corporation other than the Contrac-
tor to whom the Contract was awarded shall be permitted to 
commence Work at the site of the Contract until such consent 
has been granted. 
 
 

ARTICLE 35 
CONTRACTOR’S INSURANCE 

35.1 The Contractor shall not start Work under the Contract 
until they have obtained insurance as stated in SECTIONS 00 
62 16 CERTIFICATE OF INSURANCE and 00 40 13 BID 
PROPOSAL FORM, subsections 4.4.2 and 4.4.3, of the Pro-
ject Manual and until the insurance has been approved by the 
Owner. The Contractor shall not allow any Subcontractor to 
start Work until the same insurance has been obtained by the 
Subcontractor and approved by the Owner or the Contrac-
tor’s insurance provides coverage on behalf of the Subcon-
tractor.  The Contractor shall send Certificates of Liability 
Insurance to the Bidding and Contracts Unit, Department of 
Public Works, 165 Capitol Avenue, Room G-35, Hartford, 
CT  06106 unless otherwise directed in writing.  Presented 
below is a narrative summary of the insurance required. 

35.1.1 Commercial General Liability Insurance includ-
ing contractual liability, products/completed operations, 
broad form property damage and independent Contractors.  
The limits shall be no less than $1,000,000 each occur-
rence and $2,000,000 annual aggregate.  Coverage for haz-
ards of explosion, collapse and underground (X-C-U) and 
for asbestos abatement when applicable to this Contract, 
must also be included when applicable to the Work to be 
performed. The State of Connecticut, the Department of 
Public Works, and their respective officers, agents, and 
employees shall be named as an Additional Insured.  This 
coverage shall be provided on a primary basis. 

35.1.2 Owner’s and Contractor’s Protective Liability 
insurance providing a total limit of $1,000,000 for all dam-
ages arising out of bodily injury or death of persons in any 
one accident or occurrence and for all damages arising out 
of injury or destruction of property in any one accident or 
occurrence and subject to a total (aggregate) limit of 
$2,000,000 for all damages arising out of  bodily injury to 
or death of persons in all accidents or occurrences and out 
of injury to or destruction of property during the policy pe-
riod.  This coverage shall be for and in the name of the 
State of Connecticut. 

35.1.3 Automobile Liability The operation of all motor 
vehicles including those owned, non-owned and hired or 
used in connection with the Contract shall be covered by 
Automobile Liability insurance providing for a total limit 
of $1,000,000 for all damages arising out of bodily injuries 
to or death of all persons in any one accident or occurrence 
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and for all damages arising out of injury to or destruction 
of property in any one accident or occurrence.  In cases 
where an insurance policy shows an aggregate limit as part 
of the automobile liability coverage, the aggregate limit 
must be at least $2,000,000.  This coverage shall be pro-
vided on a primary basis.  Should the Contractor not own 
any automobiles, the automobile & liability requirement 
shall be amended to allow the Contractor to maintain only 
hired and non-owned liability coverage.   

35.1.4 Excess Liability (Other than Umbrella Form) insur-
ance in the amount of $5,000,000 for bids of $1,000,000 - 
$10,000,000 and in the amount of $10,000,000 for bids of 
$10,000,001 - $20,000,000. Refer to Section 00 92 00 
Amendments of the Project Manual for Excess Liability in-
surance requirements for bids exceeding $20,000,000. 

35.1.5  Workers’ Compensation and Employer’s Liabil-
ity as required by Connecticut Law and Employers’ Li-
ability with a limit of not less than $100,000 per occur-
rence, $500,000 disease policy limit and $100,000 disease 
each employee.  When Work is on or contiguous to naviga-
ble bodies of waterways and ways adjoining, the Contractor 
shall include the Federal Act endorsement for the U.S. 
Longshoremen’s and Harbor Workers Act. 

35.1.6 Special Hazards Insurance, if required, will be 
stated in SECTION 00 40 13 BID PROPOSAL FORM, 
subsection 4.4.2 of this Project Manual. This includes cov-
erage for explosion, collapse or underground damage and 
for asbestos abatement when applicable to this Contract and 
shall be no less than $1,000,000 each occurrence. 

35.1.7 Builder’s Risk Insurance, if required, will be stated 
in Section 00 40 13 Bid Proposal Form, subsection 4.4.3 of 
this Project Manual. 

35.1.8  Inland Marine/Transit Insurance:  With respect 
to property with values in excess of $100,000 which is 
rigged, hauled or situated at the site pending installation, 
the Contractor shall maintain inland marine/transit insur-
ance provided the coverage is not afforded by a Builder’s 
Risk policy. 

35.1.9 When required to be maintained, the Builder’s Risk 
and/or Inland Marine/Transit Insurance policy shall endorse 
the State of Connecticut as a Loss Payee and the policy 
shall state it is for the benefit of and payable to the State of 
Connecticut. 

35.2 Satisfying Limits Under an Umbrella Policy:  If nec-
essary, the Contractor may satisfy the minimum limits re-
quired above for either Commercial General Liability, Auto-
mobile Liability, and Employer’s Liability coverage under an 

Umbrella or Excess Liability policy.  The underlying limits 
may be set at the minimum amounts required by the Um-
brella or Excess Liability policy provided the combined lim-
its meet at least the minimum limit for each required policy.  
The Umbrella or Excess Liability policy shall have an An-
nual Aggregate at a limit not less than two (2) times the high-
est per occurrence minimum limit required above for any of 
the required coverages.  The State of Connecticut shall be 
specifically endorsed as an Additional Insured on the Um-
brella or Excess Liability policy, unless the Umbrella or Ex-
cess Liability policy provides continuous coverage to the 
underlying policies on a complete “Follow-Form” basis. 

35.3 The Contractor shall, at its sole expense, maintain in full 
force and effect at all times during the life of the Contract or 
the performance of Work hereunder, insurance coverage as 
described herein.  Certificates shall include a minimum thirty 
(30)-day endeavor to notify requirement to the Owner prior 
to any cancellation or non-renewal. 

35.4 The Contractor shall be fully and solely responsible for 
any costs or expenses as a result of a coverage deductible, 
coinsurance penalty, or self-insured retention, including any 
loss not covered because of the operation of such deductible, 
coinsurance penalty, or self-insured retention. 

35.5 The requirement contained herein as to types and limits 
of insurance coverage to be maintained by the Contractor are 
not intended to and shall not in any manner limit or qualify 
the liabilities and obligations assumed by the Contractor. 

35.6 Hold Harmless Provisions:  The Contractor shall at all 
times indemnify and save harmless the State of Connecticut, 
the Department of Public Works, and their respective offi-
cers, agents, and employees, on account of any and all 
claims, damages, losses, litigation, expenses, counsel fees 
and compensation arising out of injuries (including death) 
sustained by or alleged to have been sustained by the offi-
cers, agents, and employees of said State or Department, or 
of the Contractor, his Subcontractor, or materialmen and 
from injuries (including death) sustained by or alleged to 
have been sustained by the public, any or all persons on or 
near the Work, or by any other person or property, real or 
personal (including property of said State or Department) 
caused in whole or in part by the acts, omissions, or neglect 
or the Contractor including, but not limited to, any neglect in 
safeguarding the Work or through the use of unacceptable 
materials in constructing the Work of the Contractor, any 
Subcontractor, materialman, or anyone directly employed by 
them or any of them while engaged in the performance of the 
Contract, including the entire elapsed time from the date of 
the Notice to Proceed or the actual Commencement Of The 
Work  whichever occurs first until its completion as certified 
by the Department of Public Works. 
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ARTICLE 36 
FOREIGN MATERIALS 

 
36.1 Preference shall be given to articles or materials 
manufactured or produced in the United States, Canada, and 
Mexico, (the members of the North American Free Trade 
Agreement (NAFTA)); and the products shall meet all of the 
referenced standards and Specifications for conditions of 
performance, quality, and price with duty being equal. 
 
36.2 Only articles or materials manufactured or produced 
in the United States, Canada, and Mexico, (the members of 
the North American Free Trade Agreement (NAFTA)), will 
be allowed. The foregoing provisions shall not apply to for-
eign articles or materials required by the Contract Docu-
ments. 
 
 

ARTICLE 37 
HOURS OF WORK 

 
37.1 No person shall be employed to work or be permit-
ted to work more than eight (8) hours in any Day or more 
than forty (40) hours in any week for any Work provided in 
the Contract, in accordance with Connecticut General Statute 
Section 31-57. 
 
37.2 The operation of such limitation of hours of work 
may be suspended during an emergency, upon the approval 
of the Commissioner, in accordance with Connecticut Gen-
eral Statute Section 31-57. 
 
 

ARTICLE 38 
CLAIMS 

38.1  General: When filing a formal claim under Section 4-
61 (referred to as “Section 4-61” below) of the Connecticut 
General Statutes (as revised), either as a lawsuit in the Supe-
rior Court or as a demand for arbitration, the Contractor must 
follow the procedures and comply with the requirements set 
forth in this Article.  This Section does not, unless so speci-
fied, govern informal claims for additional compensation 
which the Contractor may bring before the Department.  The 
Contractor should understand, however, that the Department 
may need, before the Department can resolve such a claim, 
the same kinds of documentation and other substantiation 
that it requires under this Article.  It is the intent of the De-
partment to compensate the Contractor for actual increased 
costs caused by or arising from acts or omissions on the part 
of the Department that violate legal or contractual duties 
owed to the Contractor by the Department. 
 

38.2 Notice of Claim: Whenever the Contractor intends to 
file a formal claim against the Department under Section 4-
61, seeking compensation for additional costs, the Contractor 
shall notify the Commissioner in writing (in strict compliance 
with Section 4-61) of the details of said claim.  Such written 
notice shall contain all pertinent information described in 
Paragraph 38.5 below. 
 
Once formal notice of a claim under Section 4-61(b) (as re-
vised) has been given to the Commissioner, the claimant may 
not change the claim in any way, in either concept or mone-
tary amount, (1) without filing a new notice of claim and 
demand for arbitration to reflect any such change, and (2) 
without the minimum period of six months after filing of the 
new demand commencing again and running before any 
hearing on the merits of the claim may be held.  The only 
exception to this limitation will be for damages that continue 
to accrue after submission of the notice, in ways described 
and anticipated in the notice. 
 
38.3 Record Keeping: The Contractor shall keep daily re-
cords of all costs incurred in connection with its Work on 
behalf of the Department. The daily records shall identify 
each aspect of the Project affected by matters related to any 
claim for additional compensation that the Contractor has 
filed, intends to file, or has reason to believe that it may file 
against the Department; the specific Project locations where 
Project work has been so affected; the number of people 
working on the affected aspects of the Project at the pertinent 
time(s); and the types and number of pieces of equipment on 
the Project site at the pertinent time(s). Any potential or an-
ticipated effect on the Project’s progress or Schedule which 
may result in a claim by the Contractor shall be noted con-
temporaneously with the cause of the effect, or as soon there-
after as possible. 
 
38.4 Claim Compensation: The payment of any claim, or 
any portion thereof, that is deemed valid by the Department 
shall be made in accordance with the following provisions of 
this Article: 
38.4.1 Compensable Items:  The liability of the Department 
for claims will be limited to the following specifically identi-
fied items of cost, insofar as they have not otherwise been 
paid for by the Department, and insofar as they were caused 
solely by the actions or omissions of the Department or its 
agents (except that with regard to payment for extra work, 
the Department will pay to the Contractor the Overhead and 
profit percentages provided for in Article 13.): 
     38.4.1.1 Additional Project-site labor expenses. 
 38.4.1.2 Additional costs for materials. 

38.4.1.3 Additional, unabsorbed Project-site 
Overhead (e.g., for mobilization and demobiliza-
tion). 

 38.4.1.4 Additional costs for active equipment. 



SECTION 00 72 00 
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

PAGE 24 OF 27 
 

03/11/09 STANDARD FORM FOR ALL PROJECTS 
 

38.4.1.5 For each Day of Project delay or suspen-
sion caused solely by actions or omissions of the 
Department either: 

38.4.1.5.1 an additional ten percent (10%) 
of the total amount of the costs identified in 
Subparagraphs 38.4.1.1 through 38.4.1.4 
above; except that if the delay or suspen-
sion period prevented the Contractor from 
incurring enough Project costs under Sub-
paragraphs 38.4.1.1 through 38.4.1.4 dur-
ing that period to require a payment by the 
Department that would be greater than the 
payment described in Subparagraph 
38.4.1.5.2 below, then the payment for af-
fected home office Overhead and profit 
shall instead be made in the following per 
diem amount : 

  38.4.1.5.2 six percent (6%) of the original 
total Contract amount divided by the origi-
nal number of Days of Contract Time. 
Payment under either 38.4.1.5.1 or 
38.4.1.5.2 hereof shall be deemed to be 
complete and mutually satisfactory com-
pensation for any unabsorbed home office 
overhead and any profit related to the pe-
riod of delay or suspension. 

38.4.1.6 Additional equipment costs.  Only actual 
equipment costs shall be used in the calculation of 
any compensation to be made in response to claims 
for additional Project compensation. Actual equip-
ment costs shall be based upon records kept in the 
normal course of business and in accordance with 
generally- accepted accounting principles. Under no 
circumstances shall Blue Book or other guide or 
rental rates be used for this purpose (unless the Con-
tractor had to rent the equipment from an unrelated 
party, in which case the actual rental charges paid 
by the Contractor, so long as they are reasonable, 
shall be used). Idle equipment, for instance, shall be 
paid for based only on its actual cost to the Contrac-
tor. 
38.4.1.7 Subcontractor costs limited to, and deter-
mined in accordance with, Subparagraphs 38.4.1.1 
through 38.4.1.5 above and applicable statutory and 
case law. Such Subcontractor costs may be paid for 
by the Department only: (a) in the context of an in-
formal claims settlement; or (b) if the Contractor has  
itself paid or legally assumed, present unconditional 
liability for those Subcontractor costs. 

38.4.2  Excusable But Not Compensable Items: The 
Contractor may be allowed Days but the Department  will 
have no liability for the following non-compensable items: 

38.4.2.1 Abnormal or unusually severe weather 
38.4.2.2   Acts of God 

 38.4.2.3   Force Majeure 

 38.4.2.4   Concurrent Delay 
38.4.3  Non-Compensable Items: The Department will 
have no liability for the following specifically-identified non-
compensable items: 

38.4.3.1 Profit, in excess of that provided for 
herein. 

 38.4.3.2 Loss of anticipated profit.  
 38.4.3.3 Loss of bidding opportunities. 
     38.4.3.4 Reduction of bidding capacity. 

38.4.3.5 Home office overhead in excess of that 
provided for in Subparagraph 38.4.1.5 hereof. 
38.4.3.6 Attorneys fees, claims preparation ex-
penses, or other costs of claims proceedings or 
resolution. 

 38.4.3.7 Subcontractor failure to perform 
38.4.3.8 Any other consequential or indirect ex-
penses or costs, such as tort damages, or any other 
form of expense or damages not provided for in 
these specifications or elsewhere in the Contract. 

 
 
 
 
38.5 Required Claim Documentation: All claims shall 
be submitted in writing to the Commissioner, and shall be 
sufficient in detail to enable the Department to ascertain the 
basis and the amount of each claim, and to investigate and 
evaluate each claim in detail.  As a minimum, the Contractor 
must provide the following information for each and every 
claim and sub-claim asserted: 

 38.5.1A detailed factual statement of the claim, with 
all dates, locations and items of Work pertinent to 
the claim. 

 38.5.2 A statement of whether each requested ad-
ditional amount of compensation or extension of 
time is based on provisions of the Contract or on an 
alleged breach of the Contract. Each supporting or 
breached Contract provision and a statement of the 
reasons why each such provision supports the claim 
must be specifically identified or explained. 

 38.5.3 Excerpts from manuals or other texts which 
are standard in the industry, if available, that support 
the Contractor’s claim. 

 38.5.4 The details of the circumstances that gave 
rise to the claim. 

 38.5.5 The date(s) on which any and all events re-
sulting in the claim occurred, and the date(s) on 
which conditions resulting in the claim first became 
evident to the Contractor. 

 38.5.6 Specific identification of any pertinent 
document, and detailed description of the substance 
of any material oral communication, relating to the 
substance of such claim. 
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 38.5.7 If an extension of time is sought, the spe-
cific dates and number of Days for which it is 
sought, and the basis or bases for the extension   
sought. A critical path method, bar chart, or other 
type of graphical schedule that supports the exten-
sion must be submitted.  

 38.5.8 When submitting any claim over $50,000, 
the Contractor shall certify in writing, under oath 
and in accordance with the formalities required by 
the contract, as to the following: 

38.5.8.1 That supporting data is accurate and 
complete to the Contractor’s best knowledge 
and belief; 

 38.5.8.2 That the amount of the dispute and the 
 dispute itself accurately reflects what the Con- 
 tractor in good faith believes to be the Depart- 
 ment’s liability; 

 38.5.8.3 The certification shall be executed by: 
38.5.8.3.1 If the Contractor is an individ-
ual, the certification shall be executed by 
that individual. 
38.5.8.3.2 If the Contractor is not an indi-
vidual, the certification shall be executed 
by a senior company official in charge at 
the Contractor’s plant or location involved 
or an officer or general partner of the Con-
tractor having overall responsibility for the 
conduct of  the Contractor’s affairs. 

 
38.6 Auditing of Claims: All claims filed against the De-
partment shall be subject to audit by the Department or its 
agents at any time following the filing of such claim.  The 
Contractor and its Subcontractors and suppliers shall cooper-
ate fully with the Department's auditors.  Failure of the Con-
tractor, its Subcontractors, or its suppliers to maintain and 
retain sufficient records to allow the Department or its agents 
to fully evaluate the claim shall constitute a waiver of any 
portion of such claim that cannot be verified by specific, ade-
quate, contemporaneous records, and shall bar recovery on 
any claim or any portion of a claim for which such verifica-
tion is not produced.  Without limiting the foregoing re-
quirements, and as a minimum, the Contractor shall make 
available to the Department and its agents the following 
documents in connection with any claim that the Contractor 
submits: 
 38.6.1     Daily time sheets and foreman's daily reports. 
 38.6.2     Union agreements, if any. 
38.6.3  Insurance, welfare, and benefits records. 

  38.6.4  Payroll register. 
38.6.5  Earnings records. 

  38.6.6      Payroll tax returns. 
38.6.7  Records of property tax payments. 
38.6.8  Material invoices, purchase orders, and all mate-
rial and supply acquisition contracts. 

38.6.9  Materials cost distribution worksheets. 
38.6.10  Equipment records (list of company equipment, 
rates, etc.). 
38.6.11 Vendor rental agreements. 
38.6.12 Subcontractor invoices to the Contractor, and the 
Contractor's certificates of payments to Subcontractors. 
38.6.13 Subcontractor payment certificates. 
38.6.14    Canceled checks (payroll and vendors). 
38.6.15    Job cost reports. 
38.6.16 Job payroll ledger. 
38.6.17 General ledger, general journal (if used), and all 
subsidiary ledgers and journals, together with all supporting 
documentation pertinent to entries made in these ledgers and 
journals. 
38.6.18 Cash disbursements journals. 
38.6.19 Financial statements for all years reflecting the 
operations on the Project. 
38.6.20 Income tax returns for all years reflecting the op-
erations on the Project. 
38.6.21 Depreciation records on all company equipment, 
whether such records are maintained by the company in-
volved, its accountant, or others. 
38.6.22 If a source other than depreciation records is used 
to develop costs for the Contractor's internal purposes in es-
tablishing the actual cost of owning and operating equip-
ment, all such other source documents. 
38.6.23 All documents which reflect the Contractor's ac-
tual profit and overhead during the years that the Project 
was being performed, and for each of the five years prior to 
the commencement of the Project. 
38.6.24 All documents related to the preparation of the 
Contractor's bid, including the final calculations on which 
the total proposed Contract bid price as stated in the Bid 
Proposal Form was based. 
38.6.25  All documents which relate to the claim or to any 
sub-claim, together with all documents that support the 
amount of damages as to each claim or sub-claim. 
 

38.6.26   Worksheets used to prepare the claim, which 
indicate the cost components of each item of the claim, in-
cluding but not limited to the pertinent costs of labor, bene-
fits and insurance, materials, equipment, and Subcontractors’ 
damages, as well as all documents which establish the rele-
vant time periods, individuals involved, and the Project hours 
and the rates for the individuals. 
38.6.27 The name, function, and pertinent activity of each 
Contractor’s or Subcontractor’s official, or employee, in 
volved in or knowledgeable about events that give rise to, or 
facts that relate to, the claim. 
38.6.28  The amount(s) of additional compensation sought 
and a break-down of the amount(s) into the categories speci-
fied as payable under Paragraph 38.4 above.  
38.6.29 The name, function, and pertinent activity of each 
Department official, employee, or agent involved in or 
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knowledgeable about events that give rise to, or facts that 
relate to, the claim. 

 
  

ARTICLE 39 
DIESEL VEHICLE EMISSIONS CONTROL 

 
39.1  The Contractor shall be responsible for compliance 
with the following provisions:  

39.1.1 All Contractor and Subcontractor diesel powered 
non-road construction equipment with engine horsepower 
(HP) ratings of 60 HP and above, that are on the Project or 
are assigned to the Contract for a period in excess of 30 
consecutive Days, shall be retrofitted with emission con-
trol devices in order to reduce diesel emissions.  In addi-
tion, all motor vehicles and/or construction equipment 
(both on-highway and non-road) shall comply with all per-
tinent State and Federal regulations relative to exhaust 
emission controls and safety.  
39.1.2 Retrofit emission control devices shall consist of 
oxidation catalysts, or similar retrofit equipment control 
technology that is:  

39.1.2.1 Included on the U.S. Environmental Protec-
tion Agency (EPA) “Verified Technology List,” as 
may be amended from time to time   
http://www.epa.gov/otaq/retrofit/retroverifiedlist.ht
m and 
39.1.2.2 Verified by EPA to provide a minimum 
emissions reduction of 20% particulate matter 
(PM10), 40% carbon monoxide (CO), and 50% hy-
drocarbons (HC). 

39.1.3 Construction shall not proceed until all diesel pow-
ered non- road construction equipment meeting the criteria in 
provision 39.1.1 have been retrofitted, unless the Commis-
sioner grants a waiver under provision 39.2. 
39.1.4 The Contractor shall at least monthly, assess which 
diesel powered non-road construction equipment are subject 
to these provisions. The Contractor shall notify the DPW 
Project Manager of any violations of these provisions. 
39.1.5 Idling of delivery and/or dump trucks, or other die-
sel powered equipment shall be limited to three (3) minutes 
during non-active use in accordance with the Regulations of 
Connecticut State Agencies Section 22a-74-18(b)(3)(C), 
which states, in part: 
  
 “[N]o person shall cause or allow a Mobile Source to oper-
ate for more than three (3) consecutive minutes when such 
Mobile Source is not in motion, except as follows: 

When a Mobile Source is forced to remain motionless 
because of traffic conditions or mechanical 
difficulties over which the operator has no 
control, 

When it is necessary to operate defrosting, heating or 
cooling equipment to ensure the safety or 
health of the driver or passengers, 

When it is necessary to operate auxiliary equipment 
that is located in or on the Mobile Source to 
accomplish the intended use of the Mobile 
Source,(To bring the Mobile Source to the 
manufacturer’s recommended) 

When a Mobile Source is in queue to be inspected by 
U.S. military personnel prior to gaining ac-
cess to a U.S. military installation.” 

39.1.6 All Work shall be conducted to ensure that no harm-
ful effects are caused to adjacent Sensitive Receptor Sites. 
Diesel powered engines shall be located away from fresh 
air intakes, air conditioners, and windows.  
39.1.7 If any diesel powered non-road construction equip-
ment is found to be in non-compliance with these provi-
sions by the DPW Project Manager, the Contractor will be 
issued a Non-Conformance Notice and given a 24 hour pe-
riod in which to bring the equipment into compliance or 
remove it from the Project. The Contractor’s failure to 
comply with these provisions shall be reason to withhold 
payment as described in Article 33. 
39.1.8  Any costs associated with these provisions shall be 
included in the general cost of the contract. In addition, 
there shall be no time granted to the Contractor for com-
pliance with these provisions. The Contractor’s compliance 
with these provisions and any associated regulations shall 
not be grounds for a Change Order. 

 
39.2 The Commissioner reserves the right to waive all or 
portions of these provisions at his/her discretion.  The Con-
tractor may request a waiver to all or portions of these provi-
sions with written justification to the Commissioner as to 
why the Contractor cannot comply with these provisions. A 
waiver, to be effective, must be granted in writing by the 
Commissioner. 
 

END 
 

http://www.epa.gov/otaq/retrofit/retroverifiedlist.htm
http://www.epa.gov/otaq/retrofit/retroverifiedlist.htm


SECTION 00 72 00 
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

PAGE 27 OF 27 
 

03/11/09 STANDARD FORM FOR ALL PROJECTS 

  
 

 
State of Connecticut 

Retainage Reduction Request 
Department of Public Works 

To:  David O’Hearn, P.E., Deputy Commissioner 
  Room 473B, 165 Capitol Avenue, Hartford, CT 06106 
 

From:  (  ), General Contractor 
 

Subject: Project No. (          )    
  Reduction of Retainage at (   )% project completion    
 
 

In accordance with the General Conditions, Article 28, (type general contractor’s name) hereby requests a reduction 
of retainage to an amount of XX %.  The following list of items required under the general conditions is in compliance 
with the terms of the contract and has been verified by the Contractor.    
 

 Performance Evaluation is a minimum of 60% 
 

 Timely submission of an appropriate and complete CPM Schedule or Construction Schedule and Schedule 
of Values, in compliance with the Contract requirements and the prompt resolution of the Owner’s and/or A-
E’s comments on the submitted material resulting in an appropriate basis for progress of the Work. 

 

 Timely and proper submission of all Contract Document required submissions: including but not limited to 
Shop Drawings, material certificates and material samples and the prompt resolution of the Owner’s and/or 
Architect’s or Engineer’s comments on the submitted material resulting in an appropriate progress of the 
Work. 

 

 Proper and adequate supervision and home office support of the Project.  
 

 The Work completed to date has been installed or finished in a manner acceptable to the Owner. 
 

 The progress of the Work is consistent with the approved CPM Schedule or Construction Schedule. 
 

 All approved credit Change Orders have been invoiced. 
 

 All Change Order requests for pricing are current. 
 

 The Contractor has and is maintaining a clean worksite in accordance with the Contract Documents. 
 

 All Subcontractor payments are current at the time of reduction request. 
 

 Contractor is compliant with set-aside provisions of the contract. 
 

Contractor  
Certification       
    name     signature   date 

 

 
Project Manager  
Recommendation  
    name     signature   date 
 

 
Approved 
 

Deputy Commissioner David O’Hearn     signature   date 
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SUPPLEMENTARY GENERAL CONDITIONS 
 

 1. SCOPE AND LOCATION OF WORK 
  

a. The work in connection with the subject project involves the removal of existing vinyl 
wallcovering, wall preparation and painting of seventy-four (74) resident apartments in 
Pinney Residence Hall, located on the Westside Campus of Western Connecticut State 
University, Danbury, Connecticut. 

 
b. This contract will include all new items unless otherwise approved. 

 
c. Generally, the scope of work includes strip removal of all existing vinyl wallcovering 

and vinyl base molding, treatment of walls with a disinfectant/fungicide, any required 
wall repairs, preparation, priming and painting of the walls, the HVAC access panels and 
electrical panel covers, and replacement of stripped vinyl base molding and any existing 
damaged corner guards. 
 

d. The Contractor shall be required to move and protect all furnishings within each 
apartment prior to commencement of work.  
 

e. Upon completion of work, the Contractor shall be responsible for the final cleaning of 
each apartment and placement of furniture to its original layout. 
 

f. The referencing project name and no. are as follows:   
 

                        Pinney Residence Hall – Resident Apartment Vinyl Wallcovering Removal 
                        WCSU Project No. WCSU-2019-04 

 
g. It is the intention of the project to end up with a complete, finished, code compliant, safe 

university facility. 
 

2. UNIVERSITY REPRESENTATIVE 
 

a. The University Representative is Michael Spremulli, Western Connecticut State 
University, 181 White Street, Danbury, CT 06810, telephone: 203-837-8426. 
 

3. EXAMINATION OF SITE 
 
a.  It is not the intent of the drawings to show all existing conditions.  All bidders are 

required to visit and examine the site prior to submitting bids.  Failure to visit the site 
and note all conditions will in no way relieve the Contractor of his responsibility for 
completing the work called for in the contract documents. 
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4.     INTENT OF DOCUMENTS 
 

a. The specifications are intended to describe all material and labor necessary to determine 
the intention of the subject project and assumes the inclusion of all miscellaneous and 
incidental items necessary to complete the work. 

 
b. These specifications are divided into titled divisions and sections under the divisions. 

The divisions and sections do not, however, operate to make the University 
Representative an arbiter to establish the limits to the contract between the Contractor 
and his Subcontractors. 

 
c. In the event of a conflict within the contract documents, the more stringent 

requirements will apply. 
        

5.   USE OF PREMISES. SPECIAL WORKING CONDITIONS 
 

a. The building will be available for work to proceed on Monday, May 20, 2019.  The 
Contractor shall determine work hours in order to meet this aggressive schedule.  The 
building will be unoccupied during this time period.  The Owner will have other trades 
working simultaneously in the building; the work of the Owner’s Contractor must be 
coordinated with the work schedule of the other trade contractors.  It is anticipated that 
eight (8) units per week must be completed during the duration of the project. All work 
must be completed by the determined substantial completion date of Friday, August 9, 
2019. 
 

b. Parking for Contractor’s employees will be limited to an area designated by the 
University.  The Contractor shall be provided identification stickers for employees’ 
cars. 

 
c. The contract shall be responsible for keeping the premises clean and shall pick up  

                   rubbish and debris daily. 
 
6. SCHEDULE CONSTRAINTS 

 
a. The construction schedule is critical to the project.  All work is required to be 

substantially complete and ready for occupancy by the Owner, on or before August 9, 
2019. 
 

b. If it appears that the work cannot be completed by the scheduled dates as stated on the 
Owner-approved construction schedule, the Owner shall have the right to have the area 
prepared for occupancy with his own or other forces and deduct the costs from the 
contract amount. 
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7. LIQUIDATED DAMAGES – SUBSTANTIAL COMPLETION

a. If the Contractor fails to achieve Substantial Completion of the Work by the Substantial
Completion date (August 9, 2019), the Contractor agrees to pay the Owner Liquidated
Damages for the required temporary off-campus housing, meal plan adjustments, and
additional shuttle transportation required to and from campus, as calculated below:

Five-Person Apartment Hotel Accommodations/      $   292.86/per diem, per apartment 
Meal Plan Costs Adjustment

Student Shuttle Transportation     $1,224.00/per diem 

8. MAINTENANCE OF TRAFFIC WAYS

a. The Contractor shall be granted the use of paved roads and parking areas but shall not
infringe in use of same, or access thereto, for passage over the Owner’s property.
Traffic ways shall not be blocked by standing trucks, parked cars, material storage,
construction operations, or in any other manner.

b. Public roads, and the existing paved roads and parking areas on Owner’s property, shall
be kept free from scrap and other material due to construction operations, and any
damage to their surface caused by the Contractor shall be repaired by him at his own
expense to the satisfaction of the University Representative.

9. PLANS AND SPECIFICATIONS AT THE SITE

The contractor shall maintain at the site of the work, one copy of all specifications, 
addenda, approved shop drawings, change orders, and other modifications, schedules 
and instructions, in good order and marked to record all changes made during 
construction.  These shall be available at all times to the agency representative. 

8. SHOP DRAWINGS

a. Shop drawings shall be submitted in sufficient number of copies and manner to facilitate
the work and shall show all work in detail.

b. The Contractor shall review the shop drawings, stamped with his approval and submit
them with reasonable promptness and in orderly sequence so as to cause no delay in his
work or in the work of any sub-contractor.  Shop drawings shall be properly identified as
specified, for item, material, workmanship (when required) and project.  At the
submission, the Contractor shall inform the Architect, in writing, of any deviation in the
shop drawing from the requirements of the Contract Documents.
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       9.   SAMPLES 
 

a. Submit samples of all items where specifically required.  Furnish information and 
data describing items or materials offered as being equal to those specified, as may 
be necessary to establish such quality.  The Owner’s decision will be final. 

 
b. Mark samples clearly to show: 

 
(1) Name of trade, type quality or grade and any further designation necessary to 

identify the items or material 
 

(2) Manufacturer’s or producer’s name 
 

(3)  Name of Contractor of Subcontractor, if any 
 

(4)   Name and number of project 
 

c. Submit samples of such size and/or number sufficient to show quality, type, range of 
color, finish and texture. 
                                                              

d. Materials furnished shall be equal to approved samples. 
 
10.   CONSTRUCTION EQUIPMENT 
 

a. The contractor shall furnish and maintain, at his own cost and risk, all tools, 
apparatus and appliances necessary to insure speed, convenience and safety in the 
execution of his contract.  All such items shall comply with OSHA 
REGULATIONS AND ALL APPLICABLE CODES, STATUTES, RULES AND 
REGULATIONS. 

 
b. All staging, supports, bracing and similar work, exterior and interior, shall be 

furnished erected and removed by this Contractor and maintained in safe condition 
by him without charge to and for the use of all trades as needed by them for proper 
execution of their work, except where specified to the contrary in the contract 
documents. 

 
c. All hoisting equipment and machinery required for the property and expeditious 

prosecution and progress of the work shall be furnished, installed, operated and 
maintained in safe condition by this Contractor for the use of all subcontractors’ 
materials and/or equipment delivered to the designated hoisting area except that 
which is specifically required in each appropriately related section of the 
specifications.  All costs for hoisting operating services shall be borne by this 
Contractor, unless specifically excepted elsewhere. 
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11. RECORD DRAWINGS DURING CONSTRUCTION

a. The Contractor is to maintain at the project site two (2) sets of black (or blue) and
white prints of the Contract Drawings on which he must record changes as they
occur on the job.

b. At the conclusion of construction, he is to turn one (1)-corrected set over to the
Agency.

12. PROTECTION

a. Fire protection: The contractor shall, during the progress of construction, assume
all responsibilities for loss or damage by fire to the work included in his contract
until completion of the contract.  All fire used within structure for working
purposes shall be extinguished when not in use.  No flammable material shall be
stored in the structure in excess of the amounts allowed by the authorities.  No
gasoline shall be stored in the structure outside of working hours.

b. Protection from theft or vandalism: The Contractor shall be solely responsible for
damage, loss or liability due to theft or vandalism.

c. All building equipment, furnishings, grounds, planting, etc. shall be protected from
damage of every description and any such damage thereto shall be repaired or
otherwise made good at no expense to the University.

d. Supply and install any and all protective coverings and barricades necessary to
prevent damage or personal injury.  The Contractor shall be held responsible for,
and must make good, at his own expense, any water damage or any other type of
damage due to improper protective coverings.

e. Protect at all times the public and building personnel from injury due to
construction activities

13. TEMPORARY OFFICES

Temporary offices will not be provided by the University for this project. 

14. TEMPORARY TELEPHONES

Public telephones are not available on the Campus grounds. 
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15.   TEMPORARY TOILET SERVICE 

  
The University will permit the Contractor to use a specified existing toilet facility within 
the building.  It shall be required of the Contractor to maintain and keep the toilet 
reasonably clean, or the privilege may be terminated in which case he must provide 
portable, chemical toilet facilities. 

 
16.    TEMPORARY LIGHT AND POWER 
 

Power for construction purposes will be provided by the University.  The Contractor 
will provide all necessary equipment, electrical cables, etc. that he may need in the use 
of the electric power. 

 
17. DELIVERY, STORAGE AND HANDLING 

 
All materials and equipment shall be so delivered, stored and handled as to prevent 
intrusion of foreign matter and any damage by weather or breakage.  Packaged materials 
shall be delivered and stored in original packages.  Packages, materials and equipment 
showing evidence of damage shall be rejected and replaced at no additional cost to 
owner.  The contractor will make his own accommodations for deliveries and not use 
WCSU Receiving Department for deliveries. 
 

18. CODE AND SPECIFICATIONS 
 

All references to standard specifications and codes made throughout the specifications 
refer to the latest edition in effect at the dates of proposal.  Such references include 
current addenda and errata, if any, and shall be considered a part of these specifications 
as much as if the pertinent portion of those standard specifications were printed herein 
in their entirety. 

 
19. ADDENDA ISSUED DURING BIDDING PERIOD 

 
When returning a bid, the Contractor will note receipt of any addenda received 

 
20. DIMENSIONS AND MEASUREMENTS 

 
The Contractor and each subcontractor shall verify all dimensions before ordering any 
material or doing any work, and shall be responsible for connection of same.  Any 
difference that may be found shall be submitted for clarification before submitting a bid 
and for construction. 
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21. FINAL CLEANING

The Contractor, preparatory to final inspection, shall provide final cleaning of all work 
in readiness for use. 

22. SPECIAL REQUIREMENT, GUARANTEES AND WARRANTIES

The contractor shall guarantee all materials and workmanship for a period of eighteen 
(18) months, from the date of substantial completion.  In addition, the Contractor shall 
provide special guarantees where indicated in the contract documents or where a 
manufacturer’s guarantee exceeds eighteen (18) months. 

23. FORMS, BONDS, GUARANTEES AND WARRANTIES

The Contractor shall furnish to the Agency Representative the foregoing documents in 
the following manner: 

a. Addressed to:

Luigi Marcone 
Chief Facilities Officer & Assoc. V.P. for Campus Planning 
Western Connecticut State University 
181 White Street; Danbury, CT 06810 

b. Project Title and Number:

c. I (We) hereby guarantee (warranty) the __________________________work on the
referenced project for a period of _________years from_________________
against failure of workmanship and materials, etc., in accordance with the
requirements of Division ________________, Section ____________, Page ___,
Paragraph ________, of the contract specifications.

Signed __________________________ 
Contractor 

       (By Authorized Agent) 

d. All required bonds shall be by the respective Surety Companies, made out to
Western Connecticut State University.

e. All guarantees supplied by Subcontractors, suppliers of  manufacturers shall be
countersigned by Contractor.
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24. OPENINGS, CHASES, INSERTS, ETC. 
 

a. These may not be shown on the working drawings, and it shall be the 
responsibility of the Contractor to examine the electrical, heating, plumbing and 
ventilating drawings and consult with the contractors for same, and to provide all 
such chases, channels, openings definitely located by such trades previous to the 
construction by him of the work involved. 

 
b. The Contractor, his subcontractors and others shall furnish properly located and 

install sleeves, inserts, hangers, etc., required for the installation of their work. 
 

c. After the installation and completion of the work for which openings, channels, 
chases, etc., have been provided, the Contractor shall properly close and finish all 
openings, channels, chases, etc. as required to complete the work. 

 
25. OCCUPANCY PRIOR TO FINAL INSPECTION 

 
a. Upon completion, and before final inspection, together with the status of 

completion and terms of occupancy will be issued by the University. 
 

b. The University will obtain from the General Contractor written approval of such 
occupancy and will determine whether such occupancy or use is possible and, if 
so, will make arrangements for holding a job inspection with the Contractor. 

 
c. A punch list based on this inspection, together with the status of completion and 

terms of occupancy will be issued by the University. 
 
 The letter granting such occupancy will state the terms and conditions of 

occupancy and that fire insurance coverage has been requested, the effective date 
of which will indicate to the Contractor that he may cancel the fire insurance 
coverage normally carried o the building by him. 

 
26. OPERATING AND MAINTENANCE INSTRUCTIONS 

 
a. Upon completion, and before final acceptance, the Contractor in coordination with 

the Architect, shall provide information concerning any and all mechanical 
equipment, alarm and safety equipment and shall furnish three (3) separately bound 
sets of operating and maintenance instructions, properly labeled for said equipment.  
These shall be typewritten, 8-1/2 x 11 inch sheets describing the equipment and 
detailing the sequencing and settings.  Complete data on lubrication, service repair, 
and parts listed shall be included in these instructions.  Manufacturers’ bulletins or 
catalogs will be acceptable for the above purpose, but shall be amplified as required 
to provide full instructions.  Installed model, size, rating, operating and other 
applicable information shall be clearly identified. 
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Manufacturers’ specific operating and servicing manuals are acceptable, provided 
they fully cover the requirements and any additional data is appended.  Complete 
writing and control diagrams are required to explain the operating; services and repair 
are to be included, and their location in the building given.  Valve identification shall 
include the assigned tab numbers in the valve directory. All copies shall be submitted 
by the University. 
 

b. In addition, the Contractor shall furnish and install enclosed in clear plastic with 
eyelet for fastening, one (1) set of operating instructions, with necessary diagrams, 
which shall be hung adjacent to the item of equipment or at the operating stations to 
which the instructions apply. 

 
c. Upon completion of all work and tests, the Contractor shall furnish the necessary 

skilled labor to fully instruct the University personnel in the location, operation and 
maintenance of the equipment. 

 
END OF SECTION 
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SECTION 01100 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 SUMMARY OF WORK 

A. Preparation of Apartments for Contractor Work: 

1. Clustering/plastic wrapping of existing furnishings in apartments 

2. Removal/wrapping  of existing drapery panels at patio doors 

3. Removal of all electrical plate covers, grille covers, etc. from walls 

4. Removal of existing plastic corner guards (at walls where VWC is to be removed) 

5. Removal of existing 6” vinyl base molding (at walls where VWC is to be removed) 

B. Strip Removal of existing 54” VWC at Noted Locations in Apartments: 

1. Disposal of stripped VWC into Owner-provided refuse container 

2. Application of anti-fungal disinfectant solution to walls where VWC is to be removed (only 

at areas where mold/mildew is observed) 

C.  Repairs to Stripped Walls and Metal Access Panels at Noted Locations in Apartments: 

1. Sanding /smoothing of any observed residual VWC adhesive on wallboard 

2. Patch repairs to both existing and unforeseen G.B. wall board damages 

3. Sanding removal of rust patches and dent repairs to metal access panels 

D. Priming/Painting of Stripped G.B. Walls & Metal Access Panels at Noted Locations in 
Apartments 

E. Replacement of Removed Vinyl Base Molding and Plastic Corner Guards in Apartments 

1. Caution must be exercised when removing corner guards.  Any damage to the existing 
corner beads will be the responsibility of the Contractor to repair. 

F. Preparation of Apartments for Occupancy/Final Deep Cleaning 

1. Re-install removed electrical cover plates, grille covers, etc. onto painted walls 
2. Perform comprehensive all surface/appliance cleaning program 

3. Re-install drapery panels in patio doors 

4. Unwrap clustered/protected furnishing and final furniture placement 

 

END OF SECTION 01100 
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SECTION 01741 - FINAL CLEANING 

PART 1 - GENERAL 

1.1 CONDITIONS AND REQUIREMENTS 

A. The General Conditions, Supplementary Conditions, and Division 1 – General 
Requirements apply. 

1.2 SECTION INCLUDES 

A. Final cleaning. 

1.3 RELATED SECTIONS 

A. Section 01500 – Temporary Facilities and Control:  Rubbish removal. 

1.4 REFERENCES 

A. National Fire Protection Association (NFPA): 
1. NFPA 241, Safeguarding Construction, Alteration, and Demolition

Operations.

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Materials and Agents:  Use cleaning materials and agents 
recommended by manufacturer or fabricator of the surface to be cleaned.  Do not 
use cleaning materials or agents that are potentially hazardous to health or 
property or that might damage finished surfaces. 

1. Use cleaning materials only on surfaces recommended by cleaning

material manufacturer.

2. Ensure that cleaning agents and methods do not remove finishes and

permanent protective coatings on surfaces being cleaned.
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning at the seventy-four apartments.  Conduct 
cleaning and waste-removal operations to comply with local laws and ordinances 
and Federal and local environmental and antipollution regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final 
cleaning.  Clean each surface or unit to condition expected in an average 
commercial building cleaning and maintenance program.  Comply with 
manufacturer's written instructions. 

 
1. Complete the following cleaning operations before requesting inspection for 

certification of Substantial Completion for entire project or for a portion of 

project: 

 
a. Clean project site, and grounds, in areas disturbed by construction 

activities, of rubbish, waste material, litter, and other foreign 
substances. 
 

b. Sweep paved areas broom clean.  Remove petrochemical spills, 
stains, and other foreign deposits. 

 
c. Remove tools, construction equipment, machinery, and surplus 

material from project site. 
 

d. Clean exposed interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances.  Avoid disturbing 
natural weathering of exterior surfaces.  Restore reflective surfaces 
to their original condition. This will also apply to final Apartment 
cleaning listed below. 

 
e. Sweep concrete floors broom clean in unoccupied spaces. 

 
f. Vacuum carpet and similar soft surfaces, removing debris and 

excess nap; shampoo if visible soil or stains remain. 
 

g. Clean transparent materials, including mirrors and glass in doors and 
windows.  Polish mirrors and glass, taking care not to scratch 
surfaces. 
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h. Clean kitchen appliances, including stoves, microwaves,
refrigerators, sinks.

i. Clean bathrooms including showers, sinks, tile floors, vct flooring.

j. Remove labels that are not permanent.
k. Remove grease, paint spots, dirt, dust, stains, labels, fingerprints and

other foreign matter from interior and exterior surfaces; vacuum and
dust behind grilles, louvers and screens; wash floor surfaces not
otherwise finished; clean metal doors and frames; clean metal work;
clean equipment; clean hardware; clean and polish glass on both
sides; clean and polish mirrors.

l. Touch up and otherwise repair and restore marred, exposed finishes
and surfaces.  Replace finishes and surfaces that cannot be
satisfactorily repaired or restored or that already show evidence of
repair or restoration.
1) Do not paint over "UL" and similar labels, including mechanical

and electrical nameplates.

m. Wipe surfaces of mechanical and electrical equipment, and similar
equipment.  Remove excess, paint, chemical, adhesive droppings,
and other foreign substances.

n. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency.  Replace burned-out bulbs.

o. Leave Project clean and ready for occupancy.

p. Vacuum clean all floors of debris and dirt.

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not 
bury debris or excess materials on Owner's property.  Do not discharge volatile, 
harmful, or dangerous materials into drainage systems.  Remove waste materials 
from Project site and dispose of lawfully. 

D. The following final cleaning will be required by the University for the residential 
apartments and shall be completed prior to Substantial Completion reviews: 

1. All walls, baseboards & hard surfaces need to be wiped down.

2. Remove all tape, tacks, nails and hard spills (this includes doors and door

frames).

3. Clean all windows, sills and blinds.

4. Clean all light fixtures by removing lens or covers as required.

5. Clean interior and exterior of cupboards and drawers.
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6. Clean flooring. Cleaning products shall be approved by Owner.

7. Clean stovetop, oven and utility drawer.

8. Clean refrigerator and freezer inside and out.

9. Stove and refrigerator need to be ulled away from the wall so the

appliance, floor and adjacent wall surfaces can be cleaned.

10. Stovetop exhaust hoods need to have grease and dirt removed from
exterior surfaces and underneath. Remove filter and clean.

11. Clean shower stall and all Bathroom fixtures.

12. Clean surface of Bathroom wall vents.

13. Remove all stains and scuffs from vct flooring.

14. Once furniture has been moved back into the apartment’s location
according to the provided floor plan by the Contractor, the following is
required; This work shall be coordinated with the work schedule provided in
Section 01140 Summary of Work:
a. Wipe down all furniture, including interior of drawers
b. Clean all flooring of debris created by the furniture move.

E. All final cleaning shall be subject to Owner’s acceptance. 

END OF SECTION 01741 
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SECTION 09900

PAINTS AND COATINGS

PART 1 - GENERAL

1.1 CONDITIONS AND REQUIREMENTS

A. The General Conditions, Supplementary Conditions, and Division 1 – General
Requirements apply.

1.2 SECTION INCLUDES
A. Interior paint systems.
B. Accessories.
C. Surface preparation and priming.

1.3 RELATED SECTIONS

A. Section 08110- Steel Doors and Frames:  Factory priming steel doors and frames.

B. Section 08310 - Access Doors and Panels.

C. Section 09260 - Gypsum Board:  Surface preparation of gypsum board.

D. Division 15:  Prime painting of plumbing hangers, supports and exposed ferrous metal
pipes and labeling of plumbing pipes, sprinkler hangers and supports and exposed
ferrous metal pipes and labeling of sprinkler pipes; prime painting of ungalvanized
ductwork hangers and supports and exposed ferrous metal ductwork.

E. Division 16:  Prime painting of electrical hangers and supports and ungalvanized or
exposed ferrous metal conduit.

1.4 REFERENCES

A. American Society for Testing and Materials (ASTM):
1. ASTM D16, Terminology for Paint and Related Coatings, Materials, and

Applications.
2. ASTM D1308, Test Method for Effect of Household Chemicals (Stain Resistance).
3. ASTM D3273, Test Method for Resistance of Growth of Molds on the Surface of

Interior Coating in an Environmental Chamber (Fungus Resistance).
4. ASTM E84, Test Method for Surface Burning Characteristics of Building

Materials.

B. Code of Federal Regulations (CFR):
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1. 40 CFR, Part 59, Subpart D-2001: National Volatile Organic Compound Emission 
Standards for Architectural Coatings. 

C. The Society for Protective Coating (SSPC) Volume II:  Surface preparation standards 
for ferrous metals. 

D. F.D.A. Regulations for non-toxic paint systems in buildings and food handling areas, 
etc. 

1.5 DEFINITIONS 

A. General:  Standard coating terms defined in ASTM D16 apply to this Section. 

1.6 SUBMITTALS 

A. Submit under provisions of Section 01330. 

B. Materials List:  Submit a list of materials proposed for use by acceptable 
manufacturers.  This submittal shall include full identifying product names and 
catalogue numbers. 

C. Product Data:  Submit technical data sheets which include performance criteria, in 
printed published form, for specified products and for products proposed; with a 
schedule listing specification article number, specified product and the proposed 
product; printed statement of VOC content and chemical components, and installation 
instructions. 

D. Color Samples:  Submit three 5 x 7 inch finish and color brush-out samples for each 
type of paint and in each color selected from full range of manufacturer's colors. 

E. Wall Samples:  Prior to ordering material, paint sample application of complete system 
in colors selected for Architect's final review.  Workmanship, sheen and coverage of 
these walls shall be the standard for other paint work. 

1.7 QUALITY ASSURANCE 

A. Applicator Qualifications:  Company experienced in applying products similar to those 
specified for this project and approved by manufacturer. 

B. Source Limitations:  Obtain block fillers and primers for each coating system from the 
same manufacturer as the finish coats. 

C. Codes:  Comply with the following: 
1. Connecticut State Building Code (CSBC) with May 1999 Supplement and April 

2000 Amendment. 
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2. Connecticut Fire Safety Code (CFSC) with May 1999 Supplement and April 2000 
Amendment. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver paint materials in factory-sealed containers with the label clearly identifying 
their contents, color and instructions. 

B. Store materials between 35 and 110 degrees F in a single place.  Keep storage place 
neat and clean and repair damage to surrounding space.  Remove soiled or used rags, 
waste and trash from building every night and take every precaution to avoid danger of 
fire. 

1.9 PROJECT CONDITIONS 

A. Apply waterborne paints only when temperatures of surfaces to be painted and 
surrounding air are between 50 and 90 degrees F. 

B. Apply solvent-thinned paints only when temperatures of surfaces to be painted and 
surrounding air are between 45 and 95 degrees F. 

C. Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85 
percent; or at temperatures less than five (5) degrees F above the dew point; or to 
damp or wet surfaces. 
1. Painting may continue during inclement weather if surfaces and areas to be 

painted are enclosed and heated within temperature limits specified by 
manufacturer during application and drying periods. 

1.10 WARRANTY 

A. Provide manufacturer’s five (5) year warranty. 

1.11 EXTRA MATERIALS 

A. Extra Materials:  
1. Furnish extra paint materials from same production run as materials applied and 

in quantities described below.  Package with protective covering for storage and 
identify with labels describing contents.  Deliver extra materials to Owner. 

2. Quantity:  Furnish Owner with an additional 5 percent, but not less than one (1) 
gallon or one (1) case, as appropriate, of each material and color applied. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 



WESTERN CONNECTICUT STATE UNIVERSITY                 DIVISION 9 

PINNEY RESIDENCE HALL  SECTION 09900 

RESIDENT APARTMENT WALLCOVERING REMOVAL                     PAINTS AND COATINGS 

APRIL 16, 2019_  PAGE 4 OF 15 

 

 
  

A. Acceptable Manufacturers: 
1. Benjamin Moore Co. 
2. Sherwin Williams. 
3. PPG Industries. 

B. Requests for substitutions will be considered in accordance with Section 01600. 

2.2 PAINT MATERIALS, GENERAL 

A. Material Compatibility:  Provide block fillers, primers, and finish-coat materials that are 
compatible with one another and with the substrates indicated under conditions of 
service and application, as demonstrated by manufacturer based on testing and field 
experience. 

B. Material Quality:  Provide manufacturer's best-quality paint material of various coating 
types specified that are factory formulated and recommended by manufacturer for 
application indicated.  Paint-material containers not displaying manufacturer's product 
identification will not be acceptable. 
1. Proprietary Names:  Use of manufacturer's proprietary product names to 

designate colors or materials is not intended to imply that products named are 
required to be used to the exclusion of equivalent products of other 
manufacturers.  Furnish manufacturer's material data and certificates of 
performance for proposed substitutions. 

C. Chemical Components of Interior Paints and Coatings:  Provide products that comply 
with the following limits for VOC content when calculated according to 40 CFR 59, 
Subpart D (EPA Method 24) and the following chemical restrictions: 
1. Flat Paints and Coatings:  VOC content of not more than 50 g/L. 
2. Non-Flat Paints and Coatings:  VOC content of not more than 150 g/L. 
3. Anticorrosive Coatings:  VOC content of not more than 250 g/L. 
4. Varnishes and Sanding Sealers:  VOC content of not more than 350 g/L. 
5. Stains:  VOC content of not more than 250 g/L. 
6. Aromatic Compounds:  Paints and coatings shall not contain more than 1.0 

percent by weight of total aromatic compounds (hydrocarbon compounds 
containing one or more benzene rings). 

7. Restricted Components:  Paints and coatings shall not contain any of the 
following: 

a. Acrolein. 
b. Acrylonitrile. 
c. Antimony. 
d. Benzene. 
e. Butyl benzyl phthalate. 
f. Cadmium. 
g. Di (2-ethylhexyl) phthalate. 
h. Di-n-butyl phthalate. 
i. Di-n-octyl phthalate. 
j. 1,2-dichlorobenzene. 
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k. Diethyl phthalate. 
l. Dimethyl phthalate. 
m. Ethylbenzene. 
n. Formaldehyde. 
o. Hexavalent chromium. 
p. Isophorone. 
q. Lead. 
r. Mercury. 
s. Methyl ethyl ketone. 
t. Methyl isobutyl ketone. 
u. Methylene chloride. 
v. Naphthalene. 
w. Toluene (methylbenzene). 
x. 1,1,1-trichloroethane. 
y. Vinyl chloride. 
 

D. Colors:   
1. Color match to Pittsburgh “Morocco Sand” #515-3 eggshell (Apartments & 

Corridor walls). 
2. Color match to Pittsburgh “Morocco Sand” #515-3 semi-gloss (Apartment Metal 

Door Frames). 
3. Color match to Pittsburgh “Admiralty” #546-7 semi-gloss (Corridor Door Frames) 
4. Color match to Pittsburgh “Morocco Sand” #515-3 semi-gloss (Corridor Metal 

doors). 

2.3 INTERIOR PAINT SYSTEMS 

A. Install manufacturer's products as systems.  Use one (1) manufacturer's products for 
surface preparation, priming and finishing on each type of surface.  Products equal to 
the listed manufacturer's will be acceptable. 

B. Reference finish schedule for colors and location of accent walls. 

C. Interior Paint Systems: 
1. Unfilled Concrete Block Masonry and Cast-in-Place Concrete:  (for use at 

mechanical room walls and slab above and secondary emergency stairways and 
non-public corridors) 
a. Paint System: 

1) Primer (If needed):  One (1) coat latex primer-sealer. 
2) Finish:  Two (2) coats acrylic latex high hiding semi-gloss enamel 

with dry film thickness of 1.4 mils. per coat. 
b. Manufacturers' Systems: 

1) Sherwin Williams: 
a) Primer:  Latex primer-sealer DTM Primer/Finish, B66W1 

Series. 
b) Finish:  Promar 200 Interior Latex or B 31 Series Semi-gloss, 

B31 Series. 
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2) Benjamin Moore: 
a) Primer:  Latex primer sealer. 
b) Finish:  Aquaglo 333. 

2. Filled Concrete Masonry Units at Dry Areas:  (for use at areas requiring 
occasional washing) 
a. Paint System: 

1) Filler:  One (1) coat Block Surfacer. 
2) Finish:  Two (2) coats Water Based Catalyzed Epoxy Semi-Gloss. 

b. Manufacturers’ Systems: 
1) Sherwin-Williams: 

a) Filler:  Loxon Block Surfacer, A24W200. 
b) Finish:  Water Based Catalyzed Epoxy B70/B60V 25 Series. 

2) Benjamin Moore: 
a) Filler:  One (1) coat Latex Block Filler M88. 
b) Finish:  Two (2) coats Moorcraft Super-Spec Acrylic Epoxy 

Coating 256, Semi-Gloss. 
3) Pittsburgh Paints: 

a) Filler:  One (1) coat Pittglaze, Latex Block Filler 16-90. 
b) Finish:  Two (2) coats Aquapon-WB 98-1 Series, Semi-Gloss. 

3. Filled Concrete Masonry Units at Wet Areas:  (for use at untiled exposed block 
areas at toilet rooms, locker rooms and showers, etc. above water line) 
a. Paint System: 

1) Filler:  One (1) coat epoxy Block Filler. 
2) Finish:  Two (2) coats High Build Epoxy Paint at direct water 

exposure, i.e. showers. (One (1) coat elsewhere). 
b. Manufacturers' Systems: 

1) Sherwin-Williams: 
a) Filler:  Pro-Mar Interior-Exterior Block Filler B25W25. 
b) Finish:  Pro-Mar 200 Interior Latex or Semi-gloss B31 W200 

Series. 
2) Benjamin Moore Co: 

a) Filler:  One (1) coat Moorcraft Block Filler 145. 
b) Finish:  Two (2) coats Aquaglo 333. 

3) Pittsburgh Paints: 
a) Filler:  One (1) coat Pittglaze, Latex Block Filler 16-90. 
b) Finish: Two (2) coats Aquapon-WB 98-1 Series, Semi-Gloss. 

New Gypsum Board: Satin paint 
c. Paint System: 

1) One (1) coat Latex Primer Sealer. 
2) Two (2) coats acrylic - Latex satin. 

d. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  PrepRite 200 Latex Wall Primer B28W200. 
b) Finish:  Two (2) coats Pro-Mar 200 Latex Satin Wall Paint B30 

W200 Series. 
2) Benjamin Moore Co: 

a) Primer:  One (1) coat Regal Quick Dry Prime Seal #216. 
b) Finish:  Two (2) coats Regal Wall Satin  215 1st line; or 

Moorecraft (Contractor's first line). 
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3) Pittsburgh Paints: 
a) Filler:  One (1) coat Emulsion Sealer. 
b) Finish:  Wallhide Latex. 

4. Low VOC/Low Odor Latex Eggshell:  (for aluminum, block, gypsum board, 
galvanized steel, masonry plaster, steel and wood) 
a. Paint System: 

1) Primer: As per substrate as recommended if needed. 
2) Finish:  Two (2) coats. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  For gypsum board, PrepRite 200 Latex Wall Primer, 
one (1) coat. 

b) Finish:  HealthSpec Low Odor Interior Acrylic Eggshell, two (2) 
coats, B9 Series. 

2) Benjamin Moore Co: 
a) Primer:  One (1) coat Quick-Dry Regal 216. 
b) Finish:  Two (2) coats Pristine. 

5. New Gypsum Board Assemblies - Eggshell Paint: 
a. Paint System: 

1) Primer: One (1) coat latex primer sealer as required by finish system. 
2) Finish:  Two (2) coats latex eggshell enamel.  Refer to wall sample 

requirements, Article 1.3 of this Section). 
b. Manufacturers' Systems: 

1) Sherwin-Williams: 
a) Primer:  PrepRite 200 Latex Primer B28 W200. 
b) Finish:  Two (2) coats ProMar latex Eggshell Enamel B-20 

W200. 
2) Benjamin Moore Co: 

a) Primer:  One (1) coat Regal Quick Dry Prime Seal 216. 
b) Finish:  Two (2) coats Aquavelvet 319/Moorecraft. 

3) Pittsburgh Paints: 
a) Primer:  One (1) coat Speedhide Latex Primer, 6-2 plus. 
b) Finish:  Two (2) coats Eggshell, or 
c) Finish:  Acrylic Latex Enamel 6-411 series. 

6. New Gypsum Board Assemblies - Semigloss:  (for use at toilets, janitor's closets) 
a. Paint System: 

1) Primer:  One (1) coat:  Latex Primer Sealer. 
2) Finish:  Two (2) coats:  Semi-gloss Latex Enamel at minimum total 

dry film thickness 3.6 mils. 
b. Manufacturers' Systems: 

1) Sherwin-Williams: 
a) Primer:  PrepRite Latex wall Primer B28W200. 
b) Finish:  Style-Perfect latex S/G A20 Series. 

2) Benjamin Moore Co: 
a) Primer:  One (1) coat Quick Dry Regal First Coat 216. 
b) Finish:  Two (2) coats Aquaglo 333/Moorecraft. 

3) Pittsburgh Paints: 
a) Two (2) coats Speedhide Latex S/G, 6-510 series, equal to 

above. 



WESTERN CONNECTICUT STATE UNIVERSITY                 DIVISION 9 

PINNEY RESIDENCE HALL  SECTION 09900 

RESIDENT APARTMENT WALLCOVERING REMOVAL                     PAINTS AND COATINGS 

APRIL 16, 2019_  PAGE 8 OF 15 

 

 
  

7. Interior Unprimed Ferrous Metal Work: 
a. Paint System: 

1) Clean surfaces to SSPC SP3. 
2) Primer:  One (1) coat:  Rust Inhibitive Alkyd Primer. 
3) Finish:  Two (2) coats:  Semi-gloss Alkyd Enamel. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  Kem Kromik Universal Metal Primer B50 Series. 
b) Finish:  Pro-Mar Alkyd S/G B34 WZ1100 Series (VOC 

compliant). 
2) Benjamin Moore Co: 

a) Primer:  One (1) coat Iron Clad Retardo Rust Inhibitor 163. 
b) Finish:  Two (2) coats Dulamel Semi-Gloss 207/Moorecraft 

Alkyd Semi-gloss Enamel #271 (Contractor's 1st line). 
3) Pittsburgh Paints: 

a) Primer:  One (1) coat Speedhide Inhibitive Primer, 6-208. 
b) Finish:  Two (2) coats Satinhide Lo-Lustre. 

8. Galvanized Interior Metal Work:  (for use at galvanized exit and wet area doors, 
handrails, etc.) 
a. Paint System: 

1) Clean surfaces to SSPC SP-1 Solvent Cleaning. 
2) Primer:  One coat:  Galvanized Metal Primer. 
3) Finish:  Two (2) coats:  Alkyd Semi-gloss Enamel. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  DTM Acrylic Primer B71Y1. 
b) Finish:  B66 W1 and Pro-Mar Alkyd S/G B34 WZ1100 Series 

(VOC compliant). 
2) Benjamin Moore Co: 

a) Primer:  One (1) coat Galvanized Metal Primer 155. 
b) Finish:  Two (2) coats Dulamel Semi Gloss 207/Moorecraft 271 

Alkyd Semi-gloss Enamel (Contractor's 1st line). 
3) Pittsburgh Paints: 

a) Primer:  One (1) coat Pitt Tech Direct to Metal Primer Finish, 
90-712. 

b) Finish:  Two (2) coats Pitt Tech Direct to Metal Acrylic Satin 
Finish, 90-400. 

9. Galvanized Primer and Finish Paint:  (for underside of finished roof structures, 
etc., for mild use conditions) 
a. Paint System: 

1) One (1) coat Prime and Finish Paint for galvanized deck and prime 
painted beams. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Opti-Bond Multi-Surface Coating #B50W100. 
2) Pittsburgh: 

a)       Speedhide Super Tech Multi Grip Epoxy Ester Dry fog 6-157. 
10. Epoxy Finish: 
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a. Paint System:  Factory applied polyamide epoxy primer 2.0 mils, 
compatible with finish paint assembly.  Apply primer at plant within 12 
hours of galvanizing.  Field paint as per Section 09900. 

b. Manufacturers’ Systems: 
1) Sherwin Williams:  Recoatable Epoxy Primer, B67. 

11. Factory Primed Metal:  (hollow metal doors and frames, etc.) 
a. Paint System: 

1) Touch up sound compatible prime paint where damaged with same 
primer or reprime with compatible primer. 

2) Two (2) coats of Semi-gloss Alkyd Enamel. 
b. Manufacturers' Systems: 

1) Sherwin-Williams: 
a) Touch-up Primer:  Kem-Kromik Metal Primer B50N2/B50W1. 
b) Finish:  Pro-Mar Alkyd Semi-Gloss B34. 

2) Benjamin Moore Co: 
a) Touch-up Primer:  One (1) coat Ironclad Retardo Rust Inhibitor 

163. 
b) Finish:  Two (2) coats Dulamel Semi-Gloss 207/Moorecraft 

Semi-gloss Enamel 271 (Contractor's 1st line). 
3) Pittsburgh Paints: 

a) Touch-up Primer. 
b) Finish:  Two (2) coats Industrial Int/Ext Acrylic Metal Finish 7-

374. 
12. Interior Aluminum:  (for use at trim to be field painted at windows etc.) 

a. Paint System: 
1) One (1) coat Acrylic Metal Primer. 
2) Two (2) coats Latex Enamel. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  One (1) coat Galvite HS, B50WZ30. 
b) Finish:  Two (2) coats Semi-gloss #271a Dulamel Semi-Gloss 

207/Moorecraft. 
2) Benjamin Moore Co: 

a) Primer:  One (1) coat No. 6-204. 
b) Finish:  Two (2) coats Satinhide Lo-Lustre. 

13. Painted Wood Surfaces:  Exposed finish wood surfaces not scheduled for a 
natural, plastic laminate or factory finish shall be painted.  (Coordinate with 
Section 06405.) 
a. Paint System: 

1) Clean and sand surface smooth. 
2) Seal knots with knot sealer. 
3) Prime with one (1) coat Wood Primer, Alkyd Enamel Underbody. 
4) Finish with two (2) coats Eggshell Latex Enamel. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  Wall and Wood Primer B49W22. 
b) Finish:  Pro-Mar latex Eg-Shel B20 W200 Series. 

2) Benjamin Moore Co: 
a) Primer:  One (1) coat Alkyd Enamel Underbody 217. 



WESTERN CONNECTICUT STATE UNIVERSITY                 DIVISION 9 

PINNEY RESIDENCE HALL  SECTION 09900 

RESIDENT APARTMENT WALLCOVERING REMOVAL                     PAINTS AND COATINGS 

APRIL 16, 2019_  PAGE 10 OF 15 

 

 
  

b) Finish:  Two (2) coats Aquavelvet 319/Moorecraft Latex 
Eggshell Enamel #274 (Contractor's 1st line). 

3) Pittsburgh Paints: 
a) Primer:  One (1) coat Speedhide Enamel Undercoat, 6-6. 
b) Finish:  Two (2) coats Manor Hall Latex Lo-Lustre. 

14. Gypsum Board Epoxy Coating:  (for use at utility area, corridor walls, stairwells 
kitchen and food handling areas, etc. where occasional wetting or frequent 
washing is anticipated) 
a. Paint System: 

1) Primer:  One (1) coat Latex Primer Sealer. 
2) Finish:  Two (2) coats Epoxy Paint at 2 mils dry film thickness 

minimum. 
b. Manufacturers' Systems: 

1) Sherwin-Williams: 
a) Primer:  PrepRite Masonry Primer, B28W300. 
b) Finish:  Tile-Clad II Epoxy B62. 

2) Benjamin Moore Co: 
a) Primer:  One (1) coat Quick Dry Polyamid Epoxy Primer 

M33/34. 
b) Finish:  Two (2) coats Tile-Like M36/M37 Polyamid Epoxy 

Gloss. 
3) Pittsburgh Paints: 

a) Primer:  One (1) coat Speedhide Latex Sealer, 6-2. 
b) Finish:  Two (2) coats Aquapon High Build Epoxy 97-130/139. 
c) Finish:  One (1) coat Speedhide Alkyd Gloss Enamel, 6-274 

series. 
15. Machinery and Associated Equipment:  (These are to be painted regardless of 

location if not factory finished including elevator and mechanical equipment.  See 
Divisions 14, 15 and 16). 
a. Paint System: 

1) Verify compatibility of shop primer by others. 
2) Touch up damaged areas of primer. 
3) Two (2) coats modified epoxy paint. 

b. Manufacturers' Systems: 
1) Sherwin-Williams: 

a) Primer:  W1 (white) B50NZ6 Kem-Kromik Universal Primer. 
Brown Kem-Kromik Metal Primer B50. 

b) Finish:  Industrial Enamel, B54. 
2) Benjamin Moore Co: 

a) Primer:  One (1) coat Ironclad Retardo Rust Inhibitor 163. 
b) Finish:  Two (2) coats Epoxyester Enamel M-25. 

3) Pittsburgh Paints: 
a) Primer:  One (1) coat Speedhide Machinery/Equipment Primer, 

6-205. 
b) Finish:  One (1) coat Alkyd Machinery Enamel, 23 Line. 

16. Wood Finishing - Clear:  (coordinate with Sections 06200 and 06405) 
a. Paint System: 

1) Clean and sand surface smooth and sand lightly between coats. 
2) One coat stain (if required). 
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3) Paste wood filler (if required to fill open pores). 
4) Primer:  Two (2) coats matte finish polyurethane. 
5) Finish:  Reduced with one (1) pint of mineral spirits per gallon.  

Sheen as selected by Architect. 
b. Manufacturers' Systems: 

1) Sherwin-Williams: 
a) Primer:  Thinned polyurethane. 
b) Finish:  Polyurethane Varnish Stain A-67. 

2) Benjamin Moore Co: 
a) Primer:  Thinned polyurethane. 
b) Finish:  Two (2) coats Benwood Urethane High Gloss 435. 

3) Pittsburgh Paints: 
a) Primer:  Thinned polyurethane. 
b) Finish:  Two (2) coats REZ Polyurethane High Gloss. 

2.4 ACCESSORIES 

A. Cleaner:  Non-residual solvent shall be used to clean dirt and grease from surfaces 
prior to painting. 

B. Sealer:  Seal defects such as knots, gum pockets or extractives with an approved knot 
sealer. 

C. Mildew Remover:  Mixture of three (3) quarts warm water, one (1) tablespoon dry 
powdered laundry detergent and one (1) quart of hypochlorite-type household bleach 
followed with a clean water rinse. 

D. Acid Etching (For Concrete Floors):  Use a solution of minimum 10 percent muriatic 
acid to etch concrete before painting.  Flush with clean water to remove traces of acid.  
Surface shall have the texture of fine sandpaper.  If required, solution of 15-20 percent 
muriatic acid can be used. 

E. Miscellaneous Surfaces and Accessories:  Include painting of other miscellaneous 
surfaces not listed and not finish painted under other sections.  Use primer and two (2) 
finish coats as suitable for surface.  Surfaces scheduled on drawings as unfinished do 
not require this treatment. 

F. Neutralizer for New Concrete, Masonry and Plastered Surfaces: 
1. Manufacturer shall be equal to: 

a. Dumond Chemicals Neutralizer. 
2. Materials:  A mixture of two (2) pounds of zinc sulfate crystals dissolved in one (1) 

gallon of hot water. 
3. Assembly:  After application of neutralizing solution rinse, dry and brush residue 

before starting painting. 

G. Paint Remover:  (to remove up to 32 existing paint coats) 
1. Manufacturer shall be equal to:  Duromond Chemicals Inc. - Peel-Away I, II, III 

and IV. 
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2. Assembly:  Laminated cloth saturated with paste or solvent removers. 

H. Metal Filler:  (for repair to damaged or dented metal before painting) 
1. Manufacturer shall be equal to: 

a. Alvin Products Inc. - Lab Metal 
b. Bondo 

2. Assembly:  Apply polyester filler to base metal as per manufacturer's direction.  
Sand smooth after hardening. 

    I.        Lime washcoat for existing masonry surfaces. 
1.       Exterior masonry and concrete (lime wash coating).  Adjust quantities as required 
for total volume of lime wash needed. 

 
Clean surfaces to which lime wash will be applied. 

 
Put 3 gallons of dry, hydrated lime in a 5-gallon pail.  Add water to heavy cream 
consistency, and let stand overnight.  Stir with paint mixer in electric drill.  Add 
about 1-1/2 quarts Laticrete 8510 or Chemrex-Sonneborn “Acryl 60.” latex admix-
ture.  Optional:  add 1-1/2 pints alcohol, especially if lime has not soaked over-
night.  Add pigment, if any. 

 
Apply a single coat trial patch of lime wash mixture.  If it rubs off when dry add 
more latex admixture.  Apply two coats total.   

 
Dampen surface before applying whitewash, and apply a mixture of 50% latex 
and 50% water to the masonry.  Apply latex-water mix at such time that it will not 
dry before application of the first coat of lime wash.    

 
Apply two thin coats of lime wash.  The first coat should be slightly translucent 
when wet, and should dry opaque.  The second coat should have the same 
thickness as the first coat.  Do not attempt to brush out the coating, simply apply 
it evenly and quickly. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Applicator present, for compliance 
with requirements for paint application.  Comply with procedures specified in PDCA P4. 

B. Do not proceed with installation until unsatisfactory conditions have been corrected. 

C. Beginning of installation means installer accepts existing conditions. 

D. Coordination of Work:  Review other Sections in which primers are provided to ensure 
compatibility of the total system for various substrates.  On request, furnish information 
on characteristics of finish materials to ensure use of compatible primers. 
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3.2 PREPARATION 

A. Items Not To Be Painted:  Remove electrical wall plates and protect hardware, 
accessories, devices, plates, lighting fixtures, factory finished work, and similar items, 
or provide ample in-place protection.  Upon completion of each space, carefully replace 
removed items. 

B. Condition of Surface:  Surfaces shall be clean, dry and protected from dampness.  
Surface shall be free of foreign materials that will adversely affect adhesion or 
appearance of applied coating. 

C. Remove mildew from surfaces and neutralize and dry surface. 

D. Correct efflorescence cause before painting. 

E. Gypsum Board:  Fill irregularities with approved patching material and sand to a 
smooth level surface.  Exercise care to avoid raising nap of paper.  Prime 2 coats.  If 
nap is raised during priming, sand smooth between coats. 

F. Concrete and Masonry: 
1. Patching:  Patch large openings and holes and finish flush to match host surface.  

After priming, fill remaining small holes with putty. 
2. Form Oil and Release Agents:  Remove from poured-in-place concrete by 

washing concrete with recommended solvent, or as required for complete 
removal before acid etching. 

3. Moisture Test:  These surfaces shall be dry.  No painting shall be done until 
surfaces are tested by moisture meter and shown to be within the acceptable 
limits of the specified manufacturer and safe to paint, or below 12 percent. 

G. Ferrous Metal Surfaces: 
1. Dirt Removal:  Remove dirt, grease and oil with solvent and wipe dry with clean 

cloths; frequently changed. 
2. Rust Removal (for interior surfaces):  Remove rust, mill scale and loosened paint 

down to sound surfaces or bare metal and sand to smooth feathered edges.  
Prime bare areas the same day. (Follow SSPC SP3 procedures). 

3. Touch-Ups:  Touch up bare metal and damaged shop coats with specified rust 
inhibitive primer.  For ferrous surfaces with shop coats touched up, as above 
required, the first coat, as listed in the following schedule, may be omitted. 

H. Galvanized Metal Surfaces:  Remove dirt and grease with solvent, wipe dry with clean 
cloths, and prime as per paint manufacturer's recommendations. 

I. Space Cleaning:  Before painting is started in any area, it shall be broom cleaned and 
excessive dust shall be removed.  After painting operations begin in a given area, 
broom cleaning will not be allowed.  Cleaning shall then be done only with commercial 
vacuum cleaning equipment. 

J. Lighting:  Adequate illumination shall be provided in areas where painting operations 
are in progress. 
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K. Temperature:  Once painting has commenced, provide constant ventilation and 
temperature between 55 and 100 degrees F. and prevent variation in temperature that 
might result in condensation on freshly painted surfaces. 

3.3 APPLICATION 

A. Tinting:  Tint priming coat and undercoat to the approximate shade of the final coat. 

B. Drying:  Coats shall be thoroughly dry before applying succeeding coats.  Suction 
spots or "hot spots" after the application of the first coat shall be touched up before 
applying the second coat. 

C. Finish Surface:  Materials shall be applied under adequate illumination, evenly spread 
and smoothly flowed on without runs, sags, holidays, brush marks, air bubbles and 
excessive roller stipple. 

D. Workmanship for Painting: 
1. Painting:  Shall not be done when surface temperature is below 55 degrees F, 

while surface is damp, or during cold, rainy or frosty weather, or exposed to hot 
sun.  Comply with manufacturer's label limitations for dew point, temperature and 
other environmental conditions.  Surface temperature must be 5 degrees F above 
wet bulb temperature. 

2. Exterior Doors:  Shall have tops, bottoms and side edges finished the same as 
the exterior faces of these doors. 

3. Masking:  Mask surfaces carefully that do not receive field paint.  These include 
sealant, aluminum sash, glass and other items that have not received a shop 
coat. 

4. Back-Priming:  Interior metal hangers and trim shall be back-primed before 
installation with undercoat. 

5. Smoothness:  Enamel finish applied to metal shall be sanded with fine sandpaper 
and cleaned between coats to produce an even, smooth surface. 

6. Closet Interiors:  Closet interiors shall be finished the same as adjoining rooms, 
unless specified otherwise. 

7. Masking:  Mask surfaces not to receive intended paint finish. 

E. Coverage:  Coverage and hide shall be complete.  When color, stain, dirt or undercoats 
show through final coat of paint, recoat surface until paint film is of uniform finish, color, 
appearance and coverage, at no additional cost to Owner.  Colors made from deep 
tinting base materials shall be approved for hiding before full production commences 
with those particular shades.  In general deep tint colors should have a tinted 
underbody or prime coat. 

3.4 CLEANING AND PROTECTION 

A. Clean-Up:  Upon completion of the work remove paint spots from the floors, glass and 
other surfaces.  Remove from the premises rubbish and accumulated materials of 
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whatever nature, not caused by others, and leave this part of the work in clean, orderly 
and acceptable condition. 

B. Protection:  Protect new work and adjacent work using materials with a suitable 
covering during progress of the work. 

3.5 ENVIRONMENTAL PROCEDURES 

A. Construction Waste Management: 
1. Set aside extra paint for future color matches, or reuse by the Owner. 
2. Close and seal tightly all partly used paint and finish containers and store 

protected in well-ventilated, fire-safe area at moderate temperature. 
3. Place empty containers of solvent-based paints in areas designated for 

hazardous materials. 
4. Do not dispose of paints or solvents by pouring on the ground.  Place in 

designated containers for proper disposal. 

END OF SECTION 09900 
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SECTION 12 22 00 - CORNER GUARDS 

PART 1 - GENERAL 

1.1 CONDITIONS AND REQUIREMENTS 

A. The General Conditions, Supplementary Conditions, and Division 1 – General 
Requirements apply. 

1.2 SECTION INCLUDES 

A. Corner Guards 

PART 2 - PRODUCTS 

2.1 CORNER GUARDS 

A. Acrovyn, Full Height, Polycarbonate, Corner Guards 2-1/2” x 2-1/2” .05” thick, Model 
#LG-250 as manufactured by CS – Construction Specialties Inc. 

B. Provide all corner guards with non-corrosive, non-removable fasteners. 

C. Color shall be selected by Owner from manufacturer’s full range of colors. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install according to manufacturer’s instructions. 

3.2 CLEANING AND PROTECTION 

A. Repair or remove and replace defective work as directed upon completion of 
installation. 

END OF SECTION 09900 
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	Div 1 Suppl Genl Conditions
	01100 Summary
	PART 1 -  GENERAL
	1.1 SUMMARY OF WORK
	A. UPreparation of Apartments for Contractor WorkU:
	1. Clustering/plastic wrapping of existing furnishings in apartments
	2. Removal/wrapping  of existing drapery panels at patio doors
	3. Removal of all electrical plate covers, grille covers, etc. from walls
	4. Removal of existing plastic corner guards (at walls where VWC is to be removed)
	5. Removal of existing 6” vinyl base molding (at walls where VWC is to be removed)

	B. UStrip Removal of existing 54” VWC at Noted Locations in ApartmentsU:
	1. Disposal of stripped VWC into Owner-provided refuse container
	2. Application of anti-fungal disinfectant solution to walls where VWC is to be removed (UonlyU at areas where mold/mildew is observed)

	C. U Repairs to Stripped Walls and Metal Access Panels at Noted Locations in ApartmentsU:
	1. Sanding /smoothing of any observed residual VWC adhesive on wallboard
	2. Patch repairs to both existing and unforeseen G.B. wall board damages
	3. Sanding removal of rust patches and dent repairs to metal access panels

	D. UPriming/Painting of Stripped G.B. Walls & Metal Access Panels at Noted Locations in Apartments
	E. UReplacement of Removed Vinyl Base Molding and Plastic Corner Guards in Apartments
	1. Caution must be exercised when removing corner guards.  Any damage to the existing corner beads will be the responsibility of the Contractor to repair.

	F. UPreparation of Apartments for Occupancy/Final Deep Cleaning
	1. Re-install removed electrical cover plates, grille covers, etc. onto painted walls
	2. Perform comprehensive all surface/appliance cleaning program
	3. Re-install drapery panels in patio doors
	4. Unwrap clustered/protected furnishing and final furniture placement




	Section 01741 Final Cleaning
	PART 1 -  GENERAL
	1.1 CONDITIONS AND REQUIREMENTS
	A. The General Conditions, Supplementary Conditions, and Division 1 – General Requirements apply.

	1.2 SECTION INCLUDES
	A. Final cleaning.

	1.3 RELATED SECTIONS
	A. Section 01500 – Temporary Facilities and Control:  Rubbish removal.

	1.4 REFERENCES
	A. National Fire Protection Association (NFPA):
	1. NFPA 241, Safeguarding Construction, Alteration, and Demolition Operations.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Materials and Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning materials or agents that are potentially hazardous to health or property or that might da...
	1. Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
	2. Ensure that cleaning agents and methods do not remove finishes and permanent protective coatings on surfaces being cleaned.



	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Provide final cleaning at the seventy-four apartments.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire project or for a portion of project:
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Remove tools, construction equipment, machinery, and surplus material from project site.
	d. Clean exposed interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original condition. This...
	e. Sweep concrete floors broom clean in unoccupied spaces.
	f. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if visible soil or stains remain.
	g. Clean transparent materials, including mirrors and glass in doors and windows.  Polish mirrors and glass, taking care not to scratch surfaces.
	h. Clean kitchen appliances, including stoves, microwaves, refrigerators, sinks.
	i. Clean bathrooms including showers, sinks, tile floors, vct flooring.
	j. Remove labels that are not permanent.
	k. Remove grease, paint spots, dirt, dust, stains, labels, fingerprints and other foreign matter from interior and exterior surfaces; vacuum and dust behind grilles, louvers and screens; wash floor surfaces not otherwise finished; clean metal doors an...
	l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	n. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace burned-out bulbs.
	o. Leave Project clean and ready for occupancy.


	C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove waste materials from Pr...
	D. The following final cleaning will be required by the University for the residential apartments and shall be completed prior to Substantial Completion reviews:
	1. All walls, baseboards & hard surfaces need to be wiped down.
	2. Remove all tape, tacks, nails and hard spills (this includes doors and door frames).
	3. Clean all windows, sills and blinds.
	4. Clean all light fixtures by removing lens or covers as required.
	5. Clean interior and exterior of cupboards and drawers.
	6. Clean flooring. Cleaning products shall be approved by Owner.
	7. Clean stovetop, oven and utility drawer.
	8. Clean refrigerator and freezer inside and out.
	9. Stove and refrigerator need to be ulled away from the wall so the appliance, floor and adjacent wall surfaces can be cleaned.
	10. Stovetop exhaust hoods need to have grease and dirt removed from exterior surfaces and underneath. Remove filter and clean.
	11. Clean shower stall and all Bathroom fixtures.
	12. Clean surface of Bathroom wall vents.
	13. Remove all stains and scuffs from vct flooring.
	14. Once furniture has been moved back into the apartment’s location according to the provided floor plan by the Contractor, the following is required; This work shall be coordinated with the work schedule provided in Section 01140 Summary of Work:
	a. Wipe down all furniture, including interior of drawers
	b. Clean all flooring of debris created by the furniture move.


	E. All final cleaning shall be subject to Owner’s acceptance.



	Section 09900 Paints and Coatings
	PART 1 -  GENERAL
	1.1 CONDITIONS AND REQUIREMENTS
	A. The General Conditions, Supplementary Conditions, and Division 1 – General Requirements apply.

	1.2 SECTION INCLUDES
	A. Interior paint systems.
	B. Accessories.
	C. Surface preparation and priming.

	1.3 RELATED SECTIONS
	A. Section 08110- Steel Doors and Frames:  Factory priming steel doors and frames.
	B. Section 08310 - Access Doors and Panels.
	C. Section 09260 - Gypsum Board:  Surface preparation of gypsum board.
	D. Division 15:  Prime painting of plumbing hangers, supports and exposed ferrous metal pipes and labeling of plumbing pipes, sprinkler hangers and supports and exposed ferrous metal pipes and labeling of sprinkler pipes; prime painting of ungalvanize...
	E. Division 16:  Prime painting of electrical hangers and supports and ungalvanized or exposed ferrous metal conduit.

	1.4 REFERENCES
	A. American Society for Testing and Materials (ASTM):
	1. ASTM D16, Terminology for Paint and Related Coatings, Materials, and Applications.
	2. ASTM D1308, Test Method for Effect of Household Chemicals (Stain Resistance).
	3. ASTM D3273, Test Method for Resistance of Growth of Molds on the Surface of Interior Coating in an Environmental Chamber (Fungus Resistance).
	4. ASTM E84, Test Method for Surface Burning Characteristics of Building Materials.

	B. Code of Federal Regulations (CFR):
	1. 40 CFR, Part 59, Subpart D-2001: National Volatile Organic Compound Emission Standards for Architectural Coatings.

	C. The Society for Protective Coating (SSPC) Volume II:  Surface preparation standards for ferrous metals.
	D. F.D.A. Regulations for non-toxic paint systems in buildings and food handling areas, etc.

	1.5 DEFINITIONS
	A. General:  Standard coating terms defined in ASTM D16 apply to this Section.

	1.6 SUBMITTALS
	A. Submit under provisions of Section 01330.
	B. Materials List:  Submit a list of materials proposed for use by acceptable manufacturers.  This submittal shall include full identifying product names and catalogue numbers.
	C. Product Data:  Submit technical data sheets which include performance criteria, in printed published form, for specified products and for products proposed; with a schedule listing specification article number, specified product and the proposed pr...
	D. Color Samples:  Submit three 5 x 7 inch finish and color brush-out samples for each type of paint and in each color selected from full range of manufacturer's colors.
	E. Wall Samples:  Prior to ordering material, paint sample application of complete system in colors selected for Architect's final review.  Workmanship, sheen and coverage of these walls shall be the standard for other paint work.

	1.7 QUALITY ASSURANCE
	A. Applicator Qualifications:  Company experienced in applying products similar to those specified for this project and approved by manufacturer.
	B. Source Limitations:  Obtain block fillers and primers for each coating system from the same manufacturer as the finish coats.
	C. Codes:  Comply with the following:
	1. Connecticut State Building Code (CSBC) with May 1999 Supplement and April 2000 Amendment.
	2. Connecticut Fire Safety Code (CFSC) with May 1999 Supplement and April 2000 Amendment.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver paint materials in factory-sealed containers with the label clearly identifying their contents, color and instructions.
	B. Store materials between 35 and 110 degrees F in a single place.  Keep storage place neat and clean and repair damage to surrounding space.  Remove soiled or used rags, waste and trash from building every night and take every precaution to avoid dan...

	1.9 PROJECT CONDITIONS
	A. Apply waterborne paints only when temperatures of surfaces to be painted and surrounding air are between 21T50 and 90 degrees F21T.
	B. Apply solvent-thinned paints only when temperatures of surfaces to be painted and surrounding air are between 21T45 and 95 degrees F.
	C. Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85 percent; or at temperatures less than five (21T5) degrees F21T above the dew point; or to damp or wet surfaces.
	1. Painting may continue during inclement weather if surfaces and areas to be painted are enclosed and heated within temperature limits specified by manufacturer during application and drying periods.


	1.10 WARRANTY
	A. Provide manufacturer’s five (5) year warranty.

	1.11 EXTRA MATERIALS
	A. Extra Materials:
	1. Furnish extra paint materials from same production run as materials applied and in quantities described below.  Package with protective covering for storage and identify with labels describing contents.  Deliver extra materials to Owner.
	2. Quantity:  Furnish Owner with an additional 5 percent, but not less than one (21T1) gallon21T or one (1) case, as appropriate, of each material and color applied.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Acceptable Manufacturers:
	1. Benjamin Moore Co.
	2. Sherwin Williams.
	3. PPG Industries.

	B. Requests for substitutions will be considered in accordance with Section 01600.

	2.2 PAINT MATERIALS, GENERAL
	A. Material Compatibility:  Provide block fillers, primers, and finish-coat materials that are compatible with one another and with the substrates indicated under conditions of service and application, as demonstrated by manufacturer based on testing ...
	B. Material Quality:  Provide manufacturer's best-quality paint material of various coating types specified that are factory formulated and recommended by manufacturer for application indicated.  Paint-material containers not displaying manufacturer's...
	1. Proprietary Names:  Use of manufacturer's proprietary product names to designate colors or materials is not intended to imply that products named are required to be used to the exclusion of equivalent products of other manufacturers.  Furnish manuf...

	C. Chemical Components of Interior Paints and Coatings:  Provide products that comply with the following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA Method 24) and the following chemical restrictions:
	2. Non-Flat Paints and Coatings:  VOC content of not more than 150 g/L.
	3. Anticorrosive Coatings:  VOC content of not more than 250 g/L.
	4. Varnishes and Sanding Sealers:  VOC content of not more than 350 g/L.
	5. Stains:  VOC content of not more than 250 g/L.
	6. Aromatic Compounds:  Paints and coatings shall not contain more than 1.0 percent by weight of total aromatic compounds (hydrocarbon compounds containing one or more benzene rings).
	7. Restricted Components:  Paints and coatings shall not contain any of the following:
	a. Acrolein.
	b. Acrylonitrile.
	c. Antimony.
	d. Benzene.
	e. Butyl benzyl phthalate.
	f. Cadmium.
	g. Di (2-ethylhexyl) phthalate.
	h. Di-n-butyl phthalate.
	i. Di-n-octyl phthalate.
	j. 1,2-dichlorobenzene.
	k. Diethyl phthalate.
	l. Dimethyl phthalate.
	m. Ethylbenzene.
	n. Formaldehyde.
	o. Hexavalent chromium.
	p. Isophorone.
	q. Lead.
	r. Mercury.
	s. Methyl ethyl ketone.
	t. Methyl isobutyl ketone.
	u. Methylene chloride.
	v. Naphthalene.
	w. Toluene (methylbenzene).
	x. 1,1,1-trichloroethane.
	y. Vinyl chloride.


	D. Colors:
	2. Color match to Pittsburgh “Morocco Sand” #515-3 semi-gloss (Apartment Metal Door Frames).
	3. Color match to Pittsburgh “Admiralty” #546-7 semi-gloss (Corridor Door Frames)
	4. Color match to Pittsburgh “Morocco Sand” #515-3 semi-gloss (Corridor Metal doors).


	2.3 INTERIOR PAINT SYSTEMS
	A. Install manufacturer's products as systems.  Use one (1) manufacturer's products for surface preparation, priming and finishing on each type of surface.  Products equal to the listed manufacturer's will be acceptable.
	B. Reference finish schedule for colors and location of accent walls.
	C. Interior Paint Systems:
	1. Unfilled Concrete Block Masonry and Cast-in-Place Concrete:  (for use at mechanical room walls and slab above and secondary emergency stairways and non-public corridors)
	a. Paint System:
	1) Primer (If needed):  One (1) coat latex primer-sealer.
	2) Finish:  Two (2) coats acrylic latex high hiding semi-gloss enamel with dry film thickness of 1.4 mils. per coat.

	b. Manufacturers' Systems:
	1) Sherwin Williams:
	a) Primer:  Latex primer-sealer DTM Primer/Finish, B66W1 Series.
	b) Finish:  Promar 200 Interior Latex or B 31 Series Semi-gloss, B31 Series.

	2) Benjamin Moore:
	a) Primer:  Latex primer sealer.
	b) Finish:  Aquaglo 333.



	2. Filled Concrete Masonry Units at Dry Areas:  (for use at areas requiring occasional washing)
	a. Paint System:
	1) Filler:  One (1) coat Block Surfacer.
	2) Finish:  Two (2) coats Water Based Catalyzed Epoxy Semi-Gloss.

	b. Manufacturers’ Systems:
	1) Sherwin-Williams:
	a) Filler:  Loxon Block Surfacer, A24W200.
	b) Finish:  Water Based Catalyzed Epoxy B70/B60V 25 Series.

	2) Benjamin Moore:
	a) Filler:  One (1) coat Latex Block Filler M88.
	b) Finish:  Two (2) coats Moorcraft Super-Spec Acrylic Epoxy Coating 256, Semi-Gloss.

	3) Pittsburgh Paints:
	a) Filler:  One (1) coat Pittglaze, Latex Block Filler 16-90.
	b) Finish:  Two (2) coats Aquapon-WB 98-1 Series, Semi-Gloss.



	3. Filled Concrete Masonry Units at Wet Areas:  (for use at untiled exposed block areas at toilet rooms, locker rooms and showers, etc. above water line)
	a. Paint System:
	1) Filler:  One (1) coat epoxy Block Filler.
	2) Finish:  Two (2) coats High Build Epoxy Paint at direct water exposure, i.e. showers. (One (1) coat elsewhere).

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Filler:  Pro-Mar Interior-Exterior Block Filler B25W25.
	b) Finish:  Pro-Mar 200 Interior Latex or Semi-gloss B31 W200 Series.

	2) Benjamin Moore Co:
	a) Filler:  One (1) coat Moorcraft Block Filler 145.
	b) Finish:  Two (2) coats Aquaglo 333.

	3) Pittsburgh Paints:
	a) Filler:  One (1) coat Pittglaze, Latex Block Filler 16-90.
	b) Finish: Two (2) coats Aquapon-WB 98-1 Series, Semi-Gloss. New Gypsum Board: Satin paint


	c. Paint System:
	1) One (1) coat Latex Primer Sealer.
	2) Two (2) coats acrylic - Latex satin.

	d. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  PrepRite 200 Latex Wall Primer B28W200.
	b) Finish:  Two (2) coats Pro-Mar 200 Latex Satin Wall Paint B30 W200 Series.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Regal Quick Dry Prime Seal #216.
	b) Finish:  Two (2) coats Regal Wall Satin  215 1st line; or Moorecraft (Contractor's first line).

	3) Pittsburgh Paints:
	a) Filler:  One (1) coat Emulsion Sealer.
	b) Finish:  Wallhide Latex.



	4. Low VOC/Low Odor Latex Eggshell:  (for aluminum, block, gypsum board, galvanized steel, masonry plaster, steel and wood)
	a. Paint System:
	1) Primer: As per substrate as recommended if needed.
	2) Finish:  Two (2) coats.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  For gypsum board, PrepRite 200 Latex Wall Primer, one (1) coat.
	b) Finish:  HealthSpec Low Odor Interior Acrylic Eggshell, two (2) coats, B9 Series.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Quick-Dry Regal 216.
	b) Finish:  Two (2) coats Pristine.



	5. New Gypsum Board Assemblies - Eggshell Paint:
	a. Paint System:
	1) Primer: One (1) coat latex primer sealer as required by finish system.
	2) Finish:  Two (2) coats latex eggshell enamel.  Refer to wall sample requirements, Article 1.3 of this Section).

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  PrepRite 200 Latex Primer B28 W200.
	b) Finish:  Two (2) coats ProMar latex Eggshell Enamel B-20 W200.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Regal Quick Dry Prime Seal 216.
	b) Finish:  Two (2) coats Aquavelvet 319/Moorecraft.

	3) Pittsburgh Paints:
	a) Primer:  One (1) coat Speedhide Latex Primer, 6-2 plus.
	b) Finish:  Two (2) coats Eggshell, or
	c) Finish:  Acrylic Latex Enamel 6-411 series.



	6. New Gypsum Board Assemblies - Semigloss:  (for use at toilets, janitor's closets)
	a. Paint System:
	1) Primer:  One (1) coat:  Latex Primer Sealer.
	2) Finish:  Two (2) coats:  Semi-gloss Latex Enamel at minimum total dry film thickness 3.6 mils.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  PrepRite Latex wall Primer B28W200.
	b) Finish:  Style-Perfect latex S/G A20 Series.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Quick Dry Regal First Coat 216.
	b) Finish:  Two (2) coats Aquaglo 333/Moorecraft.

	3) Pittsburgh Paints:
	a) Two (2) coats Speedhide Latex S/G, 6-510 series, equal to above.



	7. Interior Unprimed Ferrous Metal Work:
	a. Paint System:
	1) Clean surfaces to SSPC SP3.
	2) Primer:  One (1) coat:  Rust Inhibitive Alkyd Primer.
	3) Finish:  Two (2) coats:  Semi-gloss Alkyd Enamel.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  Kem Kromik Universal Metal Primer B50 Series.
	b) Finish:  Pro-Mar Alkyd S/G B34 WZ1100 Series (VOC compliant).

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Iron Clad Retardo Rust Inhibitor 163.
	b) Finish:  Two (2) coats Dulamel Semi-Gloss 207/Moorecraft Alkyd Semi-gloss Enamel #271 (Contractor's 1st line).

	3) Pittsburgh Paints:
	a) Primer:  One (1) coat Speedhide Inhibitive Primer, 6-208.
	b) Finish:  Two (2) coats Satinhide Lo-Lustre.



	8. Galvanized Interior Metal Work:  (for use at galvanized exit and wet area doors, handrails, etc.)
	a. Paint System:
	1) Clean surfaces to SSPC SP-1 Solvent Cleaning.
	2) Primer:  One coat:  Galvanized Metal Primer.
	3) Finish:  Two (2) coats:  Alkyd Semi-gloss Enamel.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  DTM Acrylic Primer B71Y1.
	b) Finish:  B66 W1 and Pro-Mar Alkyd S/G B34 WZ1100 Series (VOC compliant).

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Galvanized Metal Primer 155.
	b) Finish:  Two (2) coats Dulamel Semi Gloss 207/Moorecraft 271 Alkyd Semi-gloss Enamel (Contractor's 1st line).

	3) Pittsburgh Paints:
	a) Primer:  One (1) coat Pitt Tech Direct to Metal Primer Finish, 90-712.
	b) Finish:  Two (2) coats Pitt Tech Direct to Metal Acrylic Satin Finish, 90-400.



	9. Galvanized Primer and Finish Paint:  (for underside of finished roof structures, etc., for mild use conditions)
	a. Paint System:
	1) One (1) coat Prime and Finish Paint for galvanized deck and prime painted beams.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Opti-Bond Multi-Surface Coating #B50W100.

	2) Pittsburgh:
	a)       Speedhide Super Tech Multi Grip Epoxy Ester Dry fog 6-157.


	10. Epoxy Finish:
	a. Paint System:  Factory applied polyamide epoxy primer 2.0 mils, compatible with finish paint assembly.  Apply primer at plant within 12 hours of galvanizing.  Field paint as per Section 09900.
	b. Manufacturers’ Systems:
	1) Sherwin Williams:  Recoatable Epoxy Primer, B67.


	11. Factory Primed Metal:  (hollow metal doors and frames, etc.)
	a. Paint System:
	1) Touch up sound compatible prime paint where damaged with same primer or reprime with compatible primer.
	2) Two (2) coats of Semi-gloss Alkyd Enamel.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Touch-up Primer:  Kem-Kromik Metal Primer B50N2/B50W1.
	b) Finish:  Pro-Mar Alkyd Semi-Gloss B34.

	2) Benjamin Moore Co:
	a) Touch-up Primer:  One (1) coat Ironclad Retardo Rust Inhibitor 163.
	b) Finish:  Two (2) coats Dulamel Semi-Gloss 207/Moorecraft Semi-gloss Enamel 271 (Contractor's 1st line).

	3) Pittsburgh Paints:
	a) Touch-up Primer.
	b) Finish:  Two (2) coats Industrial Int/Ext Acrylic Metal Finish 7-374.



	12. Interior Aluminum:  (for use at trim to be field painted at windows etc.)
	a. Paint System:
	1) One (1) coat Acrylic Metal Primer.
	2) Two (2) coats Latex Enamel.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  One (1) coat Galvite HS, B50WZ30.
	b) Finish:  Two (2) coats Semi-gloss #271a Dulamel Semi-Gloss 207/Moorecraft.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat No. 6-204.
	b) Finish:  Two (2) coats Satinhide Lo-Lustre.



	13. Painted Wood Surfaces:  Exposed finish wood surfaces not scheduled for a natural, plastic laminate or factory finish shall be painted.  (Coordinate with Section 06405.)
	a. Paint System:
	1) Clean and sand surface smooth.
	2) Seal knots with knot sealer.
	3) Prime with one (1) coat Wood Primer, Alkyd Enamel Underbody.
	4) Finish with two (2) coats Eggshell Latex Enamel.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  Wall and Wood Primer B49W22.
	b) Finish:  Pro-Mar latex Eg-Shel B20 W200 Series.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Alkyd Enamel Underbody 217.
	b) Finish:  Two (2) coats Aquavelvet 319/Moorecraft Latex Eggshell Enamel #274 (Contractor's 1st line).

	3) Pittsburgh Paints:
	a) Primer:  One (1) coat Speedhide Enamel Undercoat, 6-6.
	b) Finish:  Two (2) coats Manor Hall Latex Lo-Lustre.



	14. Gypsum Board Epoxy Coating:  (for use at utility area, corridor walls, stairwells kitchen and food handling areas, etc. where occasional wetting or frequent washing is anticipated)
	a. Paint System:
	1) Primer:  One (1) coat Latex Primer Sealer.
	2) Finish:  Two (2) coats Epoxy Paint at 2 mils dry film thickness minimum.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  PrepRite Masonry Primer, B28W300.
	b) Finish:  Tile-Clad II Epoxy B62.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Quick Dry Polyamid Epoxy Primer M33/34.
	b) Finish:  Two (2) coats Tile-Like M36/M37 Polyamid Epoxy Gloss.

	3) Pittsburgh Paints:
	a) Primer:  One (1) coat Speedhide Latex Sealer, 6-2.
	b) Finish:  Two (2) coats Aquapon High Build Epoxy 97-130/139.
	c) Finish:  One (1) coat Speedhide Alkyd Gloss Enamel, 6-274 series.



	15. Machinery and Associated Equipment:  (These are to be painted regardless of location if not factory finished including elevator and mechanical equipment.  See Divisions 14, 15 and 16).
	a. Paint System:
	1) Verify compatibility of shop primer by others.
	2) Touch up damaged areas of primer.
	3) Two (2) coats modified epoxy paint.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  W1 (white) B50NZ6 Kem-Kromik Universal Primer. Brown Kem-Kromik Metal Primer B50.
	b) Finish:  Industrial Enamel, B54.

	2) Benjamin Moore Co:
	a) Primer:  One (1) coat Ironclad Retardo Rust Inhibitor 163.
	b) Finish:  Two (2) coats Epoxyester Enamel M-25.

	3) Pittsburgh Paints:
	a) Primer:  One (1) coat Speedhide Machinery/Equipment Primer, 6-205.
	b) Finish:  One (1) coat Alkyd Machinery Enamel, 23 Line.



	16. Wood Finishing - Clear:  (coordinate with Sections 06200 and 06405)
	a. Paint System:
	1) Clean and sand surface smooth and sand lightly between coats.
	2) One coat stain (if required).
	3) Paste wood filler (if required to fill open pores).
	4) Primer:  Two (2) coats matte finish polyurethane.
	5) Finish:  Reduced with one (1) pint of mineral spirits per gallon.  Sheen as selected by Architect.

	b. Manufacturers' Systems:
	1) Sherwin-Williams:
	a) Primer:  Thinned polyurethane.
	b) Finish:  Polyurethane Varnish Stain A-67.

	2) Benjamin Moore Co:
	a) Primer:  Thinned polyurethane.
	b) Finish:  Two (2) coats Benwood Urethane High Gloss 435.

	3) Pittsburgh Paints:
	a) Primer:  Thinned polyurethane.
	b) Finish:  Two (2) coats REZ Polyurethane High Gloss.





	2.4 ACCESSORIES
	A. Cleaner:  Non-residual solvent shall be used to clean dirt and grease from surfaces prior to painting.
	B. Sealer:  Seal defects such as knots, gum pockets or extractives with an approved knot sealer.
	C. Mildew Remover:  Mixture of three (3) quarts warm water, one (1) tablespoon dry powdered laundry detergent and one (1) quart of hypochlorite-type household bleach followed with a clean water rinse.
	D. Acid Etching (For Concrete Floors):  Use a solution of minimum 10 percent muriatic acid to etch concrete before painting.  Flush with clean water to remove traces of acid.  Surface shall have the texture of fine sandpaper.  If required, solution of...
	E. Miscellaneous Surfaces and Accessories:  Include painting of other miscellaneous surfaces not listed and not finish painted under other sections.  Use primer and two (2) finish coats as suitable for surface.  Surfaces scheduled on drawings as unfin...
	F. Neutralizer for New Concrete, Masonry and Plastered Surfaces:
	1. Manufacturer shall be equal to:
	a. Dumond Chemicals Neutralizer.

	2. Materials:  A mixture of two (2) pounds of zinc sulfate crystals dissolved in one (1) gallon of hot water.
	3. Assembly:  After application of neutralizing solution rinse, dry and brush residue before starting painting.

	G. Paint Remover:  (to remove up to 32 existing paint coats)
	1. Manufacturer shall be equal to:  Duromond Chemicals Inc. - Peel-Away I, II, III and IV.
	2. Assembly:  Laminated cloth saturated with paste or solvent removers.

	H. Metal Filler:  (for repair to damaged or dented metal before painting)
	1. Manufacturer shall be equal to:
	a. Alvin Products Inc. - Lab Metal
	b. Bondo

	2. Assembly:  Apply polyester filler to base metal as per manufacturer's direction.  Sand smooth after hardening.
	I.        Lime washcoat for existing masonry surfaces.


	1.       Exterior masonry and concrete (lime wash coating).  Adjust quantities as required for total volume of lime wash needed.

	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Applicator present, for compliance with requirements for paint application.  Comply with procedures specified in PDCA P4.
	B. Do not proceed with installation until unsatisfactory conditions have been corrected.
	C. Beginning of installation means installer accepts existing conditions.
	D. Coordination of Work:  Review other Sections in which primers are provided to ensure compatibility of the total system for various substrates.  On request, furnish information on characteristics of finish materials to ensure use of compatible primers.

	3.2 PREPARATION
	A. Items Not To Be Painted:  Remove electrical wall plates and protect hardware, accessories, devices, plates, lighting fixtures, factory finished work, and similar items, or provide ample in-place protection.  Upon completion of each space, carefully...
	B. Condition of Surface:  Surfaces shall be clean, dry and protected from dampness.  Surface shall be free of foreign materials that will adversely affect adhesion or appearance of applied coating.
	C. Remove mildew from surfaces and neutralize and dry surface.
	D. Correct efflorescence cause before painting.
	E. Gypsum Board:  Fill irregularities with approved patching material and sand to a smooth level surface.  Exercise care to avoid raising nap of paper.  Prime 2 coats.  If nap is raised during priming, sand smooth between coats.
	F. Concrete and Masonry:
	1. Patching:  Patch large openings and holes and finish flush to match host surface.  After priming, fill remaining small holes with putty.
	2. Form Oil and Release Agents:  Remove from poured-in-place concrete by washing concrete with recommended solvent, or as required for complete removal before acid etching.
	3. Moisture Test:  These surfaces shall be dry.  No painting shall be done until surfaces are tested by moisture meter and shown to be within the acceptable limits of the specified manufacturer and safe to paint, or below 12 percent.

	G. Ferrous Metal Surfaces:
	1. Dirt Removal:  Remove dirt, grease and oil with solvent and wipe dry with clean cloths; frequently changed.
	2. Rust Removal (for interior surfaces):  Remove rust, mill scale and loosened paint down to sound surfaces or bare metal and sand to smooth feathered edges.  Prime bare areas the same day. (Follow SSPC SP3 procedures).
	3. Touch-Ups:  Touch up bare metal and damaged shop coats with specified rust inhibitive primer.  For ferrous surfaces with shop coats touched up, as above required, the first coat, as listed in the following schedule, may be omitted.

	H. Galvanized Metal Surfaces:  Remove dirt and grease with solvent, wipe dry with clean cloths, and prime as per paint manufacturer's recommendations.
	I. Space Cleaning:  Before painting is started in any area, it shall be broom cleaned and excessive dust shall be removed.  After painting operations begin in a given area, broom cleaning will not be allowed.  Cleaning shall then be done only with com...
	J. Lighting:  Adequate illumination shall be provided in areas where painting operations are in progress.
	K. Temperature:  Once painting has commenced, provide constant ventilation and temperature between 55 and 100 degrees F. and prevent variation in temperature that might result in condensation on freshly painted surfaces.

	3.3 APPLICATION
	A. Tinting:  Tint priming coat and undercoat to the approximate shade of the final coat.
	B. Drying:  Coats shall be thoroughly dry before applying succeeding coats.  Suction spots or "hot spots" after the application of the first coat shall be touched up before applying the second coat.
	C. Finish Surface:  Materials shall be applied under adequate illumination, evenly spread and smoothly flowed on without runs, sags, holidays, brush marks, air bubbles and excessive roller stipple.
	D. Workmanship for Painting:
	1. Painting:  Shall not be done when surface temperature is below 55 degrees F, while surface is damp, or during cold, rainy or frosty weather, or exposed to hot sun.  Comply with manufacturer's label limitations for dew point, temperature and other e...
	2. Exterior Doors:  Shall have tops, bottoms and side edges finished the same as the exterior faces of these doors.
	3. Masking:  Mask surfaces carefully that do not receive field paint.  These include sealant, aluminum sash, glass and other items that have not received a shop coat.
	4. Back-Priming:  Interior metal hangers and trim shall be back-primed before installation with undercoat.
	5. Smoothness:  Enamel finish applied to metal shall be sanded with fine sandpaper and cleaned between coats to produce an even, smooth surface.
	6. Closet Interiors:  Closet interiors shall be finished the same as adjoining rooms, unless specified otherwise.
	7. Masking:  Mask surfaces not to receive intended paint finish.

	E. Coverage:  Coverage and hide shall be complete.  When color, stain, dirt or undercoats show through final coat of paint, recoat surface until paint film is of uniform finish, color, appearance and coverage, at no additional cost to Owner.  Colors m...

	3.4 CLEANING AND PROTECTION
	A. Clean-Up:  Upon completion of the work remove paint spots from the floors, glass and other surfaces.  Remove from the premises rubbish and accumulated materials of whatever nature, not caused by others, and leave this part of the work in clean, ord...
	B. Protection:  Protect new work and adjacent work using materials with a suitable covering during progress of the work.

	3.5 ENVIRONMENTAL PROCEDURES
	A. Construction Waste Management:
	1. Set aside extra paint for future color matches, or reuse by the Owner.
	2. Close and seal tightly all partly used paint and finish containers and store protected in well-ventilated, fire-safe area at moderate temperature.
	3. Place empty containers of solvent-based paints in areas designated for hazardous materials.
	4. Do not dispose of paints or solvents by pouring on the ground.  Place in designated containers for proper disposal.




	Section 12 22 00 Corner Guards
	PART 1 -  GENERAL
	1.1 CONDITIONS AND REQUIREMENTS
	A. The General Conditions, Supplementary Conditions, and Division 1 – General Requirements apply.

	1.2 SECTION INCLUDES
	A. Corner Guards


	PART 2 -  PRODUCTS
	2.1 CORNER GUARDS
	A. Acrovyn, Full Height, Polycarbonate, Corner Guards 2-1/2” x 2-1/2” .05” thick, Model #LG-250 as manufactured by CS – Construction Specialties Inc.
	B. Provide all corner guards with non-corrosive, non-removable fasteners.
	C. Color shall be selected by Owner from manufacturer’s full range of colors.


	PART 3 -  EXECUTION
	3.1 UINSTALLATION
	A. Install according to manufacturer’s instructions.

	3.2 UCLEANING AND PROTECTION
	A. Repair or remove and replace defective work as directed upon completion of installation.
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