

**JULY 31, 2019**

**REPLACEMENT OF MEDIAN GUIDERAIL ALONG I-395**

**FEDERAL AID PROJECT NO. 0395(014)**

**STATE PROJECT NO. 0103-0272**

**CITY OF NORWICH AND TOWN OF MONTVILLE**

**ADDENDUM NO. 1**

**SPECIAL PROVISION**

**NEW SPECIAL PROVISION**

The following Special Provision is hereby added to the Contract:

- **NTC - COORDINATION WITH WORK BY OTHER PARTIES**

The Bid Proposal Form and Detailed Estimate Sheet are not affected by this change.

The Detailed Estimate Sheet does not reflect this change.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.

**NOTICE TO CONTRACTOR – COORDINATION WITH WORK BY OTHER PARTIES**

The Contractor shall be aware that other projects may be on-going adjacent to and within the project limits, before, during, and after the construction. All coordination shall follow Article 1.05.07. The following projects are, or may be, under construction concurrently with this project:

<b>Project No.</b>	<b>Description</b>
103-266	Rehabilitation of Bridge NOS. 06795, 06796 & 06797 I-395 Over Hammer Brook, Byron Brook and Unnamed Brook

The Contractor shall coordinate with Connecticut Department of Transportation District 2 Construction Office as well as the Contractor(s) performing work on any of the above projects to avoid scheduling and work conflicts.