FEBRUARY 11, 2020 REHABILITATION OF BRIDGE NO. 03295 ROUTE 190 OVER CONNECTICUT RIVER & AMTRAK FEDERAL AID PROJECT NO. 0190(012) STATE PROJECT NO. 139-113 TOWNS OF ENFIELD AND SUFFIELD

ADDENDUM NO. 1

This Addendum addresses the following questions and answers contained on the "CT DOT QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION PROJECTS":

Question and Answer No. 3.

SPECIAL PROVISION

REVISED SPECIAL PROVISION

The following Special Provision is hereby deleted in its entirety and replaced with the attached like-named Special Provision:

• NOTICE TO CONTRACTOR – AMTRAK ROW RESTRICTED ACCESS

CONTRACT ITEMS

NEW CONTRACT ITEM

ITEM NO.	DESCRIPTION	<u>UNIT</u>	QUANTITY
0406158	PMA S0.375	TON	665

DELETED CONTRACT ITEM

ITEM NO.	<u>DESCRIPTION</u>	<u>ORIGINAL</u>	REVISED
		QUANTITY	QUANTITY
0000406	ELEVATED THRESHOLD LIGHT	665 EA.	0
	(L-861SE)		

The Bid Proposal Form has been revised to reflect these changes.

The Detailed Estimate Sheets are not affected by these changes.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.

NOTICE TO CONTRACTOR – AMTRAK ROW RESTRICTED ACCESS

The Contractor, or any of his Subcontractors, Suppliers, or any other entity, may not enter Amtrak's property (right-of-way) until such time that a written Construction Force Account Agreement (Agreement) is in place between the Connecticut Department of Transportation and Amtrak.

The Contractor is hereby notified that an agreement with Amtrak has not yet been acquired. The Contractor or any of his Subcontractors, Suppliers or any other entity, may not enter Amtrak property (right-of-way) or conduct any operations, which Amtrak determines to require flag protection until such time that a written agreement is in place between the Connecticut Department of Transportation and Amtrak. The Contractor shall not order materials for work in the span over Amtrak property until directed by the Department. The Contractor will be notified by the Engineer when the agreement is complete and fully executed by said parties.



