



**CITY OF DANBURY**  
155 DEER HILL AVENUE  
DANBURY, CONNECTICUT 06810

CHARLES J. VOLPE, JR  
PURCHASING AGENT

(203) 797-4571 PHONE  
(203) 796-1527 FAX  
c.volpe@danbury-ct.gov

March 22, 2020

**ADDENDUM #3**

**To**

**Bid #12-19-20-04 "Hearthstone Castle Hazardous Materials Abatement – Phase I"**

This addendum shall be part of the Purchasing documents for the above captioned Bid. This addendum is to be acknowledged by the bidder by signing as provided below and returning with the bidder's proposal.

**SEE ATTACHED:** Response to Request for Information No. 5, 1-page

**BID DUE DATE:** Postponed due to COVID-19. Will be rescheduled once full City Hall operations are restored – ample notice will be provided

Receipt of the addendum is hereby acknowledged.

Bidder \_\_\_\_\_

Signature \_\_\_\_\_

Title \_\_\_\_\_

Date \_\_\_\_\_

Charles J. Volpe, Jr.  
Purchasing Agent  
City of Danbury

Request for Information No. 5 (RFI #5).

Received via email: March 20, 2020 8:14 AM

Response: March 20, 2020

The following questions were provided to the City of Danbury via email on Friday March 20, 2020 at 8:14 AM:

- Q1: Drawing HM-1 provided in Addendum 2 shows non-friable waste present on the exterior veranda however there is not a line item under the bid form for non-friable waste. Please advise.
- A1: The removal and disposal of the veranda should be included in the Base Bid line item No. 1 on the Proposal form. The City is not requesting a separate price for the removal and disposal of the non-friable waste associated with the veranda.
- Q2: Drawing HM-1 also shows other areas to be demolished that have no hazardous designation, are we to assume these areas as clean debris? If so please provide a line item on the bid form for clean construction debris.
- A2: All waste generated during the work of this Project, unless decontaminated as permitted by the Alternative Work Practice, and that of the non-friable waste associated with the veranda, shall at a minimum be disposed of as friable asbestos waste.