

Town of Brookfield
100 Pocono Road, Brookfield, CT 06804
Ph : 203-775-7613 ; jgay@brookfieldct.gov

T-20-19 - Addendum #2

Revised Site Walk Thru date : April 02 at 11am

Revised Closing Date : April 16, 2020 at 11am

Closing Date extended to April 16, 2020 at 11:00am

1. **REVISED SITE VISIT : Thursday April 02, 2020 at 11am**
2. **RFP Closing Date extended to April 16, 2020 at 11:00am**
3. We are shifting and extending both the site visit and the RFP Closing date by two weeks, and moving the walk thru time to 11:00am. It is possible they both may need to shift again, and that would be noticed at least 48hrs prior to the event, and much sooner if possible. We are going to try to hold to this schedule.
4. Alternative proposal drop off procedures may be instituted, along with how proposals are opened and those will be issued by Addendum when, or if, they are determined to be needed or required.
5. As many things are in play beyond the closing date extension that affects the schedules as listed in the RFP, the Town is anticipating flexibility. Understanding the estimated time required to perform the design phase to construction documents and then to a bid closing and award will be important, along with the major factors impacting that design time, both positive and negative. Understanding the expected time required for the actual construction will assist in planning for when best to take the fields out of service to perform the work. We would ask for brief strategies on performing the construction work this summer if possible, or for in the fall, or for next spring and finally for during next summer break.

End of Addendum #2

Jerry Gay, Purchasing Agent ;
jgay@brookfieldct.gov ;
Town of Brookfield, 3/17/20