STATE OF CONNECTICUT
DEPARTMENT OF CONSTRUCTION SERVICES

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER: BI-RS-225B
CONTRACT NUMBER: BI-RS-225B-ARC

This contract for professional services herein designated in connection with the project entitled

Additions and Renovation to Buley Library — Phase 2
Southern Connecticut State University
Y New Haven, Connecticut

js entered into this*C day of S (_,4(,4/% ., 2012, by and between the State of Connecticut, hereinafter
called the State, acting herein by ifs’Commissiongr of the Department of Construction Services {DCS), under the
provisions of Sections 4-8 and 4b-1 of the Connecticut General Statutes, as revised and/or amended, and

OakPark Architects LLC
312 Park Road
West Hartford, CT 06119

hereinafter called the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, terms and conditions
herein contained, do hereby agree as follows:

1. The Architect shall provide professional services for the project in accordance with Exhibit A, which is attached
heretc and made a part hereof, and the "Terms and Conditions of Contract between State and Architect,”
Department of Construction Services Form CS-3A dated February 3, 1998, and last revised December 13, 2011,
which document is attached hereto as Attachment 1 and made a part hereof,

2. The Architect's total fee of One Millien Seven Hundred Seventeen Thousand Seven Hundred Forty Dollars
($1,717,740,00) shalt be paid as indicated below, and such other work as described in Section I of Exhibit A,
which exhibit is attached hereto and made a part hereof, for the completion of the work specified when previously
authorized in writing: '

A. Schematic Design Phase: One Hundred Forty-five Thousand Dollars ($145,000.00);
B. Design Development Phase: One Hundred Fifty Thousand Dollars ($150,000.00);

C. Contract Documents Phase: Six Hundred Thousand Dollars (3600,060.00);
D.

The Architect shall be paid a sum of One Hundred Forty-nine Thousand Dollars ($149,000.00) afier the
documents to be provided in the contract documents phase are bid by the Department of Construction
Services and the Architect’s duties for the bidding phase have been completed to the Department of
Construction Services® satisfaction, or when the State's construction contract with the general contractor is
signed. If neither occurs, this amount will not be earned and paid,

E. In the event the State approves and allocates funds for construction, & sum of Four Hundred Forty-nine
Thousand Dollars ($449,000.00) shall be paid to the Architect for construction administration services, if
such administration is requested by the Department of Construction Services. This sum includes the costs of
services of any clerical and/or technical assistants working in the Architect's office or in the field. Said sum,

- less the amount stated in subsection E, 1 below, shall be paid in equal monthly installments, based upon the
construction contract time, until payment reaches 90% of the construction administration sum, less the
amount stated in subsection E.1 below. An additional 5% of the construction administration sum, less the
amount stated in subsection E. 1 below, shall be payable upon (1) completing project close out as required
by the General Conditions and the General Requirements of the Contract for Construction and (2) the receipt
of record drawings. The balance of the construction administration sum, less the amount stated in
subsection E.1. below, shall be payable upon Certification of the Final Application for Payment.
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The duties of the Architect for said construction administration are as indicated in Article VII of the "Terms
and Conditions of Contract between State and Architect.”

In the event the Commissioner of the Department of Construction Services, hereinafier called the
“Commissioner,” determines that the Architect has not performed its services as required by this contract, then
the equal monthly installments shall be adjusted to a percentage commensurate with the fevel of the actual
performance of the construction administration services. The equal monthly installment payments can be
readjusted to a percentage cornmensurate with the level of the Architect’s actual improvement of performance
of construction administration services. The issue of the Architect’s performance of services shall be
determined by the Commissioner. £ '

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the construction
administration sum, less the amount stated in subsection E, 1 below, An additional 5% of the construction
administration sum, less the amount stated in subsection E. 1 below, shall be payable upon (1) completing
project close out as required by the General Conditions and the General Requirements of the Contract for
Construction and (2) the receipt of record drawings, The balance of the construction administration sum, less
the amount stated in subsection E. 1 below, shall be payable upon Certification of the Final Application for
Payment.

Nothing contained herein shall limit the State’s right to terminate or suspend this contract pursuant to Articles
VIl and IX of the Terms and Conditions of the contract.

E. 1. The Architect shall be paid a sum of N/A Dollars (SN/A) after (i) satisfactory completion of the
commissioning process (which is defined as the submission of the Post Occupancy Commissioning
Report as described in the DCS Capital Projects High Performance Buildings Guidelines) and (ii)
receipt by the DCS of one (1) copy of the submitted LEED certification packet sent to the U.S. Green
Building Council. If both of these do not occur, this amount will not be earned.

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by the sum
hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, conversely, shall
be increased by any payments that the State shall be obligated to make pursuant to the provisions of Article V
and Section C of Article VII of the "Terms and Conditions of Contract between State and Architect." Said total
fee shall also be subject to reduction pursuant to the provisions of the third paragraph of Section D of Article V
of the "Terms and Conditions of Contract between State and Architect.” It is also understood that a reasonable
adjustment in said total fee shall be made by the Commissioner of DCS, hereinafter called the "Commissioner,”
in the event of termination or suspension, as provided in Articles VIII and IX of the "Terms and Conditions of
Contract between State and Architect."

3. The Architect shall provide the work pursuant to the following phases within the time periods specified below or,
at the option of the Department of Construction Services, within extended periods to be determined by the
Department if the Department is of the opinion that such extensions are warranted and if the Department
evidences its consent to such extensions in writing, The Architect shall not commence any phase work under the
contract until the Architect receives written authorization to proceed from the DCS Project Manager.

A. Schematic Pesign Phase: 60 calendar days after receipt of written notice to proceed;
B. Design Development Phase: 65 calendar days after receipt of written notice to proceed;
C. Contract Documents Phase: 120 calendar days after receipt of written notice to proceed.

4. The Architect's design shall be based on a total construction budget of Eighteen Million Seven Hundred
Thousand Dollars ($18,700,000.00).

5. The scope of professionat services to be provided by the Architect under this contract is set forth in Exhibit A,
6. The Architect shall submit the following materials for review and approval:

A. Schematic Design Phase: 6 sets of fuil-size drawings, 2 sets of half-size drawings; 6 sets of specifications; and
1 sets of detailed cost estimates; '

B. Design Development Phase: 6 sets of full-size drawings, 2 sets of half-size drawings; 6 sets of specifications;
and 1 sets of detailed cost estimates;
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C. Contract Documents Phase: 6 sets of full-size drawings, 4 sets of half-size drawings; 6 sets of specifications;
and 1 sets of detailed cost estimates.

7. The Architect shall develop drawings for this project using computer aided drafting software fully compatible
with an AutoCAD version as approved in writing by the Department of Construction Services. After the
documents to be provided are approved by the Department of Construction Services, and at a time specified by
the Department of Construction Services, the Architect shall submit an electronic copy of all drawings in a
format approved by DCS. Upon completion of construction of the project, the Architect shall submit a revised
electronic copy utilizing the most recently recognized format of the National CAD Standard basic format to
reflect as-built conditions. All AutoCAD documentation related to a project shall be of a single media type. All
the work called for in this paragraph shali be provided by the Architect at no additional cost to the State.

8. The following provisions modify the "Terms and Conditions of Contract between State and Architect”; N/A

9. Entire Apreement, No prior stipulation, agreement or understanding, verbal or otherwise, of the parties hereto,
their agents or legal representatives shall be valid or enforceable unless embodied in the provisions of this
coittract,

10. Forum and Choice of Law. The parties deem the contract to have been made in the City of Hartford, State of
Connecticut. Both parties agree that it is fair and reasonable for the validity and construction of the contract to
be, and it shall be, governed by the laws and court decisions of the State of Connecticut, without giving effect to
its principles of conflicts of laws. To the extent that any immunities provided by Federal law or the laws of the
State of Connecticut do not bar an action against the State, and to the extent that these courts are courts of

_competent jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District of
Hartford only or shall be brought in the United States District Court for the District of Connecticut only, and
shall not be transferred to any other court, provided, however, that nothing here constitutes a waiver or
compromise of the sovereign immunity of the State of Connecticut. The Architect waives any objection which it
may now have or will have to the laying of venue of any Claims in any forum and further 11‘rev0cably submits to
such jurisciction in any suit, action or proceeding,

11. Approval of State Properties Review Board As provided in Connecticut General Statutes Section 4b-23(i), it is
essential for the Architect contracting with the Department of Construction Services to understand that the
approval of the State Properties Review Board must be granted before the Architect's contract can begin. By
providing service without a properly executed contract, the Architect accepts the risk that payment will not be
made by the State of Connecticut.

12. Approval of the Attorney General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, or an
Associate Attorney General of the State of Connecticut,
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IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Department of Construction Services,
and the Architect have execnted this contract.

Attested by: State of Conpécticut

Witness C /M i f{ g enott ualeJ Safemi

Its eputy Commissiopt
of the D ment of onstruction Services

Date signed: /| — 2 /11—

Witness “\/

Attested by: OakPark Architects LLC
. 4 ; )
N Cpsdpel by Vet 0,005
Wr} Jo A S’%E[,/} Mo A wobell
Its  yALMBEAL » Duly Authorized

/ /M//// — Date signed: | / i F?,/ 2o -

Wm:ess RoBser (o PREVNACE

Approvf form:

/-\_/

£S U |‘1‘{ GERERAL Attorney General

mm¢/9W1
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EXHIBIT A

Additions and Renovation to Buley Library — Phase 2
Southern Connecticut State University
New Haven, Connecticut
Project No, BI-RS-225B
Contract No. BI-RS-225B-ARC
SECTION 1

The scope of professional services to be provided by the Architect under this contract consists of
providing the services called for in the contract in connection with the following construction work:

» This is a Construction Manager at Risk project.

o Architectural and engineering services to design and renovate the existing five story,
approximately 98,000 gross square foot Buley Library building on the Southern Connecticut
State University (SCSU) campus into a state- of-the-art academic library. The work will include
interior design, renovation and fit out work based on planning and program study developed by
SCSU Facilities Planning dated Nov 11, 2011. The connection between the Phase 1 and Phase 2
work is included in the scope. The proposed monumental stair is deleted from the project.

¢ The exterior fagade including the entrance from the quadrangle and Mechanical, Electrical,
Plumbing, Telecommunications, and Lighting Control systems as previously designed under
Phase 1 shall be maintained as much as possible, but shall be adjusted or revised to accommodate
the new program including, but not limited to, modifying the penthouse to accommodate the
HVAC system.

* Improvements to grading and replacement of landscaping immediately adjacent to the building,
Repair and/or replacement of site area sidewalks and patios. Establishment of a contract limit
line.

¢ Material purchased under the Phase I project and detailed on the inventory list dated March 2009
shall be incorporated into the project as much as possible.

+ The Architect shali participate in the selection of a location for four, approximately 4 feet x 10
feet, stained glass windows, which the Library owns (art work). The Architect will also be
responsible for the coordination, design, and installation of the art work into the building, and the
lighting of the art work.

¢ The construction budget is $17,000,000 plus approximately $1,700,000 of stored material.

¢ Construction Administration services include, but are not limited to, working with the
Construction Manager at Risk during bidding and construction,

As part of the basic services for this project, the Architect shall also provide the following services:

A Architect’s CMR Pr econstructmn Scope of Serv

For this Project the Architect shall perform the Basic Services descrlbed in tlns Section A -
Architect’s CMR Preconstruction Scope of Services, as described herein, which by this reference are
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201

incorporated herein and made part of this Contract. Performance of the services are included in the
“Basic Services Fee” payable by State to the Architect, which are included in the Architect’s total fee
stated in Paragraph 2 of this Contract.

The Construction Manager at Risk (CMR) shall be responsibie for providing cost estimates; value
engineering and life cycle reports. The Architect/Engineer of Record (A/E) shall collaborate with the
CMR to develop designs and construction documents that are responsive to the Project Budget.

1.

Definitions: -

“'FTP Site -

1.1 Bidding DocumentS° Collectlve]y, the Blddmg Requnrements and the ploposed Contl act
Documents, including any addenda issued prior to receipt of Bids, relevant to competitive
bidding for Subcontracts for designated portions of the Work.

1.2 Conformed Set of Bid Documents: The A/E’s “Construction Documents” that incorporate
all “Addendum” changes made to the “Construction Documents” during the official “Bid

. Period” that are generated as a result of bidder’s questions. All changed documents shall be
signed, sealed, and dated by the A/E.

1.3 Contract Documents: Mean the CMR Agreement between Owner and CMR, Conditions of
the Contract (General Conditions, General Requirements and other Conditions), Drawings,
Specifications, and Addenda issued prior to execution of the Contract, other documents listed
in the Agreement and, modifications thereto issued after execution of the Contract, all of
which shall constitute the Contract.

1.4 Construction Documents: Mean the signed and sealed A/E drawings, specifications that
have received a Building Permit or CTDCS equivalent and are developed to set forth in
detail the requirements for the construction of the project.

L5 Construction Manager At Risk (CMR): Means a sole proprietor, partnership, firm or
corporation, under a construction manager at risk agreement with CTDCS. The CMR is the
Contractor who is selected to review and participate in the production of the Contract
Documents and who agtees upon a Guaranteed Maximum Price (GMP) to perform the Work
identified in the Contract Documents. The CMR shall solicit Subcontract Bids from
Subcontractors on a competitive basis and enter into contracts with these Subcontractors to
perform their subcontract work.

1.6 Project Elements: Means the permanent structures, site improvements and other permanent
developments at the site specifically defined and specified in the Contract Documents
requiring construction and services, which construction and services may constitute the
whole or part of the Project. .

The A/E shaﬂ piowde a Flle Transfel Pmtocol (FTP) Slte for use dm ing the Best Value
Selection of the CMR Firm. This will include establishing the site and populating the site with
the agreed-upon project documents. The A/E will provide a Table of Contents that exactly
matches the site contents to the DCS Project Manager (PM). The Table of Contents shall be a
MS WORD document.

The posted documents may be either:

2.1 the Approved Programming Documents, or

2.2 the Schematic Design Documents, or

2.3 other documents including the present CMR General Conditions, CMR General
Requirements, the existing conditions information and other material as agreed by the DCS
PM.
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The A/E will provide the site access instructions and password to the DCS PM. The site will be
maintained for six (6) months.

3.0 :Spemfic Documents To Be Furnished. By The Architect When Authorizéd:”

Upon the receipt of written authorization from the DCS PM the A/E shall prov1de the fo!lowmg
deliverables as a supplement to the submittal requirements of Article VI of the Terms and
Conditions — Attachment I of this Contract and the submittal requirements of Section 2.5,
Project Phases of the Consultants Procedure Manual:

3.1 Schematic Design (SD)Phase: .

For the 100% Schematic Design Phase submlttal the AfE shall fmmsh the followmg
deliverables as a Supplement to the SD submittal requirements of Article VI of the Terms
and Conditions — Attachment 1 of this Contract and the submittal requirements of Section
2.5.2, Schematic Design Phase Checklist of the Consultants Procedure Manual: o
3.1.1 100% Schematic Design Phase Drawings: Four (4) copies.

3.1.2 Electronic Files of the 100% SD Phase Presentation on CD-ROM: Two (2) copies.

3.1.3 Schematic Design Color Perspective: One (1) 117 x 17" copy.

3.1.4 SD Design Narrative Report: Four (4) copies.

20t
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Upon 100% completion of SD Phase the A/E shall submit a “Design Narrative Report”
that provides a brief summary of their intent of their design. The Design Narrative shall
be submitted to the DCS PM and include but not be limited to the following:

General;

Provide a summary description of the project.

Example: Provide a summary description for the overall scope and intent of the
project; ie. Project Exceeds Threshold Limitations, Gross SF, Number of Siories,
ele,

Design Basis:

Identify and briefly describe supporting documents (i.e., programming, feasibility,
technical and other studies) that the A/E utilized in developing the design for the
project.

Example: Identify key elements of program.

Major Group Elements:

Provide summary descriptions of the building elements and related sitework. Utilize
the “Major Group Elements” — Level 1 of ASTM Uniformat [T
(www.uniformat.com) and include, but not be limited to, the following:

ot Major Group Elements — Level'l (ASTM Uniformat 11y 00000

A Substructure; | E  Equipment & Furnishings;

B Shell; F Special. construction &
Demolition;

C Interiors; G Building Sitework.

D Services;

.4 Phasing:

State whether the project will or will not be phased. Describe phasing requirements.
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Example: The project will or will not be phased. The scope of the project will or will
not encompass the entive building. The exact limits of construction and the
sequencing shall be determined as part of the initial design efforts.

.5 Existing Site Conditions:
Describe site conditions. Identify extent of demolition, excavation, etc, Describe
features to be preserved / relocated.

.6 Existing Conditions Investigation Reports:
Identify any supporting documents (i.e., geotechnical reports, topographical surveys,
existing conditions or other studies) that the A/E has relied upon in developing the
design for the project.

7 Landscape Design:
Describe scope and extent.
Lxample: Landscape design of hardscape, sofiscape, water features and site lighting
are a part of this work. Project extent shall include front portico and central
hardscape approach extending to front curb and exterior perimeter landscape areas
as may be affected by construction activities.

.8 Sustainability Goals:
Describe any particular Sustainability Goals.
Example: CT High Performance Building Standards, LEED Silver, Commissioning,
Integrated Design, efc.

.9 Turnishing and Equipment:
Describe scope and extent.
Example: The A/E shall develop a furniture and equipment plan, however the
specific design, selection, purchasing, installation and coordination of the moveable
Surnishings and equipment (i.e., desks, tables and chairs) gener a!ly depicted therein
is or is not a part of basic services.

10 Environmental Issues:
Describe scope and extent.

.11 Hazardous Materials Abatement:
Describe scope and extent.

12 Other: This report shall also include room summary scheduiles, and fife cycle cost

analysis of key elements and code/permit summary requirements,

3.1.5 Cost of the Work Estimate: Four (4) copies.
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Upon 100% completion of the Schematic Design Phase the A/E shall provide an estimate
of the total “Cost of the Work” of the project. The cost estimates shall be submitted to
the DCS PM and shall utilize the “Major Group Elements” — Level I of ASTM
Uniformat II (www.uniformat.com), and shall include, but not be limited to, the
following:

" Wiajor Group Elements - Level 1 (ASTM Uniformat1D
A Substructure; E | Equipment & Furnishings;
B Shell: F Specia! Sjonstmction &
’ Demolition;
C Interiors; G | Building Sitework.
D Services;

1 Inflation Values: Adjust reported cost estimates to reflect inflation values. DO
NOT present costs to the estimated start of construction, mid-point of construction
or to present day values. Questions regarding the calculation of inflation values
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32 Desngn Deve}opment (DD): Phase

should be reviewed with the DCS Project Manager, Owner’s Representative, and
CMR.
.2 Cost of the Work Estimate Reconciliation: When the CMR has been contracted by
- DCS to provide Schematic Design Phase Services then, upon 100% completion of
Schematic Design Phase, the A/E’s Cost of the Work Estimate shall be required to be
reconciled with the CMR’s Cost of the Work Estimate. In conjunction with the DCS
PM, Owner’s Representative and CMR, the A/E, as directed by the Owner, shall take
the appropriate action to correct and/or avoid potential cost overruns and make
adjustments to their SD Phase Cost of the Work Estimate.

The Design Development (DD) Phase Documents shalE develop the demgn of the plOJGCf in
greater detail confirming or adjusting the design and details as directed by the Owner as a
result of Owner Reviews and Constructability Reviews provided by CMR at the end of 100%
SD Phase. The A/E-shall incorporate all of the Owner required changes for all aspects of the
Design Development Phase drawings and specification to further define the size, character
and quality of the entire project as to structural, mechanical, and electrical systems and
materials, The exterior envelope systems, type of structural system, HVAC systems,
electrical systems, etc. shall be further delineated and defined in the Design Development
Phase drawings and specifications. For the 100% Design Development Phase submittal the
A/E shall furnish the following deliverables as a supplement io the DD submittal
requirements of Article VI of the Terms and Conditions — Attachment 1 of this Contract and
the submittal requirements of Section 2.5.3, Design Development Phase Checklist of the
Consultants Procedure Manual:
3.2.1 Design Development Phase Submittal: Four (4) copies.
Upon 100% completion of the DD Phase the A/E’s DD Submittal shail provide all of the
deliverables requirements of Section 2.5.3, Design Development Phase Checklist of the
DPW Consultant Procedure Manual,
3.2.2 Electronic Files of the 100% DD Phase Design Drawings and Specifications CD-
ROM: :
Two (2) copies.
3.2.3 Design Narrative Report Update: Four (4) copies.
Upon 100% completion of the DD Phase the A/E shall submit an update of the “Major
Group Elements” portion of the SD Phase “Design Narrative” and provide summary
descriptions of the building elements and related sitework. Utilize the “Major Group
Elements” — Level IT of ASTM Uniformat II (wyw.uniformat.com) and include, but not
be limited to, the following:

L Group Elemients <-Level 1T(ASTM Uniformat I =0 0ol
Al0 Foundations D40 Fire Protection
A20 Basement Construction D50 | Electrical
B10 | Superstructure | _E16 | Equipment
B20 | Exterior Enclosure E20 | Plumbin g
B30 Rooﬁng F10 | Special Construction
C10 | Interior Construction F20 Selective Demolition
C20 | Stairs G10 | Site Preparation
C30 | Interior Finishés G20 | Site improvement
D10 | Conveying G30 | Site Mechanical Utilities
D20 | Plumbing ‘G40 | Site Eleetrical Utilities
D30 | HVAC G90 | Other Site Construction
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3.3:Construction Document (CD) Phase; -

3.2.4 Cost of the Work Estimate: Four (4) copies.
Upon 100% completion of Design Development Phase the A/E shall provide an estimate
of the total “Cost of the Work” of the project, The cost estimates shall be submitted to
the DCS PM and shall utilize the “Major Group Elements” — Level II of ASTM
Uniformat 11 (www umfm mat.com), and shall include, but not be limited to, the

following:
S - ‘Group Elements — Level I (ASTM UniformatTD) -0 0
Al1G | Foundations D40 | Fire Protection
A28 | Basement Construction D50 | Electrical
B10 | Superstructure ' E10 | Equipment
B20 | Exterior Enclosure E20 | Plumbing
B30 | Roofing F10 | Special Construction
C10 | Interior Construction F20 | Selective Demolition
C20 | Stairs G10 | Site Preparation
C30 | Interior Finishes G20 | Site improvement
D10 | Conveying G30 | Site Mechanical Utilities
D20 | Plumbing G40 | Site Electrical Utilities
D30 | HVAC G990 | Other Site Construction

1 Inflation Values: Adjust reported cost estimates to reflect inflation values. DO
NOT present costs to the estimated start of construction, mid-point of construction
or to present day values. Questions regarding the calculation of inflation values
should be reviewed with the DCS Project Manager, Owner’s Representative, and
CMR,

2 Cost of the Work Estimate Reconciliation: Upon 100% completion of Design
Development Phase the A/E’s Cost of the Work Estimate shall be required to be
reconciled with the CMR’s Cost of the Work Estimate. In conjunction with the DCS
PM, Owner’s Representative, and CMR, the A/E, as directed by the Owner, shall
take the appropriate action to correct and/or avoid potential cost overruns and make
adjustments to their DD Phase Cost of the Work Estimate,

The Construction Document (CD) Phase Documents sha[l develop the des1gn of the plo_]ect
in greater detail confirming or adjusting the design and details as directed by the Owner as a
result of Owner Reviews and Constructability Reviews provided by CMR at the end of 50%
and 90% CD Phase. The A/E shall incorporate all Owner required changes for all aspects of
the CD Phase Drawings and Specifications to further define the size, character and quality of
the entire project as to structural, HVAC, electrical systems, and materials, etc. The exterior
design systems, type of structural system, mechanical system and electrical system shall be
further delineated and defined in the Construction Document Phase drawings and
specifications. For the 50% and 90% CD Phase submittals the A/E shall furnish the
following deliverables as a supplement to requirements of Article VI of the Terms and
Conditions — Attachment [ of this Contract and Section 2.5.4, Contract Document Phase
Checklist of the Consultants Procedure Manual:
3.3.1 Construction Document Phase Submittals; Four (4) copies.

Upon 50% and 90% completion of the CD Phase the A/E shall include all of the

- following deliverables as a supplement fo the requirements of Section 2.5.4, Contract
Document Phase Checklist of the DPW Consultant Procedure Manual, '
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3.3.2 Electronic Files of the 50% and 90% CD Phase Design Drawings and
Specifications CD-ROM: Two (2) copies.

3.3.3 Cost of the Work Estimate: Four (4) copies.
Upon completion of 50% and 90% Construction Document Phase the A/E shall provide
an estimate of the total “Cost of the Work” of the project. The written cost estimate shall
be submitted to the DCS PM and shall utilize the “Major Group Elements” — Level IH of
ASTM Uniformat II (www.uniformat.com), and shall include, but not be limited to, the

following:

st Cndividual Elements ~ Level ITASTM Uniformat I =000
Al010 | Foundations D2010 | Plumbing Fixtures
A1020 | Basement Construction D2020 | Domestic Water Distribution
A1030 | Slab on Grade D2030 | Sanitary Waste
A2010 | Basement Excavation D2040 | Rain Water Drainage
A2020 | Basement Walis D2090 | Other Plumbing Systems
B1010 | Floor Construction D301¢ | Energy Supply
B1020 | Roof Construction D3020 | Heat Generating Systems
B2010 | Exterior Walls D3030 | Cooling Generating Systems
B2020 | Exterior Windows D3040 | Distribution Systems
B2030 | Exterior Doors D3050 | Terminal & Package Units
B3010 [ Roof Covering D3060 | Controls & Instrumentation
B3020 | Roof Openings D3070 | Systems Testing & Balancing
C1010 | Partitions D3090 | Other HVAC Systems &
C1020 | Interior Doors Equipment
C1030 | Fittings D4010 | Sprinklers
C2010 | Stair Construction D4020 | Standpipes
C2020 | Stair Finishes D4030 | Fire Protection Specialties
C3010 - D4090 | Other Fire Protection

Wall Finishes

Systems

C3020 | Floor Finishes D2010 } Plumbing Fixtures
C3030 j Ceiling Finishes D2020 | Domestic Water Distribution
D1010 | Elevators & Lifls D2030 | Sanitary Waste
D1020 | Escalators & Moving D2040 Rain Water Drainage

Walks
DI1090 | Other Conveying Systems D2090 | Other Plumbing Systems
D3010 Energy Supply F2010 | Building Elements

Demolition

D3020 | Heat Generating Systems F2020 | Hazardous Components
D3030 | Cooling Generating Abatement

Systems
D3040 | Distribution Systems G2010 | Roadways
D3050 Ter.mmal & Package G202¢0 Parking Lots

Units
D3060 | Controls & G2030 . .

Instrumentation Pedestrian Paving
D3070 System§ Testing & G2040 Site Development

Balancing
D309 | Other HVAC Systems & G2050 | Landscaping

Equipment G3010 | Water Supply
D4010 | Sprinklers 3020 | Heat generating equipment
D40620 | Standpipes G3030 | Storm Sewer
D4030 | Fire Protection Specialties G3040 | Heating Distribution
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D4090 | Other Fire Protection G3050 Cooling Distribution
Systems
D3010 Ei‘ect.nca! Service & G3060 Fuel Distribution
Distribution
D5020 | Lighting and Branch G3090 | Giher Site Mechanical
Wiring Utilities
D56030 Cmml.mmcatmns & G4010 Electrical Distribution
Security
D5090 | Other Electrical Systems G4020 | Site Lighting
E1010 . . G4030 | Site Communications &
Comimercial Equipment .
Security
E1020 | Institutional Equipment G4090 | Other Site Electrical Utilities
E1030 . . G9010 | Service and Pedestrian
Vehicular Equipment
Tunnels
£1090 Other Equipment G9090 Ot]lc?r Site Systems &
Equipment
E2010 | Fixed Furnishings

E2020 Maovable Furnishings

F1010 Special Structures

F1020 Integrated
Construction

F1030 Special Construction
Systems

F1040 Special Facilities

F1050 Special Controls &
Instrumentation

1 Inflation Values: Adjust reported cost estimates to reflect inflation values. Do NOT
present costs to the estimated start of construction, mid-point of construction or to
present day values, Questions regarding the calculation of inflation values should be
reviewed with the DCS Project Manager, Owner’s Representative, and CMR.

2 Cost of the Work Estimate Reconciliation: Upon 50% and 90% completion of .
Construction Document Phase the A/E’s Cost of the Work Estimate shall be required
to be reconciled with the CMR’s Cost of the Work Estimate. In conjunction with the
DCS PM, Owner’s Representative, and CMR, the A/E, as directed by the Owner,
shall take the appropriate action to correct and/or avoid potential cost overruns and
make adjustments to their CD Phase Cost of the Work Estimate.

334 CMR Conversion of the Architect’s Construction Documents into Bidding

Documents

Packages:

Upon completion of the “Construction Documents” (See Section 6.2, Definitions) and

at the direction of DCS PM, the A/E shall provide the CMR with a complete set of

Construction Documents. The CMR shall then convert the Construction Documents into

logical, competitive, seamiess, and distinct Subcontractor “Bidding Documents®” (See

Section A.1, Definitions) Packages.

3.3.5 CMR Subcontractor Bidding Packages:
The CMR shall develop logical, competitive, unified and distinct Subcontractor Bid
Packages with all scopes of work included in the packages.

3.4 Bidding Phase: 0

200 Standard Fixed-Fee Architect Contract
PAGE 1207 17 F 092111
Gi\ContractAdmin\Public\Documents\Dociments 2012\Teams\CSU Team\BE-RS-225B-ARC\FINAL BI-RS-225B-

ARC contract,doc
Contract No. BIL-RS-225B-ARC - 12/30/11




As a supplement to the requirements of Article VI of the Terims and Conditions — Attachment
I of this Contract and Section 2.5.5, Bidding Phase of the Consultants Procedure Manual the
A/E shail be required to participate in the Bidding Phase as follows:
3.4.1 CMR Subcentractor Pre Bid Conferences:
The A/E and their appropriate Consultants shall be required to attend and participate in
all CMR Subcontractor Pre Bid Conferences.

3.4.2 Subcontractor Bid Addenda:
During the Bidding Phase for each and every CMR Subcontractor Bid, the A/E shall
prepare all addenda and clarification documents, interpret the Construction Documents,
provide an evaluation of equals and substitution and shall cooperate with the CMR and
assist Owner, as requested, in architectural determinations and procedures required
during the bidding phase.

3.4.3 Subcontractor Bid Scope Review Meetings:

Upon determination of the Lowest Responsible Bidder for each Subcontractor Bid and
prior to CMR’s submittal of their Guaranteed Maximum Price (GMP) to the Owner the
A/E shall attend Subcontractor Bid Review Meetings with CMR and the low bid trade
contractor. For some of the trade bids, say 33% of the trades, additional scope review
meetings will occur with the second low bidder. The meetings will include verification
that all major and important aspects of the design have been included in the low bid. This
review will be hosted by the CMR and attended by DCS PM, the OR/CA and the design
firm plus subconsuitants as appropriate.

.1 The State of CT is not allowed to negotiate as part of its CMR Lowest Responsible
Bidder contracting process. Therefore, all and any discrepancies discovered during
the Subcontractor Bid Scope Review Meetings must be performed within the
Subcontractors low bid price as accepted by the State.

2 If provisions discovered by this Scope Review create a problem for the
Subcontractor, that legal entity can withdraw their bid and choose to not sign the
confract.

3.4.4 GMP Proposal Review
When the CMR submits the GMP Proposal to the Owner, the A/E and their appropriate
Consultants shall review the GMP Proposal and the related “Assumptions and
Conditions™ and shall provide their comments and/or 1ecommenda,t10ns to the Owner for
the Owner’s consideration.

3.5 Post Bid Phase - Conformed Set of Bid Docwments: =i o a2 a

Upon conclusion of the Bidding Phase and prior to the start of constr uctlon the A]E shall
create a complete set of Conformed Set of Bid Documents (See Section A.1, Definitions).
The A/E shall sign, seal, and date their Conformed Set of Bid Documents. The Conformed
Set of Bid Documents shall comply with the following requirements:

3.5.1 Changes To Electronic Files: -

The A/E shall maintain up-to-date electronic drawing and specification files throughout

the Bidding Phase. Specifically, the A/E shall be responsible for incorporating the

foliowing changes into the master electronic drawing and specification files:

1 All Addendum Items issued during the official Bid Period after DCS’s receipt of the
A/E’s “Construction Documents” (See Section A.l1, Definitions) and prior to the
Owner’s award of the CMR’s GMP Amendment, for the purpose of correcting or
clarifying the A/E’s “Construction Documents.”
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3.5.2 Conformed Set of Bid Documents:

The “Construction Documents” that contain all pre-award “Addenda” changes are known
as the “Conformed Set of Bid Documents,” The Conformed Set of Bid Documents must
incorporate all changes exactly as indicated on the pre-award Addendum and shall NOT
include any changes, revisions, and/or deletions that were not part of a pre-award
Addendum. If there are any changes, revisions, and/or deletions needed that were not
part of a pre-award Addendum, the A/E shall notify the DCS PM in writing and submit
“Proposal Request” as a separate document for a post-award construction modification.
The A/E shall prepare the “Conformed Set of Bid Documents” documents as follows:

1 Drawings:

Annotated with revision symbols to identify changes made by all “Addenda”
changes; shall contain the words "CONFORMED BID DRAWING." To avoid
replotting unchanged sheets, "CONFORMED BID DRAWING" may be stamped on
a paper copy of the unchanged original “Final Bid Drawings.” Add
“CONFORMED” Bid Drawings in large letters on the Cover Sheet, which shall be
signed, sealed, and dated by the A/E. All changed drawings shall be replotted,
signed, sealed, and dated by the A/E.

Specifications:

Add "CONFORMED BID SPECIFICATION” and the date in the footer at the
bottorn of all Specification pages and in large letters on all of the Specification
Cover Sheets that are signed, sealed, and dated by the A/E.

3.5.3 Submission of Conformed Set of Bid Documents:

4 PRINCIPALS MEETINGS i moe

Prior to the start of Construction the A/E shall provide DCS with a copy of the
Conformed Set of Bid Documents on a CD ROM for use by the CMR and their
Subcontractors for use in preparing shop drawings, coordinating work, etc. When
notified by DCS PM, the A/E shall provide the following;

.1 Submissions to Owner and CMR: Within 14 Calendar days of the notice to

proceed (NTP) submit two (2) sets Conformed Bid Documents (Drawings) on CD
ROMs and two (2) sets of Conformed Bid Docwments (Specifications) on CD
ROMs. Two (2) sets of hard copy, full size set Conformed Bid Documents
(Drawings) and two (2) sets of hard copy Conformed Bid Documents
(Specifications) with pages annotated as described above. All hard copy submittals
shall be signed, sealed and dated by the A/E.

Submissions to Department of Public Safety (OSBI & OSFM) or DCS Code
Unit: Within 14 Calendar days of the NTP submit two (2) sets of hard copy, full size
set Conformed Bid Documents {Drawings) and two (2) sets of hard copy Conformed
Bid Documents (Specifications) with pages annotated as described above. All hard
copy submittals shall be signed, sealed and dated by the A/E,

The A/E is advised that there will be principals meetings during the project duration. The
Principals Meetings will be attended by the normal Project Management staff and the Principals
of the primary firms involved in this capital project; i.e., the Design Firm, the CMR Firm, the
O.R. Firm, the User Agency and the DCS. There will be two (2) meetings during Design, assume
one at the start of Design Development, and one at the turnover of the Contract Documents.
During active construction, there will be principals’ meetings every four (4) months.
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SECTION H

The Architect shall provide the following additional services. The Architect shall be compensated for
said services in the amounts specified below, which amounts are included in the Architect’s total fee
stated in Paragraph 2 of the contract. Said amounts include all sub-consultants fees and the Architect’s
overhead and profit,

Total fee for additional services described below: $224,740

A. Audio Visual Design Consultant: $25,000 _

The Architect shall provide audio/visual services and is authorized to engage the services of Jaffe
Holden Acoustics, Inc., 1 14A Washington Street, Norwalk, CT 06854, for the services set forth in
this section.

¢ Services in audio/video shall include design and preparation of bid documents for audio/video
infrastructure and functioning audio/video systems serving the General Purpose Classrooms,
Library Classroom, and Technology Training Room.

¢ The systems designed for these spaces shall include sound reinforcement and reproduction
systems, video projection and display systems; and control systems.

¢ The subconsultant’s and Architect’s work includes the design phases through construction
administration phase.

B. Acoustics Design Consultant: $20,000

The Architect shall provide acoustics design services and is authorized to engage the services of Jaffe
Holden Acoustics, Inc., 114A Washington Street, Norwalk, CT 06854, for the services set forth in
this section.

s  Services in acoustic design shall provide design input to be incorporated into other members of
the design team’s bid documents (architectural, structural, mechanical, etc.), which the Architect
is responsible for.

¢ Design input shall be’in the areas of interior room acoustics, acoustic separation of spaces (sound
isolation), and mechanical systems noise and vibration control.

¢ The subconsultant’s and Architect’s work inciudes the design phases through construction

-administration phase.

C. Site Survey: $14,740

The Architect shall provide survey services and is authorized to engage the services of The
Bongiovanni Group, Inc., 170 Pane Road, 2™ Floor, Newington, CT 06111-5521, for the services set
forth in this section.

e T2 survey, legal description of property, contours at 1 foot 1ntervals Area to be surveyed is
approximately 8 acres.
¢ The survey information will be mcorporated into the schematic design phase documents.

The above survey and its accompanying documentation shail be provided in accordance with the
State of Connecticut Regulations of the Department of Consumer Protection, Articles T and 11,
Sections 20-300b-1 to 20-300b-20, inclusive, and the “Standards for Surveys and Maps in the State
of Connecticut” adopted by the Connecticut Association of Land Surveyors, Inc. on September 26,
1996, and shall be certified to the State. '
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D. CAD Drawings: Not to exceed (NTE) $30,000

This is a drafting effort. Transfer as-built mark ups/redline drawings for the existing building
addition to existing CAD drawings. The as-built mark ups/redline drawings were provided by
Arbonies King Vleck, A Professional Corporation of Architects and Planners (AKV). The
Architect will verify the accuracy of the redline transfer from AKV’s hard copy drawings to the
CAD drawings only.

214 sheets at 2 hours per sheet = 428 hours at $70.00 per hour = $30,000.00

E. Space Inventory of Completed Library Complex: NTE $5,000

Areas of all program spaces shall be calculated from completed construction drawings and input
into a spread sheet for use by SCSU.
33 hours x $150.00 = $5,000.00

F. FF&L Design Services: NTE $130,000

¢ & @& & & o o o

Prepare Furniture Layouts/Space Planning.

Review and ascertain owner’s requirements during conformation phase.

Select Furniture, Fixtures, and Equipment (FF&E).

Review and verification with owner during design phase.

Finalization and Documentation during DD / CD phase.

Review prior to procurement,

Inspection of Installation and close out,

FF&E design services include Buley Library and the connection between the existing building
and the new addition.

The above FF&E services are based on the following hourly rates:

o Principal: $35

o Project Manager: 3215
o Senior Architect/Designer $175
o Intermediate Architect/Designer $150
o Junior Architect/Designer $i10

The requests for payment shall be submitted on properly prepared invoice forms with attachments
showing actual hours worked and rates applied. The Architect shall certify that the amounts invoiced are
both accurate and commensurate with the work performed for the State under the contract. The State
reserves the right to audit the Architect’s records at any reasonable time, 1t is specifically understood
that the pre-approved hourly rates shall only apply for the period of time that the person is actually
working on the project.
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Exhibit B
SEXUAL HARASSMENT POLICY STATEMENT
All personnel of the Department of Public Works have the responsibility for maintaining high standards of honesty, integrity, impartiality and
conduct to assure proper performance and maintenance of public trust. Sexual harassment viclates these standards, especially with regards to

principtes of equal opportunity, and specific acts of such misconduet will result in the severest of disciplinary action that can be taken.

Acts of sexual harassment are illegal and prohibited by the Civil Rights Act, Title VII as amended and Connecticut General Statutes 46a-60 as a
discriminatory practice.

As the Commissioner of the Department of Pubiic Works, I witl under no circumstances tolerate any incidents of this type of behavior.
Specifically, any supervisors, who use implicit or explicit sexual behavior to control, influence, or affect the career, pay or job of an employee is
engaging in sexual harassment. Simitarly, any employce who makes deliberate or repeated offensive verbal comments, gestures, or physical
contact of a sexual nature in the work environment is also engaging in sexual harassment.

Sexuval harassment can include verbal abuse such as sexual insults, lewd or suggestive comments, or unweleome jokes of & sexual nature,
Sexually suggestive objects or sexuatly explicit posters, calendars, photographs, cartoons, drawings or other explicit materials are inappropriate
in a state workplace and can contribute to creating a hostile or offensive work environment,

Individuals who are sexually harassed by supervisors, co-workers, or peers should make it clear that such behavior is offensive. Tndividuals can
file a sexnal harassment complaint to the appropriate source(s) for investigation of the matter, so that action can be taken to ensure a-work
environment free of sexuval harassment.

Sexual harassment is totally unacceptable conduct; it undermines the integrity of the employment relationship, debilitates nmorale, and interferes
with the work productivity of the organization,

I shall expect every manager and supervisor to ensure that any instance of sexual harassment is dealt with swiftly, fairly, and effectively. All
substantiated complaints will result in the strongest disciplinary action available to the Department.

SEXUAL HARASSMENT NARRATIVE
Sexual harassment is a particular type of sex discrimination, Like all sexval diserimination, it is iilegal. It violates high standards of honesty,
integrity, impartiality and conduct required of alt scctions of the Department of Public Works. 1t alse interferes with and impedes work
productivity.
Sexual harassment is defined as "any unwelcome sexual advances or requests for sexual favors or any conduct of a sexual nature when:
1. Submission to such conduct is made either explicitly or implicitly a term or condition of an individual's employment;

2. Submission to or rejection of such conduct by any individual is used as the basis for employment decisions affecting such individual; or

3. Such conduct has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating,
hostile or offensive working environment.”

You may file a complaint with your supervisor, the Human Resources Office at (360} 713-5304 or Johnette Tolliver, the agency’s designated
Equal Employment Opportunity Specialist at (860} 713-5394.

Signed by Commissioner Racanne V. Curtis on May 30, 2008,
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ATTACHMENT 1
(12 pages)

STATE OF CONNECTICUT
DEPARTMENT OF CONSTRUCTION SERVICES

FORM CS-3A
February 3, 1998
L:ast Revision December 13, 2011

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

1. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper fimctioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building, This amount is not to be exceeded except by prior and express
written perntission from the State.

II. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and furnish documents as set forth in Article V1.

B. The Architect agrees to become familiar with and follow the Department of Construction Services (DCS)
provisions set forth in the “DEPARTMENT OF PUBLIC WORKS CONSULTANTS PROCEDURE
MANUAL,” which may be amended and/or supplemented current with the date of this contract. These
guidelines and provisions are incorporated herein by reference and shall be as binding upon the parties to this
contract as though fully set forth herein,

C. The Architect shail consult with the DCS Project Manager to ascertain requirements of the project and consult
with proper State authorities and inform himself as to specific institutional conditions that might affect his
contemplated work or the hours or season of its execution, such as type of patients, use of adjacent areas,
interruptions of institutional routine, etc, The drawings and specifications submitted by the Architect for
review and approval by the State shall reflect consideration of those cenditions requiring safeguards and
precautionary measures in excess of usual practice.

D. Should the Architect require the services of registered consuitants at any time during the term of this contract,
their names and qualifications shall be submitted to the State for approval. Such consultants shall provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. The Architect shall pay such approved registered consultants in proportion to
payments received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State.

E. The Architect covenants and agtees that he shall perform his services under this contract in accordance with
the standards and practices of his profession.

F. Indemnification.

The Architect, at its expense, shall indemnify and hold harmless the State of Connecticut, its officers, agents,
and employees from and against all claims, causes of action, legal proceedings, suits, losses, damages, and
expenses initiated, suffered, or claimed to have been suffered by third parties not involved by contract in the
project, but only to the extent that they arise out of, or resuit from, noncompliance with applicable statutes,
codes and regulations, or the negligence, errors, or omissions of the Architect in the performance of this
contract; provided, however, that the Architect shall not be liable by reason of indemnification for any loss
caused by the fault or negligence of the DCS or others who are not the responsibility of the Architect,

HI. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
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employers' liability insurance, comprehensive automobile liability insurance, commercial general liability insurance
and professional services liability insarance to not less than the minimum limits as required in this article, all at no
cost to the State.

A.

D.

Statutery Workers' Compensation and Employers' Liability:

1.  Workers' Compensation: Statutory limits
2. Employers’ Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illness: $100,000 each employee
$500,000 policy limit

Commercial General Liabitity:

Combined single limit: $1,000,000 each occurrence
£2,000,000 annual aggregate

Comprehensive Automobile Liability

(to inciude owned, non-owned and hired vehicles):

Combined single limit: $1,000,000 each occurrence
$1,000,000 annual aggregaie

Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of
insurance that it has obtained a professional services liability insurance policy with $1,000,000.00 each
occurrence and per aggregate minimum coverage for negligence and errors and omissions. If any claims are
paid against its professional services liability insurance policy, the Architect agrees to purchase additional
insurance in order to maintain the minimum coverage of $1,000,000.00 each occurrence and per aggregate.
The insurance shail remain in effect during the entire duration of the contract and for eight years after
substantial completion of the project. For policies written on a “Claims Made” basis, the Architect agrees to
maintain a retroactive date prior to or equal to the effective date of the contract. The Architect shall
contractually require any structural engineering firm it hires to maintain professional liability insurance in the
same amount and with the same provisions indicated above. The Architect’s policy shall provide that it shall
indemnify and save harmless the State and its officers, agents and employees from claims, suits, actions,
damages and costs of every name and description resulting from negligence and errors and omissions in the
work performed by tire Architect under the terms of the contract.

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DCS and shall contain a provision that coverages will not be changed, canceled, or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DCS. Each insurance
policy shall state that the insurance company agrees to investigate and defend the insured against all claims for
damages to the extent that all alleged damages might be covered by insurance. Such insurance policies shall name
the State as an additional insured, except that the State shall not be named as an additional insured with respect to the
coverage for the statutory workers' compensation, automobile liability, and employer's liability insurance and to the
coverage for professional liability insurance. Certificates of insurance showing such coverages as required in this
article shall be filed with the DCS prior to the time this contract is executed on behalf of the State.

1V. PAYMENT OF ARCHITECT'S FEE
A. The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of

this contract. It is understood that no changes or adjustments shall be made ir said fee unless the scope of the
work performed or to be performed by the Architect has, substantially changed as determined by the
Commissioner of the Department of Construction Services, hereinafter referred to as the Commissioner,

. Said fee includes alt costs of living, transportation and communication, whether within or without the State of- -

Connecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State.’ :

. No payments shal] be made until the materials submitted have been reviewed and approved by the Department

of Construction Services.

V. SPECIAL SERVICES
A. Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical
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engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
Form CS-3A Terms and Conditions Architect PAGE 20F 12

Gi\ContractAdmin\Public\Documents\Documents 2012\Teams\CSU Team\Bi-RS-225B-ARC\FINAL BI-RS-225B-ARC T&Cs.docF 121311
Contract No. BI-RS-225B-ARC - 12/30/11




cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other
percentage deemed reasonable by the Commissioner, for overhead and profit. The Architect’s selection of the
consultant retained in connection therewith is to be submitted for approval.

. If, in the opinion of the State, any special technical service is required which is not usuaily furnished in

architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent {10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit,

. Should the Architect itself wish to perform special services as described in Sections A and B of this article,

the Architect shall submit to the Stateé a written quotation of the cost of its performing such services. The
quotation shalt not include, nor shall the Architect be paid for, an additional percentage of the cost for
overhead and profit. The State shall decide whether to allow the Architect to perform the work with its own
forces based on its quotation, and shall notify the Architect accordingly.

. If at any time during the term of this contract the State shouid require the Architect to make any substantial

change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor,
The Commissioner shall determine the amount of such compensation and the manner of payment thereof, If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner,

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation.

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the

~ Commissioner.
. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the

Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary-changes to
such drawings and specifications as may be required by job condmons The Commissioner shall determine
the amounts of such fees. ‘

V1. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

202

A, Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general

. program of the project. These designs shall consist of small scale drawings, elevations, sections and outline

specifications. All specifications shall be prepared in accordance with the CSI (Consiruction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article . The Architect shall
submit for review and approval the number of sets of drawings, spec:f’ cations and detailed cost estimates as
indicated in Paragraph 6 of this contract,

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, focal ordinances, etc., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this coniract, then the Architect shall make appropriate
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recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the fotal construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

. Design Development Phase

The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in ail
of its gssential basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detaited cost estimates as indicated in Paragraph 6 of this contract.

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the construction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shail also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

if the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
reconunendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect,

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8"
x 10" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professionai skill and ability to discharge his services as required by this contract.

. Contract Documents Phase
“The Architect must receive written notice from the State to proceed with the contract documents phase before

commencing the phase. The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities,
labor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CS1 (Construction
Specifications Institute} format and in accordance with Part II of Chapter 60 of the Connecticut General
Statutes, as revised, when applicable. The Architect shall submit for review and approval the number of sets
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skill and ability to discharge his services as required by the coniract.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds botli the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.
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If the project involves either new construction and/or additions to an existing facility, the Architect will
consult with the client agency and develop the first year estimated operating cost for the project’s
utilities including, but not limited to, heating, cooling, water and sewer,

All original final tracings shall, together with the specifications typed in letter quality print on one side of 8
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DCS. This submission w1]1
conclude the contract documents phase of the contract,

. Bidding Process

In the event the Departiment of Construction Services bids the contract drawings and specifications, the
Architect shall, as part of the design services to be rendered for his established fee, include as muck of his

professional services as the State deems necessary for the well-being of the project and the efficient

prosecution of the bidding process.

VIL ARCHITECT'S DUTIES DURING CONSTRUCTION

202

A. If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,
the Architect shall, as part of the services to be rendered for his established fee, include as much of his

professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work. The Architect shall not, however, be required to
undertake continuous on-site observation of the work. [f the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as herginafler
provided in Article VIIL

. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect’s services

during construction be requested, such services shall include, but not be limited to, the following:

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
variations from the materials specified and the methods of construction authorized. The Architect shall not
be required to guarantee the performance of the general contractor or his subcontractors;

The Architect is obligated to immediately notify the DCS project manager, in writing, whenever any work
is unsatisfactory, faulty or defective, or does not conform to the contract documents,

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;
participate in monthly meetings with the general contractor to obtain information necessary to be able to
update the as-built drawings.

3. submit to the Department of Construction Services on the fificenth and last days of each month, in such
form as directed by the State, observation-based reports regarding the progress of the work;

4. examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (5) calendar days of receipt of such proposals so
as not {o delay the work;

5. review and return partial payment requisitions submitted by the general contractor within three (3.) working
days of the receipt of such submittals;

6. review and comment on shop drawings submitted to him for review, This service is to be performed
within five (5) working days of the receipt of such submittals unless the Department of Construction
Services assents to writicn notification of why this cannot be accomplished;

7. within thirty (30) calendar days afler receipt, record on the original final tracings and CAD disks returned
to him afier the construction contract award all changes made during the period of construction as
furnished and recorded by the general contractor, and, at his expense, provide reproducible mylars and
updated CAD disks to the State which reﬂect such changes. The mylars and CAD disks shall become the
property of the State;

8. fuily cooperate with the Department of Construction Services during the progress of the work,

Form C8-3A Terms and Conditions Architeet PAGE 5OF 12

G\ContractAdmin\Public\Documents\Documents 201 2\ Teams\CSU Team\BI-RS-225B-ARCWFINAL BI-RS-225B-ARC T&Cs.docF 121311
Contract No, BI-RS-225B-ARC - 12/30/11




C.

In the event that the time period.of the constraction contract is exceeded by more than 10% due to no fault of
the Architect, the Architect may be paid for any additional services required beyend the 10% construction
contract time overrun a reasonable fee to be determined by the Commissioner. The question of fault or no
fault on the part of the Architect shall be determined by the Commissioner.

VIII. TERMINATION OF CONTRACT

A.

Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate
the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination.
The notice of termination shail be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery. Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State all data, drawings, specifications, reports, estimates, summaries, and such other information and
materials as may have been accumulated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shatl become the property of the
State.

. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable

compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anticipated profit on unperformed services, The Commissioner shall determine the "amount of such
compensation, ’

. H the termination is for reason of failure of the Architect to fulfifl his contract obligations, the State may take-

over the work and prosecute the same to completion by contract or otherwise, In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby.

. If after notice of termination for failure of the Architect to fulfill his contract obligations it is determined that

the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of
the State. In such event, the Architect shall be entitled to reasonable compensation as provided in Section B
of this article.

. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this coniract

shall be considered terminated. In the event of such termination, the Architect's estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this contract. The Commissioner shall determine the amount of such payment.

The rights and remedies of the parties provided in this article are in addition to any other rights and remedies
provided by law or under this contract.

IX. SUSPENSION OF THE WORK

202

A,

The State, at any time, may suspend all or any part of the services of the Architect. In such event, the
Architect shall be given three (3) days' notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any
claim on the part of the Architect as to failure to receive notice of such suspension.

. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as

the Commissioner shall deem reasonable.

. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year

from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
oceur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the remaining work.

. In the event the State decides to suspend any work under this contract, the Stafe shall become entitled, after

payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract.

. If the Architect should be unwilling or unable to perform the services required by this contract at the time the

State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof.
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X. CONFIDENTIALITY OF DOCUMENTS

A, 'The Architect agrees on behalf of the Architect and the Architect's principals, employees, agents, heirs,
successors and assigns that they shall only utilize drawings, specifications, maps, reports, records or other
docurnents to the extent necessary for the performance of the Architect’s work and duties under this
contract, This limitation on use applies to those items produced by the Architect, as well as to those items
received by the Architect from the Department of Construction Services or others in connection with the
Architect’s work and duties under this contract.

B. The Architect further agrees that said drawings, specifications, maps, reports, records and other documents
may not be released to any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior wriiten consent of the Department of
Construction Services.

C. 'The Architect further agrees that the following provision will be included in its contracts with sub-
consultants:

Any and all drawings, specifications, maps, reports, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and duties under this contract, Said drawings,
specifications, maps, reports, records and other documents may not be released to
any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of
the Department of Construction Services. When any such drawings, specifications,
maps, reports, records or other documents are no longer needed, they shall be
destroyed.

XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, SEXUAL
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE
LAWS

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if
it read "Architect,”

A. Non-discrimination. References in this section to "contract” shall mean this Contract,

(a) For purposes of this Section, the following terms are defined as follows:

i.  "Commission" means the Commission on Human Rights and Opportunities;
ii.  "Contract" and “contract” include any extension or modification of the Contract or contract;
iii.  "Contractor" and “contractor” include any successors or assigns of the Contractor or
contractor;
iv. "Gender identity or expression" means a person's gender-related identity, appearance or

behavior, whether or not that gender-related identity, appearance or behavior is different from
that traditionally associated with the person's physiology or assigned sex at birth, which
gender-related identity can be shown by providing evidence including, but not limited to,
medical history, care or treatment of the gender-related identity, consistent and uniform
assertion of the gender-related identity or any other evidence that the gender-related identity is
sincerely held, part of a person's core identity or not being asserted for an improper purpose.

v.  “good faith" means that degree of diligence which a reasonable person would exercise m the
perforinance of legal duties and obligations;
vi. "good faith efforts" shall include, but not be limited to, those reasonable initial efforts

necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with such

requirements;

vii.  "marital status" means bemg single, married as recogmzed by the State of Connectlcut
widowed, separated or divorced;

viil, "mental disability" means one or more mental disorders, as defined in the most recent edition

of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental
Disorders”, or a record of or regarding a person as having one or more such disorders;
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ix.  "minority business enterprise” means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) who are active in the daily affairs of the enterprise, (2) who have the power to
direct the management and policies of the enterprise, and (3) who are members of a minority,
as such term is defined in subsection (a) of Connecticut General Statutes § 32-9n; and

X. "public works contract” means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or
other changes or improvements in real property, or which is financed in whole or in part by the
State, including, but not limited to, matching expenditures, grants, Ioans, insurance or
guarantees,

For purposes of this Section, the terms "Contract” and “contract” do not include a contract where each
contractor is (1} a political subdivision of the state, including, but not limited to, a municipality, (2) a quasi-
public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to
any federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the
federal government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or
govemment described in the immediately preceding enumerated items (1), (2), (3), (4) or (5).

(b} (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, mental
retardation, mental disability or physical disability, including, but not limited to, blindness, unless it is
shown by such Contractor that such disability prevents performance of the work involved, in any manner
prohibited by the laws of the United States or of the State of Connecticut; and the Contractor further agrees
to take affirmative action to insure that applicants with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, retigious creed, age, mariial
status, national origin, ancestry, sex, gender identity or expression, mental retardation, mental disability or
physical disability, including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all solicitations or
advertisements for employees placed by or on behalf of the Contractor, to state that it is an "affirmative
action-equal opportunity employer" in accordance with regulations adopted by the Commission; (3) the
Contractor agrees to provide each fabor union or representative of workers with which the Contractor has a
collective bargaining Agreement or other contract or understanding and each vendor with which the
Contractor has a contract or understanding, a nofice to be provided by the Commission, advising the labor
union or workers’ representative of the Contractor's commitments under this section and to post copies of
the notice in conspicuous places available to employees and applicants for employment; (4) the Contractor
agrees to comply with each provision of this Section and Connecticut General Statutes §§ 46a-68e and 46a-
68f and with each regulation or relevant order issued by said Commission pursuant to Connecticut General
Statutes §§ 46a-56, 46a-68¢ and 46a-681; and (5) the Contractor agrees to provide the Commission on
Human Rights and Opportunities with such information requested by the Commission, and permit access to
pertinent books, records and accounts, concerning the employment practices and procedures of the
Contractor as relate to the provisions of this Section and Connecticut General Statutes § 46a-56. If the
contract is a public works contract, the Contractor agrees and warrants that he will make good faith efforts
to employ minority business enterprises as subcontractors and suppliers of materials on such public works
projects.

(¢) Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the
following factors: The Contractor's employment and subcontracting policies, patterns and practices;
affirmative advertising, recruitment and training; technical assistance activities and such other reasonable
activities or efforts as the Comsnission may prescribe that are designed to ensure the participation of
minority business enterprises in public works projects.

(d) 'The Contractor shalt develop and maintain adequate documentation, in a manner prescribed by the
Comimnission, of its good faith efforts.

(e) The Contractor shall include the provisions of subsection (b) of this Section in every subcontract or
purchase order entered into in order to fuifill any obligation of a contract with the State and such provisions
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shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided if such Contractor
becomes involved in, or is threatented with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

(f) The Contractor agrees to comply with the regulations referred to in this Section as they exist on the date
of this Contract and as they may be adopted or amended from time to time during the term of this Confract
and any amendments thereto,

(g) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will
not discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) the Contractor agrees
to provide each labor union or representative of workers with which such Contractor has a collective
bargaining Agreement or other contract or understanding and each vendor with which such Contractor has a
contract or understanding, & notice to be provided by the Commission on Human Rights and Opportunities
advising the labor union or workers' representative of the Contractor's commitments under this section, and
to post copies of the notice in conspicuous places available to employees and applicants for employment;
(3) the Contractor agrees to comply with each provision of this section and with each regulation or relevant
order issued by said Commission pursuant to Connecticut General Statutes § 46a-56; and (4) the Contractor
agrees to provide the Commission on Human Rights and Opportunities with such imformation requested by
the Comnission, and permit access to pertinent books, records and accounts, concerning the employment
practices and procedures of the Contractor which relate to the provisions of this Section and Connecticut
General Statutes § 46a-36.

(b) The Contractor shall include the provisions of the foregoing paragraph in every subconiract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforeing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided, if such Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

B. Executive Orders. This contract is subject to the provisions of Executive Order No. Three of Governor
Thomas J. Meskill, promuigated June 16, 1971, concerning labor employment practices, Executive Order
No. Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of
employment openings and Executive Order No. Sixteen of Governor John G, Rowland promulgated August
4, 1999, concerning viclence in the workplace, all of which are incorporated into and are made a part of the
coniract as if they had been fully set forth in it. The contract may also be subject to Executive Order No,
7C of Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting reforms and Executive
Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, conceming procurement of cleaning
products and services, in accordance with their respective terms and conditions. I Executive Orders 7C
and 14 are applicable, they are deemed to be incorporated into and are made a part of the contract as if they
had been fully set forth in it. At the contractor’s request, the Department shall provide a copy of these
orders to the contractor.

1. The contractor agrees to abide by such Executive Orders,

2. The State Contracting Standards Board may review this confract and recommend termination of the
contract for a violation of the State Ethics Code (Chapter 10 of the general statutes) or section 4a-100
of the general statutes, or wanton or reckless disregard of any state contracting and procurement
process by any person substantially involved in such contract or state contracting agency.
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3. This contract may be cancelled, terminated or suspended by DCS or the State Labor Commissioner for
violation of or noncompliance with Executive Orders No. Three or Seventeen or any State or federal
law conceming nondiscrimination, notwithstanding that the State Labor Commissioner is not party to
this contract. The State Labor Commissioner shall have continuing jurisdiction regarding contract
performance concerning nondiscrimination and listing all employment openings with the Connecticut
State Employment Service until the contract is completed or until the coniract is terminated prior to
completion.

4. The contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and
Rules issued by the State Labor Commissioner to implement Execative Order No. Three, and that the
contractor will not discriminate in its employment praciices or policies, will file all reports as required,
and will fully cooperate with the State of Connecticut and the State Labor Commissioner.

5. This contract may be cancelled, terminated, or suspended by DCS or the State for violation of or
noncompliance with Executive Order Sixteen. In addition, the contractor agrees to include a copy of
Executive Order Sixteen, and the requirement to comply with said order, in all contracts with its
coniractors, subcontractors, consultants, subconsultanis and vendors.

C. This contract is subject to the provisions of the Department of Public Works Sexual Harassment Policy
(“Policy”), which Policy has been adopted by the Department of Construction Services, and, as such, the contract
may be cancelled, terminated, or suspended by the State in the event that the contractor, its employees,
confractors, subcontractors, consultants, subconsultants, or vendors engage in behavior prohibited by the
provisions of the Policy (a copy of the Policy is attached to this contract as Exhibit B). The contractor agrees
to include a copy of the Policy, and the requirement to prevent behavior as defined in such Policy, in all
contracts with its contractors, subcontractors, consultants, subconsultants, and vendors.

D. Summary of State Ethics Laws. Pursuant to the requirements of section 1-101qq of the Connecticut General
Statutes, the summary of State ethics laws developed by the State Ethics Commission pursuant to section I-
81b of the Connecticut General Statutes is incorporated by reference into and made a part of the contract as if
the summary had been fully set forth in the contract

E. CAMPAIGN CONTRIBUTION RESTRICTION PROVISION

For all State contracis as defined in subsection 9-612(g) of the Connecticut General Statutes, as amended by
Public Act 10-1, having a value in a calendar year of $50,000 or more or a combination or series of such
agreements or contracts having a value of $100,000 or more, the authorized signatory to this Agreement
expressly acknowledges receipi of the State Elections Enforcement Commission’s notice (“Notice™) advising
state contractors, as defined in subsection 9-612(g) of the Connecticut General Statutes, as amended by
Public Act 10-1, of state campaign contribution and solicitation prohibitions, and will inform its principals of
the contents of the Notice. The Notice issued by the State Elections Enforcement Commission, a SEEC Form,
is appended as an Attachment and incorporated herein by reference.

XILWHISTLEBLOWING

This contract may be subject to the provisions of Section 4-61dd of the Connecticut General Statutes. In
accordance with this statute, if an officer, employee or appointing authority of the Architect takes or threatens to
take any personnel action against any employee of the Architect in retaliation for such employee's disclosure of
information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts
or the Attorney General under the provisions of subsection (a) of such statute, the Architect shall be liable for a
civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the
value of this contract. Each violation shall be a separate and distinct offense and in the case of a continuing
violation, each calendar day's continuance of the ¥iolation shall be deemed to be a separate and distinct offense.
The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of
such statute, each large state contractor, as defined in the statute, shall post a notice of the provisions of the
statute relating to large state contractors in a conspicuous place which is readily available for viewing by the
employees of the Architect.
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XIN. ANNUAL CERTIFICATION

If the aggregate value of this contract is $50,000.00 or more, including all amendments and/or commission
letters, then the Architect shall annually submit electronically, on or within two (2) weeks of the anniversary date
of the execution of this contract, a completed Gift and Campaign Contribution Certification and notify the DCS
Legal Unit that it has been uploaded. Said certification shall be uploaded on the Department of Administrative
Services website. For the purposes of this article, the execution date of the contract shall be the date the
Commissioner of DCS signs the contract.

X1V. SOVEREIGN IMMUNITY

The parties acknowledge and agree that nothing in the Solicitation or the contract shall be construed as a
modification, compromise or waiver by the State of any rights or defenses of any immunities provided by Federal
law or the laws of the State of Connecticut to the State or any of its officers and employees, which they may have
had, now have or will have with respect to all matters arising out of the contract. To the extent that this section
conflicts with any other section, this section shall govern. This article of the contract shall survive the
completion and/or termination of this coniract.

XY.STATE’S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

(a) All services performed by and material supplied by the Architect under this contract shall be subject to the
inspection and approval of the State at all times, and the Architect shall furnish all information concerning
such material and services as may be requested by the State.

(b) The Architect shall maintain, and shall require each of its subcontractors hereunder to maintaiz, accurate and
complete records, books of account and other documents that delineate the nature and extent of the State’s,
Axchitect’s, and, in the case of each subcontract, the applicable subcontractor’s, performance hercunder,
The Architect shall maintain all such documentation and any and all other of its records (whether stored in
electronic or other form) that in any way pertain or refate to this contract and/or the actual or alleged
performance and/or lack of performance by any party hereunder (individually and collectively, “Records™)
at the Architect’s address provided on the first page of this contract or such other location as is approved in
writing in advance by the State.

(c} The Architect agrees to make all of its Records available for inspection and/or examination, and copying,
by the State's authorized representatives during reasonable hours. The State and its representatives also
shall have the right, at reasonable hours, to inspect and examine all of the pari(s) of the Architect’s and its
subcontractors’ plant(s) and/or place(s) of the businesses which, in any way, are related to, or involved in,
the performance of this contract and/or any subcontract to ensure compliance with the same. Except in the
case of suspected fraud or other abuse or in the event of an emergency, the State will give the Architect at
least twenty-four (24} hours notice of any intended inspections or examinations.

(d) At the State's request, the Architect shall provide the State with hard copies of or electronic media
containing any data or information in the possession or control of the Architect which pertains to the State's
business or this contract,

(e) The Architect agrees that it will keep and preserve or cause to be kept and preserved all of its Records until
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier
termination of this contract, as the same may be extended or renewed, and any holdover period,

(f) The Architect also agrees that it will require each subconiractor under this contract to maintain all of its
Records until three (3) years after the expiration or earlier termination of said subcontract or other agreement,
as the same may be renewed or extended.

(g) If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records
shali be (and shall be required to be) retained until ali litigation, claims or audit findings have been
resolved.

(h) The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any
" contract or other agreement, it enters into with any subcontractor under his contract.

XVI. DISCLOSURE OF RECORDS

This contract may be subject to the provisions of section 1-218 of the Connecticut General Statutes. In
accordance with this statute, each contract in excess of two million five hundred thousand dollars between a
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public agency and a person for the performance of a governmental function shall (a) provide that the pubiic |
agency is entitled to receive a copy of records and files related to the performance of the governmental function, ’
and (b} indicate that such records and files are subject to FOIA and may be disclosed by the public agency
pursuant to FOIA. No request to inspect or copy such records or files shail be valid unless the request is made to
the public agency in accordance with FOIA. Any complaint by a person who is denied the right to inspect or copy
such records or files shall be brought to the Freedom of Information Commission in accordance with the
provisions of sections 1-205 and 1-206 of the Connecticut General Statutes.
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This notice is provided under the authority of Connecucut General Statutes §9- 612(g)(2), as amended by P.A, 10-1, and is for
the purpose of informing state contractors and prospective state contractors of the following law (italicized words are def‘ ned on
the reverse side of this page).

CAMPAIGN.CONTRIBUTION AND SOLICITATION, LIMITATIONS,

No state coniracior, prospecilive state contractor, principal of a state eonfracior or principal of a prospective state coniractor, with regard
to a siare conlract or state contraef solleliation with or from a state agency in the executive branch or a quasi-public agency or a holder, or
principal of a holder of a valid prequalification certifieate, shall make a contribution {o (i) an exploratory committes or candidate comnitiee
eslablished by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Aitorney General, State Comproller,
Sectetary of the State or State Treasurer, (1) a polltieal committee authorized to imake contributions or expenditures to or for the benefit of
such candidates, or (iii) a party commiitee (which includes town commitiees).

In addition, 1o holder or principal of a helder of a valid prequalificatlon certificate, shall make a contribution to (i} an exploratory
commiltee or candidate committee established by a candidate for nomination or election to the office of State senator or State
representative, (ii) a political conunittee anthorized to make coniributions or expenditures to or for the benaﬁt of such candidates, or {iit) a
party conunittee,

On and after January 1, 2011, no state confraclor, prospective state contractor, principal of a state contractor or princlpal of a prospective
state conlractor, with regard to a state contract or state contract sollcitation with or from a state agency in the executive branch or a
quasi-public agency or a holder, or principal of a holder of & valid prequalification certificate, shall knowingly sofieif contributions from
the state contractor's or prospective state contractor’s employees or fram a swbcontractor or principals of the subconfracior on behalf of (i)
an exploratory committee or candidate commitee established by a candidate for nomination or electlon to the office of Governor,
Lieutenant Governor, Attorney General, State Comptroller, Secrefary of the State or State Treasurer, {ii} a political committee authorized to
nake contributions or expenditures to or for the benefit of such candidates, or (i) a party commities,

DUTY-TO INFORM :

State contractors and prospective state contractors are required to Inform thele prinelpals of the above prohibitions, as applicable, and the

posslble penalhes and olhar consequences ofany violation thereof,
: PENALTIES FOR VIOLATIONS :

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal
penalties:

Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is grealer, against a principal or a conleactor.
Any state contractor or prospective state contractor which fails to make reasonable efforls to comply with the provisions requiring notice to
Its principals of these prohibilions and the possible consequences of thelr violations may alse be subject to civil penalties of up to $2,000 or
twice the amount of the prohibited contributions made by their principals,

Criminal penalties—Any knowing and willfid viclation of the prohibition is a Class D felony, which may subject the violator to
imprisonment of not more than 5 years, or not more than $5,000 i fines, or bath,

CONTRACT CONSEQUENCES -

In the case of a state contracior, contributions made or solicited in violation of the above prohibltions may result in the contract belng
voided.

In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract
described in the state contract solicitation notf being awarded to the prospective state contractor, unless the State Elections Enforcement
Commission determines that mitigating circumstances exist concerning such violation,

The State shall not award any other state confract to anyone found in violation of the abave prohibitions for a perfod of one year after the
election for which such coatribution is made or solicited, unless the State Elections Enforcentent Commisston deterinines {hat mitlgating
circumstances exist concerning such violation.

Additional information may be found on the website of the State Elections Euforcemeni Commission, www.ct.eovfseee. Click on the lmk
to “Lobbyist/Contractor Limitations.”
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“State conteactor” means a person, business entity or nonprofit erganization that enters into a state confract, Such person, business enfity or nonprofit
organfzation shall be deemed 10 be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not
include & municipality or any other political subdivision of the state, including any entities or associations duly crenied by the municlpality or political
subdivision exclusively amongst themselves to lurther any purpose awhorized by statute or charter, or an employee in the executive or legislative branch of
stale government or a quasi-public ageney, whether in the classified or unclassified service and fult or part-time, and only In such person’s capacity as a state
or quasi-publlc agency employee, ' '

“Prospective state contractor” means a person, bustness entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state,
a stite agency or & quasl-public agency, or a proposat in response fo a request for proposals by the state, a state agency or a quast-public agency, uniil the
conleact has been entered into, or (i1} holds a valid prequalification certificate issued by the Commisstoner of Administrative Services under section 4a-100,
“Prospective state contractor” does not inelude a munioipalily or any other political subdivision of the state, including any entfiies or associations duly
created by the municipality or political subdivision exclusively amongst themselves to- further any purpose anthorized by statute or charter, or an employee
In the executive or legislative branch of state government or a quasi-public agency, wheilier in the classified or unclassified servics and full or part-time, and
only 1n such person's capaoity as a slaie or quasi-public agency employee.

“Principai of a state confractor or prospective stale contractor” means (i) any individual who Is a member of the board of directors of, or has an ownership
inferest of five per cent or more n, a state contrmetor or prospective state contractor, which Is a business entily, except for an individual wha is 8 member of
the board of directors of a nonprofit organization, (i) an Individual who is employed by a state conteacior or prospective state contractor, which is a business
enlity, as president, ireasurer or executive vice president, (1) an indlvidual who Is the chief executive officer of a state contractor or prospeclive sfate
contractor, which Is not a business entity, or if a state contractor or prospective siate contractor hns no such officer, then the officer who duly possesses
comparable powers and duties, {iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or diseretionary
responsiblifiies with respect to a stale contrac, (v) \he spovse or a dependent child who Is eighteen years of age or older of an individual deseribed in this
subparagraph, or {vi) a political comnittes esiablished or controlled by an individual described in this subparagraph or the business entity or nonprofit
organizatfon that is the state conlractor or prospective state contractor.

“State contract” ncans an agreement or confract with the state or any slate agency or any quasi-public agency, let {hrough a procursment process or
otherwise, having a value of fifty thousand dollars or more, or & combliation or serles of such agreements or contracts having a value of one hundreq
thowsand dotlars or more in a calendar year, for (1) the rendition of services, (i) the furnishing of any goods, material, suppties, equipment or any items of
any kind, (iii) the constructien, alteration or repair of any public buflding or public work, (iv) the acquisition, safe or lease of any kand or building, (¥ a
licensing arrangement, or {vi} a grant, loan or loan guarantes, “State conlract” does not includo any agreement or contract with the state, any state agency or
any quasi-public agency thet is exclusively federatly fimded, an education loan, a loan to an individual for other than commereial purposes or any agecoment
or contract between the state or any state agency and the United States Department of the Navy or the United States Depariment of Defense,

“State conteact solication” means a request by a stale agenoy or quast-public agency, in whatover form Issued, including, but not fimited to, an invitation to
bid, request for proposals, request for information or request for quotes, inviling bids, quotes or other types of submitials, through a competitive procurement
process or another process authorized by taw waiving competitive procurement,

“Managerial or discretionnry responsibilities with respect fo a state conteact” means having direct, extenslve and substantive responsibilities with respect to
the negotiation of the state contract and not peripheral, clericat or ministerial responsibilities.

“Dependent child” means a ¢hild residing in an individval®s househald who may legally be clatmed as a dependent on ihe federal Income tax of such
individuat.

“Soliclt” means (A) requesting that a coniribution be made, (B) participating in any fund-ralsing activities for a candidate commitice, exploratory
commitiee, political committee or party commiites, including, but not limited to, forwarding fickets to potential contributors, receiving contributions for
transmissioi to any such committee or bundling coniributions, (C) serving as chaimerson, treasuirer or deputy treasurer of any such commitiee, or (D)
estabiishing a poli{ical committee for the sole purpose of solielting or recelving contributions for any committee. Solicit does not Inelude: (f) making a
contribution that Is otherwise permitted by Chapler 155 of the Conneetlcut General Statutgs; (ii) informing any person of a position taken by a candidate for

public office or a public official, (iif) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a
member in any party committee or as an officer of such commitiee that is not ofherwise prohiblied In this section,

“Subconlractor” means any person, business entity or nonprofit erganization that contracts to perform part or ali of the obligations of a state coniractor's
state contract. Such person, busiiiess entity or nonprofil organization shalt be deemed to be a subcontractor until December thirty first of the year in which
the subconiract terminates, “Subcontractor” does not Include (i) 2 munleipalily or any other political subdivision of the state, Inchiding any entilics or
associations duly created by the municipality or political subdivision exclusively amongst themselves to furiher any purpose authorized by stamute or charter,
or (if) an employee in the executive or legislative branch of stale govemment or a quasl-public agency, whether in the classified or unclassified service and
full or part-time, and anly i such person's capacity as a state or quasi-puble agency employee.

“Principal of a subcontractor” means (i} any individuat who is a member of the board of directors of, or has an ownership interest of five per cent or more in,
a subconteactor, which is a business entity, except for an individual who Is & member of the board of dircetors of a nonprodit organization, (i) an individual
who is employed by a subconiractor, which is a business entity, as president, treasurer or executive vice president, (ii1) an Individual whe Is the chief
executive officer of a subconicactor, which is not a business entity, er if a subconiractor has no such officer, ihen the officer who duly possesses comparable
powers and duiles, (iv) an officer or an employee of any subconiractor who has managerial or discretionary responsibllities with respect to a subcontract
with & stale contractor, (v} the spouse or a dependent child who is eighteen years of age or older of an individunl described In this subparagraph, or (vi) a
political committes established or contralled by an individual described in this subparagraph or fhe business entity or nonprofir organization that is the
subconteactor.




