STATE OF CONNECTICUT
DEPARTMENT OF CONSTRUCTION SERVICES

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER: BI-CTC-437
CONTRACT NUMBER: BI-CTC-437-ARC

This contract for professional services herein designated in connection with the project entitled

Campus Renovations Asnuntuck Communify Technical College
70 Elm Street, Enfield, Connecticut

is entered into this 4/ #4 day of . f/f/ embes ,» 2012 , by and between the State of Connecticut, hereinafter
called the State, acting herein by its Commissioner of the Department of Construction Services (DCS), under the
provisions of Sections 4-8 and 4b-1 of the Connecticut General Statutes, as revised and/or amended, and

Tecton Avrchitects, Inc.
One Hartford Square West
Haxrtford, Connecticut 06106

hereinafier calied the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, terms and conditions
herein contained, do hereby agree as follows:

1. The Architect shall provide professional services for the project in accordance with Exhibit A, which is attached
hereto and made a part hereof, and the "Terms and Conditions of Contract between State and Architect,”
Department of Construction Services Form CS-3A dated February 3, 1998, and last revised July 25, 2012 which
document is attached hereto as Attachment 1 and made a part hereof,

2. The Architect's total fee of Four Hundred Forty Three Thousand Fifty Six Dollars ($443,056.00) shall be
paid as indicated below, and such other work as described in Section IT of Exhibit A, which exhibit is attached
hereto and made a part hereof, for the completion of the work specified when previously authorized in writing;

A. Schematic Design Phase: One Hundred Forty Eight Thousand Two Hundred Thirty Six Dollars
($148,236.00);

B. Design Development Phase: See Note* Dollars (See Note*);
C. Contract Documents Phase: See Note* Dollars (See Note®);

D. The Architect shall be paid a sum of See Note* Dollars (See Note*) after the documents to be provided in the
contract documents phase are bid by the Department of Consfruction Services and the Architect’s duties for
the bidding phase have been completed to the Department of Construction Services’s satisfaction, or when the
State's construction contract with the general contractor is signed. If neither occurs, this amount will not be
earned and paid.

E. In the event the State approves and allocates funds for construction, a sum of See Note* Dollars (See Note*)
shall be paid to the Architect for construction administration services, if such administration is requested by
the Department of Construction Services. This sum includes the costs of services of any clerical and/or
technical assistants working in the Architect's office or in the field. Said sum, less the amount stated in
subsection E, 1 below, shall be paid in equal monthly installments, based upon the construction contract time,
until payment reaches 90% of the construction administration sum, less the amount stated in subsectmn E.1
below. An additional 5% of the construction administration sum, less the amount stated in subsection E. 1
below, shall be payable upon (1) completing project close out as required by the General Conditions and the
General Requirements of the Contract for Construction and (2) the receipt of record drawings. The balance of
the construction administration sum, less the amount stated in subsection E.1. below, shall be payable upon
Certification of the Final Application for Payment.

The duties of the Architect for said construction administration are as indicated in Article VII of the "Terms
and Conditions of Contract between State and Architect.”
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In the event the Commissioner of the Department of Construction Services, hereinafier called the
“Commissioner,” determines that the Architect has not performed its services as required by this contract, then
the equal monthly installmenis shall be adjusted to a percentage commensurate with the Ievel of the actual
performance of the construction administration services. The equal monthly installment payments can be
readjusted to a percentage commensurate with the level of the Architect’s actual improvement of performance
of construction administration services. The issue of the Architect’s performance of services shall be
determined by the Commissioner.

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the construction
administration sum, less the amount stated in subsection E. I below. An additional 5% of the construction
administration sum, less the amount stated in subsection E. 1 below, shall be payable upon (1) completing
project close out as required by the General Conditions and the General Requirements of the Contract for
Construction and (2) the receipt of record drawings. The balance of the construction administration sum, less
the amount stated in subsection E. 1 below, shall be payable upon Certification of the Final Application for

Payment,

Nothing contained herein shall limit the State's right to terminate or suspend this contract pursuant to Articles
VIII and IX of the Terms and Conditions of the contract.

E. 1. The Architect shall be paid a sum of See Note* Dollars (See Note*} after (i) satisfactory completion of
the commissioning process (which is defined as the submission of the Post Occupancy Commissioning
Report as described in the DCS Capital Projects High Performance Buildings Guidelines) and (ii)
receipt by the DCS of one (1) copy of the submitted LEED certification packet sent to the U.S. Green
Building Council. Hboth of these do not occur, this amount will not be earned.

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by the sum
hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, conversely, shall
be increased by any payments that the Stato shall be obligated to make pursuant to the provisions of Article V
and Section C of Article VII of the "Terms and Conditions of Contract between State and Architect." Said total
fee shall also be subject to reduction pursuant to the provisions of the third paragraph of Section D of Asticle V
of the "Terms and Conditions of Contract between State and Architect,” It is also understood that a reasonable
adjustment in said total feo shall be made by the Commissioner of DCS, hereinafter called the "Commissioner,"
in the event of termination or suspension, as provided in Articles VIII and IX of the "Terms and Conditions of
Contract between State and Architect.”

3. The Architect shall provide the work pursuant to the following phases within the time periods specified below or,
at the option of the Department of Construction Services, within extended periods to be determined by the
Department if the Department is of the opinion that such extensions are warranted and if the Department
evidences its consent to such extensions in writing. The Architect shall not commence any phase work under the
contract until the Architect receives written authorization to proceed from the DCS Project Manager.

A. Schematic Design Phase: Forty (40) calendar days afier receipt of written notice to proceed;
B. Design Development Phase: See Note* calendar days afier receipt of written notice to proceed;
C. Contract Documents Phase: See Note* calendar days afier receipt of wriiten notice to proceed.

4. The Architect's design shall be based on a total construction budget of Nine Millicn Four Hundred Eleven
Thousand Seven Hundred Ninety Three Dollars ($9,411,793.00).

5. The scope of professional services to be provided by the Architect under this contract is set forth in Exhibit A.
6. The Architect shall submit the following materials for review and approval:

A. Schematic Design Phase: Six (6) sets of full-size drawings, Two (2) sets of half-size drawings; Eight (8) sets
of specifications; Two (2) copies in electronic format (CD); and Four (4) sets of detailed cost estimates;

B. Design Development Phase: See Note* sets of full-size drawings, See Note* sets of haif-size drawings; See
Note* sets of specifications; See Note* copies in electronic format (CD); and See Note* sets of detailed cost
estimates;

!
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C. Contract Documents Phase: See Note* sets of full-size drawings, See Note* sets of half-size drawings; See
Note* sets of specifications; See Note* copies in electronic format (CD); and See Note* sets of detailed cost
estimates,

Note*: T'o be negotiated subsequent to completion of Schematic Design Phase.

7. The Architect shall develop drawings for this project using computer aided drafting software fully compatible
with an AutoCAD version as approved in writing by the Department of Construction Services. After the
documents to be provided are approved by the Department of Construction Services, and at a time specified by
the Department of Construction Services, the Architect shall submit an electronic copy of all drawings in a
format approved by DCS. Upon completion of construction of the project, the Architect shall submit a revised
electronic copy utilizing the most recently recognized format of the National CAD Standard basic format to
reflect as-built conditions, All AutoCAD documentation related to a project shall be of a single media type. All
the work called for in this paragraph shall be provided by the Architect at no additional cost to the State,

8. The following proviéions modify the "Terms and Conditions of Contract between State and Architect™ N/A

9. Entire Agreement No prior stipulation, agreement or understanding, verbal or otherwise, of the parties hereto,
their agents or legal representatives shall be valid or enforceable unless embodied in the provisions of this

" condract.

10. Forum and Choice of Law. The parties deem the contract to have been made in the City of Hartford, State of
Connecticut. Both parties agree that it is fair and reasonable for the validity and construction of the contract to
be, and it shall be, governed by the laws and court decisions of the State of Connecticut, without giving effect to
its principles of conflicts of laws. To the extent that any immunities provided by Federal law or the laws of the
State of Connecticut do not bar an action against the State, and to the extent that these courts are courts of
competent jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District of
Hartford only or shall be brought in the United States District Court for the District of Connecticut only, and
shall not be transferred to any other court, provided, however, that nothing here constitutes a waiver or
compromise of the sovereign immunity of the State of Connecticut. The Architect waives any objection which it
may now have or will have to the laying of venue of any Claims in any forum and further irrevocably submits to
such jurisdiction in any suit, action or proceeding, ' '

11. Approval of State Properties Review Board As provided in Connecticut General Statutes Section 4b-23(), it is
essential for the Architect contracting with the Department of Construction Services to understand that the
approval of the State Properties Review Board must be granted before the Architect's contract can begin. By
providing service without a properly executed contract, the Architect accepts the risk that payment will not be
made by the State of Connecticut.

12. Approval of the Attorney General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, or an
Associate Attorney General of the State of Connecticut,
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IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Department of Construction Services,
and the Architect have executed this contract.

Attested by: State of Connecticut
HKowrin,  Kope, oy (Rlr ¥ %”Q"%
Witness Kevief J. Kopttz. (J ~Pasquale-F-Salemi Men V #@rr/r@

-ts-Beputy-Commissioner /1 e )C E J; ¥ eer

of the Department of Construction Service

' Date signed: c?/ a / VA

Witness@, fl Z !O l ,COLU%,C\‘
Aitested by: Tecton Architects, Inc.
L Q»%\(f\ By /
HAESSE S, B R&EQV\ Pript nage! JepPrRe Y J, wYsaynee |
I 4 N/ ORAIER, Duly Authorized
s Date signed: O'blal !%0&.
Withess Saa sea '
29SS

Approvegdas 0y fgrm:

JOS(’((J J—b\ ™ ASSOC.Attorney General

e sl C?/-@ i
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EXHIBIT A

Campus Renovations Asnuntuck Community Technical College
70 Elm Street, Enfield, Connecticut

Project No. BI-CTC-437

Contract No, BI-CTC-437-ARC

Section I

The scope of professional services to be provided by the Architect under this contract consists of
providing the services called for in the contract in connection with the following construction work: -

This project is intended for the complete design and construction of improvements and
renovations to Asnuntuck Community Technical College (College) built in 1966. The College
is an existing single building of approximately 166,000 square feet of building area on 36.7
acres. A Master Plan Study was completed September 21, 2010 by OakPark Architects LLC
and has been made available for the Architect’s use as well as sharing the limited existing
building drawings available in College’s archival records.

The projects scope may include roof replacement of the entire building, work required to
upgrade the existing mechanical (heating and cooling systems), upgrading of the electrical and
plumbing systems, as well as providing handicapped accessibility provisions and upgrading
existing science laboratories, and possibly adding a science laboratory. The project scope will
include an expansion of the existing welding shop program and associated areas to support the growing
Manufacturing Technology Program, In addition, the project scope may include a complete design and
construction of a new main entrance, lobby renovation, with the goal to provide a new identity and street
presence for the College. Inclusion of a complete new designed main entrance and lobby, into the
construction phase, will be dependent on available funding within the established construction budget
stated in paragraph 4 of this Contract,

The Architect shall be compensated for Section I in the amount of One Hundred Forty Eight Thousand
Two Hundred Thirty Six Dollars ($148,236.00). '

The Architect determined, based on the project limited scope, that there is not a need for any easement
and has not included surveys or legal descriptions of the easements in this projects’ scope of services

The Architect and its design team have included the review of the following building systems in the
Structural, Mechanical, Blectrical, Plumbing (SMEP) infrastructure assessment and Pre-Design Phase.

¢ Heating, Ventilation and Air Conditioning (HVAC) Systems and Equipment
* Heating system: new central heating plant equipment including hot water boilers and pumps,
control valves, balancing valves, differential pressure bypass valve, and hydronic specialties.
¢ Cooling system: new central cooling plant equipment including chillers, chilled water pumps,
control valves, balancing valves, differential pressure bypass valve, and hydronic specialties.
¢ Air Handling Systems: new central air handling units, packaged roof top units and energy
recovery units,
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¢ New terminal units: new variable air volume (VAV) fan coil units, radiant panels, perimeter
radiation and unit heaters.
¢ New general and process exhaust systems.
o All direct digital controls (DDC) and/or stand-alone control shall be verified for proper operation
as they relate to the above equipment.
¢ Spot checking of air and water balancing readings.
¢ Electrical Systems and Equipment
o New lighting control system.
s New occupancy sensors.
¢ Plumbing Systems and Equipment
¢  New domestic hot water heater including mixing valve and recirculation system.
¢  Structural Systems

Section IT

The Architect shall provide the following services when directed by DCS Project Manager in writing.
The Architect shall be compensated for said services in the amounts specified below, which amounts are
included in the Architect’s total fee stated in Paragraph 2 of the contract. Said amounts include all sub-
consultants fees and the Architect’s overhead and profit,

The Architect shall provide the work pursuant to the following phases within the time periods specified
below or, at the option of the Department of Construction Services, within extended periods to be
determined by the Department if the Department is of the opinion that such extensions are warranted and
if the Department evidences its consent to such extensions in writing. The Architect shall not commence
any phase work under the contract until the Architect receives written authorization to proceed from the
DCS Project Manager. :

The Architect shall be compensated for Sections ILA-G below in the amount of Two Hundred Ninety
Four Thousand Eight Hundred Twenty Dollars ($294,820.00), :

A. Pre-design Study
The full extent of the renovations, improvements, and additions has not been established by the date
of this contract. The Architect has included additional services such as a Structural, Mechanical,
Electrical and Plumbing (SMEP) Infrastructure Assessment and a Pre-design Study at the beginning
of the project to establish a project scope that aligns with the College’s programmatic goals and
requirements with the established project budget.

The pre-design services for this project will include a detailed review of the space program for the
Coliege as outlined in Rickes Associates’ Educational Space Program being prepared under separate
contract per agreement with the Connecticut Technical Community College (CTCC) System, This
document will be utilized by the Architect to determine the actual function and room requirements
for the renovations, which will in turn be used to develop alternate block and stack diagrams to
establish the most favorable solution and best use for the approved budget. The College’s approved
diagram will then be used in the development of a logistics plan identifying construction sequencing
and department relocations. Conceptial phasing plans will be developed based on these
determinations.

The findings of this pre-design phase will then become the foundation by which to define the scope
of this project, which may include roof replacement, upgrading of mechanical, electrical, and
plumbing systems, and modifications to science labs for accessibility, and possibly adding a science
laboratory. The scope may also include a re-design of the main entrance and lobby to provide a new
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identity for the College. The scope will include an addition/expansion of the Early Phase
Manufacturing Technology Program and welding shop to support the growing manufacturing
program.

The Architect is authorized to conduct a pre-design study consisting of two parts which will be
provided in the Pre-design Phase. Part “a” consists of the Pre-design Study Programming/Concept
services and part “b” addresses LEED Certification and High Performance Building regulations.

a. The Pre-design Study will include a minimum of two (2) concept master plans, a maximum of
three (3) concept master plans, incorporating the findings of the Rickes Educational Space
~Program, with associated opinions of probable cost for each. The concept plans would include a
concept narrative of the proposed SMEP options that could be used by the Cost Consultant to
establish the conceptual budgets. '

b. Services: 1). to determine if LEED Certification and High Performance Building regulations
compliance are required; 2). written analysis as to whether the cost of compliance significantly
outweighs the benefits, and whether DCS should pursue a waiver (exemption).

The Architect shall provide for review and approval Six (6) sets of full-size drawings, Two (2) sets of
half-size drawings; Eight (8) sets of study narrative; Two (2) concept master plans, Two (2) copies in
electronic format (CD); and 4 (Four) sets of detailed cost estimates to DCS Project Manager within
Thirty (30) calendar days after receipt of written notice to proceed.

For the total services stated above, the Architect shall be compensated for said total services in the
amount of Forty Thousand Dollars ($40,000.00).

Existing Conditions Documents for Architectural, Structural, Mechanical, Elecirical and
Plumbing Systems (ASMEP)

The Architect shall provide the following existing conditions documentation services for the

building’s architectural, structural, mechanical, electrical and plumbing systems, The Architect is

authorized to engage the services of BVH Integrated Services, Inc,; 50 Griffin Road South,

Bloomfield, CT 06002 to assist the Architect’s team for the services set forth in this subsection.

o The Architect and its design team will utilize all available construction drawings for all existing
structures, mechanical systems, electrical systems, plumbing systems, life safety systems and
building components,

e The Architect and his/her design team will document and field verify all existing conditions and
create new existing construction drawings and documentation.

¢ Access to the project site and any existing structures will be necessary to complete the work. The
building Owner and tenant will facilitate access when requested.

o The building plans will be produced using Autodesk Revit. The Owner will be provided with a
disk copy of these files at the completion of the project closeout in addition to the submittals
requested.

The Architect shall provide for review and approval Eight (8) copies of its submittals and Two (2)
CD copies within Thirty (30) calendar days to DCS Project Manager after receipt of written notice to
proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Sixty Thousand Dellars ($ 60,000.00).
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C. Structural, Mechanical, Electrieal and Plumbing Systems (SMEP) Infrastructure Assessment

The Architect shall provide the following SMEP infrastructure assessment services. The Architect is

authorized to engage the services of BVH Integrated Services, Inc,; 50 Griffin Road South,

Bloomfield, CT 06002 for the services set forth in this subsection.

¢ Collect and review available drawings, reports, documents and studies. -

¢ Interview College staff to gain their insight and knowledge of the building SMEP systems.

¢ Visual assessment of existing SMEP system including, but not limited to, HVAC systems, hood
exhaust, electrical service/distribution, plumbing infrastructure, fire protection/fire alarm, and
structural systems.

e Prepare a detailed report that outlines the findings and assessment of the existing building
systems including the existing and proposed remaining operational systems life span.

The Architect shall provide for review and approval Eight (8) copies of its submittal and Two (2) CD
copies to DCS Project Manager within Thirty (30) calendar days after receipt of written notice to
proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of T'wenty Two Thousand Dollars ($ 22,000.00).

D. Early Phase-Manufacturing Technology Program Expansion
The Architect shall provide the early phase manufacturing technology program expansion services,
and other services set forth in this subsection,

e  This early phase-Manufacturing Technology program expansion scope is understood to include
limited interior building space renovations for the Manufacturing Technology program and
possible relocation of other programs to new locations within the existing building,

» The pre-design services for this project will provide a detailed review of the space program for
the College as outlined in Rickes Associates’ Educational Space Program being prepared under
separate contract per agreement with CTCC.

» The findings of this pre-design phase will then become the Architect’s foundation by which to
define the scope of this early phase-Manufacturing Technology program expansion. This scope
will include an addition/expansion of the welding shop to support the growing manufacturing
program. The findings will be provided in a written report and included in the concept master
plan stated in Section A.

¢ Architectural design services (Schematic Design, Design Development, Contract Documents);
Bidding Services, Construction Administration Services as set forth in the Contract.

* The Architect shall provide Furniture, Fixtures and Equipment (FF&E) services assigned solely
to the Manufacturing Technology program expansion. The Architect is authorized to perform
the services set forth in this subsection,

» This project includes FF&E for new welding machinery and associated equipment for the
proposed manufacturing technology program space(s) expansion.

o The Architect will provide services to work with the college to procure the desired welding
equipment and coordinate placement in the project. This includes but not limited to
coordinating required HVAC, plumbing and electrical systems to support this equipment.

¢ The Architect shall provide spectal inspector coordinator services for the early phase
manufacturing technology program expansion. The Architect is authorized to engage the
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services of BVH Integrated Services, Inc.; 50 Griffin Road South, Bloomfield, CT 06002 for the
special inspector coordinator services.
e  The special inspector coordinator shall include, but not be limited to, the following:

* Review of mill certificates, inspection reports and testing reports related to the structural
steel, concrete, masonry and concrete repairs for conformance with contract document
requirements.

o Verify that tests and inspections are performed in accordance with the Structural
Schedule of Special Inspection Services provided by the design professional of record.

e Prepare and submit monthly interim reports that indicate the progress of construction and
provide an overview of inspections to date, include a list of all outstanding discrepancies.

¢ Provide consistent frequent on site project visits which include but not limited to field
review of construction activities and testing/inspection procedures for conformance to
Contract Document requirements.

¢ Prepare and submit interim and monthly reports for each project site visit/review and
meetings. '

¢ Monthly and interim reports shall contain but not limited to information which indicates
the progress of the construction, provide an overview of the testing and inspection that
has been performed, and list any discrepancies that remain outstanding,

¢ Attend and participate pre-construction meetings with the Contractor, their various sub-
contractors, and the Owner’s special inspection testing agency to review the
requirements of the Statement of Special Inspections and the Contract Documents related
to quality assurance, festing and inspection.

o Prepare and submit a Final Report of Statement of Special Inspections at substantlal
completion of the project for review by DCS.

The Architect's Manufacturing Technology program expansion design shall be based on a construction
budget of One Million One Hundred Thousand Dollars ($ 1,100,000.00).

The Architect shall provide for review and approval copies of its submittals as follows:

a. Schematic Design Phase: Six (6) sets of full-size drawings, Two (2) sets of half-size drawings;
Eight (8) scts of specifications; Two (2) copies of CD’s and Four (4) sets of detailed cost estimates;

b. Design Development Phase: Six (6) sets of full-size drawings, Two (2) sets of half-size drawings;
Eight (8) sets of specifications; Two {2) copies of CD’s and Four (4) sets of detailed cost
estimates;

c. Contract Documents Phase: Six (6) sets of full-size drawings, Two (2) sets of half-size drawings;
Eight (8) sets of specifications; Two (2) copies of CD’s and Four (4) sets of detailed cost estimates.

The Architect shall provide the work pursuant to the following phases within the time periods specified
below or, at the option of the Department of Construction Services, within extended periods to be
determined by the Department if the Department is of the opinion that such extensions are warranted and
if the Department evidences its consent to such extensions in writing. The Architect shall not commence
any phase work under the contract until the Architect receives written authorization to proceed from the
DCS Project Manager.

a. Schematic Design Phase: Forty (40) calendar days afier receipt of written notice to proceed;
b, Design Development Phase:Thirty (30) calendar days after receipt of written notice to proceed;

¢. Contract Documents Phase: One Hundred Twenty (120) calendar days after receipt of written
notice to proceed;
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For the early phase manufacturing techriology program expansion services provided, the Architect
shall be compensated for said total services in the amount of One Hundred Fifty Eight Thousand
Three Hundred Dollars ($158,300). The amount shall be distributed as noted herein.

a.

For the Architectural services provided, the Architect shall be compensated for said services in
the amount of One Hundred Thousand Dollars (§ 100,000.00), which will be paid upon
completion of the work and acceptance by DCS as follows:

¢  Schematic Design Phase: Fifteen Thousand Dollars ($15,000.00);

o Design Development Phase Twenty Thousand Dollars ($20,000);

o Contract Document Phase: Thirty Thousand Dollars ($30,000);

¢ Bidding Phase: Five Thousand Dollars ($5,000),

e Construction Administration Phase: Thirty Thousand Dollars ($30,000)

For the Special Inspector Coordinator services provided, the Architect shall be compensated for
said services in the amount of Three Thousand Three Hundred Dollars ($3,300.00).

For the early phase manufacturing technology program FF&E services provided, the Architect
shail be compensated for said services in the amount of Fifty Five Thousand Dollars
($ 55,000.00), which will be paid upon completion of the work and acceptance by DCS as
follows:

¢ Schematic Design Phase: Eight Thousand Two Hundred Fifty Dollars ($8,250);

» Design Development Phase: Eleven Thousand Dollars ($11,000);

¢ Confract Document Phase: Sixteen Thousand Five Hundred Dollars ($16,500);

¢ Bidding Phase: Two Thousand Seven Hundred Fifty Dollars ($2,750);

e Construction Administration Phase: Sixteen Thousand Five Hundred Dollars ($16,500).

Land Survey

The Architect shall provide the following survey services. The Architect is authorized to engage the
services of Fuss and O’Neill Inc.; 146 Hartford Road, Manchester, CT 06040 for the services set
forth in this subsection.

* & &5 & » o

Provide a Class D Data Accumulation Plan, a Class T2 and Class TD Topographic survey(s).
Create a new Base Map incorporating existing as-Built drawings information.

Update the property abutters for provided survey.

Provide legal description of property (metes and bounds),

Provide any and all monumentation needed for completion of survey services.

Review Town of Enfield land records for changes in property title since October 1, 2007, and
document on surveys.

Contact utility companies addressing pertinent information regarding above and below grade
services, and document on surveys.

The above surveys and their accompanying documentation shall be provided in accordance with the
State of Connecticut Regulations of the Department of Consumer Protection, Articles I and II,
Sections 20-300b-1 to 20-300b-20, inclusive, and the “Standards for Surveys and Maps in the State
of Connecticut” adopted by the Connecticut Association of Land Surveyors, Inc. on September 26,
1996, and shall be certified o the State.

Standard Fixed-Fee Architect Contract
PAGE 10 OF 13 F092111
G\ContractAdmin\Public\Documents\Documents 2012\ Teams\CTC Team\BI-CTC437-ARCABI-CTC437-ARC Contract as modified with

Roberta John on 8 15 12.doc
Contract No, BECTC437-ARC 8.7.12




201

The Architect shall provide for review and approval Eight (8) copies of its submittal and Twe (2) CD
copies to the DCS Project Manager within Ten (10) calendar days afier receipt of written notice to
proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Six Thousand Two Hundred Seventy Dollars ($ 6,270.00).

Geotechnical Services

The Architect shall provide the following geotechnical services. The Architect is authorized to

engage the services of Clarence Welti Associates, Inc., 227 Williams Street, East, Glastonbury, CT

06033 for the services set forth in this subsection.

e Four (4) borings; Two (2) borings at the proposed new entrance addition - one (1) at a depth of

40 feet and one (1) at a depth of 15 feet; Two (2) borings at the proposed new addition for

manufacturing - one (1) at a depth of 40 feet and one (1) at a depth of 15 feet, made in locations

coordinated with the Architect and the DCS Project Manager.

A standard geotechnical investigation and report.

Analysis and report of the results of the borings.

Borings drilling depth shall be used to determine the seismic site soil profile classification.

Formulate recommendations into a report suitable for providing design criteria for foundation

support and earthwork construction of the subject project.

* Periodic consultation with the DCS Project Manager during the design phase of the subject
project. _

e Review of construction documents relating to foundation and carthwork construction for
conformance with recommendations provided in the above report.

The Architect shall provide for review and approval Eight (8) copies of its submittal and Two (2) CD
copies to DCS Project Manager within Thirty (30) calendar days afier receipt of written notice to
proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Five Thousand Five Hundred Dollars ($5,500.00),

Office of the State Traffic Administration (OSTA) Administrative Review

The Architect shall provide the foilowing OSTA administrative services. The Architect is authorized

to engage the services of Fuss and O°Neill Inc., 146 Hartford Road, Manchester, CT 06040 for the

services set forth in this subsection, B

e The Architect has indicated that new building construction work may be needed, and may result
in an increase in development square footage, and that by State statute a subinittal to OSTA for
adminisfrative review may be needed.

¢ The Architect has indicated that the following services for submittal would require, and be
provided as, the following:

1. Cover Letter explaining the project and any trip generation expected from the proposed
expansion.

2. Overall site plan of the campus depicting the parking, building locations and sizes, location
of proposed expansion, and sight lines from the driveways. The Architect has indicated that
given the minor nature of this expansion, the OSTA should find that this project will NOT
require a full OSTA Permit application as it will not significantly impact State highway
traffic. Therefore, the Architect has indicated that this should be a simple review that will
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take less than one (1) month, The Architect’s proposal is based on these assumptions and
that the Architect will not have to process a full OSTA Permit Application,

The Architect shall provide for review and dapproval Eight (8) copies of its submittal and Two (2) CD
copies to DCS Project Manager within a period of time mutually agreeable to Architect and the DCS
Project Manager after receipt of written notice to proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Two Thousand Seven Hundred Fifty Dollars ($ 2,750.00).
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Exhibit B
SEXUAL HARASSMENT POLICY STATEMENT
All personnel of the Department of Public Works have the responsibility for maintaining high standards of honeéty, integrity, impartiality and
conduct to assure proper performance and maintenance of public trust, Sexual harassment violates these standards, especially with regards to

principtes of equal opportunity, and specific acts of such misconduct will result in the severest of disciplinary action that can be taken,

Acts of sexual harassment are fitegal and prohibited by the Civil Rights Aet, Title VII as amended and Connecticut General Statutes 46a-60 as a
discriminatory practice,

As the Commissioner of the Department of Public Works, I will under no ciroumstances tolerate any incidents of this type of behavior,
Specifically, any supervisors, who use implicit or explicit sexual behavior to control, influence, or affect the career, pay of job of an employee is
engaging in sexual harassment. Similarly, any employee who makes deliberate or repeated offensive verbal comments, gestures, or physical
contact of a sexual nature in the work environment is also engaging in sexual harassment.

Sexual harassment can include verbal abuse such as sexual insults, lewd or suggestive comments, or unwelcome jokes of a sexual nature,
Sexually suggestive objects or sexually explicit posters, calendars, photographs, cartoons, drawings or othier explicit materials are inappropriate
in a state workplace and can contribute to creating a hostile or offensive work environment.

Individuals who are sexually harassed by supervisors, co-workers, or peers should make it clear that such behavior is offensive. Individuals can
file a sexual harassment complaint to the appropriate source(s) for investigation of the matter, so that action can be taken to ensure a work
environment frec of sexual harassment,

Sexual harassment is totally unacceptable conduct; it undermines the integrity of the employment relationship, debilitates morale, and interferes
with the work productivity of the organization. :

Eshall expect every manager and supervisor to ensure that any instance of sexual harassment is dealt with swiftly, fairly, and effectively. Al
substantiated complaints will result in the strongest disciplinary action available to the Department.

SEXUAL HARASSMENT NARRATIVE
Sexual harassment is a particular type of sex discrimination. Like all sexual discrimination, it is illegal, Tt violates high standards of honesty,
integrity, impartiality and conduct required of ali sections of the Department of Public Works. Tt also interferes with and impedes work
productivity,
Sexuat harassment is defined as "any unwelcome sexual advances or requests for sexual favors or any conduct of a sexual nature when:
L. Submission to such conduct is made either explicitly or implicily a term or condition of an individual's employment;

2. Submission to or rejection of such conduct by any individual is used as the basis for employment decisions affecting such individual; or

3. Such conduet has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating,
hestile or offensive working environment.”

You may file a complaint with your supervisor, the Human Resources Office at (860) 713-5304 or Johnette Tolliver, the agency’s designated
Equal Employment Opportunity Specialist at (860) 713-5394,

Signed by Commissioner Raeanne V, Curtis on May 30, 2008.
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ATTACHMENT 1
(12 pages)

STATE OF CONNECTICUT
DEPARTMENT OF CONSTRUCTION SERVICES

FORM CS-3A
February 3, 1998
Last Revision July 25, 2012

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

I. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services,; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express
written permission from the State.

O. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and furnish documents as set forth in Article VI,

B. The Architect agrees to become familiar with and follow the Department of Construction Services (DCS)
provisions set forth in the “DEPARTMENT OF PUBLIC WORKS CONSULTANTS PROCEDURE
MANUAL,” which may be amended and/or supplemented current with the date of this confract. These
guidelines and provisions are incorporated herein by reference and shall be as binding upon the parties to this
contract as though fally set forth herein,

C. The Architect shall consult with the DCS Project Manager to ascertain requirements of the project and consult
with proper State authorities and inform himself as to specific institutional conditions that might affect his
contemplated work or the hours or season of its execution, such as type of patients, use of adjacent areas,
interruptions of institutional routine, etc. The drawings and specifications submitted by the Architect for
review and approval by the State shail reflect consideration of those conditions requiring safeguards and
precautionary measures in excess of usuat practice.

D. Should the Architect require the services of registered consultants at any time during the term of this contract,
their names and qualifications shall be submitted to the State for approval. Such consultants shall provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. The Architect shall pay such approved registered consultants in proportion to
payments received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State.

E. The Architect covenants and agrees that he shall perform his services under this coniract in accordance with
the standards and practices of his profession,

F. Indemnification.

The Architect shall indemnify and hold harmless the State and its officers, representatives, agents, servants,
employees, successors and assigns from and against any and all (1) claims arising directly or indirectly in
connection with the contract, concerning the acts of commission or omission (collectively, the “Acts™)
related to noncompliance with applicable statutes, codes and regulations, or the Acts of negligence or errors
of the Architect or Architect parties, and (2) liabilities, damages, losses, costs and expenses, including but
not limited to attorneys’ and other professionals’ fees, arising directly or indirectly in connection with
claims, Acts or the contract, to the extent of the Architect or Architect parties’ noncompliance with
applicable statutes, codes and regulations, or of negligence or errors. The Architect obligations under this
section to indemnify and hold harmless against claims includes claims concerning confidentiality of any part
of or all of the Architect’s bid, proposal or any records, any intellectual property rights, other proprietary
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rights of any person or entity, copyrighted or uncopyrighted compositions, secret processes, patented or
unpatented inventions, articles or appliances furnished or used in the performance.

TH. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the inferests of the State. The Architect must obtain statutory waorkers' compensation and
employers' Hability insurance, comprehensive automobile liability insurance, commercial general liability insurance
and professional services liability insurance to not less than the minimum limits as required in this article, ali at no
cost to the State,

A, Statutory Workers' Compensation and Employers' Liability;

1. Workers' Compensation: Statutory limits
2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illness: $100,000 each employee
$500,000 policy limit

B. Commercial General Liability:

Combined single limit: $1,000,000 each occurrence
$2,000,000 annual aggregate

C. Comprehensive Automobile Liability
(to include owned, non-owned and hired vehicles):
Combined single limit; $1,000,000 each occumrence
$1,000,000 annal aggregate

D. Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of
insurance that it has obtained a professional services liability insurance policy with $1,000,000.00 each
occurrence and per aggregate minimum coverage for negligence and errors and omissions, If any claims are
paid against its professional services liability insurance policy, the Architect agrees to purchase additional
insurance in order to maintain the minimum coverage of $1,000,000.00 each occurrence and per aggregate.
The insurance shall remain in effect during the entire duration of the contract and for eight years afier
substantial completion of the project. For policies written on a “Claims Made” basis, the Architect agrees to
maintain a retroactive date prior to or equal to the effective date of the contract, The Architect shali
confractually require any structural engineering firm it hires to maintain professional Hability insurance in the
same amount and with the same provisions indicated above. The Architect’s policy shall provide that it shall
indemnify and save harmless the State and its officers, agents and employees from claims, suits, actions,
damages and costs of every name and description resuiting from negligence and errors and omissions in the
work performed by the Architect under the terins of the contract,

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DCS and shall contain a provision that coverages will not be changed, canceled, or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DCS, Each insurance
policy shail state that the insurance company agrees to investigate and defend the insured against all claims for
damages to the extent that all alieged damages might be covered by insurance. Such insurance policies shall name
the State as an additional insured, except that the State shall not be named as an additional insured with respect to the
coverage for the stafutory workers' compensation, automobite liability, and employer's liability insurance and o the
coverage for professional liability insurance. Certificates of insurance showing such coverages as required in this
article shall be filed with the DCS prior to the time this contract is executed on behalf of the State.

IV. PAYMENT OF ARCHITECT'S FEE

A, The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of
this confract. It is understood that no changes or adjustments shall be made in said fee unless the scope of the
work performed or to be performed by the Architect has substantially changed ag determined by the
Commissioner of the Department of Construction Services, hereinafter referred to as the Commissicner.

B, Said fee includes all costs of living, transportation and communication, whether within or without the State of
Connecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State,

202 Form CS-3A Terms and Conditions Architect PAGE 20F12

G\ContractAdmintPublid\Decuments\Documents 2012\Teams\CTC Team\BI-CTC-437-ARC\T&Cs for BI-CTC-437-ARC.docF 072512
Contract No. BI—CIC—437-ARC 8.7.12




C. No payments shall be made until the materiais submitted have been reviewed and approved by the Department

of Construction Services.

V. SPECIAL SERVICES

A. Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical

engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall aiso pay the Architect ten percent (10%) of such cost, or such other
percentage deemed reasonable by the Commissioner, for overhead and profit. The Architect’s selection of the
consultant retained in connection therewith is 1o be submitted for approval.

. If, in the opinion of the State, any special technical service is required which is not usually fumished in

architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is fo be submitted for approval, The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit.

. Should the Architect itself wish to perform special services as described in Sections A and B of this article,

the Architect shall submit to the State a writlen quotation of the cost of its performing such services, The
quotation shall not include, nor shalt the Architect be paid for, an additional percentage of the cost for
overhead and profit. The State shall decide whether to allow the Architect to perform the work with its own
forces based on its quotation, and shall notify the Architect accordingly.

. If at any time during the term of this confract the State should require the Architect to make any substantiaf

change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor.
The Commissioner shall determine the amount of such compensation and the manner of payment thereof. If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation,

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the
Commissioner,

. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the

Architect shall be paid a reasonable fee for such reuse pius a reasonable fee for making necessary changes to
such drawings and specifications as may be required by job conditions. The Commissioner shall determine
the amounts of such fees. )

VL SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

202

A. Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article II. The Architect shall
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any

factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
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regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates,

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Archiiect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Archiiect shall make appropriate
recommendations fo the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect,

. Design Development Phase

The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the projeet in all
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems. All specifications shall be prepared in accordance with the CSI (Construciion Specifications
Instituie) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this coniract,

Submitted with the design development phase drawings and specifications shaill be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-irades for the construction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shail also be provided af this time by the engineers and
other consultants working under the direction of the Architect.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shail have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8"
x 10" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professionat skill and ability to discharge his services as required by this contract.

Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documents phase before
commencing the phase. The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities,
labor and materials, predicated on the confract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI (Construction
Specifications Institute) format and in accordance with Part 1T of Chapter 60 of the Connecticut General
Statutes, as revised, when applicable, The Architect shall submit for review and approval the number of sets
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professionai skill and ability to discharge his services as required by the contract.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted jn Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable consiruction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
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recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. Af that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

If {he project involves either new construction and/or additions to an existing facility, the Architect will
consult with the client agency and develop the first year estimated operating cost for the project’s
utilities including, but not limited to, heating, cooling, water and sewer.

All original final fracings shall, together with the specifications typed in letter quality print on one side of 8
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid,

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DCS. This submission will
conclude the contract docoments phase of the contract,

. Bidding Process

In the event the Department of Construction Services bids the contract drawings and specifications, the
Architect shall, as part of the design services to be rendered for his established fee, include as much of his
professional services as the State deems necessary for the well-being of the project and the efficient
prosecution of the bidding process.

VII. ARCHITECT'S DUTIES DURING CONSTRUCTION

202

A. If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,

the Architect shall, as part of the services to be rendered for his established fee, include as much of his
professional services and the services of his consulfants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work. The Architect shall not, however, be required to
undertake continuous on-site observation of the work, If the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafier
provided in Article VIIL

. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services

during construction be requested, such services shall include, but not be limited to, the following:

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings. and specifications, including
variations from the materials specified and the methods of construction authorized. The Architect shall not
be required fo guarantee the performance of the general contractor or his subcontractors;

The Architect is obligated to immediately notify the DCS project manager, in writing, whenever any work
is unsatisfactory, faulty or defective, or does not conform to the contract documents,

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;
participate in monthly meetings with the general contractor to obtain information necessary to be able to
update the as-built drawings,

3. submit to the Department of Construction Services on the fifteenth and last days of each month, in such
form as directed by the State, observation-based reports regarding the progress of the work;

4. examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are fo be performed within five (5) calendar days of receipt of such proposals so
as not to delay the work; .

5. review and return partial payment requisitions submitied by the general contractor within three {3) working
days of the receipt of such submittals;

6. review and comment on shop drawings submitted to him for review. This service is to be performed

within five (5} working days of the receipt of such submittals unless the Department of Construction
Services assents to written notification of why this cannot be accomplished;

7. within thirty (30} calendar days after receipt, record on the original final tracings and CAD disks returned
to him afier the construction contract award all changes made during the period of construction as
furnished and recorded by the general contractor, and, at his expense, provide reproducibie mylars and
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updated CAD disks to the State which reflect such changes. The mylars and CAD disks shall become the
property of the State;

8. fully cooperate with the Department of Construction Services during the progress of the work.

C. In the event that the time period of the construction contract is exceeded by more than 10% due to no fault of

the Architect, the Architect may be paid for any additional services required beyond the 10% construction
contract time overrun a reasonable fee to be determined by the Commissioner. The question of fault or no
fault on the part of the Architect shall be determined by the Commissioner,

VIIL TERMINATION OF CONTRACT

A. Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate

the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination.
The notice of termination shall be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery. Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State all data, drawings, specifications, reports, estimates, summaries, and such other information and
materials as may have been accumulated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shall become the property of the
State,

. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable

compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anficipated profit on unperformed services. The Commissioner shall determine the amount of such
compensation.

. If the terminafion is for reason of failure of the Architect to fulfill his contract obligations, the State may take

over the work and prosecufe the same to completion by contract or otherwise, In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby.

. If after notice of termination for failure of the Architect to fulfill his contract obligations it is determined that

the Architect had not so failed, the termination shali be deemed to have been effected for the convenience of
the State. In such event, the Architect shall be entitled to reasonable compensation as provided in Section B
of this article.

. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract

shall be considered terminated. In the event of such termination, the Architect's estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this coniract. The Commissioner shail determine the amount of such payment.

. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies

provided by law or under this contract.

IX. SUSPENSION OF THE. WORK

202

A. The State, at any time, may suspend all or any part of the services of the Archiiect. In such event, the

Architect shall be given three (3) days' notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any
claim on the part of the Architect as to failure to receive notice of such suspension,

. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as

the Commissioner shall deem reasonable.

. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year

from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
occur after a period of suspension exceeding one (1} year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the remaining work.

. In the event the State decides to suspend any work under this contract, the State shall become entitled, after

payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this coniract,
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E. Hthe Architect should be unwilling or unable to perform the services required by this contract af the time the
State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof.

X. CONFIDENTIALITY OF DOCUMENTS

A. The Architect agrees on behalf of the Architect and the Architect's principals, employees, agents, heirs,
successors and assigns that they shall only utilize drawings, specifications, maps, reporis, records or other
documents to the extent necessary for the performance of the Architect's work and duties under this
confract. This limitation on use applies to those items produced by the Architect, as well as to those items ;
received by the Architect from the Department of Construction Services or others in connection with the
Architect's work and duties under this confract. :

B. The Architect further agrees that said drawings, specifications, maps, reports, records and other documents
may not be released to any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shail be permitted without the prior written consent of the Department of
Construction Services.

C. The Architect further agrees that the following provision will be included in its contracts with sub-
consultants:

Any and all drawings, specifications, maps, reperts, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and dufies under this confract. Said drawings,
specifications, maps, reports, records and other documents may not be released to
any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of
the Department of Construction Services. When any such drawings, specifications,
maps, reports, records or other documents are no longer needed, they shall be
destroyed.

XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAIL ORIENTATION, EXECUTIVE ORDERS, SEXUAL
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE

LAWS

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if
it read "Architect” and references to "contract” shall mean this Contract,

A. Non-discrimination.

(2) For purposes of this Section, the following terms are defined as follows:

i, "Commission" means the Commission on Human Rights and Opportunities;
if. "Contract" and “contract” include any extension or medification of the Contract or coniract;
iii.  "Contractor” and “contractor” include any successors or assipus of the Contractor or
contractor;
iv.  "Gender identify or expression” means a person's gender-related identity, appearance or

behavior, whether or not that gender-related identity, appearance or behavior is different from
that fraditionally associated with the person's physiology or assigned sex at birth, which
gender-related identity can be shown by providing evidence including, but not limited to,
medical history, care or treatment of the gender-related identity, consistent and uniform
assertion of the gender-related identity or any other evidence that the gender-related identity is
sincerely held, part of a person's core identity or not being asserted for an improper purpose.

v.  “good faith" means that degree of diligence which a reasonable person would exercise in the
performance of legal duties and obligations;
vi. "good faith efforts" shall include, but not be limited to, those reasonable initial efforts

necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with such
requirements;
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vii.  "maritai status" means being single, married as recognized by the State of Connecticut,
widowed, separated or divorced;

viii.  "mental disability" means one or more mental disorders, as defined in the most recent edition
of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental
Disorders”, or a record of or regarding a person as having one or more such disorders;

ix.  "minority business enterprise" means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) who are active in the daily affairs of the enterprise, (2) who have the power to
direct the management and policies of the enterprise, and (3) who are members of a minority,
as such term is defined in subsection (&} of Connecticut General Statutes § 32-9n; and

X.  "public works contract" means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State ofher than a municipality for constraction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or
other changes or improvements in real property, or which is financed in whole or in part by the
State, including, but not limited to, matching expenditures, grants, loans, insurance or
guarantees,

For purposes of this Section, the terms "Contract” and “contract” do not include a contract where each
contractor is (1) a political subdivision of the state, including, but not limited to, 2 municipality, (2) a quasi-
public agency, as defined in Conn. Gen, Stat, Section 1-120, (3) any other state, including but not limited {o
any federally recognized Indian tribal governments, as defined in Conn. Gen, Stat. Section 1-267, (4) the
federal government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or
government described in the immediately preceding enumerated items (1), (2), (3), @) or {5).

(b) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, mental
retardation, mental disability or physical disability, including, but not limited to, blindness, unless it is
shown by such Contractor that such disability prevents performance of the work involved, in any manner
prohibited by the laws of the United States or of the Stale of Connecticut; and the Contractor further agrees
to take affirmative action to insure that applicants with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, religious creed, age, maritat
status, national origin, ancestry, sex, gender identity-or expression, mental retardation, mental disability or -
physical disability, including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all solicitations or
advertisements for employees placed by or on behalf of the Contractor, to state that it is an "affirmative
action-equat opportunity employer" in accordance with regulations adopted by the Commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which the Contractor has a
collective bargaining Agreement or other coniract or understanding and each vendor with which the
Conifractor has a contract or understanding, a notice to be provided by the Commission, advising the labor
union or workers’ representatwe of the Contractor's commitments under this section and to post copies of
the notice in conspicuous places available to employees and applicants for employment; (4) the Contractor
agrees to comply with cach provision of this Section and Connecticut General Statutes §§ 46a-68e and 46a-
68f and with each regulation or relevant order issued by said Commission pursuant to Connecticut General
Statutes §§ 46a-56, 46a-68e and 46a-68f; and (5) the Contractor agrees to provide the Commission on
Human Rights and Opportunities with such information requested by the Commission, and permit access to
pertinent books, records and accounts, concerning the employment practices and procedures of the
Contractor as relate to the provisions of this Section and Connecticut General Statutes § 46a-56. Ifthe
contract is a public works contract, the Contractor agrees and warrants that he will make good faith efforts
to employ minority business enterprises as subcontractors and suppliers of materials on such public works
projects.

(¢) Determination of the Confractor's good faith efforts shall include, but shall not be limited to, the
following factors; The Contractor's employment and subcontracting policies, patterns and practices;
atfirmative advertising, recruitment and training; technical assistance activities and such other reasonable
activities or efforts as the Commission may prescribe that are designed to ensure the participation of
minority business enterprises in public works projects.
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(d) The Contractor shall develop and maintain adequate documentation, in @ manner prescribed by the
Commission, of its good faith efforts.

(e} The Contractor shall include the provisions of subsection (b} of this Section in every subconfract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission, The Contractor shall take such action with respect to any such subconiract or purchase order
as the Commission may direct as a means of enforeing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided if such Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commissicn, the Contractor may request the State of Connecticut to enter into any such
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

(f) The Contractor agrees to comply with the regutations referred to in this Section as they exist on the date
of this Contract and as they may be adopted or amended from time to time during the term of this Contract
and any amendments thereto,

(g) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will
not discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) the Contractor agrees
to provide each labor union or representative of workers with which such Contractor has a collective
bargaining Agreement or other contract or understanding and each vendor with which such Contractor has a
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities
advising the labor union or workers' representative of the Contractor's commitments under this section, and
to post copies of the notice in conspicuous places available to employees and applicants for employment;
(3) the Contractor agrees to comply with each provision of this section and with each regunlation or relevant
order issued by said Commission pursuant to Connecticut General Statutes § 46a-56; and (4) the Contractor
agrees to provide the Commission on Human Rights and Opportunities with such information requested by
the Commission, and permit access to pertinent books, records and accounts, concerning the empioyment
practices and procedures of the Contractor which relate to the provisions of this Section and Connecticut
General Statutes § 46a-56.

(h) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subconiractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided, if such Contractor
becomes involved in, or is threatened with, litigation with a subconiractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such
litigation or negotiation prior thereto to protect the interests of the State and the State may so enfer.

B. Executive Orders. This contract is subject to the provisions of Executive Order No. Three of Governor
Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order
No. Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of
employment openings and Executive Order No. Sixteen of Governor John G. Rowland promulgated August
4, 1999, concerning violence in the workplace, all of which are incorporated into and are made a part of the
contract as if they had been fully set forth in it. The contract may also be subject to the applicable parts of
Executive Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting
reforms and Executive Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning
procurement of cleaning products and services, in accordance with their respective terms and conditions. If
Executive Orders 7C and 14 are applicable, they are deemed to be incorporated into and are made a part of
the contract as if they had been fully set forth in it, At the contractor’s request, the Department shall
provide a copy of these orders to the coniractor.

1. The contractor agrees to abide by such Executive Orders.
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2. The State Confracting Standards Board may review this contract and recommend termination of the
contract for a viclation of the State Ethics Code {Chapter 10 of the general statutes) or section 4a-100
of the general statutes, or wanton or reckless disregard of any state contracting and procurement
process by any person substantially invelved in such contract or state contracting agency.

3. This contract may be cancelled, terminated or suspended by DCS or the State Labor Commissioner for
violation of or noncompliance with Executive Orders No., Three or Seventeen or any State or federal
law concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not party to
this contract. The State Labor Commissioner shail have continuing jurisdiction regarding contract
performance concerning nondiscrimination and listing all employment openings with the Connecticut
State Employment Service until the contract is completed or until the contract is terminated prior to
completion,

4. The contractor agrees, as part consideration hereof| that this contract is subject to the Guidelines and
Rules issued by the State Labor Commissioner to implement Executive Order No. Three, and that the
contractor will not discriminate in its employment practices or policies, will file all reports as required,
and will fully cooperate with the State of Connecticut and the State Labor Commissioner.

5. This contract may be cancelled, terminated, or suspended by DCS or the State for violation of or
noncompliance with Executive Order Sixteen. In addition, the contractor agrees to include a copy of
Executive Order Sixteen, and the requirement to comply with said order, in all contracts with its
coniractors, subcontractors, consulfants, subconsultants and vendors.

C. This contract is subject to the provisions of the Department of Public Works Sexual Harassment Policy
(“Policy™) and, as such, the contract may be cancelled, terminated, or suspended by the State in the event that
the contractor, its employees, contractors, subcontractors, consultants, subconsultants, or vendors engage in
behavior prohibited by the provisions of the Policy (a copy of the Policy is attached to this contract as Exhibit
B). The contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as defined
in such Policy, in all contracts with its contractors, subcontractors, consultants, subconsultants, and vendors,

D. Summary of State Ethics Laws. Pursuant to the requirements of section 1-101qq of the Connecticut General
Statutes, the summary of State ethics laws developed by the State Ethics Commission pursuant to section 1-
81b of the Connecticut General Statutes is incorporated by reference into and made a part of the contract as if
the summary had been fuily set forth in the contract

E. CAMPAIGN CONTRIBUTION RESTRICTION PROVISION

For all State contracts, defined in Conn. Gen. Stat. §9-612(g)(1) as having a value in a calendar year of
$50,000 or more, or a combination or series of such agreements or contracts having a value of $100,000 or
more, the authorized signatory to this contract expressly acknowledges receipt of the State Elections
Enforcement Commission’s notice advising state contractors of state campaign contribution and solicitation
prohibitions, and will inform its principals of the contents of the notice, as set forth in "Notice to Executive
Branch State Contractors and Prospective State Contractors of Campaign Contribution and Solicitation
Limitations,” attached as "Attachment." '

XILWHISTLEBLOWING

This contract may be subject to the provisions of Section 4-61dd of the Connecticut General Statutes. In
accordance with this statute, if an officer, employee or appointing anthority of the Architect takes or threatens to
take any personnel action against any employee of the Architect in retaliation for such employee's disclosure of
information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts
or the Attorney General under the provisions of subsection {a) of such statute, the Architect shall be liable for a
civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the
value of this contract. Each violation shall be a separate and distinct offense and in the case of a continuing
violation, each calendar day's continuance of the violation shall be deemed to be a separate and distinet offense.
The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of
such statute, each large state confractor, as defined in the statute, shail post a notice of the provisions of the
statute relating to large state contractors in a conspicuous place which is readily available for viewing by the
employees of the Architect.
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X1, ANNUAL CERTIFICATION

If the aggregate value of this contract is $50,000.00 or more, including alt amendments and/or commission
letters, then the Architect shall annually submit electronically, on or within two (2) weeks of the anniversary date
of the execution of this contract, a completed Gift and Campaign Contribution Certification and notify the DCS
Legal Unit that it has been uploaded. Said certification shall be uploaded on the Department of Administrative
Services website. For the purposes of this article, the execution date of the contract shall be the date the
Cornunissioner of DCS signs the contract.

X1V, SOVEREIGN IMMUNITY

The partics acknowledge and agree that nothing in the Solicitation or the contract shall be construed as a
modification, compromise or waiver by the State of any rights or defenses of any immunities provided by Federal
law or the laws of the State of Connecticut to the State or any of its officers and employees, which they may have
had, now have or wilt have with respect to all matters arising out of the contract. To the extent that this section
conflicts with any other section, this section shall govern.

XV,STATE’S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

(a) All services performed by and material supplied by the Architect under this contract shall be subject to the
inspection and approval of the State at all times, and the Architect shall furnish all mformatlon concerning
such material and services as may be requested by the State,

{(b) The Architect shall maintain, and shall require each of its subcontractors hereunder to maintain, accurate and
complete records, books of account and other documents that delineate the nature and extent of the State’s,
Architect’s, and, in the case of each subcontract, the applicable subcontractor’s, performance hereunder.
The Architect shall maintain all such documentation and any and all other of its records (whether stored in
electronic or other form) that in any way pertain or relate to this contract and/or the actual or alleged
performance and/or lack of performance by any party hereunder (individually and collectively, “Records”)
at the Architect’s address provided on the first page of this contract or such other location as is approved in
writing in advance by the State.

(c) The Architect agrees to make all of its Records available for inspection and/or examination, and copying,
by the State's authorized representatives during reasonable howrs. The State and its representatives also
shall have the right, at reasonable hours, to inspect and examine all of the part(s) of the Architect’s and its
subcontractors’ plant(s) and/or place(s) of the businesses which, in any way, are related to, or involved in,
the performance of this contract and/or any subcontract to ensure compliance with the same. Except in the
case of suspected fraud or other abuse or in the event of an emergency, the State will give the Architect at
least twenty-four (24) hours notice of any intended inspections or examinations.

{d) At the State's request, the Architect shall provide the State with hard copies of or electronic media
containing any data or information in the possession or control of the Architect which pertains to the State's
business or this contract,

{e) The Architect agrees that it will keep and preserve or cause to be kept and preserved all of its Records until
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier
termination of this contract, as the same may be extended or renewed, and any holdover period.

(D The Architect also agrees that it will require each subcontractor under this confract to maintain all of its
Records until three (3) years afler the expiration or earlier termination of said subcontract or other agreement,
as the same may be renewed or extended.

(g) If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records
shall be (and shall be required to be) retained until all litigation, claims or audit findings have been
resolved. _

{(h) The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any
contract or other agreement it enters into with any subcontractor under this contract.

XVI DISCLOSURE OF RECORDS

This contract may be subject to the provisions of section 1-218 of the Connecticut General Statutes. In
accordance with this statute, each contract in excess of two million five hundred thousand doilars between a
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public agency and a person or entity for the performance of a governmental function shall (a) provide that the
public agency is entitled to receive a copy of records and files related to the performance of the governmental
function, and (b) indicate that such records and files are subject to FOIA and may be disclosed by the public
agency pursuant to FOIA. No request to inspect or copy such records or files shall be valid unless the request is
made to the public agency in accordance with FOIA. Any complaint by a person who is denied the right to
inspect or copy such records or files shall be brought to the Freedom of Information Commission in accordance
with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes.
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ATTACHMENT

CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION
Rey. 11
Page 10f2

This notice is provided under the au‘thority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for

the purpose of informing state contractors and prospective state contractors of the following law (Jialicized words are defined on
the reverse side of this page).
"‘ CAMPAIGN-.CONTRIBUTION AND SOLICITATION LIMITATIONS
No state confractor, prospective stafe contracior, principal of a state contracior or principal of a prospective state coniractor, with regard
to a state coniract or siate contraci solicitation wilh or from a state agency in the executlve brancl: or a quasi-pubiic agency or a holder, or
principal of a holder of a valid prequalification certificate, shall malke a contribution to (i) an exploratory cominitice or candidate commitice
establishied by a candidate for nomination or eleciion fo the office of Governor, Lieutenant Governor, Attorney Generat, State Comptroller,

Secretary of the State or State Treasurer, (ii) a political committee authorized to make confributions or expenditures to or for the benefit of
such candidates, or (iil) a party committee (which inoludes town commitices),

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) s exploratory
committee or candidate committes cstablished by a candidate for nomination or election to the office of State senator or State
representative, {ii} a political committeo authorized to make contributions or expenditures to or for the benefit of such candidates, or {iii) a
party commitiee, .

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state coniractor or principal of a prospective
state contractor, with regard fo a state contract or state coniract solicitation with or from a state agency In the executive branch or a

quasi-public agency or a holder, or principal of a holder of a valid prequalification certificato, shall knowingly soffelr contributions from
the state contractor's or prospeciive state contractor's employees or from a subcontractor or priveipals of the subcontractor on behaif of (i)
an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,
Lieutenant Governor, Attorney General, State Comptrolier, Secretary of the State or State Treasurer, (if) a political commites authorized to
make contributions or expenditures to of for the benefit of such candidates, or (iil) a party commitiee,

UTY TO INRORM kot ; ik

State contractors and prospectlve state contractors are required fo Inform their principals of the above prohibitions, as applicable, and the
possible penalties and other consequences of any violation thereof,

“PENALTIES FOR VIOLATIONS *;
Contributlons or solicitations of contributions mads in violation of the above prohibitions may result in the fotlowing civil and eriminal
" penalifes:

Civll venplties—Up to $2,000 or twico the amount of the prohibited contributlon, whichever is greater, against a principal or a conlractor,
Any stale contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to
lts principals of these prohibitions and the possible consequences of their violations may also be subject to civil ponalties of up to $2,000 or
twice the amount of the prohibited contributlons mede by their principals,

Criminal penalties—Any knowing and willful violation of ihie prohibition is a Class D felony, which may subject the violator fo
Imprisonment of not more than 5 years, or nof more than $5,000 in fines, or both,

CONTRACT:CONSEQUENCES

In the case of a state coniractor, contributions made or solicited in violation of the above prohibltions may result in the contract being
veided,

In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall resnlt in the coniract
desaribed In the state conteact solicitation not belug awarded to the prospective state contractor, unless the State Elections Enforcement
Commission determines that mitigating circumstances exist conceming such violation, ’

The State shall not award any other state contriict to anyone faund in violatlon of the above prohibitions for a period of one year after the
election for which such contribution is made or solicited, uniess the Staie Elections Enforcement Commission determines that mitigating
circumstances exist concerning such violation.

Additional information may be found on the website of the State Elections Enforcement Commission, www.ct.goviseec. Click on the link
to “Lobbyist/Contractor Limitatlons.” )




CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION
Rev. IAI
Page20f2

“State conlracior” means a person, business entity or nonprofit organization that enters into a siate contract. Such person, business entity or nonprofit
organtzation shall be deemed to be a state coniraclor until December thirty-first of the year in which such contract terminates, “Slate contractor” does not
include a municipality or any other political subdivision of the stale, Including any eniities or associatlons duly created by the municipality or potitical
subdivision exolusively amongst ihemselves 1o further any purpose authorized by statute or charter, or an employee In the executive or legislative branch af
stale govemment or a quasi-public agency, whether In the classified or unelassified service and full or part-tima, and only In such person's capacity as a state
or quasi-publio agency employes, ' '

“Prospective slale contractor” means q person, business entity or nonprofit organfzation that (i) submits a ¥esponse (o @ stafe contract solleitation by the state,
a state agonoy or a quasi-public agency, or a propoesal In response 1o a request for proposals.by tho state, a state agency or a quasi-public ageney, uniil ike
coniract has been entered fnto, or (i) holds a valld prequalification cerlificate issued by the Commissiongr of Admindstrative Services under section dn-100.
“Prospective stale contractor” does not include a munioipality or any other political subdivision of the state, including any entities or assoclations duly
created by the municipality or poiitical subdivision exclusively amongst Ihemselves to-further any purpose authorized by statuie or charer, or an employee
In the executive or legislative branch of state goverament or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and
only in such person's capacily as a state or quasi-public ageney employee.

“Prinoipal of a state contractor or prospective state contractor” means (1) any individual who is a member of the board of ditectors of, or has an ownership
interest of five per cent or more In, a state contraclor or prospective state contractor, which is a business entily, except for an individual who is & member of
the board of directors of a nonprofit organtzation, (i) an Individual who is employed by & stale contractor or prospective state contractor, which is a business
entity, as president, treasurer or executlve vice president, {tii) an indlviduat who Is the chief executlve officer of a state contractor or prospective state
contractor, which is not & business entity, ot If a state contractor or prospective state contractor s no sueh officer, thon the officer who duly possesses
comgarable powers and dufios, (iv) an afficer or an emploges of any state coniractor or prospecilve state contractor who has monagerial or discretionary
responsibilities with respect o a state coniract, (v) \he spouse or & dependent child who is cighteen years of age or older of an Individual deseribed In this
subparagraph, or (vi} a political committeo established or controfled by an individuat described in this subparagraph or the business entity or nonprofit
organtzatlon that is the state conlractor or prospective state contracior,

“State contract” means an agreement or contract with the state or any stafe agency or any quasi-public agency, let through a procurement process or
otherwise, having a value of fifty thousand dollars or mors, or # combination or serles of such agrecments or conlracts having a value of one hiundred
thousand dollars or more in a ealendar yenr, for (i) the rendition of services, (i) the furnishing of any goods, material, supplics, equipment or any items of
any kind, (iii) the consiruction, alteration or repair of any public bullding or public work, (iv) the acquisition, sale or fease of any land or huilding, @) a
licensing arrangemsent, or {vi) a gront, toan or toan guaraniee, “State contract” does not include any agreement or contract with the slate, any state ageney or
any quasi-public ageney that is exclusively federally funded, an education foan, & loan to an individual for offier than commercial purposes or any sgreoment
or coniract between the state or any state agency and the Uniled States Depariment of the Navy or the United States Depariment of Defense,

“State contract solicitation” means a request by a state agenoy or quasi-public agency, in whatover form issued, including, but not limited to, an invitation to
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competitive procuremen,

“Manogorial or discretionary responsibilities with respect fo a state contenet” means having direct, extenslve and substanlive responsibifities whh respect to
the negotiation of the state coniract and not peripheral, elerical or mintsterial responsibilities.

“Dependent child” means a child residing in an Individual’s household who may legally be claimed as a dependent on the federal Income tax of such
Individuat.

“Solicit” means (A) requesting that a contribution be mads, (B) participatlng in any fund-raising activities for a candidate committes, exploratory
committee, political committes or party committes, including, but not fimited to, forwarding Hekets to potential contribuors, recelving contributions for
transmission o any such committe or bundling conteibutions, {C) serving as chairperson, freasurer or deputy teasurer of any such commiltee, or (D}
establishing a political commiiies for the sole purpose of soliciting or recelving contributions for any committee. Sollclt does not include; (i) making a
confributlon that is otherwlse permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for
public office or a public official, (il nolifying the person of any sactivities of, or contact information for, any candidate for public offics; or (iv) serving as a
member in any prrdy commiltee or as an officer of such commitiee that is not otherwise prohibited in this sectlon,

“Subcontractor” means any person, business entity or nonprofit organization that contracts to porform part or all of the obligatlons of a state conliractor's
state contract, Such persan, business entity or nonprofit organization shall be deemed to be a subcomtractor until Deceniber thirly first of the year in which
the subcontract terminates, “Subcontractor” does not include (i) a municlpality or any ather political subdivision of the state, including any entities or

assoclations duly created by the munieipality or political subdivision exclusively amongst themselves fo further any purpose authorized by statute or charier,
of (i) an employes in the exceutive or legislative branch of stale government or a quasi-public ngency, whether in the classiffed or unclassified service and

full or part-time, and only in such person's capacily as a state or quasi-public agency employee,

“Principal of a subcontractor” means {1) any individuat who is a member of the board of directors of, or has an swnership interest of five per cent or more In,
a subconteactor, which is a business entity, except for an indlvidual whe is a member of the hoard of directors of & nonprofit organizatfon, (i) an Individual
who Is employed by a subcontractor, which is a business entity, as president, trensurer or executive vice president, (i) an Indlvidual who is the chief
executive officer of a subcontractor, which is not 2 business entity, or if'a subcontractor has no such officer, then the officer who duly possesses comparable
powers and duties, (iv) an officer or an employee of any subcontractor who has managerfal or dlseretionary responsibilitios with respect to a subcontraci
with a stale contractor, (v) the spouse or a dependent child who Is cighteen years of age or older of an individual deseribed in this subparagraph, or {vi} a
political commlttes established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that s the
subcontractor.




