DIVISION OF CONSTRUCTION SERVICES

165 Capitol Avenue -
Hartford, CT 067106

December 31, 2015

Additions and Renovations

Platt Technical High School, Milford, CT
Project Number: BI-RT-878
Contract Number: BI-RT-878-ARC

Mr. James Barrett
Drummey Rosané Anderson, Inc,
225 Gakland Road — Suite 205
South Windsor, CT 06074

Dear Mr., Barrett:-

Your Standard Fixed-Fee Architect’s Coutract dated December 22, 2015, for professional services for the subject
project, has been fully executed and approved by all concerned parties. We are forwarding herewith a copy of this
contract. Do not proceed with the contract work until you receive written notice to proceed from the Department of
Administrative Services (DAS), Division of Construction Services (“DCS”) project manager assigned to this project,

Attached is Department of Revenue Services CERT-134, This certificate should be leferenced when indicating that _
the Connectlcut Sales and Use Tax does NOT apply to the subject project. : -

All invoices must be directed to the DCS Pr0]ect Mauvager who is assigned to the pr Oject Please submit invoices on
your letterhead that include the following information:

s Vendor's name.and remittance address, Vendor's FETN or SSN
* Invoice date, Contract/Project name and number
e Section(s) of the contract to which the bill relates and the amount billed

If you shonld have any questions in regard to the above, please contact the DCS project manager, Steven Longo,

assigned to this project at (860) 713-5751.

Gail Westergren
Legal Services Unit

Smcerely,

Enclosures:  Contract No, BI-RT-378-ARC
: CERT-134

cc:  Al-Richmond, Agency w/confract
State Properties Review Board w/contract
Glenn Knapsack, DAS Project Accounting, w/contract
DCS Legal Services Unit w/ contract
Steven Longo, DCS Project Manager, w/original contract
Randy Daigle, DCS Process Management, w/contract
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STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF CONSTRUCTION SERVICES

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER: BI-RT-878
CONTRACT NUMBER: BI-RT-878-ARC

This contract for professional services herein designated in connection with the project entitled

Additions and Rerovations
Platf Technical High School
Milford, CT

is entered info this L day of E oo mg}g ¢, &l [% by and between the State of Connecticut, hereinafter called
the State, acting herein by its Commissioner of the Department of Administrative Services (DAS), Division of
Construction Services (DCS), under the provisions of Sections 4-8, 4b-1, 4b-1b, 4a-1, 4a-1a 4a-2, and 4b-3 of the
Connecticut General Statutes, as revised and/or amended, and

Drummey Rosane Anderson, Inc.
225 Oaldand Road — Suite 205
South Windsor, CT 06074
hereinafter called the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual ¢covenants, terms and conditions
herein contained, do hereby agree as follows:;

1. The Architect shall provide professional services for the project in accordance with Exhibit A, which is attached
hereto and made a part hereof, and the "Terms and Conditions of Contract between State and Architect,"
Department of Administrative Services, Division of Construction Services, Form C8-3A dated February 3, 1998,
and last revised Angust 27, 2013, which document is attached hereto as Attachment 1 and made a part hereof,

2. The Architect's total fee of Four Hundred Nineteen Thousand Three Hundred Ninety Dollars
($419,390.00) shall be paid as indicated below, and such other work as described in Section II of Exhibit A,
which exhibit is attached hereto and made a part hereof, for the completion of the work specified when
previously authorized in writing;

. Schematic Design Phase: One Hundred Fifty Thousand Dollars ($150,000.00);
. Design Development Phase: N/A Dollars ($0.00);

1
. Contract Documenis Phase: N/A Dollars ($0.00);

. The Architect shall be paid a sum of N/A Dollars ($0.00) after the documents to be provided in the contract
documents phase are bid by the Department of Administrative Services, Division of Construction Services,
and the Architect’s duties for the bidding phase have been completed to the Department of Administrative
Services, Division of Construction Services’ satisfaction, or when the State's construction contract with the
general contractor is signed. If neither oceurs, this amount will not be earned and paid.

o O w >

E. In the event the State approves and allocates funds for construction, a sum of N/A Dollars ($0.00) shall be paid
to the Architect for construction administration services, if such administration is requested by the Department
of Administrative Services, Division of Construction Services. This sum includes the costs of services of any
clerical and/or technical assistants working in the Architect's office or in the field. Said sum, less the amount
stated in subsection E. 1 below, shall be paid in equal monthly installments, based upon the construction
contract time, until payment reaches 90% of the construction administration sum, less the amount stated in
subsection E.1 below. An additional 5% of the construction administration sum, less the amount stated in

subsection E. 1 below, shall be payable upon (1) completing project close out as required by the General
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Conditions and the General Requirements of the Contract for Construction and (2) the receipt of récord
drawings. The balance of the construction administration sum, less the amount stated in subsection E.1,
below, shall be payable upon Certification of the Final Application for Payment.

The duties of the Architect for said construction administration are as indicated in Article VII of the "Terms
and Conditions of Contract between State and Architect."”

In the event the Commissioner of the Department of Administrative Services, Division of Construction
Services, hereinafter called the “Commissioner,” determines that the Architect has not performed its services
as required by this contract, then the equal monthly installments shall be adjusted to a percentage
commensurate with the level of the actual performance of the construction administration services. The equal
monthly installment payments can be readjusted to a percentage commensurate with the level of the
Architect’s actual improvement of performance of construction administration services. The issue of the
Architect’s perforinance of services shall be determined by the Commissioner.

All payment installiments, as adjusted, shall remain in effect until the payments reach 90% of the construction
administration sum, less the amount stated in subsection E, 1 below. An additional 5% of the construction
administration sum, less the amount stated in subsection E. 1 below, shall be payable upon (1) completing
project close out as required by the General Conditions and the General Requirements of the Contract for
Construction and (2) the receipt of record drawings. The balance of the construction administration sum, less
the amount stated in subsection E. 1 below, shall be payable upon Certification of the Final Application for
Payment.

Nothing contained herein shall limit the State’s right to terminate or suspend this contract pursuant to Articles
VIII and IX of the Terms and Conditions of the contract.

E. 1. The Architect shall be paid a sum of N/A Dollars ($0.00) after (i) satisfactory completion of the
commissioning process (which is defined as the submission of the Post Occupancy Cominissioning
Report as described in the DPW Capital Projects High Performance Buildings Guidelines) and (ii)
receipt by the DCS of one (1) copy of the submitted LEED certification packet (if pursuing LEED
certification) sent to the U.S. Green Building Council.

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by the sum
hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, conversely, shall be
increased by any payments that the State shall be obligated to make pursuant to the provisions of Article V and
Section C of Article VII of the "Terms and Conditions of Contract between State and Architect." Said total fee
shall alse be subject to reduction pursuant to the provisions of the third paragraph of Section Id of Article V of the
"Terms and Conditions of Contract between State and Architect.” It is also understood that a reasonable adjustment
in said total fee shali be made by the Commissioner of DCS, hereinafter called the "Commissioner," in the event of
termination or suspension, as provided in Articles VIIT and TX of the "Terms and Conditions of Confract between
State and Architect." . '

3. The Architect shall provide the work pursuant to the following phases within the time periods specified below or,
at the option of the Department of Administrative Services, Division of Construction Services, within extended
periods to be determined by the Department if the Department is of the opinion that such extensions are
warranted and if the Department ¢vidences its consent to such extensions in writing, The Architect shall not
commence any phase work under the contract unfil the Architect receives written authorization to proceed from
the DCS Project Manager.

A, Schematic Design Phase: N/A calendar days after receipt of written notice to proceed;
B. Design Development Phase: N/A calendar days after receipt of written notice to proceed,
C. Coniract Documents Phase: N/A calendar days after receipt of written notice fo proceed.

4. The Architect's design shall be based on a total construction budget of Seventy-Seven Million Nine Hundred
Thirty-Nine Thousand Dollars ($77,939,000.00). '

5. The scope of professional services to be provided by the Architect under this contract is set forth in Exhibit A.
6. The Architect shall submit the following materials for review and approval: '
201 Standard Fixed-Fee Architect Contract
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1.
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201

A. Schematic Design Phase: N/A sets of full-size drawings, N/A sets of half-size drawings; N/A sets of
specifications; and N/A sets of detailed cost estimates;

B. Design Development Phase: N/A sets of full-size drawings, N/A sets of half-size drawings; N/A sets of
specifications; and N/A sets of detailed cost estimates;

C. Contract Documents Phase; N/A sets of full-size drawings, N/A sets of half-size drawings; N/A sets of
specifications; and N/A sets of detailed cost estimates.

The Architect shall develop drawings for this project using computer aided drafting software fully compatible
with an AutoCAD version as approved in writing by the Department of Administrative Services, Division of
Construction Services, After the documents to be provided are approved by the Department of Administrative
Services, Division of Construction Services, and at a time specified by the Department of Administrative
Services, Division of Construction Services, the Architect shall submit an electronic copy of all drawings in a
format approved by DCS. Upon completion of construction of the project, the Architect shall submit a revised
electronic copy utilizing the most recently recognized format of the National CAD Standard basic format to
reflect as-built conditions. All AutoCAD documentation related to a project shall be of a single media type, All
the work called for in this paragraph shall be provided by the Architect at no additional cost to the State.

The following provisions modify the "Terms and Conditions of Contract between State and Architect": N/A

Entire Agreement No prior stipulation, agreement or understanding, verbal or otherwise, of the parties hereto,
their agents or legal representatives shall be valid or enforceable unless embodied in the provisions of this

contract.

Forum and Choice of Law The parties deem the contract to have been made in the City of Hartford, State of
Connecticut. Both parties agree that it is fair and reasonable for the validity and construction of the contract to
be, and it shall be, governed by the laws and court decisions of the State of Connecticut, without giving effect to
its principles of contlicts of laws. To the extent that any immunities provided by Federal law or the laws of the
State of Connecticut do not bai an action against the State, and to the extent that these courts are courts of
competent jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District
of Hartford only or shall be brought in the United States District Court for the District of Connecticut only, and
shall not be transferred to any other court, provided, however, that nothing here constitutes a waiver or
compromise of the sovereign immunity of the State of Connecticut, The Architect waives any objection which if
may now have or will have to the laying of venue of any Claims in any forum and further irrevocably submits to
such jurisdiction in any suit, action or proceeding..

Approval of State Properties Review Board As provided in Connecticut General Statutes Section 4b-23(i), it is
essential for the Architect contracting with the Department of Administrative Seivices, Division of Construction
Services, to understand that the approval of the State Properties Review Board must be granted before the
Architect’s contract can begin. By providing service without a properly executed contract, the Architect accepts
the risk that payment will not be made by the State of Comnecticut.

Approval of the Aftorney General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, or an
Associate Attorney General of the State of Connecticut. :

Standard Fixed-Fee Architect Contract
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IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Departiment of Administrative
Services, Division of Construction Services, and the Architect have executed this contract.

Aftested by s State of Commecticut
I By -~ ", s
. . R ; R

Wi jtitess P Melody A. Currey

Prinf name: _} o S Wia Pedlileh s Commissioner

3 )

e " @K%&Ki«i

Department of Administrative Services
Division of Construction Services

Witness
Print name: mggi%"

*‘k‘“ e,

Attested by:

Witness
Print name:

.
. . / b
\iadened A Lo

Date signed:

A 7
;;[;z/ness —
rint name&.y&g‘? "

201

oot ' Doneven

Approved as to form:

Date signed:
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EXHIBIT A

Additions and Renovations
Platt Technical High School
, Milford, CT
Project No. BI-RT-878
Contract No. BI-RT-878-ARC
Section I

The scope of professional services to be provided by the Architect under this contract consists of
providing the services called for in the contract in connection with the following construction work:

The Architect shall design, and create complete and accurate contract documents for, the construction of
a New School Facility which shall provide approximately 250,000 gross square feet of a new educational
facility for grades nine (9) through twelve (12) with an anticipated student population of 1,062 and adult
population of 20. The project will consist of a combination of ‘renovate as new’ of existing building
structure and building ‘new’. The project will also require an ancillary building to house up to 15 school
buses. The project shall comply with Connecticut State Building and Fire Safety Codes for these
occupancy classifications as well as all federal accessibility requirements. The new facility will include
up to fourteen (14) new student trade shop areas and 1 adult trade shop area, offices, administrative
areas, as well as instructional spaces with appropriate labs. Additional areas to include core building
‘spaces, media center, gymnasium, cafeteria and faculty spaces. The redevelopment of the existing site
related to the addition of the new building is part of the project and within the Architect’s scope of
services. This redevelopment will include on-site parking for approximately 250 vehicles and the
reconstruction and potentially relocation of the existing athletic fields. The construction is expected to

“ be phased as the existing school will be occupied and will remain fully functional during construction.

The scope of schematic design shall be set forth in an Amendment to this Contract that will be executed
following completion of the pre-design work and the election of the option from among the three being
evaluated. The amount set forth in the contract for partial schematic design is intended to allow the
Architect to perform some of the scope of the schematic design phase while the amendment is in process.

In addition to the foregoing, the following are basic services to be provided by the Architect:

A, High Performance Building Standard Regulatiens

This project shall comply with the High Performance Building Regulations (Regulations of
Connecticut State Agencies 16a-38k-1 through 9), “the Regulations”.

The Architect shall take all measures, and shall meet professional standards of care to provide all
design and other services necessary to achieve compliance with the Regulations. The Architect’s
scope of services shall include all services outlined in the DPW Capital Projects High Performance
Buildings Guidelines, including, but not limited to, the Design Professional’s role in commissioning
as defined in ASHRAE Guideline 0-2005.

Nothing contained herein shall be construed to limit the Architect's responsibility to provide
drawings, specifications or other documents or services necessary to meet the requirements of the
Regulations. : .

B. PM Web Project Management Software
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DAS/DCS projects utilize “PMWeb” project management software as their project management and
recording system. PMWeb Project Management Requirements for the Architect/Engineer (A/E) are
as follows:

1. DAS/DCS is using PMWeb, 300 Tradecenter Suite 3690, Woburn, MA 01801, as the project
management software tool for this project.

2. The A/E is required to utilize PMWeb’s Consultant Payment Application form for the

' submission of their billings. The Consultant Payment Application shall be consistent with the
services outlined in the A/E contract. The A/E may also attach a copy of their office invoice to
this Consultant Payment Application.

3. The A/E is required to utilize PMWeb for the duration of this project and shall provide project
document information via this program. This includes, but is not limited to, Project Design
Submission, Design Estimates, Periodic A/E Consultant Payment Applications, Meeting
Minutes, Responses to Requests for Information, Submittal Reviews, Proposal Requests,
Supplemental Instruction, Construction Change Directives, Bi-monthly Observation-based
Construction Progress Reports, Non-conformance Notices, Change Order Letter of Review,
Punch List, Project Plans, Project Specifications, Progress Photos, Project Correspondence,
Issues (action items), Project Transmittals, Closeout Log, etc. All documents not created in
PMWeb, shall be scanned, uploaded and maintained by the A/E in the PMWeb Document
Management System for this project and linked
to the corresponding record in PMWeb,

4. DCS has established a project specific email “file” address for this project. The A/E shall
include this address on all project related emails.

5. The above listed requirements itemized above apply to all of the A/E’s sub-consultants. Sub-
consultants should attend the PMWeb training as a part of the A/E Team. Sub-consultants will
be issued “Guest” Licenses to allow for their participation in PMWeb on this project.

C. Hydrant Flow Test -

Architect shall arrange for, schedule and pay any associated costs for a hydrant flow test at the site
and determine if upgrades to the fire line or the lines supplying the building are required.

D. Commissioning Support Services

Architect shall work with the Construction Manager and Commissioning Agent during design and
construction to ensure that the specified MEP systems are fully commissicnable. Architect shall
support the Commissioning Agent’s efforts as construction approaches completion and the MEP
systems are commissioned. The Architect and engineering sub-consultants will meet with the
Commissioning Agent to review relevant aspects of the project and will respond to review comments
from the Commissioning Agent as required.

E. Easements

During the design phase, the Architect shall determine the need for any easements, including, but not
limited to, easements in connection with utility services required for the project. If easements are
necessary, the Architect shall provide three (3) copies of an easement map, a legal description and a
recordable mylar. The Architect shail also provide the first draft of an easement document by '
electronic transmission (email).
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Section IT

The Architect shall provide the following additional services. The Architect shall be compensated for
said services in the amount(s) specified below, which amounts are included in the Architect’s total fee
stated in Paragtaph 2 of the contract. Said amounts includes all sub-consultants fees and the Architect’s
overhead and profit. '

A. Pre-design Study

The Architect is authorized to conduct a pre-design study in which three (3) different design schemes
for the new/renovated facility and site will be developed. The goal of the pre-design phase will be
the identification of a single design option to be carried forward into the [ater phases of development.

The services to be provided shall inciude, but not be limited to, the following:

e Develop conceptual block plans, test fit plans and design solutions which address the program
requirements.

s Explore conceptual site plan options specific to the new facility, addressing parking, traffic and
vehicular circulation, pedestrian circulation, drainage, utilities and lighting.

s Develop overall site conceptual phasing logistic plans for the construction phase;

¢ Develop cost estimates for each concept plan. Reconcile cost estimates with the CMR, Present
the cost estimates to DAS/DCS and DOE.

o Conduct, attend and provide meeting minutes for design team meetings with DAS/DCS and
DOE. The Architect shall have their consultant’s attend meetings as appropriate.

¢ Respond to review comments from DAS/DCS and the Department of Education.

The Architect shall provide the following design services to complete the work of the Pre-design
Study. The services shall include, but not limited to, Architectural Design;, Mechanical, Electrical,
Plumbing, Structural and Fire Protection Engineering; Cost Estimation; Civil Engineering; and
Landscape Architecture.

The Architect is authorized to engage the service of the following consultants® services for the
services set forth in this subsection for all work required of the Pre-design Study.

Structural engineering services of Szewczak Associates, Inc., Avon, CT;

» Civil engineering services of Fuss & O’Neill, Manchester, CT;

* Geotechnical engineering services of Dr. Clarence Welti, P.E., P.C,, Glastonbury, CT;

¢ Mechanical, electrical and plumbing (incl. fire protection) engineering services of Consulting
Engineering Services, Inc., Middletown, CT;

o Landscape architectural services of Richter & Cegan, Inc, Avon, CT;

s Food service design consultant of Tavares Design Associates, Winchester, MA;
s Cost estimating services of Rider Levett Bucknall, Boston, MA;

The Architect shall provide Eight (8) bound copies and One (1) electronic copy of a pre-design
report. The report will include plans, 3 dimensional models, descriptive narrative of recommended
building systems, cost estimates, initial code analysis, conceptual phasing plans, space program and
room data sheets, and recommended MEP requirements. The report to be provided to the
Department of Administrative Services Division of Construction Services Project Manager within
Forty-Five (45) calendar days after notice to proceed.
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For the services provided, the Architect shall be compensated for said services in the amount of One
Hundred Sixty-Five Thousand Dollars ($165,000.00).

B. Land Survey, Utility & Wetlands Identification, and Phase 1 Environmental Site Assessment
The Architect shall provide the following survey services. The Architect is authorized to engage the

services of Fuss & O’Neill, 146 Hartford Road, Manchester, CT, for the services set forth in this
subsection.

The services to be provided shall include, but not be limited to, the following:

*» The Architect shall identify wetlands, delineating between state and federal wetlands, field
flagging of wetlands, soils description, functional evaluation, design plan reviews for mitigation,
and wetlands permit support. Wetlands mapping will be completed in accordance with Conn.
Gen. Stat. §§ 22a-36 to 22a-45, as amended;

¢ Provide an A2 Survey Map to include property lines, property corners, easements of records,
flood hazards boundaries, building setback lines, and existing site features;

+ Provide a T2 Survey Map of the site. Utilize 1-foot contours and selected spot elevations in the
area of the new facility and 2-foot contours for the reminder of the site. Elevations will be
referenced to North America Vertical Datum (NAVD) 1988 datum;

¢ Provide a minimum of two (2) bench mark locations for future use by the contractors.

e Locate and map all storm and sewer evidenced by surface structures;

¢ Locate and map all underground utilities;

*  Map soil boring locations;

¢ Provide signed and sealed documents;

» A Phase 1 Environmental Site Assessment in accordance with the ASTM Standard Practice E
1527-13;

The Architect shall provide eight (8) hard copies and one (1) electronic copy of signed and sealed
survey maps and eight (8) hard copies and one (1) electronic copy of the Phase 1 environmental site
assessment report within forty-five (45) calendar days after receipt of written notice to proceed.

The above survey(s) and its (their) accompanying documentation shall be provided in accordance
with the State of Connecticut Regulations of the Department of Consumer Protection, Articles I and
I1, Sections 20-300b-1 to 20-300b-20, inclusive, and the “Standards for Surveys and Maps in the
State of Connecticut” adopted by the Connecticut Association of Land Surveyors, Inc. on September -
26, 1996, and shall be certified to the State,

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Eighty-Two Thousand Three Hundred Ninety Dollars
($82,390.00).

C. Geotechnical Services
The Architect shall provide the following geotechnical .services. The Architect is authorized to

engage the services of Dr. Clarence Welti, P.E.. P.C | 227 Williams Street, Glastonbury, CT, for the
services set forth in this subsection.

The services to be p-rovided shall include, but not be limited to, the following:
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¢ Provide twelve (12) borings of approximately 25 feet in depth for each in areas where possible
new structures or additions are being considered in coordination with the Architect;
¢ Provide a boring layout, all required laboratory testing, and preliminary geotechnical report.

The Architect shall provide eight (8) copies each of the preliminary geotechnical report within forty-
five (45) calendar days after receipt of written notice to proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Seventeen Thousand Fifty Dollars (517,050.00).

D. Traffic Engineering

The Architect shall provide the following survey services. The Architect is authorized to engage the
services of Fuss & O’Neill, 146 Hartford Road, Manchester, CT, for the services set forth in this

subsection.

The services to be provided shall include, but not be limited to, the following;

¢ Prepare and submit an Application for an Administrative Decision to the Office of the State
Tratfic Administration (OSTA);

e Determine the following: existing traffic volumes, potential background traffic volumes, trip
distribution, site generated traffic for the proposed expansion, capacity analysis at the
intersection of the site driveway and route 1, storage analysis, and a three year accident review;

e Obtain a Letter of Concurrence from the [ocal traffic authority; '

* Prepare a site plan consistent with the application requirements;

* Respond to any requests from OSTA for additional information.

The Architect shall submit to the Office the State Traffic Administration the Application for
Administrative Decision within forty-five (45) calendar days after receipt of written notice to
proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Four Thousand Nine Hundred Fifty Dollars ($4,950.00).

E. Architect’s CMR Preconstruction Scope of Services

For this Project the Architect shall perform the Basic Services described in this Section E —
Architect’s CMR Preconstruction Scope of Services, as described herein, which by this reference
are incorporated herein and made part of this Confract, Performance of the services are included
in the “Basic Services Fee” payable by State to the Architect, which are included in the Architect’s
total fee stated in Paragraph 2 of this Contract.

The Construction Manager at Risk {(CMR} shall be responsible for providing cost estimates; value
engineering and life cycle reports. The Architect/Engineer of Record (A/E) shall collaborate with
the CMR to develop designs and construction documents that are responsive to the Project Budget.

E.2.1 Bidding Documents: Collectively, the Bidding Requirements and the proposed Contract
Documents, including any addenda issued prior to receipt of Bids, relevant to competitive bidding
for Subcontracts for désignated portions of the Work.
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E.2.2 Conformed Set of Bid Documents: The A/E’s “Construction Documents” that incorporate all
“Addendum® changes made to the “Construction Documents” during the offigial “Bid Period” that
are generated as a result of bidder’s questions. All changed documents shall be signed, sealed, and
dated by the A/E.

E.23  Contract Documenfs: Mean the CMR Agreement between Owner and CMR, Conditions of the
Contract (General Conditions, General Requirements and other Conditions), Drawings,
Specifications, and Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and modifications thereto issued after execution of the Confract, all of which shall
constitute the Contract.

E24 Construction Documents: Mean the signed and sealed A/E drawings, specifications that have
received a Building Permit or CTDCS equivalent and are developed to set forth in detail the
requirements for the construction of the project.

E.2.,5 Construction Manager at Risk (CMR): Means a sole proprietor, parinership, firm or
corporation, under a construction manager at risk agreement with CTDCS. The CMR is the
Contractor who is selected to review and participate in the production of the Contract Documents
and who agrees upon a Guaranteed Maximum Price (GMP) to perform the Work identified in the
Contract Documents. The CMR shall solicit Subcontract Bids from Subcontractors on a
competitive basis and enter into contracts with these Subcontractors to perform their subconfract
work. )

E.2.6 Project Elements: Means the permanent structures, site improvements and other permanent
developments at the site specifically defined and specified in the Contract Documents requiring
construction and services, which construction and services may constitute the whole or part of the
Project.

The A/E shall provide a File Transfer Protocol (FTP) Site. This will 111c1ude establishing the site
and populating the site with the agreed-upon project documents.

The posted documents may be either:

E.3.1 the Approved Programming Docuinents, or

E.3.2 the Schematic Design Documents, or

E.3.3 other documents including the present CMR General Conditions, CMR General
Requirements, the existing conditions information and other material as agreed by the DCS PM.

The A/E will provide the site access instructions and password to the DCS PM. The site will be
maintained for the duration of the project.

4~ Specific Documents To Be Furnished By T ]
Upon the receipt of written authorization from the DCS PM the A/E ‘shall provide the following
deliverables as a suppleinent to the submittal requirements of Article VI of the Terms and
Conditions — Attachment 1 of this Contract and the submittal requirements of Section 2.5, Project
Phases of the Consultants Procedure Manual:

I‘ or the 100% Schematlc D651g11 Phase submittal, the A/E shall furnish the following deliverables
as a Supplement to the SD submittal requirements of Article VI of the Terms and Conditions —
Attachment 1 of this Contract and the submittal requirements of Section 2.5.2, Schematic Design
Phase Checklist of the Consultants Procedure Manual:

E.4.1.1 100% Schematic Design Phase Drawings: Eight (8) electronic copies on CD- ROM
Drawmgs are to be uploaded to the Architect’s FTP site and to PMWeh.,

E.4.1.2 Electronic Files of the 100% SD Phase Presentation on CD-ROM: Two (2) copies.
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E.4.1.3 Schematic Design Color Perspective: One (1) 11" x 17” copy.

E.4.1.4 SD Design Narrative Report: Eight (8) copies and One (1) electronic copy.
Upon 100% completion of SD Phase the A/E shall submit a “Design Narrative Report”
that provides a brief summary of their intent of their design. The Design Narrative shall
be submitted to the DCS PM and include but not be limited to the following:

1 General:
Provide a summary description of the project.
Example: Provide a summary description for the overall scope and intent of the
project; ie. Project Exceeds Threshold Limitations, Gross SF, Number of
Stories, etc.

2 Design Basis:
Identify and briefly describe supporting documents (i.e., programming,
feasibility, technical and other studies) that the A/E utilized in developing the
design for the project.
Example: Identify key elements of program.

3 Major Group Elements: :
Provide summary descriptions of the building elements and related site
work. Utilize the “Major Group Elements” — Level I of ASTM

Uniformat II (www.uniformat.com) and include, but not be limited to,

the following:
. Major Group Elements — Level 1 (ASTM Uniformat 1I).
A Substructure; E  Equipment & Furnishings;
B Shell; F  Special Construction & Demolition;
C  Interiors; G Building Sitework.
D Services;
4 Phasing:
State whether the project will or will not be phased. Describe phasing
requirements,

Example: The project will or will not be phased. The scope of the project will or
will not encompass the entire building. The exact limits of construction and the
sequencing shall be determined as part of the initial design efforts.

.5 Existing Site Conditions:
Describe site conditions. Identify extent of demolition, excavation, etc. Describe
features to be preserved / relocated.

6 Existing Conditions Investigation Reports:
Identify any supporting documents (i.e., geotechnical reports, topographical
surveys, existing conditions or other studies) that the A/E has relied upon in
developing the design for the project.

7 $L.andscape Design:
Describe scope and extent,
Example: Landscape design of hardscape, sofiscape, water features and site
lighting are a part of this work. Project extent shall include front portico and
central hardscape approach extending to front curb and exterior perimeter
landscape areas as may be affected by consfruction activities.

8 Sustainability Goals:
Describe any particular Sustainability Goals.
Example: CT High Performance Building Standards, LEED Silver,
Commissioning, Integrated Design, efc.

9 Furnishing and Equipment:
Describe scope and extent.
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Example: The A/E shall develop a firniture and equipment plan, however the
specific design, selection, purchasing, installation and coordination of the
moveable furnishings and equipment (i.e., desks, tables and chairs) generally
depicted therein is or is not a part of basic services.

10 Environmental Issues:
Describe scope and extent,
A1 Hazardous Materials Abatement:
Describe scope and extent.
A2 Other: This report shall also include room summary schedules, and life cycle

cost analysis of key elements and code/permit summary requirements.

E.4.1.5 Cost of the Work Estimate: Eight (8) copies and One (1) electronic copies.
Upon 100% completion of the Schematic Design Phase the A/E shall provide an estimate
of the total “Cost of the Work™ of the project, The cost estimates shall be submitted to
the DCS PM and shall utilize the “Major Group Elements” — Level I of ASTM Uniformat
T (www.uniformat.com), and shail inchsde, but not be limited to, the following;

Major:Group Elemen evel 1.(ASTM Uniformat I1):
A | Substructure; E | Equipment & Furnishings;
B | Shell; F | Special Construction & Demolition;
C | Interiors; G | Building Sitework.
D | Services;
A Inflation Values: Adjust reported cost estimates to reflect inflation values. DO

NOT present costs to the estimated start of construction, mid-point of
construction or to present day values. Questions regarding the calculation of
inflation values should be reviewed with the DCS Project Manager, Owner’s
Representative, and CMR.

2 Cost of the Work Estimate Reconciliation: When the CMR has been
contracted by DCS to provide Schematic Design Phase Services then, upon
100% completion of Schematic Design Phase, the A/E’s Cost of the Work
Estimate shall be required to be reconciled with the CMR’s Cost of the Work
Estimate. In conjunction with the DCS PM, Owner’s Representative and CMR,
the A/E, as directed by the Owner, shall take the appropriate action to correct
and/or avoid potential cost overruns and make adjustments to their SD Phase
Cost of the Work Estimate.

Design Development (DD) Phase: °
The Design Development (DD) Phase Documents shall develop the design of the project in greater
detail confirming or adjusting the design and details as directed by the Owner as a result of Owner
Reviews and Constructability Reviews provided by CMR at the end of 100% SD Phase. The A/E
shall incorporate all of the Owner required changes for all aspects of the Design Development
Phase drawings and specification to further define the size, character and quality of the entire
project as to structural, mechanical, and electrical systems and materials. The exterior envelope
systems, type of structural system, HVAC systems, electrical systems, efc. shall be further
delineated and defined in the Design Development Phase drawings and specifications. For the
100% Design Development Phase submittal the A/E shall furnish the following deliverables as a
supplement to the DD submiftal requirements of Article VI of the Terms and Conditions —
Attachment 1 of this Contract and the submittal requirements of Section 2.5.3, Design
Development Phase Checklist of the Consultants Procedure Manual:

E.A42

E.4.2.1 Desigh Development Phase Submittal: Eight (8) copies and One (1) electronic copy.
Upon 100% completion of the DD Phase the A/E’s DD Submittal shall provide all of the
deliverables requirements of Section 2.5.3, Design Development Phase Checklist of the
DPW Consultant Procedure Manual.
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E.4.2.2 Electronic Files of the 100% DD Phase Design Drawings and Specifications CD-
ROM: Two (2) copies: Drawings are to be uploaded to the Architect’s FTP site and to
PMWeb,

E.4.2.3 Design Narrative Report Update: Eight (8) copies and One (1) electronic copy.
Upon 100% completion of the DD Phase the A/E shall submit an update of the “Major
Group Elements” portion of the SD Phase “Design Narrative” and provide summary
descriptions of the building elements and related sitework. Utilize the “Major Group
Elements” — Level II of ASTM Uniformat 11 (www.uniformat.com) and include, but not
be limited to, the following:

= TOUp.: L
Al0 | Foundations Fire Protection
A20 | Basement Construction Elcctrical
B10 | Superstructure Equipment
B20 | Exterior Enclosure Plumbing
B30 { Roofing Special Construction
C1¢ | Interior Construction Selective Demolition
C20 | Stairs Site Preparation

C30 | Interior Finishes Site improvement

D10 | Conveying Site Mechanical Utilities

D20 | Plumbing Site Electrical Utilities

D30 | HVAC Other Site Construction

E.4.2.4 Cost of the Work Estimate: Eight (8) copies.
Upon 100% compiletion of Design Development Phase the A/E shall provide an estimate
of the total “Cost of the Work” of the project. The cost estimates shall be submitted to
the DCS PM and shall utilize the “Major Group Elements” — Level Il of ASTM
Uniformat 1T (www,uniformat.com), and shall include, but not be limited fo, the
following: '

o Group Elements = Lievel 1L [V Unifor

Alf | Foundations D4g Fire Protection

A20 | Bascment Construction D56 Electrical

B10 | Superstructure E10 Equipment

B20 [ Exterior Enclosure E20 | Plumbing

B30 | Roofing F10 Special Construction

€10 | Interior Construction F20 Selective Demolition

C20 | Stairs G190 Site Preparation

€30 | Interior Finishes G20 | Site improvement

D10 | Conveying G360 Site Mechanical Utilities

D20 | Plumbing G40 Site Electrical Utilities

D30 | HVAC G90 |- Other Site Construction
N Inflation Values: Adjust reported cost estimates to reflect inflation values. DO

NOT present costs to the estimated start of construction, mid-point of
construction or to present day values. Questions regarding the calculation of
inflation values should be reviewed with the DCS Project Manager, Owner’s
Representative, and CMR. ‘

2 Cost of the Work Estimate Reconciliation: Upon 106% completion of Design
Development Phase the A/E’s Cost of the Work Estimate shall be required to be
reconciled with the CMR’s Cost of the Work Estimate. In conjunction with the
DCS PM, Owner’s Representative, and CMR, the A/E, as directed by the Owner,
shall take the appropriate action to correct and/or avoid potential cost overruns
and make adjustments to their DD Phase Cost of the Work Estimate.

uction Document (CD) Phase:
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The Construction Document (CD) Phase Documents shall develop the design of the project in
greater detail confirming or adjusting the design and details as directed by the Owner as a result of
Owner Reviews and Constructability Reviews provided by CMR at the end of 50% and 90% CD
Phase. The A/E shall incorporate all Owner required changes for all aspects of the CD Phase
Drawings and Specifications to further define the size, character and quality of the entire project as
to structural, HVAC, clectrical systems, and materials, etc. The exterior design systems, type of
structural system, mechanical system and electrical system shall be further delineated and defined
in the Construction Document Phase drawings and specifications. For the 50% and 90% CD Phase
submittals the A/E shall furnish the following deliverables as a supplement to requirements of
Article VI of the Terms and Conditions — Attachment 1 of this Contract and Section 2.5.4,
Contract Document Phase Checklist of the Consultants Procedure Manual:

E.4.3.1

E.4.3.2

E.4.3.3

201

Construction Document Phase Submittals: Ten (10) copies and One (1) electronic
copy.

Upon 50% and 100% completion of the CD Phase the A/E shall include all of the
following deliverables as a supplement to the requirements of Section 2.5.4, Contract
Document Phase Checklist of the DCS Consultant Procedure Manual.

Electronic Files of the 50% and 90% CD Phase Design Drawings and Specifications
CD-ROM: Two (2) copies.

Cost of the Work Estimate: Ten (10} copies and One (1) electronic copy

Upoen completion of 50% and 100% Construction Document Phase, the A/E shall provide
an estimate of the total “Cost of the Work” of the project. The written cost estimate shall
be subrnitted to the DCS PM and shall utilize the “Major Group Eleinents” — Level 111 of
ASTM Uniformat II {(www.uniformat.com), and shall include, but not be limited to, the
following:

"~ Tndividual Elements. Uit

Al0I0 Foundations Plumbing Fixtures

A1020 Baseient Construction Pomestic Water Distribution
A1030 | Slab on Grade Sanitary Waste

A2010 | Basement Excavation Rain Water Drainage

A2020 | Basement Walls Other Plumbing Systems
B1010 Floor Construction Energy Supply

BI1020 Roof Construction Heat Generating Systems
B2010 Exterior Walls Cooling Generating Systems
B2020 Exterior Windows Distribution Systems

B2030 Exterior Doors D3050 Terminal & Package Unils
B3010 Roof Covering D3060 Controls & lnstmentation
B3020 Roof Openings D3070 Systeras Testing & Balancing
C1010 | Paritions D3090 | Other HYAC Systems &
C1020 | Interior Doors Equipment

C1036 Fittings D401 Sprinklers

C2010 Stair Construction D4020 Standpipes

C2020 Stair Finishes D4030 Fire Protection Specialties
C3010 | Wall Finishes D4090 | Other Fire Protection Systems
C3020 | Floor Finishes D2010 Plumbing Fixtures

3030 Ceiling Finishes D2020 Domestic Water Distribution
D1610 | Elevators & Lifts D2030 | Sanitary Waste

Dig20 Escalators & Moving Walks D2040 Rain Water Drainage

D160 Other Conveying Systems D2090 Other Plumbing Systems
D310 | Energy Supply F2010 Building Elements Demolition
D3020 Heat Generating Systems ¥2020 Hazardous Components
D30630 Cooling Generating Systems Abatement

D3040 | Distribution Systems G2010 | Roadways

D3050 | Terminal & Package Units G2020 | Parking Lots

D3060 Controls & Instrunentation G2030 Pedestrian Paving
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D3070 | Systems Testing & Balancing G2040 | Site Development

D3030 | Other HYAC Systems & G2050 | Landscaping

Equipment G3010 Water Supply
D4010 | Sprinklers G3020 | Heat generating equipment
D4020 | Standpipes G3030 | Storm Sewer
D4030 | Fire Protection Specialtics G3040 | Heating Distribution
D4090 Other Fire Protection Systems G300 Cooling Distribution
D5010 Electrical Service & Distribution G3060 Fuel Distribution
D5020 | Lighting and Branch Wiring G3090 | Other Site Mechanical Utilities
D5030 Communications & Security G410 Electrical Distribution
D3090 | Other Electrical Systems G4020 | Site Lighting
E1010 Commercial Equipment G4030 Site Communications & Security
E1020 Institutional Equipment G4090 Other Site Electrical Utilities
E1630 | Vehicular Equipment G010 | Service and Pedestrian Tunnels
E1090 | Other Equipment G9090 | Other Site Systems & Equipment

E2010 Fixed Furnishings

E2020 Movable Furnishings

F1010 Special Structures

F1020 Integrated Construction

F1030 Special Construction Systems

F1040 | gpecial Facilities

F1050 Special Controls &
Instrumentation

d Inflation Values: Adjust reported cost estimates to reflect inflation values. Do
NOT present costs to the estimated start of construction, mid-point of
consfruction or {o present day values, Questions regarding the calculation of
inflation values should be reviewed with the DCS Project Manager, Owner’s
Representative, and CMR.

2 Cost of the Work Estimate Reconciliation: Upon 50% and 100% completion
of Construction Document Phase the A/E’s Cost of the Work Estimate shall be
required to be reconciled with the CMR’s Cost of the Work Estimate, In
conjunction with the DCS PM, Owner’s Representative, and CMR, the A/E, as
directed by the Owner, shall take the appropriate action to correct and/or avoid
potential cost overruns and make adjustinents to their CD Phase Cost of the
Work Estimate. ‘

E.4.34 CMR Conversion of the Architect’s Construction Documents inte Bidding

Documents Paclcages:

Upon completion of the “Construction Documents™ (See Section 6.2, Detinitions) and

at the direction of DCS PM, the A/E shall provide the CMR with a complete set of

Construction Documents. The CMR shall then convert the Construction Documents into

logical, comypetitive, seamless, and distinet Subcontractor “Bidding Documents” (See

Section 6.2, Definitions) Packages.

E.4.3.5 CMR Subcontractor Bidding Packages:
The CMR shall develop logical, competitive, unified and distinct Subcentractor Bid
Packages with all scopes of work included in the packages.

idding Pha
As a supplement to the requirements of Article VI of the Terms and Conditions — Attachment 1 of
this Contract and Section 2.5.5, Bidding Phase of the Consultants Procedure Manual the A/E shall
be required to participate in the Bidding Phase as follows:

E.44.1 CMR Subcontractor Pre Bid Conferences:
The A/E and their appropriate Consuliants shall be required to attend and participate in all

CMR Subcenfractor Pre Bid Conferences.
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E.4.4.2

E4.4.3

E.4.4.4

Subcontractor Bid Addenda:

During the Bidding Phase for each and every CMR Subcontractor Bid, the A/E shall
prepare all addenda and clarification documents, interpret the Construction Documents,
provide an evaluation of equals and substitution and shall cooperate with the CMR and
assist Owner, as requested, in architectural determinations and procedures required during
the bidding phase.

Subcontractor Bid Scope Review Meetings:
Upon determination of the Lowest Responsible Bidder for each Subcontractor Bid and

_prior to CMR’s submittal of their Guaranteed Maximum Price (GMP) to the Owner, the

A/E shall attend all Subcontractor Bid Review Meetings with CMR and the low bid trade

contractor, For some of the trade bids, approximately 33% of the trades, additional scope

review meetings will occur with the second low bidder. The meetings will include a

verification that all major and important aspects of the design have been included in the

low bid. This review will be hosted by the CMR and attended by DCS PM, the OR/CA
and the design firm plus subconsultants as appropriate,

N The 'State of CT is not allowed to negotiate as part of its CMR - Lowest
Responsible Bidder contracting process. Therefore, all and any discrepancies
discovered during the Subcontractor Bid Scope Review Meetings must be
performed within the Subcontractors low bid price as accepted by the State.

2 If provisions discovered by this Scope Review create a problem for the
Subcontractor, that legal entity can withdraw their bid and choose to not sign the
contract.

GMP Proposal Review

When the CMR submits the GMP Proposal to the Owner, the A/E and their appropriate
Consultants shall review the GMP Proposal and the related “Assumptions and
Conditions™ and shall provide their comments and/or recommendations to the Owner for
the Owner’s consideration,

‘Conformed Set OfBld Do 1y

Upon conclusmn of the Bidding Phase and prior to the start of construction, the A/E shall create a
complete set of Conformed Set of Bid Documents (See Section 6.2, Definitions). The A/E shall
sign, seal, and date their Conformed Set of Bid Documents, The Conformed Set of Bid Documents
shall comply with the following requirements:

E.4.5.1

E.4.5.2

Changes to Electronic Files:

The A/E shall maintain up-to-date electronic drawing and specification files throughout

the Bidding Phase. Specifically, the A/E shall be responsible for incorporating the

following changes into the master electronic drawing and specification files:

.| All Addendum Items issued during the official Bid Period after DCS’s receipt of
the A/E’s “Construction Documents” (See Section 6.2, Definitions) and prior to
the Owner’s award of the CMR’s GMP Amendment, for the purpose of
correcting or clarifying the A/E’s “Construction Documents.”

Conformed Set of Bid Documents:

The “Construction Documents” that contain all pre-award “Addenda” changes are known
as the “Conformed Set of Bid Documenis.” The Conformed Set of Bid Documents must
incorporate all changes exactly as indicated on the pre-award Addendum and shall NOT
include any changes, revisions, and/or deletions that were not part of a pre-award
Addendum. If there are any changes, revisions, and/or deletions needed that were not
part of a pre-award Addendum, the A/E shall notify the DCS PM in writing and submit
“Proposal Request” as a separate document for a post-award construction modification,
The A/E shall prepare the “Conformed Set of Bid Documents” documents as follows:

Jd Prawings:
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Annotated with revision symbols to identify changes made by all “Addenda”
changes; shall contain the words "CONFORMED BID DRAWING." To avoid
replotting unchanged sheets, "CONFORMED BID DRAWING" may be
stamped on a paper copy of the unchanged original “Final Bid Drawings.” Add
“CONFORMED” Bid Drawings in large letters on the Cover Sheet, which shall
be signed, sealed, and dated by the A/E. All changed drawings shall be
replotted, signed, sealed, and dated by the A/E.
2 Specifications:

Add "CONFORMED BID SPECIFICATION” and the date in the footer at the
bottomn of all Specification pages and in large letters on all of the Specification
Cover Sheets that are signed, sealed, and dated by the A/E.

E.4.5.3 Submission of Conformed Set of Bid Documents:

Prior to the start of Construction the A/E shall provide DCS with a copy of the

Conformed Set of Bid Documents on a CD ROM for use by the CMR and their

Subcontractors for use in preparing shop drawings, coordinating work, etc. When notified

by DCS PM, the A/E shall provide the following: '

A1 Submissions to Owner and CMR: Within 14 Calendar days of the notice to

+ proceed (NTP) to the CMR, submit two (2) sets Conformed Bid Documents
(Drawings) on CD ROMSs and two (2) sets of Conformed Bid Documents
(Specifications) on CD ROMs. Six (6) sets of hard copy, full size set
Conformed Bid Documents (Drawings), four (4) sets of hard copy, half size set
Conformed Bid Documents (Drawings), and six (6) sets of hard copy Conformed
Bid Documents (Specifications) with pages annotated as described above. All
hard copy submittals shall be signed, sealed and dated by the A/E,

2 Submissions to Department of Administrative Services, Division of
Construction Services, (OSBI & OSFM) or DCS Code Unit: Within 14
Calendar days of the NTP to the CMR, submit two {2) sets of hard copy, full
size set Conformed Bid Documents (Drawings) and two (2} sets of hard copy
Conformed Bid Documents (Specifications) with pages annotated as described
above. All hard copy submittals shall be signed, sealed and dated by the A/E.

“ilincipal’s Mesiiig

The A/E is advised that there will be principals meetings during the project duration. The
Principal Meetings will be attended by the normal Project Management staff and the Principals of
the primary firms involved in this capital project; i.e., the design firm, the CMR Firm, the C.A.
firm, the User Agency and the DCS. There will be two (2) meetings during Design, assume one at
the start of Design Development, and one at the turnover of the Contract Documents. During
active construction, there will be principals’ meetings every four (4) months.
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- ATTACHMENT 1
{12 pages)

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF CONSTRUCTION SERVICES

FORM CS-3A
February 3, 1998
Last Revision August 27, 2013

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

I. GENERAL .

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express
written permission from the State,

II. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and furnish documents as set forth in Article V1L

202

Coniract No, BI-RT-878-ARC

B.

The Architect agrees to become familiar with and follow the Department of Administrative Services (DAS),
Division of Construction Services (DCS), provisions set forth in the “CONNECTICUT DEPARTMENT OF
ADMINISTRATIVE SERVICES/DIVISION OF CONSTRUCTION SERVICES CONSULTANTS
PROCEDURE MANUAL,” which may be amended and/or supplemented current with the date of this
contract. These guidelines and provisions are incorporated herein by reference and shall be as binding upon
the parties to this contract as though fully set forth herein,

. The Architect shall consult with the DCS Project Manager to ascertain requirements of the project and consult
with proper State authorities and inform himself as to specific institutional conditions that might affect his
contemplated work or the Hours or season of its execution, such as type of patients, use of adjacent areas,
interruptions of institutional routine, etc. The drawings and specifications submitted by the Architect for
review and approval by the State shall reflect consideration of those conditions requiring safeguards and
precautionary measures in excess of usuai practice.

. Should the Architect require the services of registered consultants at any time during the ferm of this contract,
their names and qualifications shall be submitted to the State for approval. Such consultants shail provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. - The Architect shall pay such approved registered consultants in proportion to
payments received by the Architect as set forth in Asticle IV, and shall submit evidence of such payments
upon request by the State.

The Architect covenants and agrees that he shall perform his services under this contract in accordance with
the standards and practices of his profession.

INDEMNIFICATION.

The Architect shall indemnify and hold harmless the State and its officers, representatives, agents, servants,
employees, successors and assigns from and against any and all (1) Claims arising directly or indirectly in
connection with the contract, concerning the negligent acts of commission or omission (collectively, the
“Acts™) of the Architect or Architect Parties, and (2) liabilities, damages, losses, costs and expenses,
including but not limited to attorneys’ and other professionals’ fees, arising directly or indirectly in
connection with Claims, Acts or the contract, to the extent of the Architect’s or Architect Parties’ negligence.
The Architect’s obligations under this section to indemnify and hold harmless against Claims includes
Claims concerning confidentiality of any part of or alt of the Architect’s bid, proposal or any Records, any
intellectual property rights, other proprietary rights of any person or entity, copyrighted or uncopyrighted
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compositions, secret processes, patented or unpatented inventions, articles or appliances furnished or used in
the performance.

L. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
employers' liability insurance, comprehensive automobile liabiiity insurance, commercial general liability insurance
and professional services hablhty insurance {o not less than the minimum limits as required in this article, all at no
cost to the State.

A. Statutory Workers' Compensation and Employers' Liability:

1.  Workers' Compensation: Statutory limits
2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illuess: $100,000 each employee
- $500,000 policy limit

B. Commercial General Liability:

Combined single limit: $1,000,000 éach occurrence
$2,000,0600 annual aggregate

C. Comprehensive Automobile Liability
(to include owned, non-owned and hired vehicles):
Combined single limit: $1,000,000 each occurrence
$1,000,000 annual ageregate

D. Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of
insurance that it has obtained a professional services liability insurance policy with $2.000,000 each
occurrence and per aggregate minimum coverage for negligence and errors and omissions. If any claims are
paid against its professional services liability insurance policy, the Architect agrees to purchase additional
insurance in order to maintain the minimum coverage of $2,000,000 each occurrence and per aggregate. The
insurance shall remain in effect during the entire duration of the contract and for eight years after substantial
completion of the project. For policies written on a “Claims Made” basis, the Architect agrees to maintain a
retroactive date prior to or equal to the effective date of the contract. The Architect shall contractually require
any structural engineering firm it hires to maintain professional lHability insurance in the same amount and
with the same provisions indicated above. The Architect’s policy shall provide that it shall indemnify and
save harmless the State and its officers, agents and employees from claims, suits, actions, damages and costs
of every name and description resulting from negligence and errors and omissions in the wmk performed by
the Architect under the terms of the coniract.

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DCS and shall contain a provision that coverages will not be changed, canceled, or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DCS. Each insurance
policy shall state that the insurance company agrees to investigate and defend the insured against all claims for
damages to the extent that all alleged damages might be covered by insurance. Such insurance policies shall name
the State as an additional insured, except that the State shall not be named as an additional insured with respect to the
coverage for the statutory workers' compensation, automobile liability, and employer's liability insurance and to the
coverage for professional liability insurance. Certificates of insurance showing such coverages as required in this
article shall be filed with the DCS prior to the time this contract is executed on behalf of the State.

IV.PAYMENT OF ARCHITECT'S FEE

A. The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of
this contract, It is understood that no changes or adjustments shall be made in said fee unless the scope of the
work performed or to be performed by the Architect has substantially changed as determined by the
Commissioner of the Department of Administrative Services, D1v131on of Construction Services, hereinafter
referred to as the Commissioner.
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B. Said fee includes all costs of living, transportation and communication, whether within or without the State of

Connecticut, connected with the discharge of the Architect’s duties under this contract unless express written
notification to the contrary is received from the State.

C. No payments shall be made until the materials submitted have been reviewed and approved by the Department

of Administrative Services, Division of Construction Services.

VY. SPECIAL SERYICES

A, Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical

engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other
percentage deemed reasonabie by the Commissioner, for overhead and profit. The Architect’s selection of the
consultant retained in connection therewith is to be submitted for approval. '

. If, in the opinion of the State, any splecial technical service is required which is not usually furnished in

architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit.

. Should the Architect itself wish to perform special services as described in Sections A and B of this article,

the Architect shall submit to the State a written quotation of the cost of its performing such services.  The
quotation shall not inclide, nor shall the Architect be paid for, an additional percentage of the cost for
overhead and profit. The State shall decide whether to allow the Arxchitect to perform the work with its own
forces based on its quotation, and shall notify the Architect accordingly.

. If at any time during the term of this contract the State should require the Architect to make any substantial
change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required-and shall be entitled to reasonable compensation therefor.
The Commissioner shall determine the amount of such compensation and the manner of payment thereof. If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or imake changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation. :

in addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the
Cormmissioner.

. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the

Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to
such drawings and specifications as may be required by job conditions. The Commissioner shall determine
the amounts of such fees.

V1. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

202

A, Schematic Design Phase

Pursuant to conferences with the State, de51gns shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article II. The Architect shall
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submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds boih the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shail be made without additional compensation to the Architeet.

. Design Development Phase

The Architect must receive written notice from the State fo proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in all
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this contract.

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the construction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shall also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract., The revisions shall be made without additional compensation to the Architect.

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3} 8"
x 16" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professional skill and ability to discharge his services as required by this contract.

. Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documents phase before
commencing the phase. The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities,
labor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI (Construction
Specifications Institute) format and in accordance with Part II of Chapter 60 of the Connecticut General
Statutes, as revised, when applicable. The Architect shall submit for review and approval the number of sets
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
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review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skill and ability to discharge his services as required by the contract.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that timme, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

If the project involves either new construction and/or additions to an existing facility, the Architect will
consult with the client agency and develop the first year estimated operatmg cost for the project’s
utilities including, but not limited to, heating, cooling, water and sewer.

All original final tracings shall, together with the specifications typed in letter quality print on one side of §
172" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CDD ROM disk of both to DCS. This submission will
conclude the contract documents phase of the contract.

. Bidding Process

In the event the Department of Administrative Services, Division of Construction Services, bids the contract
drawings and specifications, the Architect shall, as part of the design services to be rendered for his
established fee, include as much of his professional services as the State deems necessary for the well-being of
the project and the efficient prosecution of the bidding process. '

VII. ARCHITECT'S DUTIES DURING CONSTRUCTION

202

A. If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,

the Architect shall, as part of the services to be rendered for his established fee, include as much of his
professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work. The Architect shall not, however, be required to
undertake continuous on-site observation of the work. If the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafter
provided in Article VIIL

. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services
during construction be requested, such services shall include, but not be limited to, the following;

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
variations from the materials specified and the methods of construction authorized. The Architect shall not
be required to guarantee the performance of the general contractor or his subconiractors;

The Architect is obligated to immediately notify the DCS project manager, in writing, whenever any work
is unsatisfactory, faulty or defective, or does not conform to the contract documents.

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;
participate in monthly meetings with the general contractor to obtain information necessary to be able to
update the as-built drawings.

3. submit fo the Department of Administrative Services, Division of Construction Services, on the fifteenth
and last days of each month, in such form as directed by the State, observation-based reports regarding the
progress of the wmk

4. examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (5) calendar days of receipt of such proposals so
as not to delay the work;
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5. review and return partial payment requisitions submitted by the general contractor within three (3) working
days of the receipt of such submittals;

6. review and comment on shop drawings submitied to him for review. This service is to be performed
within five (5) working days of the receipt of such submittals unless the Department of Administrative
Services, Division of Construction Services, assents to written notification of why this cannot be
accornplished;

7. within thirty (30) calendar days after receipt, record on the original final tracings and CAD disks returned
to him after the construction contract award all changes made during the period of construction as
furnished and recorded by the general contractor, and, at his expense, provide reproducible mylars and
updated CAD disks to the State which reflect such changes. The mylars and CAD disks shall become the
property of the State;

8. fully cooperate with the Department of Administrative Services, Division of Construction Services, during
the progress of the work,

C. In the event that the time period of the construction contract is exceeded by more than 10% due to no fault of

the Architect, the Architect may be paid for any additional services required beyond the 10% construction
contract time overrun a reasonable fee to be determined by the Commissioner. The question of fault or no
fauit on the part of the Architect shail be determined by the Cominissicner.

VIII. TERMINATION OF CONTRACT

A. Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate

the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination.
The notice of termination shali be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery. Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State ali data, drawings, specifications, reports, estimates, summaries, and such other information and
materials as may have been accumulated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shall become the property of the
State. ‘

. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable
compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anticipated profit on unperformed services. The Commissioner shall determine the amount of such
compensation.

. If the termination is for reason of failure of the Architect to fulfill his contract obligations, the State may take
over the work and prosecute the same to completion by contract or otherwise. In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby.

. If after notice of termination for failure of the Architect to fulfill his confract obligations it is determined that
the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of
the State. In such cvent, the Architect shall be entitled to reasonable compensation as provided in Section B
of this article. '

. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract

shall be considered terminated. In the event of such termination, the Architect's estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this contract. The Comunissioner shall determine the amount of such payment.

. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies

provided by law or under this contract.

IX. SUSPENSION QF THE WORK

202

A, The State, at any time, may suspend all or any part of the services of the Architect. In such event, the

Architect shall be given three (3) days’ notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any
claim on the part of the Architect as to faiture to receive notice of such suspension.
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B. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as
the Commissioner shall deem reasonabie. :

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
occur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may wnilaterally elect to terminate the remaining work.

D. In the event the State decides to suspend any work under this coniract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract.

E. if the Architect should be unwilling or unable to perform the services required by this contract at the time the
State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof,

X. CONFIDENTIALITY OF DOCUMENTS

A. The Architect agrees on behalf of the Architect and the Architect’s principals, employees, agents, heirs,
successors and assigns that they shall only utilize drawings, specifications, maps, reports, records or other
documents to the extent necessary for the performance of the Architect's work and duties under this
contract. This limitation on use applies to those items produced by the Architect, as well as to those items
received by the Architect from the Department of Administrative Services, Division of Construction
Services, or others in connection with the Architect's work and duties under this contract.

B. The Architect further agrees that said drawings, specifications, maps, reports, records and other documents
may not be released to any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of the Department of
Administrative Services, Division of Construction Services.

C. The Architect further agrees that the following provision will be included in its contracts with sub-
consultants:

Any and all drawings, specifications, maps, reports, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and duties under this contract. Said drawings,
specifications, maps, reports, records and other documents may not be released to
any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of
the Department of Adininistrative Services, Division of Construction Services. When
any such drawings, specifications, maps, repotts, records or other documents are no
longer needed, they shall be destroyed.

XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, ANTI-
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE
LAWS ' ‘

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if
it read "Architect" and references to "contract” shall mean this Contract.

A. Non-discrimination.

{a) For purposes of this Section, the following terins are defined as follows:

i, "Commission" means the Commission on Human Rights and Opportunities;
ii, "Contract” and “contract” include any extension or modification of the Contract or contract;
iii. "Contractor" and “contractor” include any successors or assigns of the Contractor or
contractor;
iv.  "Gender identity or expression” means a person's gender-related identity, appearance or

behavior, whether or not that gender-related identity, appearance or behavior is different from
that traditionally associated with the person's physiology or assigned sex at birth, which
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gender-related identity can be shown by providing evidence including, but not limited to,
medical history, care or treatment of the gender-related identity, consistent and uniform
assertion of the gender-related identity or any other evidence that the gender-related identity is
sincerely held, part of a person's core identity or not being asserted for an improper purpose.

v.  “good faith" means that degree of diligence which a reasonable person would exercise in the
performance of legal duties and obligations;
vi.  "good faith efforts" shall include, but not be limited to, those reasonable initial efforts

necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with such

requirements;

vil.  "marital status" means being single, married as recognized by the State of Connecticut,
widowed, separated or divorced;

viii. "mental disability" means one or more mental disorders, as defined in the most recent edition

of the American Psychiatric Association’s "Diagnostic and Statistical Manual of Mental
Disorders", or a record of or regarding a person as having one or more such-disorders;

ix.  "minority business enterprise” means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) who are active in the daily affairs of the enterprise, (2) who have the power to
direct the management and policies of the enterprise, and (3) who are members of a minority,
as such term is defined in subsection {(a) of Connecticut General Statutes § 32-9n; and

X, "public works contract” means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, convetrsion, extension, demolition or repair of a public building, highway or
other changes or improvements in real property, or which is financed in whole or in part by the
State, including, but not limited to, matching expenditures, grants, loans, insurance or
guarantees.

For purposes of this Section, the terms "Contract" and “contract” do not include a contract where each
contractor is (1) a political subdivision of the state, including, but not limited to, a municipalify, (2) a quasi-
public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to
any federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the
federal government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or
government described in the immediately preceding enumerated items (1), (2), (3), (4) or (5).

(b) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, mental
retardation, mental disability or physical disability, including, but not limited to, blindness, unless it is
shown by such Contractor that such disability prevents performance of the work involved, in any manner
prohibited by the laws of the United States or of the State of Connecticut; and the Contractor frther agrees
to take affirmative action to insure that applicants with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, religious creed, age, marital
status, national origin, ancestry, sex, gender identity or expression, mental retardation, mental disability or
physical disability, including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all solicitations or
advertisements for employees placed by or on behalf of the Contractor, to state that it is an "affirmative
action-equal opportunity employer" in accordance with regulations adopted by the Commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which the Contractor has a
collective bargaining Agreement or other contract or understanding and each vendor with which the
Contractor has a contract or understanding, a notice to be provided by the Commission, advising the labor
union or workers’ representative of the Contractor's commitments under this section and to post copies of
the notice in conspicuous places available to employees and applicants for employment; (4) the Contractor
agrees to comply with each provision of this Section and Connecticut General Statutes §§ 46a-68e and 46a-
68f and with each regulation or relevant order issued by said Commission pursuant to Connecticnt General
Statutes §§ 46a-56, 46a-68e and 46a-68f; and {5) the Contractor agrees to provide the Commission on
-Human Rights and Opportunities with such information requested by the Commission, and permit access to
pertinent books, records and accounts, concerning the employment practices and procedures of the
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Contractor as relate to the provisions of this Section and Connecticut General Statutes § 46a-56. Ifthe
conlract is a public works contract, the Contractor agrees and warrants that he will make good faith efforts
to employ minority business enterprises as subcontractors and suppliers of materials on such public works
projects.

{¢) Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the
following factors: The Contractor's employment and subcontracting policies, patterns and practices;
affirmative advertising, recruitment and training; technical assistance activities and such other reasonable
activities or efforts as the Commission may prescribe that are designed to ensure the participation of
minority business enterprises in public works projects.

(d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the
Commission, of its good faith efforts.

{e) The Contractor shall include the provisions of subsection (b} of this Section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subconfract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for '
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided if such Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

(f) The Contractor agrees to comply with the regulations referred to in this Section as they exist on the date
of this Contract and as they may be adopted or amended from fime to time during the term of this Contract
and any amendments thereto. -

(2) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will
not discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) the Contractor agrees
to provide each labor union or representative of workers with which such Contractor has a collective
bargaining Agreement or other contract or understanding and each vendor with which such Contractor has a
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities
advising the labor union or workers' representative of the Contractor's commitments under this section, and
to post copies of the notice in conspicuous places available to employees and applicants for employment;
(3) the Contractor agrees to comply with each provision of this section and with each regulation or relevant
order issued by said Commission pursuant to Connecticut General-Statutes § 46a-56; and (4) the Contractor
agrees to provide the Commission on Human Rights and Opportunities with such information requested by
the Commission, and permit access to pertinent books, records and accounts, concerning the employment
practices and procedures of the Contractor which relate to the provisions of this Section and Connecticut
General Statutes § 46a-56.

(h) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or
-purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shali be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Cominission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Comunission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided, if such Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.
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B. EXECUYIVE ORDERS.

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill,
promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of
Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment
openings and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999,
concerning violence in the workplace, all of which are incorporated into and are made a part of the contract
as if they had been fully set forth in it. The contract may also be subject to the applicable parts of Executive
Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006, concerning confracting reforms and
Executive Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of
cleaning products and services, in accordance with their respective terms and conditions. If Executive
Orders 7C and 14 are applicable, they are deemed to be incorporated into and ar¢ made a part of the
contract as if they had been fully set forth in it. At the contractor’s request, the Department shall provide a
copy of these orders to the contractor.

i. The contractor agrees to abide by such Executive Orders,

2. The State Contracting Standards Board may review this confract and recommend termination of the
- contract for a violation of the State Ethics Code (Chapter 10 of the general statutes) or section 4a-100 -
of the general statutes, or wanton or reckless disregard of any state contracting and procurement
process by any person substantially involved in such contract or state contracting agency.

3. This contract may be cancelled, terminated or suspended by DCS or the State Labor Commissioner for
violation of or noncompliance with Executive Orders No, Three or Seventeen or any State or federal
law concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not party to
this contract. The State Labor Commissioner shall have continuing jurisdiction regarding contract
performance concerning nondiscrimination and listing all employment openings with the Connecticut
State Employment Service until the contract is completed or until the contract is terminated prior to
cormpletion.

4. The coniractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and
Raules issued by the State Labor Commissioner to implement Executive Order No. Three, and that the
contractor will not discriminate in its employment practices or policies, will file all reports as required,
and will fully cooperate with the State of Connecticut and the State Labor Commissioner.

5. This contract may be cancelled, terminated, or suspended by DCS or the State for violation of or
noncompliance with Executive Order Sixteen. In addition, the contractor agrees to include a copy of
Executive Order Sixteen, and the requirement to comply with said order, in all contracts with its
contractors, subcontractors, consultants, subconsulitants and vendors.

C. ANTI-HARASSMENT POLICY.

This contract is subject to the provisions of the Department of Administrative Services” Anti-Harassment
Policy (“Policy™) and, as such, the contract may be cancelled, terminated, or suspended by the State in the
event that the contractor, its employees, contractors, subcontractors, consultants, subconsultants, or vendors
engage in behavior prohibited by the provisions of the Policy (a copy of the Policy is available on the DAS
website). The contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as
defined in such Policy, in all contracts with its contractors, subcontractors, consultants, subconsultaats, and
vendors.

D. SUMMARY OF STATE ETHICS LAWS,

Pursuant to the requirements of section 1-161qq of the Connecticut General Statutes, the summary of State
ethics laws developed by the State Ethics Commission pursuant to section 1-81b of the Connecticut General
Statutes is incorporated by reference into and made a part of the contract as if the summary had been fully set
forth in the contract

E. CAMPAIGN CONTRIBUTION RESTRICTION
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For all State contracts, defined in Conn. Gen. Stat. §9-612(g)(1) as having a value in a calendar year of
$50,000 or more, or a combination or series of such agreements or contracts having a value of $100,000 or
more, the authorized signatory to this contract expressly acknowledges receipt of the State Elections
Enforcement Comimnission’s notice advising state contractors of state campaign contribution and solicitation
prohibitions, and will inform its principals of the contents of the notice, as set forth in "Notice to Executive
Branch State Contractors and Prospective State Contractors of Campaign Contribution and Solicitation
Limitations,” attached as "Attachment."

XIO.WHISTLEBLOWING

This contract may be subject to the provisions of Section 4-61dd of the Connecticut General Statutes. In
accordance with this statute, if an officer, employee or appointing authority of the Architect takes or threatens to
take any personnel action against any employee of the Architect in retaitation for such employee's disclosure of
information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts
or the Attorney General under the provisions of subsection (a} of such statute, the Architect shail be liable for a
civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the
value of this contract. Each violation shall be a separate and distinct offense and in the case of a continuing
violation, each calendar day's continvance of the violation shall be deemed to be a separate and distinct offense.
The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of
such statute, each large state contractor, as defined in the statute, shall post a notice of the provisions of the
statute relating to large state contractors in a conspicuous place which is readily available for viewing by the
employees of the Architect. ‘

XIII. ANNUAL CERTIFICATION

If the aggregate value of this contract is $50,000.00 or more, including all amendments and/or commission
letters, then the Architect shall annually submit electronically, on or within two (2) weeks of the anniversary date
of the execution of this contract, a completed Gift and Campaign Contribution Certification and notify the DCS
Legal Unit that it has been uploaded. Said certification shall be uploaded on the Department of Administrative
Services website. For the purposes of this article, the execution date of the contract shall be the date the
Commissioner of DAS signs the contract. '

"XTV. SOVEREIGN IMMUNITY

The parties acknowledge and agree that nothing in the Solicitation or the contract shall be construed as a
modification, compromise or waiver by the State of any rights or defenses of any immunities provided by Federal
Iaw or the laws of the State of Connecticut to the State or any of its officers and employees, which they may have
had, now have or will have with respect to all matters arising ouf of the contract. To the extent that this section
conflicts with any other section, this section shall govern.

XV.STATE’S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

(a) Al services performed by and material supplied by the Architect under this contract shall be subject to the
inspection and approval of the State at all times, and the Architect shall furnish all information concerning
such material and services as may be requested by the State.

(b) The Architect shall maintain, and shall require each of its subcontractors hereunder to maintain, accurate and
complete records, books of account and other documents that delineate the nature and extent of the State’s,
Architect’s, and, in the case of each subcontract, the applicable subcontractor’s, performance hereunder.
The Architect shall maintain all such documentation and any and all other of its records (whether stored in
electronic or other form) that in any way pertain or relate to this contract and/or the actual or alleged
performance and/or lack of performance by any party hereunder (individually and collectively, “Records™)
at the Architect’s address provided on the first page of this contract or such other location as is approved in
writing in advance by the State.

(c) The Architect agrees to make all of its Records available for inspection and/or examination, and copying,
by the State's authorized representatives during reasonable hours. The State and its representatives also
shall have the right, at reasonable hours, to inspect and examine all of the part(s) of the Architect’s and its
subcontractors’ plant(s) and/or place(s) of the businesses which, in any way, are related to, or involved in,
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the performance of this contract and/or any subcontract to ensure compliance with the same. Except in the
case of suspected fraud or other abuse or in the event of an emergency, the State will give the Architect at
least twenty-four {(24) hours notice of any intended inspections or examinations.

(d) At the State's request, the Architect shall provide the State with hard copies of or electronic media
containing any data or information in the possession or control of the Architect which pertains to the State's
business or this contract.

{e) The Architect agrees that it will keep and preserve or cause to be kept and preserved all of its Records until
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier
termination of this contract, as the same may be extended or renewed, and any holdover period.

(f) The Architect also agrees that it will require each subcontractor under this contract to maintain all of its
Records until three (3) years after the expiration or earlier termination of said subconiract or other agreement,
as the same may be renewed or extended.

{g) If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records
shall be (and shall be required to be) retained until all litigation, claims or audit findings have been
resolved.

(h) The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any
contract or other agreement it enters into with any subcontractor under this contract.

XVI. DISCLOSURE OF RECORDS

This contract may be subject to the provisions of section 1-218 of the Connecticut General Statutes. In
accordance with this statute, each contract in excess of two million five hundred thousand dollars between a
public agency and a persont or entity for the performance of a governmental function shall (&) provide that the
public agency is entitled to receive a copy of records and files related to the performance of the governmental

. funetion, and (b) indicate that such records and files are subject to FOIA and may be disclosed by the public
agency pursuant to FOIA. No request to inspect or copy such records or files shall be valid unless the request is
made to the public agency in accordance with FOTA. Any complaint by a person who is denied the right to
inspect or copy such records or files shall be brought to the Freedoin of Information Commission in accordance
with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes.
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C - ATTACHMENT' _ .

CONNECTICUT STATE ELECTIONS EN'FORCEMENT COMMISSION
Rev. 1111
Page lol2

‘This notice is provided under the authority of Connecﬁout General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for
the purpose of informing state contractors and prospectwe state contractors of the following law (italicized words are deﬁned_on

the reverse side of this page).

No state confractor, prospeciive state contractor, principal of a state contractor or principal 'of a prospective stafe contractor, with regard
to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or
principal of a holder of a valid prequalification certificate, shall make a-contribution to (i) an exploratory committee or candidate committee
established by a cendidate for nomination or election to the office of Governor, Lieutenant Govemnor, Attorney General, State Comptroller,
Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of
such candidates, or (iii) a party committes (which includes tovm commitiees). '

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory
committes or candidate committee ‘established by a candidate for nomination or election to the office of State senator or State
representative, (ii) & political committee authorized to make contributions or expendifures to or for the benefit of such canduiates or (iii) a

party committee.

On and after Jamlary 1, 2011, no state contractor, prospective state contractor ‘principal of a state contractor or principal of a prospective
state contractor, with rega:d to a state contract or state contract solicitation with or from a state agency in the executive branch or a
quasi-public ageney or a holder, or principal of a2 holder of 4 valid prequalification certificate, shall knowingly solicit confributions from
the state contractor's ar prospective state confractor's employees or from a subconiractor ot principals of the subcontractor on behalf of (i)

"an exploratory commitiee or candidate committes established by a-candidate for nomination or election to the office of Govemor,
Licutenant Governor, Attorney Gieneral, State Comptroller, Secretary of the State or State Treasurer, (1t) a political committee authorized to
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee.

State contractors and prospechve state contractors are Tequired to inform their plmcnpals of the above prohibitions, as apphoable and the
possible penalties and other censequences of any violation thereof . .

Contributions or solicitations of confributions made in vmlatlon of the above prohlbltlous may result in the following c1V11 and criminal
‘penalties: .

Civil penalties—Up to $2,000 or twice the amount of the prohibited conftribution, whichever is greater, against a principal or a contractor.
Any state contractor'or prospettive state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to
its principals of these prohibitions and the possible consequences of their violations may also be subject o civil penalnes of up to $2,000 or
twice the amount of the prohibited contnbutlons made by their principals.

Criminal Denalhes——Any knowing-and willful violation of the prohibition is a Class D felony, which may subject the V1olator fo .
imprisonment of not more than 5. years, ot not more thaa $5,000 in fines, or both : .

In the case of a state contractor contributions made or solicited in violation of the above pro}:ubmons may, result in the contract bemg
voided. - .
In the case of a prospective state contractor, confnbu‘qons made or solicited in violation of the above prohibitions shall result in the contract

described in the state contract solicitation not being awarded to the prospective state’ contractor, unless the State Elections Enforcement
Commission determines that Imhgatmg circumstances exist concerninyg such vielation.

The State shall not award any other state confract o anyone found in violation of the above prohibitions for a penod of one year after the
election for which such contribution is made or solicited, unless-the State Elections Enforcement Commission determines that mltlgatmg

circumnstances exist concerning such violation.

Additional mformatlon may be found on the website of the State Elections Enforoement Commlssmn, www.ct. gov/see Click on the link
to "Tobbyist/Contractor Lmtatlons i .
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CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION
Rev. 1411
Page2 ol2

“State contractor” means a person, business entity or nonprofit organization that enters into a state contract, Such person, bvsiness entity or nonprofit
organization shall be deemed to be a state confractor until December thirty-first of the year in which such contract terminates. “State contractor” does not
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political
subdivision exclusively amongst themselves to firther any purpose anthorized by statute or charter, or an employee in the executive or legislative branch of
state government or a quasi-public agency, whether in the classified or nuclassified service and full or part-time, and only in such person's capacity as a state
or quasi-public agency employee. .

“Prospective state contractor” means a person, business entity or nenprofit organization that (i) s submiis aresponse to a state contract solicitation by the state,
a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state ageney or a quasi-public ageney, until the
contract has been éntered into, or {ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Sezvices under section 4a-100.
“Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entifies or associations duly-
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee
in the executive or leglslatwe branch of state government or a quasi-public agency, whether in the classified or uncla551ﬁed service and full or part-time, and
only in such person's capacity as a state or quasi-public agency employee,

“Principal of a state contractor or prospective state contractor” means {i} any individual vho is a member of the board of directors of, or has an ownership
interest of five per cent or more in, a state contracior or prospective state contractor, which is a business entity, except for an individual who is a member of
the board of directors of a nonprofit organization, {ii} an individual who is employed by a state contractor or prospective state contractor, which is a business
sntity, as president, tréasurer or executive vice president, (iii) an individual who is the chief executive officer of a staté contractor or prospective state

| contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses
comparable powers and duties, {iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary
responsibilities vith respect to a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual deseribed in this
subparagraph, or {vi} a political committee established or controlled by an individual described i in this snbparagraph or the business entity or nonprofit
organization that is the state confractor or prospective state contractor

“State contract” means an agrecment or contract with the state or any state agency or any quasi-public agency, let through a procurement process or
otherwise, having a value of fifty thousend dollars or more, or a combination or series of such agreements or contracts having 2 value of one hundred
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the fumnishing of any goods, material, supplies, equipment or any items of
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a
licensing arrangement, or (v1) a grant, loan or loan guaranfee. “State contract” does not include any agreement or contract with the state, any state agency or
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement
or contract between the state or any state agency and the United States Department of the Navy or the United States Departmant of Defense.

“‘State confract solicitation” means a request by a state agency or quasi-puble agency, in whatever form 1ssued, including, but not limited to, an invitation to
bid, request for proposals, request for information or request for quotes, fuviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competitive procurement. .

“Managerial or dlscrenonary responsibilities with respect to a state contract” means havmg direst, extenswe and substzmhve responmblhtles with respect to
the negotiation of the state contract and not penpheral clerical or ministerial responsibilities.

“Dependent child” means a child residing in an mdlwdual’s household who may legally be claimed as a depenc[ent on the federal income tax of such
individual,

“Solicit” means (A) requeshng that a contribution be mads, (B} participating in any fund-raising activities for a candidate committee, exploratory
committee, political committes or party committes, including, but not limifed te, forwarding tickets to potential contributors, receiving contributions for
transmission to any such committee or bundling contributions, (C) servmg as chairperson, treasurer or deputy treasurer of any such committee, or (D}
ostablishing a political committee for the sole purpose of soliciling or receiving contributions for any committee. Solicit does not include: (i) making 2
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii} mfoma.mg any person of a position taken by a candidate for
public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public offics; or (iv) serving as a
member in any party committee or as an oﬁicer of such committee that is not otherwise prohibited in this section.

“Subcontractor” means any person, business entity or nonproﬁt orgamzatlon that contracts to perform part or all of the obligations of a state coatractor's
state contract. Such person, business entity or noaprofit orgamization shall be desmed to be a subcontractor until December thirty first of the year in which
the subconfzact terminates. “Subcontractor” does netinclude (i) a municipality or any other political subdivision of the state, including any entities or
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter,
or (i) an ernployes in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and
fuil or part-time, and only in such person's capacity as a state or quasi-public agency employee.

“Principal of a subcontractor” means (1) any individual who is a member of the board of directors of, or has an dwnership interest of five per cent or more in,
a subconiractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an mdlvxdual
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief
executive officer of a subconiractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respéct to a subcontract
with a state contractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or {vi) a
political committee established or Sontrolled by an individual described in this subparag;raph or the busmess entity or nonprofit organization that is the
subcontractor,
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