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STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF CONSTRUCTION SERVICES

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER: BI-RT-881
CONTRACT NUMBER: BI-RT-881-ARC

This contract for professional services herein designated in connection with the project entitled

New Vinal Technical High School and Athletic Facilities

5

N LA N
is entered into this .: 5 day of | t R , 2017, by and between the State of Connecticut, hereinafter
called the State, acting herein by its Commissioner or designee, duly authorized, of the Department of Administrative
Services (DAS), Division of Construction Services (DCS), under the provisions of Sections 4-8, 4b-1, 4b-1b, 4a-1,
4a-la, 4a-2, and 4b-3 of the Connecticut General Statutes, as revised and/or amended, and

The S/L/A/M Collaborative, Inc.
80 Glastonbury Boulevard
Glastonbury, CT 06033

hereinafter called the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, terms and conditions
herein contained, do hereby agree as follows:

1. The Architect shall provide professional services for the project in accordance with Exhibit A, which is attached
hereto and made a part hereof, and the "Terms and Conditions of Contract between State and Architect,”
Department of Administrative Services, Division of Construction Services, Form CS-3A dated February 3, |
1998, and last revised June 29, 2016, which document is attached hereto as Attachment | and made a part
hereof.

2. The Architect's total fee of Eight Million Four Hundred Six Thousand Dollars ($8,406,000.00) shall be paid
as indicated below, and such other work as described in Section II of Exhibit A, which exhibit is attached hereto
and made a part hereof, for the completion of the work specified when previously authorized in writing:

A. Schematic Design Phase: One Million Two Hundred Forty Three Thousand Five Hundred Dollars
($1,243,500.00);

B. Design Development Phase: One Million Six Hundred Fifty Eight Thousand Dollars ($1,658,000.00);

Contract Documents Phase: Two Million Four Hundred Eighty Seven Thousand Dollars
($2,487,000.00);

D. The Architect shall be paid a sum of Four Hundred Fourteen Thousand Five Hundred Dollars
($414,500.00) after the documents to be provided in the contract documents phase are bid by the
Department of Administrative Services, Division of Construction Services, and the Architect’s duties for the
bidding phase have been completed to the Department of Administrative Services, Division of Construction
Services’ satisfaction, or when the State's construction contract with the general contractor is signed. If i
neither oceurs, this amount will not be earned and paid.

E. In the event the State approves and allocates funds for construction, a sum of Two Million Four Hundred
Eighty Seven Thousand Dollars ($2,487,000.00) shall be paid to the Architect for construction
administration services, if such administration is requested by the Department of Administrative Services,
Division of Construction Services. This sum includes the costs of services of any clerical and/or technical
assistants working in the Architect's office or in the field. Said sum, less the amount stated in subsection
E. 1 below, shall be paid in equal monthly installments, based upon the construction contract time, until
payment reaches 90% of the construction administration sum, less the amount stated in subsection I.1
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below. An additional 5% of the construction administration sum, less the amount stated in subsection E.
1 below, shall be payable upon (1) completing project close out as required by the General Conditions and
the General Requirements of the Contract for Construction and (2) the receipt of record drawings. The
balance of the construction administration sum, less the amount stated in subsection E.1. below, shall be
payable upon Certification of the Final Application for Payment.

The duties of the Architect for said construction administration are as indicated in Article VII of the "Terms
and Conditions of Contract between State and Architect."”

In the event the Commissioner of the Department of Administrative Services, Division of Construction
Services, hereinafter called the “Commissioner,” determines that the Architect has not performed its
services as required by this contract, then the equal monthly installments shall be adjusted to a percentage
commensurate with the level of the actual performance of the construction administration services. The
equal monthly installment payments can be readjusted to a percentage commensurate with the level of the
Architect’s actual improvement of performance of construction administration services. The issue of the
Architect’s performance of services shall be determined by the Commissioner.

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the
construction administration sum, less the amount stated in subsection E. 1 below. An additional 5% of
the construction administration sum, less the amount stated in subsection E. 1 below, shall be payable
upon (1) completing project close out as required by the General Conditions and the General Requirements
of the Contract for Construction and (2) the receipt of record drawings. The balance of the construction
administration sum, less the amount stated in subsection E. 1 below, shall be payable upon Certification
of the Final Application for Payment.

Nothing contained herein shall limit the State’s right to terminate or suspend this contract pursuant to
Articles VIII and IX of the Terms and Conditions of the contract.

E. 1. The Architect shall be paid a sum of Zero Dollars ($0.00) after (i) satisfactory completion of the
commissioning process (which is defined as the submission of the Post Occupancy Commissioning
Report as described in the DCS Capital Projects High Performance Buildings Guidelines) and (ii)
receipt by the DCS of one (1) copy of the submitted LEED certification packet (if pursuing LEED
certification) sent to the U.S. Green Building Council.

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by the sum
hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, conversely,
shall be increased by any payments that the State shall be obligated to make pursuant to the provisions of Article
V and Section C of Article VII of the "Terms and Conditions of Contract between State and Architect." Said
total fee shall also be subject to reduction pursuant to the provisions of the third paragraph of Section D of
Article V of the "Terms and Conditions of Contract between State and Architect." It is also understood that a
reasonable adjustment in said total fee shall be made by the Commissioner of DAS, hereinafter called the
"Commissioner," in the event of termination or suspension, as provided in Articles VIII and IX of the "Terms
and Conditions of Contract between State and Architect.”

The Architect shall provide the work pursuant to the following phases within the time periods specified below
or, at the option of the Department of Administrative Services, Division of Construction Services, within
extended periods to be determined by the Department if the Department is of the opinion that such extensions
are warranted and if the Department evidences its consent to such extensions in writing. The Architect shall not
commence any phase work under the contract until the Architect receives written authorization to proceed from
the DCS Project Manager.

A. Schematic Design Phase: Two Hundred Ten (210) calendar days after receipt of written notice to proceed;

B. Design Development Phase: One Hundred Fifty (150) calendar days after receipt of written notice to
proceed,;

C. Contract Documents Phase: Two Hundred Forty (240) calendar days after receipt of written notice to
proceed.

The Architect's design shall be based on a total construction budget of One Hundred Ten Million Five
Hundred Fifty One Thousand Four Hundred Twenty Nine Dollars ($110,551,429.00).
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10.

11.

12.

The scope of professional services to be provided by the Architect under this contract is set forth in Exhibit A.
The Architect shall submit the following materials for review and approval:

A. Schematic Design Phase: As set forth in Exhibit A, Section 11, paragraph D.4.1;

B. Design Development Phase: As set forth in Exhibit A, Section II, paragraph D.4.2;

C. Contract Documents Phase: As set forth in Exhibit A, Section II, paragraph D.4.3.

The Architect shall develop drawings for this project using computer aided drafting software fully compatible
with an AutoCAD version as approved in writing by the Department of Administrative Services, Division of
Construction Services. After the documents to be provided are approved by the Department of Administrative
Services, Division of Construction Services, and at a time specified by the Department of Administrative
Services, Division of Construction Services, the Architect shall submit an electronic copy of all drawings in a
format approved by DCS. Upon completion of construction of the project, the Architect shall submit a revised
electronic copy utilizing the most recently recognized format of the National CAD Standard basic format to
reflect as-built conditions. All AutoCAD documentation related to a project shall be of a single media type. All
the work called for in this paragraph shall be provided by the Architect at no additional cost to the State.

The following provisions modify the "Terms and Conditions of Contract between State and Architect":

Entire Agreement No prior stipulation, agreement or understanding, verbal or otherwise, of the parties hereto,
their agents or legal representatives shall be valid or enforceable unless embodied in the provisions of this

contract.

Forum and Choice of Law The parties deem the contract to have been made in the City of Hartford, State of
Connecticut. Both parties agree that it is fair and reasonable for the validity and construction of the contract to
be, and it shall be, governed by the laws and court decisions of the State of Connecticut, without giving effect to
its principles of conflicts of laws. To the extent that any immunities provided by Federal law or the laws of the
State of Connecticut do not bar an action against the State, and to the extent that these courts are courts of
competent jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District
of Hartford only or shall be brought in the United States District Court for the District of Connecticut only, and
shall not be transferred to any other court, provided, however, that nothing here constitutes a waiver or
compromise of the sovereign immunity of the State of Connecticut. The Architect waives any objection which it
may now have or will have to the laying of venue of any Claims in any forum and further irrevocably submits to
such jurisdiction in any suit, action or proceeding,.

Approval of State Properties Review Board As provided in Connecticut General Statutes Section 4b-23(i), it is
essential for the Architect contracting with the Department of Administrative Services, Division of Construction
Services, to understand that the approval of the State Properties Review Board must be granted before the
Architect's contract can begin. By providing service without a properly executed contract, the Architect accepts
the risk that payment will not be made by the State of Connecticut.

Approval of the Attorney General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, or an
Associate Attorney General of the State of Connecticut.
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IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Department of Administrative
Services, Division of Construction Services, or his’her designee, duly authorized, and the Architect have executed

this contract.

Attested by

Withess
Print name: J 0 5h e S‘(i g (1 ng

ié irmess

Print name:

Attested by:

Print name;
_ ( &u & QL A
Witness

Print name:_CATHY €. PHEWRS

State of Connecticut

o PN A @m

MelodyA éuuger J

Commissioner ‘
Department of Administrative Services
Division of Construction Services

Date signed: ‘7/ ! 2K / 17

The S/L/A/M Collaborative, Inc.

Print name: | )A;JH.:TL. = ; KAM'I-‘:)JT_,

Its @5._;@@,‘;?_ , Duly Authorized

Date signed: APE;:... Zfi’)l, 25117

Appzov

.

uTEAL Attorney General

A

dos H Kb
Date signed: JIJ/ / P)
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EXHIBIT A

New Vinal Technical High School and Athletic Facilities
Middletown, CT

Project No. BI-RT-881

Contract No.BI-RT-881-ARC

Section I

The scope of professional services to be provided by the Architect under this contract consists of
providing the services called for in the contract in connection with the following construction work:

Design and construct a new Vinal Technical High School on the present athletic fields at the existing .
facility. Once the new facility is built, the old facility will be demolished in order to construct athletic
fields and site buildings.

The new facility is anticipated to be 250,000 gross square feet, serve a student population of 800 with an
additional staff/teachers of 100 people. Spaces within the new building will include, but not be limited
to, classrooms, science labs, administrative suite, library/media center, gymnasium, cafeteria with
culinary arts kitchen, restaurant dining, technical shop areas — auto mechanics and diesel shop, HVAC,
electro/mechanical, machine shop, health technology, caosmetology, electrical, carpentry, and drafting.

Site work consists of parking area to accommodate 250 vehicles, construction of new baseball, soccer,
football and softball fields as well as a new track and tennis courts. A new athletic storage building

along with a new bus garage to park 15 buses are also included.

A. BIM Guidelines

The Architect shall become familiar with and follow the Department of Administrative Services (DAS),
Division of Construction Services (DCS) provisions set forth in the “BIM Guidelines™ as amended and
revised current with the date of this contract. The provisions of the “BIM Guidelines™ are incorporated
by reference herein and shall be as binding upon the parties to this contract as though fully set forth
herein.

B. PM Web Project Management Software

DAS/DCS projects utilize “PMWeb” project management (PMWEB.com) software as their project
management and recording system. PMWeb Project Management Requirements for the
Architect/Engineer (A/E) are as follows:

1. The A/E will be provided with a license or licenses to access the software and for use by their sub-
consultants. The A/E is required to utilize PMWeb for project specific documentation as directed by
the DAS Project Manager.

2. All documents not created in PMWeb shall be scanned, uploaded and maintained by the A/E in the
PMWeb Document Management System for this project and linked to the corresponding record in
PMWeb.

3. The above listed requirements apply to all of the A/E’s sub-consultants. Sub-consultants should
attend the PMWeb training as a part of the A/E Team.

C. High Performance Building Standard Regulations

This project shall comply with the High Performance Building Regulations (Regulations of Connecticut
State Agencies 16a-38k-1 through 9), “the Regulations.”
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The Architect shall take all measures, and shall meet professional standards of care to provide all design
and other services necessary to achieve compliance with the Regulations. The Architect’s scope of
services shall include all services outlined in the DCS Capital Projects High Performance Buildings
Guidelines, including, but not limited to, the Design Professional’s role in commissioning as defined in
ASHRAE Guideline 0-2005.

Nothing contained herein shall be construed to limit the Architect's responsibility to provide drawings,
specifications or other documents or services necessary to meet the requirements of the Regulations.

D. Commissioning Support Services

The Architect shall work with the Construction Manager and Commissioning Agent during design and
construction to ensure that the specified mechanical, electrical and plumbing (MEP) systems are fully
commissionable. The Architect shall support the Commissioning Agent’s efforts as construction
approaches completion and the MEP systems are commissioned. The Architect and Engineering sub-
consultants will meet with the Commissioning Agent to review relevant aspects of the project and will
respond to review comments from the Commissioning Agent as required.

E. Easements

During the design phase, the Architect shall determine the need for any easements, including, but not
limited to, easements in connection with utility services required for the project. If easements are
necessary, the Architect shall provide three (3) copies of an easement map, a legal description and a
recordable mylar.

Section IT

The Architect shall provide the following additional services. The Architect shall be compensated for
said services in the amounts specified below, which amounts are included in the Architect’s total fee
stated in Paragraph 2 of the contract. Said amounts include all sub-consultants fees and the Architect’s

overhead and profit.
A. Land Survey, Utility and Wetlands Identification

The Architect shall provide the following survey services. The Architect is authorized to engage the
services of Milone & MacBroom, Inc., 99 Realty Drive, Cheshire, CT 06410 for the services set
forth in this subsection.

The Architect shall provide a survey of the entire state owned parcel in accordance with Section
3.3.6 of the DCS Consultants Procedure Manual. The survey shall include the following:

1. Legal description of the property (metes and bounds);

2. Provide an A2 Survey Map to include property lines, property corners, easements of
record, flood hazards boundaries, building setback lines, encroachments, and existing
site features;

3. Provide a T2 Survey Map of the site. Utilize 2-foot contours and selected spot elevations
in the area of the new facility. Roadways along the parcel’s perimeter shall be included;

4. Map of all utilities visible on the surface of the ground and compilation of underground
utility information from available mapping and records;

5. Mapping of all site buildings, parking areas, perimeter and internal roadways and
adjoining property owners;
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6. Stakeout of 60 geotechnical borings and survey actual locations after drilling;

7. The Architect shall identify wetlands, delineating between state and federal wetlands,
field flagging of wetlands, soils description, functional evaluation, design plan reviews
for mitigation, and wetlands permit support. Wetlands mapping will be completed in
accordance with Conn. Gen. Stat. §§ 22a-36 to 22a-45, as amended.

The Architect shall provide two (2) paper copies and one (1) electronic copy of the site survey no
later than One Hundred Twenty (120) calendar days after receipt of this approved contract.

The above land survey, utility and wetlands identifications and their accompanying documentation
shall be provided in accordance with the State of Connecticut Regulations of the Department of
Consumer Protection, Articles I and II, Sections 20-300b-1 to 20-300b-20, inclusive, and the
“Standards for Surveys and Maps in the State of Connecticut” adopted by the Connecticut
Association of Land Surveyors, Inc. on September 26, 1996, and shall be certified to the State.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Thirty Eight Thousand Dollars ($38,000.00).

B. Geotechnical Services

The Architect shall provide the following geotechnical services. The Architect is authorized to
engage the services of Welti Geotechnical, P.C., 227 Williams Street, Glastonbury, CT 06033 for

the services set forth in this subsection.
The services to be provided shall include, but not be limited to, the following:

1. Subsurface Exploration and soil borings — Throughout the site, provide thirty (30) soil
borings of approximately twelve (12) feet in depth or to refusal, twenty-nine (29) soil
borings of approximately twenty (20) feet in depth or to refusal, and one (1) soil boring
to a depth of 100 feet or to refusal. Borings are to be directed by the Architect and
coordinated with the DCS Project Manager.

2. Monitor Wells - Install three monitor wells as necessary to establish stabilized water
table elevation in the area within and surrounding the location of the new building;

3. Geotechnical Engineering - Provide a geotechnical evaluation of the soil boring
information, and provide appropriate recommendations for building foundation design
and subsurface preparation;

4. Design Phase - Review of contract documents for conformance with the geotechnical
design intent. Write project specifications pertaining to earthwork. Provide periodic
consultation with the DCS Project Manager;

5. Construction Phase - Provide shop drawing reviews and periodic site visits as requested
by the DCS Project Manager.

The Architect shall provide two (2) copies of the geotechnical report within One Hundred Twenty
(120) calendar days after receipt of this approved contract.

For the above services, the Architect will be paid a fee of Fifty Eight Thousand Dollars
($58,000.00). This fee includes all sub-consultant fees, as well as the Architect’s overhead and profit
for all sub-consultant work as shall be paid as follows:
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Subsurface Exploration and Soil Borings — Forty Three Thousand Dollars ($43,000.00)
Geotechnical Report Issuance — Five Thousand Dollars ($5,000.00)

Design Phase Services— Five Thousand Dollars ($5,000.00)

Construction Phase Services — Five Thousand Dollars ($5,000.00)

C. Traffic Study

The Architect shall perform a traffic study. The Architect is authorized to engage the services of
Milone & MacBroom, Inc., 99 Realty Drive, Cheshire, CT 06410 for the services set forth in this

subsection.

The services to be provided shall include, but not be limited to, the following;:

1.

o

8.

Prepare and submit an Application for an Administrative Decision to the Office of the
State Traffic Administration (OSTA) and respond to any requests from OSTA for
additional information. Prepare a site plan consistent with the application requirements;
Determine existing traffic counts and travel speed data; traffic counts to be conducted at
all existing school driveways and up to four (4) off-site intersections; Travel speed data
and traffic volumes will be collected on Randolph Road and Daniels Street;

Provide Field Reconnaissance observations of school drop-off/pick-up observations at
the current school;

Investigate accident data, analyze future traffic volumes with and without any future
additional school generated traffic, analyze future traffic operations at the school access
driveways and key off-site intersections and assess the need for any mitigation or traffic
improvements;

Provide traffic design and layout for site access and circulation and parking of vehicles;
Provide signage and pavement marking plan;

Review of visibility and sight line conditions focusing on appropriate placement of new
driveways that meet state guidelines of intersectional sight distances;

Obtain a Letter of Concurrence, if required, from the local traffic authority.

The Architect shall submit to the Office the State Traffic Administration the Application for
Administrative Decision within ninety (90) calendar days after receipt of written notice to proceed.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Twenty Thousand Dollars ($20,000.00).

D. Architect’s Preconstruction Scope of Services for CMR Projects

1. Architect’s CMR Preconstruction Scope Of Services - General:

For this Project the Architect shall perform the Basic Services described in this Section D — Architect’s
CMR Preconstruction Scope Of Services. Performance of the services are included in the “Basic Services
Fee” payable by State to the Architect, which are included in the Architect’s total fee stated in Paragraph 2
of this Contract.

The Construction Manager at Risk (CMR) shall be responsible for providing cost estimates; value
engineering and life cycle reports. The Architect/Engineer of Record (A/E) shall collaborate with the CMR
to develop designs and construction documents that are responsive to the Project Budget.
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Definitions:

2.1 Bidding Documents: Collectively, the Bidding Requirements and the proposed Contract Documents,
including any addenda issued prior to receipt of Bids, relevant to competitive bidding for Subcontracts
for designated portions of the Work.

2.2 Conformed Set of Bid Documents: The A/E’s “Construction Documents” that incorporate all
“Addendum” changes made to the “Construction Documents™ during the official “Bid Period™ that are
generated as a result of bidder’s questions. All changed documents shall be signed, sealed, and dated by
the A/E.

2.3 Contract Documents: Mean the CMR Agreement between Owner and CMR, Conditions of the
Contract (General Conditions, General Requirements and other Conditions), Drawings, Specifications,
and Addenda issued prior to execution of the Contract, other documents listed in the Agreement, and
modifications thereto issued after execution of the Contract, all of which shall constitute the Contract.

2.4 Construction Documents: Mean the signed and sealed A/E drawings, specifications that have received
a Building Permit or CTDCS equivalent and are developed to set forth in detail the requirements for
the construction of the project.

2.5 Construction Manager At Risk (CMR): Means a sole proprietor, partnership, firm or corporation,
under a construction manager at risk agreement with CTDCS. The CMR is the Contractor who is
selected to review and participate in the production of the Contract Documents and who agrees upon a
Guaranteed Maximum Price (GMP) to perform the Work identified in the Contract Documents. The
CMR shall solicit Subcontract Bids from Subcontractors on a competitive basis and enter into contracts
with these Subcontractors to perform their subcontract work.

2.6. Project Elements: Means the permanent structures, site improvements and other permanent
developments at the site specifically defined and specified in the Contract Documents requiring
construction and services, which construction and services may constitute the whole or part of the
Project.

ETP Site

The A/E shall provide a File Transfer Protocol (FTP) Site for the CMR Request For Proposals (RFP) for
use during the Best Value Selection of the CMR Firm. This will include establishing the site and populating
the site with the agreed-upon project documents. The A/E will provide to the Project Manager (PM) a
Table of Contents, in MS Word Format, to be placed in the CMR Request For Proposals (RFP) that exactly
matches the contents of the A/E’s FTP Site.

The posted documents may be either:

3.1 the Approved Programming Documents, or

3.2 the Schematic Design Documents, or

3.3 other documents including the present CMR General Conditions, CMR General Requirements, the
existing conditions information and other material as agreed by the DCS PM.

The A/E will provide the site access instructions and password to the DCS PM. The site will be maintained
for the duration of the project.

Specific Documents To Be Furnished By The Architect When Authorized:

201

Upon the receipt of written authorization from the DCS PM the A/E shall provide the following deliverables
as a supplement to the submittal requirements of Article VI of the Terms and Conditions — Attachment 1 of
this Contract and the submittal requirements of the Consultants Procedure Manual: -

4.1 Schematic Design (SD) Phase:

For the 100% Schematic Design Phase submittal the A/E shall furnish the following deliverables as
a Supplement to the SD submittal requirements of Article VI of the Terms and Conditions —
Attachment | of this Contract and the submittal requirements of the Consultants Procedure
Manual:

4.1.1 100% Schematic Design Phase Drawings: Four (4) copies.

4.1.2  Electronic Files of the 100% SD Phase Presentation on CD-ROM: Two (2) copies.
4.1.3  Schematic Design Color Perspective: One (1) 117 x 17" copy.
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4.2

4.1.4  SD Design Narrative Report: Four (4) copies.
Upon 100% completion of SD Phase the A/E shall submit a “Design Narrative Report”
that provides a brief summary of their intent of their design. The Design Narrative shall
be submitted to the DCS PM in accordance with the Consultants Procedure Manual.

4.1.,5  Cost of the Work Estimate: Four (4) copies.

Design Development (DD) Phase:

4.3

The Design Development (DD) Phase Documents shall develop the design of the project in greater

detail confirming or adjusting the design and details as directed by the Owner as a result of Owner

Reviews and Constructability Reviews provided by CMR at the end of 100% SD Phase. The A/E

shall incorporate all of the Owner required changes for all aspects of the Design Development

Phase drawings and specification to further define the size, character and quality of the entire

project as to structural, mechanical, and electrical systems and materials. The exterior envelope

systems, type of structural system, HVAC systems, electrical systems, etc. shall be further
delineated and defined in the Design Development Phase drawings and specifications. For the

100% Design Development Phase submittal the A/E shall furnish the following deliverables as a

supplement to the DD submittal requirements of Article VI of the Terms and Conditions —

Attachment 1 of this Contract and the submittal requirements of the Consultants Procedure

Manual:

4.2.1  Design Development Phase Submittal: Four (4) copies. Upon 100% completion of the
DD Phase the A/E’s DD Submittal shall provide all of the deliverables requirements of
the Consultants Procedure Manual.

4,22  Electronic Files of the 100% DD Phase Design Drawings and Specifications CD-
ROM: Two (2) copies.

4.2.3  Design Narrative Report Update: Four (4) copies.

4.2.4  Cost of the Work Estimate: Four (4) copies.

Construction Document (CD) Phase:

The Construction Document (CD) Phase Documents shall develop the design of the project in
greater detail confirming or adjusting the design and details as directed by the Owner as a result of
Ovwmer Reviews and Constructability Reviews provided by CMR at the end of 100% DD Phase.
The A/E shall incorporate all Owner required changes for all aspects of the CD Phase Drawings
and Specifications to further define the size, character and quality of the entire project as to
structural, HVAC, electrical systems, and materials, etc. The exterior design systems, type of
structural system, mechanical system and electrical system shall be further delineated and defined
in the Construction Document Phase drawings and specifications. For the 50% and 30% CD Phase
submittals the A/E shall furnish the following deliverables as a supplement to requirements of
Atticle VI of the Terms and Conditions — Attachment [ of this Contract and of the Consultants
Procedure Manual:
4.3.1  Construction Document Phase Submittals: Four (4) copies.
Upon 50% and 90% completion of the CD Phase the A/E shall include all of the
following deliverables as a supplement to the requirements of the Consultants Procedure
Manual.
4.3.2  Electronic Files of the 50% and 90% CD Phase Design Drawings and Specifications
CD-ROM: Two (2) copies.
4.3.3  Cost of the Work Estimate: Four (4) copies.
4.34 CMR Conversion of the Architect’s Construction Documents into Bidding
Documents Packages:
Upon completion of the “Construction Documents” (See Section 2, Definitions) and at
the direction of DCS PM, the A/E shall provide the CMR with a complete set of
Construction Documents. The CMR shall then convert the Construction Documents into
logical, competitive, seamless, and distinct Subcontractor “Bidding Documents” (See
Section 2, Definitions) Packages.
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4.4

4.3.5 CMR Subcontractor Bidding Packages:
The CMR shall develop logical, competitive, unified and distinct Subcontractor Bid
Packages with all scopes of work included in the packages.

Bidding Phase:

4.5

As a supplement to the requirements of Article VI of the Terms and Conditions — Attachment 1 of
this Contract and Section 3.5.4, Bidding Phase of the Consultants Procedure Manual the A/E shall
be required to participate in the Bidding Phase as follows:
4,4.1 CMR Subcontractor Pre Bid Conferences:
The A/E and their appropriate Consultants shall be required to attend and participate in all
CMR Subcontractor Pre Bid Conferences.
4.4.2  Subcontractor Bid Addenda:

During the Bidding Phase for each and every CMR Subcontractor Bid, the A/E shall

prepare all addenda and clarification documents, interpret the Construction Documents,

provide an evaluation of equals and substitution and shall cooperate with the CMR and
assist Owner, as requested, in architectural determinations and procedures required during
the bidding phase.

4.4.3  Subcontractor Bid Scope Review Meetings:

Upon determination of the Lowest Responsible Bidder for each Subcontractor Bid and
prior to CMR’s submittal of their Guaranteed Maximum Price (GMP) to the Owner the
A/E shall attend Subcontractor Bid Review Meetings with CMR and the low bid trade
contractor. For some of the trade bids, say 33% of the trades, additional scope review
meetings will occur with the second low bidder. The meetings will include a verification
that all major and important aspects of the design have been included in the low bid. This
review will be hosted by the CMR and attended by DCS PM, the OR/CA and the design
firm plus subconsultants as appropriate.

1 The State of CT is not allowed to negotiate as part of its CMR Lowest
Responsible Bidder contracting process. Therefore, all and any discrepancies
discovered during the Subcontractor Bid Scope Review Meetings must be
performed within the Subcontractors low bid price as accepted by the State.

2 If provisions discovered by this Scope Review create a problem for the
Subcontractor, that legal entity can withdraw their bid and choose to not sign the
contract.

444  GMP Proposal Review

When the CMR submits the GMP Proposal to the Owner, the A/E and their appropriate

Consultants shall review the GMP Proposal and the related “Assumptions and

Conditions” and shall provide their comments and/or recommendations to the Owner for

the Owner’s consideration.

Post Bid Phase - Conformed Set of Bid Documents:

Upon conclusion of the Bidding Phase and prior to the start of construction the A/E shall create a
complete set of Conformed Set of Bid Documents (See Section 2, Definitions). The A/E shall sign,
seal, and date their Conformed Set of Bid Documents. The Conformed Set of Bid Documents shall
comply with the following requirements:
4.5.1  Changes to Electronic Files:
The A/E shall maintain up-to-date electronic drawing and specification files throughout
the Bidding Phase. Specifically, the A/E shall be responsible for incorporating the
following changes into the master electronic drawing and specification files:
| All Addendum Ttems issued during the official Bid Period after DCS’s receipt of
the A/E’s “Construction Documents™ (See Section 6.2, Definitions) and prior to
the Owner’s award of the CMR’s GMP Amendment, for the purpose of
correcting or clarifying the A/E’s “Construction Documents.”
4.5.2  Conformed Set of Bid Documents:
The “Construction Documents” that contain all pre-award “Addenda” changes are known
as the “Conformed Set of Bid Documents.” The Conformed Set of Bid Documents must
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4.5.3

incorporate all changes exactly as indicated on the pre-award Addendum and shall NOT

include any changes, revisions, and/or deletions that were not part of a pre-award

Addendum. If there are any changes, revisions, and/or deletions needed that were Not

part of a pre-award Addendum, the A/E shall notify the DCS PM in writing and submit

“Proposal Request” as a separate document for a post-award construction modification.

The A/E shall prepare the “Conformed Set of Bid Documents” documents as follows:

1 Drawings:

Annotated with revision symbols to identify changes made by all “Addenda”
changes; shall contain the words "CONFORMED BID DRAWING." To avoid
replotting unchanged sheets, "CONFORMED BID DRAWING" may be
stamped on a paper copy of the unchanged original “Final Bid Drawings.” Add
“CONFORMED” Bid Drawings in large letters on the Cover Sheet, which shall
be signed, sealed, and dated by the A/E. All changed drawings shall be
replotted, signed, sealed, and dated by the A/E.

2 Specifications:

Add "CONFORMED BID SPECIFICATION” and the date in the footer at the
bottom of all Specification pages and in large letters on all of the Specification
Cover Sheets that are signed, sealed, and dated by the A/E.

Submission of Conformed Set of Bid Documents:

Prior to the start of Construction the A/E shall provide DCS with a copy of the

Conformed Set of Bid Documents on a CD ROM for use by the CMR and their

Subcontractors for use in preparing shop drawings, coordinating work, etc. When notified

by DCS PM, the A/E shall provide the following:

.1 Submissions to Owner and CMR: Within 14 Calendar days of the notice to
proceed (NTP) to the CMR submit two (2) sets Conformed Bid Documents
(Drawings) on CD ROMs and two (2) sets of Conformed Bid Documents
(Specifications) on CD ROMs. Two (2) sets of hard copy, full size set
Conformed Bid Documents (Drawings) and two (2) sets of hard copy
Conformed Bid Documents (Specifications) with pages annotated as described
above. All hard copy submittals shall be signed, sealed and dated by the A/E.

2 Submissions to Department of Administrative Services, Division of
Construction Services, (OSBI & OSFM) or DCS Code Unit: Within 14
Calendar days of the NTP to the CMR submit two (2) sets of hard copy, full
size set Conformed Bid Documents (Drawings) and two (2) sets of hard copy
Conformed Bid Documents (Specifications) with pages annotated as described
above. All hard copy submittals shall be signed, sealed and dated by the A/E.

5. PRINCIPALS’ MEETINGS
The A/E is advised that there will be principals meetings during the project duration. The principals’
meetings will be attended by the normal Project Management staff and the Principals of the primary firms
involved in this capital project; i.e., the design firm, the CMR Firm, the C.A. firm, the User Agency and the
DCS. There will be two (2) meetings during Design, assume one at the start of Design Development, and
one at the turnover of the Contract Documents. During active construction, there will be principals’
meetings every four (4) months.
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ATTACHMENT 1
(12 pages)

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF CONSTRUCTION SERVICES

FORM CS-3A
February 3, 1998
Last Revision June 29, 2016

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

I. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express
written permission from the State.

II. ARCHITECT'S SERVICES

A.
B.

=2

F.

202

The Architect agrees to prepare and furnish documents as set forth in Article VI.

The Architect agrees to become familiar with and follow the Department of Administrative Services (DAS),
Division of Construction Services (DCS), provisions set forth in the “CONNECTICUT DEPARTMENT OF
ADMINISTRATIVE SERVICES/DIVISION OF CONSTRUCTION SERVICES CONSULTANTS
PROCEDURE MANUAL,” which may be amended and/or supplemented current with the date of this
contract. These guidelines and provisions are incorporated herein by reference and shall be as binding upon
the parties to this contract as though fully set forth herein.

. The Architect shall consult with the DCS Project Manager to ascertain requirements of the project and consult

with proper State authorities and inform himself as to specific institutional conditions that might affect his
contemplated work or the hours or season of its execution, such as type of patients, use of adjacent areas,
interruptions of institutional routine, etc. The drawings and specifications submitted by the Architect for
review and approval by the State shall reflect consideration of those conditions requiring safeguards and
precautionary measures in excess of usual practice.

. Should the Architect require the services of registered consultants at any time during the term of this contract,

their names and qualifications shall be submitted to the State for approval. Such consultants shall provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. The Architect shall pay such approved registered consultants in proportion to
payments received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State.
The Architect covenants and agrees that he shall perform his services under this contract in accordance with
the standards and practices of his profession.

INDEMNIFICATION.

The Architect shall indemnify and hold harmless the State and its officers, representatives, agents, servants,
employees, successors and assigns from and against any and all (1) Claims arising directly or indirectly in
connection with the contract, concerning the negligent acts of commission or omission (collectively, the
“Acts”) of the Architect or Architect Parties, and (2) liabilities, damages, losses, costs and expenses,
including but not limited to attorneys’ and other professionals’ fees, arising directly or indirectly in
connection with Claims, Acts or the contract, to the extent of the Architect’s or Architect Parties” negligence.
The Architect’s obligations under this section to indemnify and hold harmless against Claims includes
Claims concerning confidentiality of any part of or all of the Architect’s bid, proposal or any Records, any
intellectual property rights, other proprietary rights of any person or entity, copyrighted or uncopyrighted
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compositions, secret processes, patented or unpatented inventions, articles or appliances furnished or used in
the performance.

G. ANTITRUST PROVISION.

The Artist hereby irrevocably assigns to the State of Connecticut all rights, title and interest in and to all
Claims associated with this Agreement that the Artist now has or may or will have and that arise under the
antitrust laws of the United States, 15 USC Section 1, ef seq. and the antitrust laws of the State of
Connecticut, Connecticut General Statute § 35-24, ef seq., including but not limited to any and all Claims for
overcharges. This assignment shall become valid and effective immediately upon the accrual of a Claim
without any further action or acknowledgment by the parties. For purposes of this section, the term “Claim”
is defined as follows: “All actions, suits, claims, demands, investigations and proceedings of any kind, open,
pending or threatened, whether mature, unmatured, contingent, known or unknown, at law or in equity, in
any forum.

III. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
employers' liability insurance, comprehensive automobile liability insurance, commercial general liability insurance
and professional services liability insurance to not less than the minimum limits as required in this article, all at no
cost to the State.

A. Statutory Workers' Compensation and Employers' Liability:

1.  Workers' Compensation: Statutory limits

2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illness: $100,000 each employee

$500,000 policy limit

B. Commercial General Liability:

Combined single limit: $1,000,000 each occurrence
$2,000,000 annual aggregate

C. Comprehensive Automobile Liability
(to include owned, non-owned and hired vehicles):
Combined single limit: $1,000,000 each occurrence
$1,000,000 annual aggregate

D. Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of
insurance that it has obtained a professional services liability insurance policy with $5.000.000.00 each claim
and annual aggregate minimum coverage for negligence and errors and omissions. If any claims are paid
against its professional services liability insurance policy, the Architect agrees to purchase additional
insurance in order to maintain the minimum coverage of $5,000,000.00 each occurrence and per aggregate.
The insurance shall remain in effect during the entire duration of the contract and for eight years after
substantial completion of the project. For policies written on a “Claims Made” basis, the Architect agrees to
maintain a retroactive date prior to or equal to the effective date of the contract. The Architect shall
contractually require any structural engineering firm it hires to maintain professional liability insurance in the
same amount and with the same provisions indicated above. The Architect’s policy shall provide that it shall
indemnify and save harmless the State and its officers, agents and employees from claims, suits, actions,
damages and costs of every name and description resulting from negligence and errors and omissions in the
work performed by the Architect under the terms of the contract.

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DCS. The Architect agrees that coverages will not be changed, canceled, or non-
renewed until at least sixty (60) calendar days' prior written notice has been given to the DCS. Each insurance policy
shall state that the insurance company agrees to investigate and defend the insured against all claims for damages to
the extent that all alleged damages might be covered by insurance. Such insurance policies shall name the State as
an additional insured, except that the State shall not be named as an additional insured with respect to the coverage
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for the statutory workers' compensation, automobile liability, and employer's liability insurance and to the coverage
for professional liability insurance. Certificates of insurance showing such coverages as required in this article shall
be filed with the DCS prior to the time this contract is executed on behalf of the State.

IV. PAYMENT OF ARCHITECT'S FEE

A. The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of

this contract. It is understood that no changes or adjustments shall be made in said fee unless the scope of the
work performed or to be performed by the Architect has substantially changed as determined by the
Commissioner of the Department of Administrative Services, Division of Construction Services, hereinafter
referred to as the Commissioner.

. Said fee includes all costs of living, transportation and communication, whether within or without the State of

Connecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State.

. No payments shall be made until the materials submitted have been reviewed and approved by the Department

of Administrative Services, Division of Construction Services.

V. SPECIAL SERVICES

202

A. Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical

engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other
percentage deemed reasonable by the Commissioner, for overhead and profit. The Architect’s selection of the
consultant retained in connection therewith is to be submitted for approval.

. If, in the opinion of the State, any special technical service is required which is not usually furnished in

architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit.

. Should the Architect itself wish to perform special services as described in Sections A and B of this article,

the Architect shall submit to the State a written quotation of the cost of its performing such services. The
quotation shall not include, nor shall the Architect be paid for, an additional percentage of the cost for
overhead and profit. The State shall decide whether to allow the Architect to perform the work with its own
forces based on its quotation, and shall notify the Architect accordingly.

. If at any time during the term of this contract the State should require the Architect to make any substantial

change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor.
The Commissioner shall determine the amount of such compensation and the manner of payment thereof. If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation.

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the

Commissioner.

. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the

Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to
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such drawings and specifications as may be required by job conditions. The Commissioner shall determine
the amounts of such fees.

V1. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

A. Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article II. The Architect shall
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

B. Design Development Phase

The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in all
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this contract.

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the construction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shall also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of'this contract. The revisions shall be made without additional compensation to the Architect.

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8"
x 10" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
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review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professional skill and ability to discharge his services as required by this contract.

C. Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documents phase before
commencing the phase. The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities,
labor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI (Construction
Specifications Institute) format and in accordance with Part IT of Chapter 60 of the Connecticut General
Statutes, as revised, when applicable. The Architect shall submit for review and approval the number of sets
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skill and ability to discharge his services as required by the contract.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

If the project involves either new construction and/or additions to an existing facility, the Architect will
consult with the client agency and develop the first year estimated operating cost for the project’s
utilities including, but not limited to, heating, cooling, water and sewer.

All original final tracings shall, together with the specifications typed in letter quality print on one side of 8
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DCS. This submission will
conclude the contract documents phase of the contract.

=

Bidding Process

In the event the Department of Administrative Services, Division of Construction Services, bids the contract
drawings and specifications, the Architect shall, as part of the design services to be rendered for his
established fee, include as much of his professional services as the State deems necessary for the well-being of
the project and the efficient prosecution of the bidding process.

VII. ARCHITECT'S DUTIES DURING CONSTRUCTION

A. If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,
the Architect shall, as part of the services to be rendered for his established fee, include as much of his
professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work. The Architect shall not, however, be required to
undertake continuous on-site observation of the work. Ifthe Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafter
provided in Article VIIL.

B. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services
during construction be requested, such services shall include, but not be limited to, the following;

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
variations from the materials specified and the methods of construction authorized. The Architect shall not
be required to guarantee the performance of the general contractor or his subcontractors;

The Architect is obligated to immediately notify the DCS project manager, in writing, whenever any work
is unsatisfactory, faulty or defective, or does not conform to the contract documents.
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2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;
participate in monthly meetings with the general contractor to obtain information necessary to be able to
update the as-built drawings.

3. submit to the Department of Administrative Services, Division of Construction Services, on the fifteenth
and last days of each month, in such form as directed by the State, observation-based reports regarding the
progress of the work;

4. examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (5) calendar days of receipt of such proposals so
as not to delay the work; |

5. review and return partial payment requisitions submitted by the general contractor within three (3) working |
days of the receipt of such submittals; |

6. review and comment on shop drawings submitted to him for review. This service is to be performed
within five (5) working days of the receipt of such submittals unless the Department of Administrative
Services, Division of Construction Services, assents to written notification of why this cannot be
accomplished;

7. within thirty (30) calendar days after receipt, record on the original final tracings and CAD disks returned
to him after the construction contract award all changes made during the period of construction as
furnished and recorded by the general contractor, and, at his expense, provide reproducible mylars and
updated CAD disks to the State which reflect such changes. The mylars and CAD disks shall become the
property of the State;

8. fully cooperate with the Department of Administrative Services, Division of Construction Services, during
the progress of the work.

C. In the event that the time period of the construction contract is exceeded by more than 10% due to no fault of
the Architect, the Architect may be paid for any additional services required beyond the 10% construction
contract time overrun a reasonable fee to be determined by the Commissioner. The question of fault or no
fault on the part of the Architect shall be determined by the Commissioner.

VIII. TERMINATION OF CONTRACT

A. Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate
the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination.
The notice of termination shall be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery. Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State all data, drawings, specifications, reports, estimates, summaries, and such other information and
matetials as may have been accumulated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shall become the property of the
State.

B. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable
compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anticipated profit on unperformed services. The Commissioner shall determine the amount of such
compensation.

C. Ifthe termination is for reason of failure of the Architect to fulfill his contract obligations, the State may take
over the work and prosecute the same to completion by contract or otherwise. In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby.

D. If after notice of termination for failure of the Architect to fulfill his contract obligations it is determined that

the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of
the State. In such event, the Architect shall be entitled to reasonable compensation as provided in Section B

of this article.

E. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract
shall be considered terminated. In the event of such termination, the Architect's estate shall be entitled to a
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reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this contract. The Commissioner shall determine the amount of such payment.

F. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies
provided by law or under this contract.

IX. SUSPENSION OF THE WORIK

A. The State, at any time, may suspend all or any part of the services of the Architect. In such event, the
Architect shall be given three (3) days' notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any
claim on the part of the Architect as to failure to receive notice of such suspension.

B. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as
the Commissioner shall deem reasonable.

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
oceur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the remaining work.

D. In the event the State decides to suspend any work under this contract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract.

E. Ifthe Architect should be unwilling or unable to perform the services required by this contract at the time the
State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof.

X. CONFIDENTIALITY OF DOCUMENTS

A. The Architect agrees on behalf of the Architect and the Architect's principals, employees, agents, heirs,
successors and assigns that they shall only utilize drawings, specifications, maps, reports, records or other
documents to the extent necessary for the performance of the Architect's work and duties under this
contract. This limitation on use applies to those items produced by the Architect, as well as to those items
received by the Architect from the Department of Administrative Services, Division of Construction
Services, or others in connection with the Architect's work and duties under this contract.

B. The Architect further agrees that said drawings, specifications, maps, reports, records and other documents
may not be released to any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of the Department of
Administrative Services, Division of Construction Services.

C. The Architect further agrees that the following provision will be included in its contracts with sub-
consultants:

Any and all drawings, specifications, maps, reports, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and duties under this contract. Said drawings,
specifications, maps, reports, records and other documents may not be released to
any other entity or person except for the sole purpose of the work described in this
contract, No other disclosure shall be permitted without the prior written consent of
the Department of Administrative Services, Division of Construction Services, When
any such drawings, specifications, maps, reports, records or other documents are no
longer needed, they shall be destroyed.
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XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, ANTI-
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE

LAWS

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if
it read "Architect" and references to "contract” shall mean this Contract. |

A. Non-Discrimination.

(a) For purposes of this Section, the following terms are defined as follows:

L "Commission" means the Commission on Human Rights and Opportunities;
ii. "Contract" and “contract” include any extension or modification of the Contract or contract;
iii. "Contractor" and “contractor” include any successors or assigns of the Contractor or
contractor;
iv. "Gender identity or expression" means a person's gender-related identity, appearance or

behavior, whether or not that gender-related identity, appearance or behavior is different from
that traditionally associated with the person's physiology or assigned sex at birth, which
gender-related identity can be shown by providing evidence including, but not limited to,
medical history, care or treatment of the gender-related identity, consistent and uniform
assertion of the gender-related identity or any other evidence that the gender-related identity is
sincerely held, part of a person's core identity or not being asserted for an improper purpose;

V. “Good faith" means that degree of diligence which a reasonable person would exercise in the
performance of legal duties and obligations;
Vi "Good faith efforts" shall include, but not be limited to, those reasonable initial efforts

necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with such

requirements;

vil. "Marital status" means being single, married as recognized by the State of Connecticut,
widowed, separated or divorced;

viii. "Mental disability" means one or more mental disorders, as defined in the most recent edition

of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental
Disorders," or a record of or regarding a person as having one or more such disorders;

ix. "Minority Business Enterprise" means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) who are active in the daily affairs of the enterprise, (2) who have the power to
direct the management and policies of the enterprise, and (3) who are members of a minority,
as such term is defined in Subsection (a) of Connecticut General Statutes Section 32-9n; and

X. "Public works contract”" means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or
other changes or improvements in real property, or which is financed in whole or in part by the
State, including, but not limited to, matching expenditures, grants, loans, insurance or
guarantees.

For purposes of this Section, the terms "Contract" and “contract” do not include a contract where each
contractor is (1) a political subdivision of the State, including, but not limited to, a municipality, (2) a quasi-
public agency, as defined in Connecticut General Statutes Section 1-120, (3) any other State, including but
not limited to any federally recognized Indian Tribal governments, as defined in Connecticut General
Statutes Section 1-267, (4) the Federal government, (5) a foreign government, or (6) an agency of a
subdivision, agency, state or government described in the immediately preceding enumerated items (1), (2),

(3), (4) or (3).

(b) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, intellectual
disability, mental disability or physical disability, including, but not limited to, blindness, unless it is shown |
by such Contractor that such disability prevents performance of the work involved, in any manner
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prohibited by the laws of the United States or of the State of Connecticut; and the Contractor further agrees
to take affirmative action to insure that applicants with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, religious creed, age, marital
status, national origin, ancestry, sex, gender identity or expression, intellectual disability, mental disability
or physical disability, including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all solicitations or
advertisements for employees placed by or on behalf of the Contractor, to state that it is an "Affirmative
Action-Equal Opportunity Employer” in accordance with regulations adopted by the Commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding and each vendor with which the
Contractor has a contract or understanding, a notice to be provided by the Commission, advising the labor
union or workers’ representative of the Contractor's commitments under this Section and to post copies of
the notice in conspicuous places available to employees and applicants for employment; (4) the Contractor
agrees to comply with each provision of this Section and Connecticut General Statutes Sections 46a-68¢
and 46a-68f and with each regulation or relevant order issued by said Commission pursuant to Connecticut
General Statutes Sections 46a-56, 46a-68e and 46a-68f; and (5) the Contractor agrees to provide the
Commission on Human Rights and Opportunities with such information requested by the Commission, and
permit access to pertinent books, records and accounts, concerning the employment practices and
procedures of the Contractor as relate to the provisions of this Section and Connecticut General Statutes
Section 46a-56. If the contract is a public works contract, the Contractor agrees and warrants that he will
make good faith efforts to employ minority business enterprises as subcontractors and suppliers of materials
on such public works projects.

(c) Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the
following factors: The Contractor's employment and subcontracting policies, patterns and practices;
affirmative advertising, recruitment and training; technical assistance activities and such other reasonable
activities or efforts as the Commission may prescribe that are designed to ensure the participation of
minority business enterprises in public works projects.

(d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the
Commission, of its good faith efforts.

(e) The Contractor shall include the provisions of Subsection (b) of this Section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes Section 46a-56; provided if such
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result
of such direction by the Commission, the Contractor may request the State of Connecticut to enter info any
such litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

(f) The Contractor agrees to comply with the regulations referred to in this Section as they exist on the
date of this Contract and as they may be adopted or amended from time to time during the term of this
Contract and any amendments thereto.

(2) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) the Contractor agrees
to provide each labor union or representative of workers with which such Contractor has a collective
bargaining agreement or other contract or understanding and each vendor with which such Contractor has a
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities
advising the labor union or workers' representative of the Contractor's commitments under this Section, and
to post copies of the notice in conspicuous places available to employees and applicants for employment;
(3) the Contractor agrees to comply with each provision of this Section and with each regulation or relevant
order issued by said Commission pursuant to Connecticut General Statutes Section 46a-56; and (4) the
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Contractor agrees to provide the Commission on Human Rights and Opportunities with such information

requested by the Commission, and permit access to pertinent books, records and accounts, concerning the
employment practices and procedures of the Contractor which relate to the provisions of this Section and

Connecticut General Statutes Section 46a-56.

(h) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or purchase
order entered into in order to fulfill any obligation of a contract with the State and such provisions shall be
binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes Section 46a-56; provided, if such
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result
of such direction by the Commission, the Contractor may request the State of Connecticut to enter into any
such litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

B. EXECUTIVE ORDERS.

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill,
promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of
Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment
openings and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999,
concerning violence in the workplace, all of which are incorporated into and are made a part of the contract
as if they had been fully set forth in it. The contract may also be subject to the applicable parts of Executive
Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of cleaning
products and services and to Executive Order No. 49 of Governor Dannel P, Malloy, promulgated May 22,
2015, mandating disclosure of certain gifts to public employees and contributions to certain candidates for
office. If Executive Order No. 14 and/or Executive Order No. 49 are-applicable, they are deemed to be
incorporated into and are made a part of the contract as if they had been fully set forth in it. At the
contractor’s request, the Department shall provide a copy of these orders to the contractor.

C. ANTI-HARASSMENT POLICY.

This contract is subject to the provisions of the Department of Administrative Services” Anti-Harassment
Policy (“Policy”) and, as such, the contract may be cancelled, terminated, or suspended by the State in the
event that the contractor, its employees, contractors, subcontractors, consultants, subconsultants, or vendors
engage in behavior prohibited by the provisions of the Policy (a copy of the Policy is available on the DAS
website). The contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as
defined in such Policy, in all contracts with its contractors, subcontractors, consultants, subconsultants, and

vendors.

D. SUMMARY OF STATE ETHICS LAWS.

Pursuant to the requirements of section 1-101qq of the Connecticut General Statutes, the summary of State
ethics laws developed by the State Ethics Commission pursuant to section 1-81b of the Connecticut General
Statutes is incorporated by reference into and made a part of the contract as if the summary had been fully set

forth in the contract

E. CAMPAIGN CONTRIBUTION RESTRICTION

For all State contracts, defined in Conn. Gen. Stat. §9-612(g)(1) as having a value in a calendar year of
$50,000 or more, or a combination or series of such agreements or contracts having a value of $100,000 or
more, the authorized signatory to this contract expressly acknowledges receipt of the State Elections
Enforcement Commission’s notice advising state contractors of state campaign contribution and solicitation
prohibitions, and will inform its principals of the contents of the notice, as set forth in "Notice to Executive
Branch State Contractors and Prospective State Contractors of Campaign Contribution and Solicitation
Limitations,” attached as "Attachment."
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This contract may be subject to the provisions of Section 4-61dd of the Connecticut General Statutes. In
accordance with this statute, if an officer, employee or appointing authority of the Architect takes or threatens to
take any personnel action against any employee of the Architect in retaliation for such employee's disclosure of
information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts
or the Attorney General under the provisions of subsection (a) of such statute, the Architect shall be liable for a
civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the
value of this contract. Each violation shall be a separate and distinct offense and in the case of a continuing
violation, each calendar day's continuance of the violation shall be deemed to be a separate and distinct offense.
The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of
such statute, each large state contractor, as defined in the statute, shall post a notice of the provisions of the
statute relating to large state contractors in a conspicuous place which is readily available for viewing by the
employees of the Architect.

- XIII. ANNUAL CERTIFICATION

If the aggregate value of this contract is $50,000.00 or more, including all amendments and/or commission
letters, then the Architect shall annually submit electronically, on or within two (2) weeks of the anniversary date
of the execution of this contract, a completed Gift and Campaign Contribution Certification and notify the DCS
Legal Unit that it has been uploaded. Said certification shall be uploaded on the Department of Administrative
Services website. For the purposes of this article, the execution date of the contract shall be the date the
Commissioner of DAS signs the contract.

XIV. SOVEREIGN IMMUNITY

The parties acknowledge and agree that nothing in the Solicitation or the contract shall be construed as a
modification, compromise or waiver by the State of any rights or defenses of any immunities provided by Federal
law or the laws of the State of Connecticut to the State or any of its officers and employees, which they may have
had, now have or will have with respect to all matters arising out of the contract. To the extent that this section
conflicts with any other section, this section shall govern.

XV.STATE’S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

(a) All services performed by and material supplied by the Architect under this contract shall be subject to the
inspection and approval of the State at all times, and the Architect shall furnish all information concerning
such material and services as may be requested by the State.

(b) The Architect shall maintain, and shall require each of its subcontractors hereunder to maintain, accurate and
complete records, books of account and other documents that delineate the nature and extent of the State’s,
Architect’s, and, in the case of each subcontract, the applicable subcontractor’s, performance hereunder.
The Architect shall maintain all such documentation and any and all other of its records (whether stored in
electronic or other form) that in any way pertain or relate to this contract and/or the actual or alleged
performance and/or lack of performance by any party hereunder (individually and collectively, “Records”)
at the Architect’s address provided on the first page of this contract or such other location as is approved in

writing in advance by the State.

(c) The Architect agrees to make all of its Records available for inspection and/or examination, and copying,
by the State's authorized representatives during reasonable hours. The State and its representatives also
shall have the right, at reasonable hours, to inspect and examine all of the part(s) of the Architect’s and its
subcontractors’ plani(s) and/or place(s) of the businesses which, in any way, are related to, or involved in,
the performance of this contract and/or any subcontract to ensure compliance with the same. Except in the
case of suspected fraud or other abuse or in the event of an emergency, the State will give the Architect at
least twenty-four (24) hours notice of any intended inspections or examinations.

(d) At the State's request, the Architect shall provide the State with hard copies of or electronic media
containing any data or information in the possession or control of the Architect which pertains to the State's
business or this contract. '
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(e) The Architect agrees that it will keep and preserve or cause to be kept and preserved all of its Records until
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier
termination of this contract, as the same may be extended or renewed, and any holdover period.

(f) The Architect also agrees that it will require each subcontractor under this contract to maintain all of its
Records until three (3) years after the expiration or earlier termination of said subcontract or other agreement,
as the same may be renewed or extended.

(g) If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records '
shall be (and shall be required to be) retained until all litigation, claims or audit findings have been

resolved.

(h) The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any
contract or other agreement it enters into with any subcontractor under this contract.

XVI. DISCLOSURE OF RECORDS

This contract may be subject to the provisions of section 1-218 of the Connecticut General Statutes. In
accordance with this statute, each contract in excess of two million five hundred thousand dollars between a
public agency and a person or entity for the performance of a governmental function shall (a) provide that the
public agency is entitled to receive a copy of records and files related to the performance of the governmental
function, and (b) indicate that such records and files are subject to FOIA and may be disclosed by the public
agency pursuant to FOIA. No request to inspect or copy such records or files shall be valid unless the request is
made to the public agency in accordance with FOIA. Any complaint by a person who is denied the right to
inspect or copy such records or files shall be brought to the Freedom of Information Commission in accordance
with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes.
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ATTACHMENT . o
CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION /4 =

Rev. /11
Pagelof2

2l Statutes §9-612(2)(2), as amended by P.A. 10-1, and is for

This notice is provided under the anthority of Comnecticut Gener
ntractors of the following law (italicized words are defined on

the purpose of informing state contractors and prospective state co
the reverse side of this page).

No siate contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard
to a state contract or state contract solicitation with or from a state agency in the executive branch ar a quasi-public agency or a holder, or
principal of a holder of a valid prequalification certificate, shall make acontribution to (i) an exploratory committee or candidate committes
established by a candidate for nomination or election to the office of Governoar, [iewtenant Governor, Attomey General, State Comptroller,
Secretary of the State or State Treasurer, (if) a political committee authorized to make contributions or expenditures to or for the benefit of

such candidates, or (iii) a party committee (which includes town committees).

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make ‘a.confribution to (i) an exploratory
committee or candidate committee ‘established by a candidate for nomination. or election to the office of State senator or State
representative, (i) a political committee authorized to make contributions or expenditures fo or for the benefit of such candidates, or (iif) &

party committee. _
On and after Ianua':ryr 1, 2011, no state contractor, prospective state contra.cfor, principal of a state contractor or principal’df a prospecﬁve
licitation with or from a state agency in the executive branchora

state contractor, with regard to a state contract or state contract so
quasi-public agency or a holder, or principal of a holder of @ valid prequalification certificate, shall mowingly solicit contributions from:

the state contractor's or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i)
“an exploratory committee or candidate committee established by a-candidate for nomination or election to the .office of Governor,
Licutenant Governor, Attomey General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee. .

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the
possible penalties and other consequences of any violation thereof. T : i

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and crirninal

| penalties:

Civil penalties— Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor.
onable efforts to comply with the provisions requiring notice to

Any state contractor or prospettive state contractor which fails to make reas
its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or

twice the amount of the prohibited contributions made by their principals.

Criminal penaltieshﬁ}my knowing -and willful viélation of the prohibition is 2 Class D felony, which may subject the violator to .
imprisonment of not more than 5.years, or not more than $5,000 in fines, or both. ' . : :

Tn the case of a state contiactor; contributions made or solicited in violation of the above prohibitions may, result'in the contract iaeing ~

.voided. _
In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the confract
described in the state confract solicitation not being awarded to the prospective state’ contractor, unless the State Elections Enforcement
Commission determines that mitigating circumstances exist concerning such violation. * )

ne found in violation of the above prohibitions for a period of one year alter the

The Sfate shall not award any other state contract to anyb
unless-the State Elections Enforcement Commission detertines that mitigating

election for which such contribution is made or solicited,
circumstances exist concerning such violation.

Additional information may be fouﬁd on the website of the State Elections Enforcement Cormmission, www.ct.gov/seec. Click on the link

to “Lobbyist/Contractor Limitations.”
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“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit
organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State coniractor” does not
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state
or quasi-public agericy employee. - ' o ‘

“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state,
' a state agency or a quasi-public agency, or a proposal in respornise to a request for proposals by the state, a state agency or a quasi-public agency, until the
contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100.
“Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entities or associations duly- *
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee
in the executive or legislative branch of state government or a gquasi-public agency, whether in the classified or unclassified service and full or part-time, and
only in such person's capacity as a state or quasi-public agency employee. - <

“Principal of a state contractor or prospeciive state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership
interest of five per cent or more i, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of
the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business
entity, as president, tréasurer or execufive vice president, (iii) an individual who is the chief executive officer of a staté contractor or prospective state

1 contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses
comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary
responsibilities with respect to a siate coniract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit

organization that is the state contractor or prospective state contractor. :

“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred
thousand dollars. or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of
any kind, (iif) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a
licensing arrangement, or (vi) a grant, loan or loan guarantee. “State confract” does not include any agreement or contract with the state, any state agency or
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement
or contract between the state or any state agency and the United States Department of the Navy or. the United States Department of Defense.

“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competitive procurement. : : ;

“Managerial or discretionary responsibilities with resPeét to a state contract” means having direét, extensive and substantive responsibilities with respect to

the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities. '

“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such
individual. i . '

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory
committes, politiéal committee or party committee, including, but not limited to, forwarding tickefs to potential contributors, receiving contributions for
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such commitiee, or (D) -
establishing a political committee for the sole purpose of soliciting or receiving confributions for any committee. Solicit does not include: (i) making a
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (if) informing any person of a position taken by a candidate for
public office or a public official, (jii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as &
member in any party committee or as an officer of such committee that is not, otherwise prohibited in this section.

“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state confractor's
state contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty-first of the year in which
the subcontract terminates. “Subcontractor” does not.include (i) a municipality or any other political subdivision of the state, including any entities or

associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpese authorized by statute or charter,
‘or (i) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and

full or part-time, and only in such person's capacity as a state or guasi-public agency employee.

“Principal of a subcontracfor” means (i) any individual who is a member of the board of directors of, or has an dwnership interest of five per cent or more in,
a subcontractor, which is a business entity, except for an individual who is 2 member of the board of directors of a nonprofit organization, (ii) an individual
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief

executive officer of a subcontractor, which is not a business entify, or if a subcontractor has no such officer, then the officer who duly possesses comparable
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respéct to a subcontract
with a state confractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a
political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the

subcontractor.
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