
I' 

' . 

DEPARTMENT OF ADMINISTRATIVE SERVI_CES 
165.Capitol Avenue, Hartford, CT 06106-1658 

August 29, 2016 Project Title: Goddard Hall Communication Renovation 
Eastern Connecticut State University, Wi114nantic,_ CT 
ProjectNumber: BI-RW-329 
Contract Number: BI-RW-329-ARC 

Mr. William C. Spears 
MDS National, Inc. · 
99 Chauncy Street 
Boston, MA 02111 

Dear Mr. Spears: 

Your ·Standard Fixed-Fee Architect's Contract dated August 12, 2016, ·for professional services for the 5ubject 
project, has been fully executed and approved by all concerned parties. We are forwarding herewith a copy ofth.i.s ·. 
contract. . Do not proceed with the contract work until you receive written notice to proceed from the Department of · 
Administrative Services (DAS), Division of Construction Services (''DCS") project manager assigned to this project. 

Attached is Department of Revenue Services CERT-134. This certificate should be referenced when indicating that 
the Connecticut Sales and Use Tax does NOT apply to the subject project. 

All in".oices must be directed to the DCS Project Manager who is assigned to the project. Please submit invoices on 
your letterhead that include the following information: 

• Vendor's name and remittance address, Vendor's FEill or SSN 
• Invoice date, Contract/Project name and number 
• Section( s) of the contract to which the bill relates and the amount bill~d 

I 

If you should have any questions in regard to the above, please contact the DCS project manager, Todd Lukas, 
assigned to this project at (860) 713-5753. 

Enclosures: Contract No. BI-RW-329 
CERT-134 

Sincerely, 

cc: Keith Epstein, CT State Colleges & Universities, w/contract 
State Properties.Review Board-w/contract -
Glenn Knapsack, DAS Project Accounting, w/contract 
DCS Legal Services U~t w/ contract . 

. Todd Lukas, DCS Project Manage~, w/original contract 
Randy Daigle, DCS Process Management, w/contract 
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STATE OF CONNECTICUT 
DEPARTMENT OF ADMINISTRATIVE SERVICES 

DIVISION OF CONSTRUCTION SERVICES 

STANDARD FIXED-FEE ARCHITECT'S CONTRACT 

PROJECT NUMBER: BI-RW-329 
CONTRACT NUMBER: BI-RW-329-ARC 

This contract for professional services herein designated in connection with the project entitled 

Goddard Hall - Communication Renovation 
Eastern Connecticut State University 

Willimantic, Connecticut 

is entered into this \'].;\''.\ day of A""i""' s-\- , ')..O\ (o , by and between the State of Connecticut, 
hereinafter called the State, acting herein by its Commissioner of the Department of Administrative
Services (DAS), Division of Construction Services (DCS), under the provisions of Sections 4-8, 4b-l , 4b-
1 b, 4a-l, 4a-la, 4a-2, and 4b-3 of the Connecticut General Statutes, as revised and/or amended, and 

MDS National, Inc. 
99 Chauncy Street 
Boston, MA 02111 

hereinafter called the Architect; 

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, tenns and 
conditions herein contained, do hereby agree as fo llows: 

1. Tlie Architect shall provide professional services for the project in accordance with Exhibit A, which 
is attached hereto and made a part hereof, and the "Terms and Conditions of Contract between State 
and Architect," Department of Administrative Services; Division of Construction Services, Fonn CS-
3A dated February 3, 1998, and last revised August 27, 2013, which document is attached hereto as 
Attachment 1 and made a pait hereof. 

2. The Architect's total fee of Two Million Three Hundred Seventy-eight Thousand Five Hundred 
Twenty-two Dollars ($2,378,523.00) shall be paid as indicated ·below, and such other work as 
described in Section II of ·Exhibit A, which exhibit is attached hereto and made a part hereof, for the 
completion of the work specified when previously authoriz~d in writing: · 

201 

A. Schematic Design Phase: Three Hundred Three Thousand Two Hundred Ninety-four Dollars 
($303,294.00.); 

B. Design Development Phase: Four Hundred Sixty-three Thousand Seven Hundred Seven 
Dollars ($463,707.00); 

C. Contract Documents Phase: Six Hundred Thirty-eight Thousand Three Hundred Forty-two 
Dollars ($638,342.00); 

D . The Architect shall be paid a sum of Seventy-eight Thousand Six Hundred Eighty-Two Dollars 
($78,682) after the doc.uments to be provided in the contract documents phase are bid by the 
Department of Administrative Services, Division of Construction Services, and the Archi_t.ect's 
duties for the bidding phase have been completed to the Department of Administrative Services, 
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Division of Construction Services' satisfaction, or when the State's construction contract with the 
general contractor is signed. If neither occurs, this amount will not be earned and paid. 

E. In the event the State approves and allocates funds for construction, a sum of Eight Hundred 
Sixty-seven Thousand Three Hundred Forty-eight Dollars ($867,348.00) shall be paid to the 
Architect for construction administration services, if such administration is requested by the 
Department of Administrative Services, Division of Construction Services. This sum includes the 
costs of services of any clerical and/or technical assistants working in the Architect's office or in 
the field. Said sum, less the amount stated in subsection E. 1 below, shall be paid in equal 
monthly installments, based upon the construction contract time, until payment reaches 90% of the 
construction administration sum, less the amount stated in subsection E.1 below. An additional 
5% of the construction administration sum, less the amount stated in subsection E. 1 below, shall 
be payable upon (1) completing project close out as required by the General Conditions and the 
General Requirements of the Contract for Construction and (2) the receipt ofrecord drawings. The 
balance of the construction administration sum, less the amount stated in subsection E.1. below, 
shall be payable upon Certification of the Final Application for Payment. 

The duties of the Architect for said construction administration are as indicated in Article VII of 
the "Terms and Conditions of Contract between State and Architect." 

In the event the Commissioner of the Department of Administrative Services, Division of 
Construction Services, hereinafter called the "Commissioner," determines that the Architect has 
not performed its services as required by this contract, then the equal monthly installments shall be 
adjusted to a percentage commensurate with the level of the actual perfonnance of the construction 
administration services. The equal monthly installment payments can be readjusted to a percentage 
commensurate with the level of the Architect's actual improvement of performance of construction 
administration services. The issue of the Architect's performance of services shall be detennined 
by the Commissioner. 

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the 
construction administration sum, less the amount stated in subsection E. 1 below. An additional 
5% of the construction administration snm, less the amount stated in subsection E. 1 below, shall 
be payable upon (I) completing project close out as required by the General Conditions and the 
General Requirements of the Contract for Construction and (2) the receipt ofrecord drawings. The 
balance of the construction administration sum, less the amount stated in subsection E. 1 below, 
shall be payable upon Certification of the Final Application for Payment. 

Nothing contained herein shall limit the State's right to terminate or suspend this contract pursuant 
to Articles VIII and IX of the Tenns and Conditions of the contract. 

E. 1. The Architect shall be paid a sum of Eighteen Thousand Dollars ($18,000.00) after (i) 
satisfactory completion of the commissioning process (which is defined as the submission of 
the Post Occupancy Commissioning Report as described in the DPW Capital Projects High 
Performance Buildings Guidelines) and (ii) receipt by the DCS of one (1) copy of the 
submitted LEED certification packet (if pursuing LEED certification) sent to the U.S. Green 
Building Council. 

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by 
the sum hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, 
conversely, shall be increased by any payments that the State shall be obligated to make pursuant to the 
provisions of Article V and Section C of Article VII of the "Terms and Conditions of Contract between 
State and Architect." Said total fee shall also be subject to reduction pursuant to the provisions of the 
third paragraph of Section D of Article V of the "Terms and Conditions of Contract between State and 
Architect." It is also understood that a reasonable adjustment in said total fee shall be made by the 
Commissioner of DCS, hereinafter called the "Commissioner," in the event of termination or 
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suspension, as provided in Articles VIII and IX of the "Terms and Conditions of Contract between State 
and Architect." 

3. The Architect shall provide the work pursuant to the following phases within the time periods 
specified below or, at the option of the Depatiment of Administrative Services, Division of 
Construction Services, within extended periods to be determined by the Depattment if the Department 
is of the opinion that such extensions are warranted and if the Depattment evidences its consent to 
such extensions in writing. The Architect shall not commence any phase work under the contract until 
the Architect receives written authorization to proceed from the DCS Project Manager. 

A. Schematic Design Phase: 60 calendar days after receipt of written notice to proceed; 

B. Design Development Phase: 90 calendar days after receipt of written notice to proceed; 

C. Contract Documents Phase: 130 calendar days after receipt of written notice to proceed. 

4. The Architect's design shall be based on a total construction budget of Twenty Million Three 
Hundred Fifty-seven Thousand Three Hundred Forty-six Dollars ($20,357,346.00). 

5. The scope of professional services to be provided by the Architect under this contract is set forth in 
Exhibit A. 

6. The Architect shall submit the following materials for review and approval: 

A. Schematic Design Phase: 6 sets of full-size drawings, 4 sets of half-size drawings; 8 sets of 
specifications; and 10 sets of detailed cost estimates; 

B. Design Development Phase: 6 sets of full-size drawings, 4 sets of half-size drawings; 8 sets of 
specifications; and 10 sets of detailed cost estimates; 

C. Contract Documents Phase: 8 sets of full-size drawings, 4 sets of half-size drawings; 10 sets of 
specifications; and 10 sets of detailed cost estimates. 

7. The Architect shall develop drawings for this project using computer aided drafting software fully 
compatible with an AutoCAD version as approved in writing by the Department of Administrative 
Services, Division of Construction Services. After the documents to be provided are approved by the 
Department of Administrative Services, Division of Construction Services, and at a time specified by 
the Department of Administrative Services, Division of Construction Services, the Architect shall 
submit an electronic copy of all drawings in a format approved by DCS. Upon completion of 
construction of the project, the Architect shall submit a revised electronic copy utilizing the most 
recently recognized format of the National CAD Standard basic format to reflect as-built conditions. 
All AutoCAD documentation related to a project shall be of a single media type. All the work called 
for in this paragraph shall be provided by the Architect at no additional cost to the State. 

8. The following provisions modify the "Terms and Conditions of Contract between State and 
Architect": NIA. 

9. Entire Agreement: No prior stipulation, agreement or understanding, verbal or otherwise,. of the 
parties hereto, their agents or legal representatives shall be valid or enforceable unless embodied in 
the provisions of this contract. 

I 0. Forum and Choice of Law: The patties deem the contract to have been made in the City of 
Hattford, State of Connecticut. Both parties agree that it is fair and reasonable for the validity and 
construction of the contract to be, and it shall be, governed by the laws and court decisions of the 
State of Connecticut, without giving effect to its principles of conflicts of laws. To the extent that 
any immunities provided by Federal law or the laws of the State of Connecticut do not bar an action 
against the State, and to the extent that these courts are courts of competent jurisdiction, for the 
purpose of venue, the complaint shall be made returnable to the Judicial District of Hattford only or 
shall be brought in the United States District Court for the District of Connecticut only, and shall not 
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be transfen-ed to any other court, provided, however, that nothing here constitutes a waiver or 
compromise of the sovereign immunity of the State of Connecticut. The Architect waives any 
objection which it may now have or will have to the laying of venue of any Claims in any forum and 
further irrevocably submits to snchjurisdiction in any suit, action or proceeding .. 

11. Approval of State Properties Review Board: As provided in Connecticut General Statutes Section 
4b-23(i), it is essential for the. Architect contracting with the Department of Administrative Services, 
Division of Construction Services, to understand that the approval of the State Properties Review 
Board must be granted before the Architect's contract can begin. By providing service without a 
properly executed contract, the Architect accepts the risk that payment will not be made by the State 
of Connecticut. 

12. Approval of the Attorney General's Office: This contract shall take effect when it is approved as 
to form by the Attorney General of the State of Connecticut, the Deputy Attorney General of the 
State of Connecticut, or an Associate Attorney General of the State of Connecticut. 
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IN WITNESS WHEREOF, the State, acting herein by its Commiss ioner of the Depa1tment of 
Administrative Services, Division of Construction Services, and the Architect have executed this 
contract. 

Attested by: 

~ 
Witness t'} ti 
Print name:_l\~Ob~t_'VJ~~-'-~~--{_1 n __ _ 

Attested by: 

Witness -I ;"\ /( 
Print name: '7fi () M 191' U l./ 

State of Connecticut 

:dd~ 
Commissioner 
Department of Administrative Services 
Division of Construction Services 

Date signed: __ g~(_i_z.--+-{_1 & _ ________ _ 

MDS National, Inc. 

Date signed: __ 0~8_,Jt-'o~°l-'-+l~\~lo~-----

Tl r "t 
1 

I Attorney General 
'" • }o~J,, ~b1~ 

Date signed: - -----'--?+--/ d-_~-'-'t.'4-/-'--(, ___ _ _ _ 
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EXHIBIT A 

Goddard Hall I Communications Renovation 
Eastern Connecticut State University 

Project No. Bl-RW-329 
Contract No. BI-RW-329-ARC 

Section I 

The scope of professional services to be provided by the Architect under this contract consists of 
providing the services called for in the contract in connection with the following construction work: 

The design and construction administration of the major renovations of the attached structures: 
Goddard and Communications that currently house the Communications and Health and 
Physical Education programs. The project involves the complete renovation and upgrades to: 
HV AC systems and controls, electrical and data infrastructure, elevator replacement, exterior 
windows, doors and storefronts, minor interior space modifications, and updates to interior 
finishes throughout, and toilet room renovations. The project includes the modification of the 
existing connecting space between the two buildings. 

The scope of the project program is based on the feasibility study dated June 25, 2015 by this 
consultant. 

Project specific elements include but are not limited to: 

• Goddard: 1967 two storey, 44,245 sf, steel and concrete structure with brick veneer, flat 
EPDM roofing. 

• Communications: 1975 two storey, 36,498 sf, steel and concrete structure with brick 
veneer, flat built up roofing. 
General classrooms, Communications (media) spaces, HPE labs, faculty and support 
spaces, student support spaces etc; 

• TV Studio and support spaces, shall receive upgrades and updates to equipment, lighting 
and AV systems. 

• The Radio Station systems and components shall be reused to the greatest extent 
possible. Continuous operation is expected and shall be accommodated. 

• The location is within an active campus and will have limited site lay-down area(s) and a 
confined project area. 

• The programming has been developed and approved by the university although 
flexibility for updates to technologies shall be considered as the design progresses. 

• A study of the building(s) has been performed and a hazardous material abatement 
program will be enacted at the beginning of construction. 

• Within the Communications building, the campus (secondary) data center must be 
protected and active throughout the project. 

• The projechs funded through the CSUS 2020 Bond program. 
• The duration of the design phase (SD through Bid documents) 1s approximately 12 

Months. 
• The construction will be phased: Communications is expected to begin construction in 

the summer of 2017 with an 11 month duration; Goddard will begin concurrent with 
move-in of Communications (summer of 2018) with an 11 month duration. Each portion 
of the building will be vacated during construction. 
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• New systems will be installed in phase one to serve both wmgs while the existing 
systems will be maintained to occupy phase II during phase I. 

• The construction documents shall be a single submission identifying all phase related 
interconnected systems, tie-ins, preparatory work etc. It shall be the responsibility of the 
Construction Manager at Risk to prepare trade packages to execute the work in its 
entirety. 

DAS/DCS projects utilize "PMWeb" project management (PMWEB.com) software as their project 
management and recording system. PMWeb Project Management Requirements for the 
Architect/Engineer (A/E) are as follows: 

1. The A/E will be provided with a license or licenses to access the software and for use by their sub
consultants. The A/Eis required to utilize PMWeb for project specific documentation as directed by 
the DAS Project Manager. 

2. All documents not created in PMWeb shall be scanned, uploaded and maintained by the A/E in the 
PMWeb Document Management System for this project and linked to the corresponding record in 
PMWeb. 

3. The above listed requirements apply to all of the A/E's sub-consultants. Sub-consultants should 
attend the PMWeb training as a part of the A/E Team. 

This project shall comply with the High Performance Building Regulations (Regulations of 
Connecticut State Agencies 16a-38k-l through 9), "the Regulations". The Architect shall take all 
measures, and shall meet professional standards of care to provide all design and other services necessmy 
to achieve compliance with the Regulations. The Architect's scope of services shall include all services 
outlined in the DPW Capital Projects High Performance Buildings Guidelines, including, but not limited 
to, the Design Professional's role in commissioning as defined in ASHRAE Guideline 0-2005. Nothing 
contained herein shall be construed to limit the Architect's responsibility to provide drawings, 
specifications or other documents or services necessmy to meet the requirements of the Regulations. 

Jn conjunction with the above requirements, the consultant shall design and coordinate the documents in 
a three dimensional modeling software and require all team members to utilize the integrated model for 
design coordination of systems. 

The building and all systems shall be fully commissioned by an authorized Commissioning Agent (CxA) 
under separate contract. The consultant shall coordinate and accommodate all requirements of the 
commissioning plan and shall provide all necessary effort to ensure compliance with the requirements of 
the plan. 

The design shall include provisions to ensure an acoustic climate conducive to teaching, learning and 
working. Sound isolation, room acoustics, mechm1ical system isolation, (noise and vibration) shall be 
considered and addressed in the scope of the work. 

This project shall be procured and delivered under a Construction Manager at Risk agreement. The 
consultant shall provide those services required by and identified in the Depa1tment of Construction 
Services section 0400 -6.0 of the Consultants procedure Manual. 

During the design phase, the Architect shall determine the need for any easements, including, but not 
limited to, easements in connection with utility services required for the project. If easements are 
necessmy, the Architect shall provide three (3) copies of an easement map, a legal description and a 
recordable mylar. 
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A. The Architect shall provide the following Telecommunications and Data System Design 
services. 

The Building will be equipped with a telecommunications system (incoming telecommunications 
services, telephone systems, data networks local and wide area, etc.) that meets the standards of 
Board of Regents for Higher Education for this planned facility. The design of these systems will 
include the accommodation of the physical spaces and pathway facilities to support these systems, 
including technology equipment rooms, backbone cable pathways, horizontal cable distribution 
methods and workstation termination methods as required by the standards of Board of Regents for 
Higher Education. 

The Architect shall provide the design of the integrated building telecommunications systems as part 
of the building's various design document phases. For the services provided by the sub-consultant 
authorized above, the Architect's compensation is included in its fee for basic services. This fee will 
be paid out over the course of the design and construction administration phases and is included in 
the breakdown of fees under subparagraphs 2A through 2E of the contract. 

B. The Architect shall provide the following Security System Design services. 

The Building will be equipped with a security system (card access control system, digital closed 
circuit television system, and an alarm monitoring and notification system) that meets the standards 
of Board of Regents for Higher Education for this planned facility. Security cameras will be 
installed at the entrances, hallways, and elevators, and will also cover exterior grounds. Exterior 
security lights will be installed and operate by photocells. Campus standard telephone and data 
systems (including wireless access points) shall be provided throughout the building. The design will 
include the physical spaces and facilities to suppmt these systems, including coordination of 
electronic security door hardware requirements, elevator control, security conduit, and power 
requirements. 

The Architect shall provide the design as patt of the integrated building systems and as patt of the 
building's various design document phases. 

C. The Architect shall provide the following Audiovisual System Design services. 

The Building will be equipped with an audiovisual system (audio, video and control device systems) 
that meets the standards of the Board of Regents for Higher Education for this planned facility. The 
design will include the physical spaces and pathway facilities to suppmt these systems, including 
technology equipment rooms, and other required suppmt systems. 

The design shall incorporate upgrades to equipment and systems in the TV Studio and it's suppmting 
spaces and systems, and shall identify specific requirements for the relocation of the Radio Station. 

The Architect shall provide the design of the integrated building audiovisual systems as part of the 
building's various design document phases. 

D. The Architect shall provide the following Furniture, Fixtures, and Equipment (FF&E) System 
Design services. 

201 

The Architect shall provide the FF&E design and coordination as part of the integrated building 
systems and as patt of the buildings various design document phases. 
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The Building will be equipped with furniture, fixtures, and equipment systems as required by the 
building's program requirements and that meet the standards of the Board of Regents for Higher 
Education for this planned facility. Furniture layout and product list and rec01mnendations shall be 
submitted to the university with each phase development. The Architect shall develop drawings, 
specifications and procurement list, coordinated with other trades and systems, as approved by the 
university from previous reviews, discussions, sample selections, physical inspections, etc., in a color 
scheme/palette approved by the agency. 

The Architect shall assist the university with appropriate selection and procurement procedures of 
equipment not purchased as a part of the construction project. The Architect shall incorporate and 
provide for such equipment in the design of the building. The Architect shall determine the extent 
and quantities of equipment required to be purchased by the university through the development of 
the design and construction phase estimates. 

The Architect shall develop drawings and specifications, and assist the Agency with bidding, 
procurement, delivery, inspection and installation, and acceptance. 

Section II 

The Architect shall provide the following additional services. The Architect shall be compensated for 
said services in the amount(s) specified below, which amount(s) is (are) included in the Architect's_total 
fee stated in Paragraph 2 of the contract. Said amount(s) include(s) all sub-consultants fees and the 
Architect's overhead and profit. 

A. Land Survey 

201 

The Architect shall provide the following survey services. The Architect is authorized to engage the 
services of Alfred Benesch & Company, 90 National Drive, Glastonbury, CT 06033 for the 
services set fo1th in this subsection. 

Provide topographical survey services to document existing conditions base mapping, establishing 
ve1tical and horizontal controls, and record survey upon completion of the project. Existing base 
mapping and final survey shall include and meet the following baseline requirements. 

• A2 and T2 standards. 
• legal description of property (metes and bounds) 
• any monwnentation that is needed 
• identification of wetlands 
• location and top of hole elevations for borings 
• spot elevation of all existing elements (structure and utility) 
• research and documentation of Owner records as well as utility, municipality or other historic 

records. 

The Architect shall provide four ( 4) copies of existing survey to the DCS Project manager within 
forty-five ( 45) calendar days after receipt of this approved contract for existing survey, and within 
fmty-five (45) calendar days after substantial completion for record survey. 

The above survey(s) and its (their) accompanying documentation shall be provided in accordance 
with the State of Connecticut Regulations of the Department of Consumer Protection, A1ticles I and 
II, Sections 20-JOOb-J to 20-300b-20, inclusive, and the "Standards for Surveys and Maps in the 
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State of Connecticut" adopted by the Connecticut Association of Land Surveyors, Inc. on September 
26, 1996, and shall be ce1tified to the State. 

For the existing survey services provided by the sub-consultant authorized above, the Architect shall 
be compensated for said services in the amount of Four Thousand Nine Hundred Dollars 
($4,900.00). 

For the record survey services provided by the sub-consultant authorized above, the Architect shall 
be compensated for said services in the amount of Two Thousand Five Hundred Dollars 
($2,500.00). 

B. Geotechnical Services 

The Architect shall provide the following geotechnical services. The Architect is authorized to 
engage the services of Haley & Aldrich, Inc., 100 Corporate Place, Suite 105, Rocky Hill, CT 
06067 for the services set fmth in this subsection. 

Provide Geoteclmical Engineering services 

• a standard geotechnical investigation and report 
• a geologic seismic investigation and report 
• Up to four borings of up to twenty.jive feet made in locations directed by the Architect and 

coordinated with the DCS project manager 
• analysis of the results of the borings 
• formulate recommendations into a report suitable for providing design criteria for foundation 

support and earthwork construction of the subject project 
• periodic consultation with the DCS project manager during the design phase of the subject 

project. 
• review of construction documents relating to foundation and earthwork construction for 

conformance with recommendations provided in the above report. 
• Provide periodic site visits as required to evaluate existing soil conditions as requested by DCS 

Project Manager during the construction phase to view and report on issues relating to the 
foundation and earthwork aspects of the project construction, as well as required 
input/responses to requests for information, including attendance at project meetings when 
required 

The geotechnical consultant shall provide Six (6) copies of the report to the DCS Project Manager 
within forty-five (45) calendar days after receipt of this approved contract. 

For the services provided by the sub-consultant authorized above, the Architect shall be compensated 
for said services in the amount of Nineteen Thousand Seven Hundred Fifty Dollars ($19,750.00). 

1 Architect's CMRPreconstruction Scope Of Sezyices - General: 

201 

For this Project the Architect shall perform the Basic Services described in this Section -
Architect's CMR Preconstruction Scope Of Services. Performance of the services are included 
in the "Basic Services Fee" payable by State to the Architect, which are included in the 
Architect's total fee stated in Paragraph 2 of this Contract. 

The Construction Manager at Risk (CMR) shall be responsible for providing cost estimates; 
value engineering and life cycle reports. The Architect/Engineer of Record (A/E) shall 
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collaborate with the CMR to develop designs and construction documents that are responsive to 
the Project Budget. 

2. Definitions: 

2.1 Bidding Documents: Collectively, the Bidding Requirements and the proposed Contract 
Documents, including any addenda issued prior to receipt of Bids, relevant to competitive 
bidding for Subcontracts for designated portions of the Work. 

2.2 Conformed Set of Bid Documents: The A/E's "Construction Documents" that incorporate 
all "Addendum" changes made to the "Construction Documents" during the official "Bid 
Period" that are generated as a result of bidder's questions. All changed documents shall be 
signed, sealed, and dated by the A/E. 

2.3 Contract Documents: Mean the CMR Agreement between Owner and CMR, Conditions of 
the Contract (General Conditions, General Requirements and other Conditions), Drawings, 
Specifications, and Addenda issued prior to execution of the Contract, other documents listed 
in the Agreement, and modifications thereto issued after execution of the Contract, all of 
which shall constitute the Contract. 

2.4 Construction Documents: Mean the signed and sealed A/E drawings, specifications that 
have received a Building Permit or CTDCS equivalent and are developed to set fmth in 
detail the requirements for the construction of the project. 

2.5 Construction Manager At Risk (CMR): Means a sole proprietor, pa11nership, firm or 
corporation, under a construction manager at risk agreement with CTDCS. The CMR is the 
Contractor who is selected to review and participate in the production of the Contract 
Documents and who agrees upon a Guaranteed Maximum Price (GMP) to perfonn the Work 
identified in the Contract Documents. The CMR shall solicit Subcontract Bids from 
Subcontractors on a competitive basis and enter into contracts with these Subcontractors to 
perform their subcontract work. 

2.6. Project Elements: Means the permanent structnres, site improvements and other permanent 
developments at the site specifically defined and specified in the Contract Documents 
requiring construction and services, which construction and services may constitute the 
whole or part of the Project. 

J. FTP Site 

201 

The A/E shall provide a File Transfer Protocol (FTP) Site for the CMR Request For Proposals 
(RFP) for use during the Best Value Selection of the CMR Firm. This will include establishing 
the site and populating the site with the agreed-upon project documents. The A/E will provide to 
the Project Manager (PM) a Table of Contents, in MS Word Format, to be placed in the CMR 
Request For Proposals (RFP) that exactly matches the contents of the A/E's FTP Site. 

The posted documents may be either: 
3. I the Approved Programming Documents, or 
3 .2 the Schematic Design Documents, or 
3.3 other documents including the present CMR General Conditions, CMR General 

Requirements, the 
existing conditions information and other material as agreed. by the DCS PM. 

The A/E will provide the site access instructions and password to the DCS PM. The site will be 
maintained for the duration of the project. 
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4. Specific Documents To Be Furnished By The Architect When Authorized: 

201 

Upon the receipt of written authorization from the DCS PM the NE shall provide the following 
deliverables as a supplement to the submittal requirements of Article VI of the Teims and 
Conditions - Attachment I of this Contract and the submittal requirements of Section 2.5, 
Project Phases of the Consultants Procedure Manual: 

4.1 Schematic Design (SD) Phase: 

For the 100% Schematic Design Phase submittal the A/E shall furnish the following 
deliverables as a Supplement to the SD submittal requirements of Article VI of the 
Terms and Conditions - Attachment 1 of this Contract and the submittal requirements of 
Section 2.5.2, Schematic Design Phase Checklist of the Consultants Procedure Manual: 

4.1.1 100% Schematic Design Phase Drawings: Six (6) copies. 

4.1.2 Electronic Files of the 100% SD Phase Presentation on CD-ROM: 
Two (2) copies. 

4.1.3 Schematic Design Color Perspective: Four ( 4) 11" x 17" copies. 

4.1.4 SD Design Narrative Report: Eight (8) copies. 
Upon I 00% completion of SD Phase the A/E shall submit a "Design Narrative 
Report" that provides a brief summary of their intent of their design. The Design 
Nairntive shall be submitted to the DCS PM and include but not be limited to the 
following: 

.1 General: 
Provide a summary description of the project. 
Example: Provide a summary description for the overall scope and 
intent of the project; i.e. Project Exceeds Threshold Limitations, Gross 
SF, Number of Stories, etc . 

. 2 Design Basis: 
Identify and briefly describe suppmting documents (i.e., programming, 
feasibility, technical and other studies) that the A/E utilized in 
developing the design for the project. 
Example: JdentifY key elements of program . 

. 3 Major Group Elements: 
Provide summary descriptions of the building elements and related site 
work. Utilize the "Major Group Elements" - Level I of ASTM 
Unifonnat II (www.uniformat.com) and include, but not be limited to, 
the following: 

A 
B 

c 
D 

Maior Groun Elemeuts-Level 1 (ASTMUnlformat m 
Substructure; 

Shell; 

Interiors; 
Services; 
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Equipment & Furnishings; 
Special Construction & 
Demolition; 
Building Sitework. 
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.4 Phasing: 
State whether the project will or will not be phased. Describe phasing 

requirements. 
Example: The project will or will not be phased The scope of the 
project will or will not encompass the entire building. The exact limits of 
construction and the sequencing shall be determined as part of the 
initial design efforts . 

. 5 Existing Site Conditions: 
Describe site conditions. Identify extent of demolition, excavation, etc. 
Describe features to be preserved I relocated . 

. 6 Existing Conditions Investigation Reports: 
Identify any supporting documents (i.e., geotechnical rep011s, 
topographical surveys, existing conditions or other studies) that the A/E 
has relied upon in developing the design for the project. 

.7 Landscape Design: 
Describe scope and extent. 
Example: Landscape design of hardscape, softscape, water features and 
site lighting are a part of this work. Project extent shall include ji-ont 
portico and central hardscape approach extending to ji-ont curb and 
exterior perimeter landscape areas as may be affected by construction 
activities . 

. 8 Sustainability Goals: 
Describe any patticular Sustainability Goals. 
Example: CT High Pe1formance Building Standards, LEED Silver, 
Commissioning, Integrated Design, etc . 

. 9 Furnishing and Eqnipment: 
Describe scope and extent. 
Example: The AIE shall develop a furniture and equipment plan, 
however the specific design, selection, purchasing, installation and 
coordination of the moveable furnishings and equipment (i.e., desks, 
tables and chairs) generally depicted therein is or is not a part of basic 
services . 

. 10 Environmental Issues: 
Describe scope and extent. 

.11 Hazardous Materials Abatement: 
Describe scope and extent. 

.12 Other: This rep011 shall also include room summary schedules, and life 
cycle cost analysis of key elements and code/permit summary 
requirements. 

4.1.5 Cost of the Work Estimate: Ten (10) copies. 

Upon 100% completion of the Schematic Design Phase the A/E shall provide an 
estimate of the total "Cost of the Work" of the project. The cost estimates shall 
be submitted to the DCS PM and shall utilize the "Major Group Elements" -
Level I of ASTM Uniformat II (www.uniformat.com), and shall include, but 
not be limited to, the following: 

. · 

A 
B 

•· Maior Grouo Elements - Level 1 (AST.l\1 Uiiiformat rn · . 

Substructure; E 
Shell; F 
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Demolition; 
c Interiors; G Building Sitework. 
D Services; 

.1 Inflation Values: Adjust reported cost estimates to reflect inflation 
values. DO NOT present costs to the estimated start of construction, 
mid-point of construction or to present day values. Questions regarding 
the calculation of inflation values should be reviewed with the DCS 
Project Manager, Owner's Representative, and CMR . 

. 2 Cost of the Work Estimate Reconciliation: When the CMR has been 
contracted by DCS to provide Schematic Design Phase Services then, 
upon 100% completion of Schematic Design Phase, the A/E's Cost of 
the Work Estimate shall be required to be reconciled with the CMR's 
Cost of the Work Estimate. In conjunction with the DCS PM, Owner's 
Representative and CMR, the A/E, as directed by the Owner, shall take 
the appropriate action to correct and/or avoid potential cost overruns and 
make adjustments to their SD Phase Cost of the Work Estimate. 

14.2 Design Development (DD) Phase: 

The Design Development (DD) Phase Documents shall develop the design of the project 
in greater detail confoming or adjusting the design and details as directed by the Owner 
as a result of Owner Reviews and Constructability Reviews provided by CMR at the end 
of 100% SD Phase. The A/E-shall incorporate all of the Owner required changes for all 
aspects of the Design Development Phase drawings and specification to further define 
the size, character and quality of the entire project as to structural, mechanical, and 
electrical systems and materials. The exterior envelope systems, type of structural 
system, HV AC systems, electrical systems, etc. shall be fm:ther delineated and defined in 
the Design Development Phase drawings and specifications. For the 100% Design 
Development Phase submittal the A/E shall furnish the following deliverables as a 
supplement to the DD submittal requirements of Article VI of the Te1ms and Conditions 
- Attachment l of this Contract and the submittal requirements of Section 2.5.3, Design 
Development Phase Checklist of the Consultants Procedure Manual: 

4.2.1 Design Development Phase Submittal: Six (6) copies. 
Upon 100% completion of the DD Phase the A/E's DD Submittal shall provide 
all of the deliverables requirements of Section 2.5.3, Design Development Phase 
Checklist of the DPW Consultant Procedure Manual. 

4.2.2 Electronic Files of the 100% DD Phase Design Drawings ancl Specifications 
CD-ROM: Eight (8) copies. 

4.2.3 Design Narrative Report Update: Eight (8) copies. 
Upon 100% completion of the DD Phase the A/E shall submit an update of the 
"Major Group Elements" portion of the SD Phase "Design Narrative" and 
provide summary descriptions of the building elements and related sitework. 
Utilize the "Major Group Elements" - Level II of ASTM Uniformat II 
(www.uniformat.com) and include, but not be limited to, the following: 

Gron Elements - Level II ASTM Uniformat 
AlO Foundations D40 Fire Protection 
A20 Basement Construction DSO Electrical 

.._~---~~~~~~~~~~~-
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BlO Superstructure ElO Equipment 
B20 Exterior Enclosure E20 Plumbing 

B30 Roofing FlO Special Construction 

ClO Interior Construction F20 Selective Demolition 
C20 Stairs GlO Site Preparation 
C30 Interior Finishes G20 Site improvement 

DlO Conveying G30 Site Mechanical Utilities 
D20 Plumbing G40 Site Electrical Utilities 
D30 HVAC G90 Other Site Construction 

4.2.4 Cost of the Work Estim.ate: Ten (10) copies. 
Upon 100% completion of Design Development Phase the A/E shall provide an 
estimate of the total "Cost of the Work" of the project. The cost estimates shall 
be submitted to the DCS PM and shall utilize the "Major Group Elements" -
Level II of ASTM Uniformat II (www.uniformat.com), and shall include, but 
not be limited to, the following: 

Group Elements - Level II (ASTM Uniformat ID 

AlO Foundatio11s D40 Fire Protection 
A20 Basement Construction DSO Electrical 

BlO Superstructure ElO Equipment 
B20 Exterior Enclosure E20 Plumbing 

B30 Roofing FlO Special Construction 

ClO Interior Construction F20 Selective Demolition 

C20 Stairs GlO Site Preparation 
C30 Interior Finishes G20 Site improvement 

DlO Conveying G30 Site Mechanical Utilities 
D20 Plumbing G40 Site Electrical Utilities 
D30 HVAC G90 Other Site Construction 

.1 Inflation Values: Adjust repo1ted cost estimates to reflect inflation 
values. DO NOT present costs to the estimated start of construction, 
mid-point of construction or to present day values. Questions regarding 
the calculation of inflation values should be reviewed with the DCS 
Project Manager, Owner's Representative, and CMR . 

. 2 Cost of the Work Estimate Reconciliation: Upon 100% completion of 
Design Development Phase the A/E's Cost of the Work Estimate shall 
be required to be reconciled with the CMR's Cost of the Work Estimate. 
In conjunction with the DCS PM, Owner's Representative, and CMR, 
the A/E, as directed by the Owner, shall take the appropriate action to 
correct and/or avoid potential cost overruns and make adjustments to 
their DD Phase Cost of the Work Estimate. 

4.3 Construction Document (CD) Phase: 

The Construction Document (CD) Phase Documents shall develop the design of the 
project in greater detail confinning or adjusting the design and details-as directed by the 
Owner as a result of Owner Reviews and Constructability Reviews provided by CMR at 
the end of 100% DD Phase. The A/E shall incorporate all Owner required changes for all 
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aspects of the CD Phase Drawings and Specifications to fu11her define the size, character 
and quality of the entire project as to structural, HV AC, electrical systems, and materials, 

-etc. The exterior design systems, type of structural system, mechanical system and 
electrical system shall be fu11her delineated and defined in the Construction Document 
Phase drawings and specifications. For the 50% and 90% CD Phase submittals the AfE 
shall furnish the fo llowing deliverables as a supplement to requirements of Article VI of 
the Tenns and Conditions - Attachment 1 of this Contract and Section 2 .5.4, Contract 
Document Phase Checklist of the Consultants Procedure Manual: 

4.3.1 Construction Document Phase Submittals: Eight (8) copies. 
Upon 50% and 90% completion of the CD Phase the AfE shall include all of the 
following deliverables as a supplement to the requirements of Section 2.5 .4, 
Contract Document Phase Checklist of the DPW Consultant Procedure Manual. 

4.3.2 Electronic Files of the 50% and 90% CD Phase Design Drawings and 
Specifications CD-ROM: Ten (10) copies. -

4.3.3 Cost of the Work Estimate: Ten (I 0) copies. 
Upon completion of 50% and 90% Construction Document Phase the A/E shall 
provide an estimate of the total "Cost of the Work" of the project. The written 
cost estimate sha ll be submitted to the DCS PM and shall utilize the "Maj or 
Group Elements" - Level ill of ASTM Uniformat II (www.unifor·mat.com), and 

· shall include, but not be limited to, the following: 

Individual Elements - Level ill (ASTM Uniformat ID 

AlOlO 
Al020 
A1030 

A2010 
A2020 
B1010 
Bl020 
B2010 
B2020 
B2030 

B3010 
B3020 

C1010 
C1020 

C1030 
C2010 
C2020 
C3010 
C3020 
C3030 
DlOlO 
Dl020 
D1090 

D3010 
D3020 
D3030 

Foundations 
Basement Construction 
Slab on Grade 
Basement Excavation 
Basement Walls 

Floor Construction 
Roof Construction 

Exterior Walls 
Exterior Windows 
Exterior Doors 

Roof Covering 
Roof Openings 

Patt itions 
Interior Doors 
F ittings 
Stair Construction 
Stair Finishes 
Wall Finishes 

Floor Finishes 
Ceiling Finishes 

Elevators & Lifts 
Escalators & Moving Walks 
Other Conveying Systems 
Energy Supply 
Heat Generating Systems 
Cooling Generating Systems 
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D2010 Plumbing F ixtures 
D2020 _ Domestic WaterDistribution 
D2030 Sanitary Waste 

D2040 Rain Water Drainage 
D2090 Other Plumbing Systems 

D3010 Energy Supply 
D3020 Heat Generating Systems 

D3030 Cooling Generating Systems 
D3040 Distribution Systems 
D3050 Terminal & Package Units 

D3060 Controls & Instrumentation 
D3070 Systems Testing & Balancing 

D3090 Other HV AC Systems & 
Eq uipment 

D4010 Sprinklers 
D4020 Standpipes 

D4030 Fire Protection Specialt ies 
D4090 Other Fire Protection Systems 

D2010 Plumbing Fixtures 
D2020 Domestic Water Distribution 

D2030 Sanitary Waste 
D2040 Rain Water Drainage 
D2090 Other Plumbing Systems 

F2010 Building Elements Demolition 
F2020 Hazardous Components 

Abatement 
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D3040 Distribution Svstems G2010 Roadwavs 
D3050 Terminal & Package Units G2020 Parking Lots 
D3060 Controls & Instrumentation G2030 Pedestrian Paving 
D3070 Systems Testing & Balancing G2040 Site Develonment 
D3090 Other HVAC Systems & G2050 Landscaping 

Equipment G3010 Water Sunnly 

D4010 Sprinklers G3020 Heat generating eauimnent 
D4020 Standoioes G3030 Storm Sewer 
D4030 Fire Protection Specialties G3040 Heating Distribution 
D4090 Other Fire Protection G3050 

Cooling Distribution 
Svstems 

D5010 Electrical Service & G3060 
Fuel Distribution 

Distribution 
D5020 

Lighting and Branch Wiring 
G3090 Other Site Mechanical 

Utilities 

D5030 Communications & Security G4010 Electrical Distribution 
D5090 Other Electrical Systems G4020 Site Lighting 

E1010 Commercial Equipment 
G4030 Site Communications & 

Securitv 
E1020 Institutional Equipment G4090 Other Site Electrical Utilities 

E1030 Vehicular Equipment 
G9010 Service and Pedestrian 

Tunnels 
E1090 

Other Equipment 
G9090 Other Site Systems & 

Eauioment 

E2010 Fixed Furnishings 
E2020 Movable Furnishings 
F1010 Special Structures 
F1020 Integrated Construction 
F1030 Special Construction Systems 

F1040 Special Facilities 

F1050 Special Controls & 

Instrumentation 

.1 Inflation Values: Adjust repmted cost estimates to reflect inflation 
values. Do NOT present costs to the estimated start of construction, mid
point of construction or to present day values. Questions regarding the 
calculation of inflation values should be reviewed with the DCS Project 
Manager, Owner's Representative, and CMR . 

. 2 Cost of the Work Estimate Reconciliation: Upon 50% and 90% 
completion of Construction Document Phase the A/E's Cost of the Work 
Estimate shall be required to be reconciled with the CMR' s Cost of the 
Work Estimate. In conjunction with the DCS PM, Owner's 
Representative, and CMR, the A/E, as directed by the Owner, shall take 
the appropriate action to correct and/or avoid potential cost overruns and 
make adjustments to their CD Phase Cost of the Work Estimate. 
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6.4.3.4 CMR Conversion of the Architect's Constrnction Docnments into Bidding 
Documents Packages: 
Upon completion of the "Constrnction Docnments" (See Section 2, 
Definitions) and at the direction of DCS PM, the A/E shall provide the CMR 
with a complete set of Construction Documents. The CMR shall then conve11 the 
Construction Documents into logical, competitive, seamless, and distinct 
Subcontractor "Bidding Documents" (See Section 2, Definitions) Packages. 

4.3.5 CMR Snbcontractor Bidding Packages: 
The CMR shall develop logical, competitive, unified and distinct Subcontractor 
Bid Packages with all scopes of work included in the packages. 

4.4 Bidding Phase: 

As a supplement to the requirements of A11icle VI of the Terms and Conditions -
Attachment 1 of this Contract and Section 2.5.5, Bidding Phase of the Consultants 
Procedure Manual the A/E shall be required to participate in the Bidding Phase as 
follows: 
4.4.1 CMR Subcontractor Pre Bid Conferences: 

The AIE and their appropriate Consultants shall be required to attend and 
participate in all CMR Subcontractor Pre Bid Conferences. 

4.4.2 Subcontractor Bid Addenda: 
During the Bidding Phase for each and every CMR Subcontractor Bid, the A/E 
shall prepare all addenda and clarification documents, interpret the Construction 
Documents, provide an evaluation of equals and substitution and shall cooperate 
with the CMR and assist Owner, as requested, in architectural determinations 
and procedures required during the bidding phase. 

4.4.3 Subcontractor Bid Scope Review Meetings: 
Upon dete1mination of the Lowest Responsible Bidder for each Subcontractor 
Bid and prior to CMR's submittal of their Guaranteed Maximum Price (GMP) to 
the Owner the A/E shall attend Subcontractor Bid Review Meetings with CMR 
and the low bid trade contractor. For some of the trade bids, say 33% of the 
trades, additional scope review meetings will occur with the second low bidder. 
The meetings will include a verification that all major and important aspects of 
the design have been included in the low bid. This review will be hosted by the 
CMR and attended by DCS PM, the ORICA and the design firm plus 
subconsultants as appropriate . 
. 1 The State of CT is not allowed to negotiate as part of its CMR Lowest 

Responsible Bidder contracting process. Therefore, all and any 
discrepancies discovered during the Subcontractor Bid Scope Review 
Meetings must be performed within the Subcontractors low bid price as 
accepted by the State . 

. 2 If provisions discovered by this Scope Review create a problem for the 
Subcontractor, that legal entity can withdraw their bid and choose to not 
sign the contract. 

4.4.4 GMP Proposal Review 
When the CMR submits the GMP Proposal to the Owner, the AIE and their 
appropriate Consultants shall review the GMP Proposal and the related 
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"Assumptions and Conditions" and shall provide their comments and/or 
recommendations to the Owner for the Owner's consideration. 

4.5 Post Bid Phase - Conformed Set of Bid Documents: 

Upon conclusion of the Bidding Phase and prior to the statt of construction the A/E shall 
create a complete set of Conformed Set of Bid Documents (See Section 2, Definitions). 
The AIE shall sign, seal, and date their Conformed Set of Bid Documents. The 
Conformed Set of Bid Documents shall comply with the following requirements: 
4.5.1 Changes to Electronic Files: 

The A/E shall maintain up-to-date electronic drawing and specification files 
throughout the Bidding Phase. Specifically, the A/E shall be responsible for 
incorporating the following changes into the master electronic drawing and 
specification files: 
.1 All Addendum Items issued during the official Bid Period after DCS's 

receipt of the A/E's "Construction Documents" (See Section 6.2, 
Definitions) and prior to the Owner's award of the CMR's GMP 
Amendment, for the purpose of correcting or clarifying the A/E's 
"Construction Documents." 

4.5.2 Conformed Set of Bid Documents: 
The "Construction Documents" that contain all pre-award "Addenda" changes 
are known as the "Conformed Set of Bid Documents." The Confonned Set of 
Bid Documents must incorporate all changes exactly as indicated on the pre
award Addendum and shall NOT include any changes, revisions, and/or 
deletions that were not part of a pre-award Addendum. If there are any changes, 
revisions, and/or deletions needed that were Not part of a pre-award Addendum, 
the A/E shall notify the DCS PM in writing and submit "Proposal Request" as a 
separate document for a post-award construction modification. The A/E shall 
prepare the "Conformed Set of Bid Documents" documents as follows: 
.1 Drawings: 

Annotated with revision symbols to identify changes made by all 
"Addenda" changes; shall contain the words "CONFORMED BID 
DRAWING." To avoid replotting unchanged sheets, "CONFORMED 
BID ORA WING" may be stamped on a paper copy of the unchanged 
original "Final Bid Drawings." Add "CONFORMED" Bid Drawings in 
large letters on the Cover Sheet, which shall be signed, sealed, and dated 
by the A/E. All changed drawings shall be replotted, signed, sealed, and 
dated by the A/E . 

. 2 Specifications: 
Add "CONFORMED BID SPECIFICATION" and the date in the footer 
at the bottom of all Specification pages and in large letters on all of the 
Specification Cover Sheets that are signed, sealed, and dated by the A/E. 

4.5.3 Submission of Conformed Set of Bid Documents: 
Prior to the stait of Construction the A/E shall provide DCS with a copy of the 
Conformed Set of Bid Documents on a CD ROM for use by the CMR and their 
Subcontractors for use in preparing shop drawings, coordinating work, etc. 
When notified by DCS PM, the A/E shall provide the following: 
.1 Submissions to Owner and CMR: Within 14 Calendar days of the 

notice to proceed (NTP) to the CMR submit two (2) sets Conformed Bid 
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Documents (Drawings) on CD ROMs and two (2) sets of Conformed Bid 
Documents (Specifications) on CD ROMs. Two (2) sets of hard copy, 
full size set Conformed Bid Documents (Drawings) and two (2) sets of 
hard copy Conformed Bid Documents (Specifications) with pages 
annotated as described above. All hard copy submittals shall be signed, 
sealed and dated by the A/E . 

. 2 Submissions to Department of Administrative Services, Division of 
Construction Services, (OSBI & OSFM) or DCS Code Unit: Within 
14 Calendar days of the NTP to the CMR submit two (2) sets of hard 
copy, full size set Conformed Bid Documents (Drawings) and two (2) 
sets of hard copy Confo1med Bid Documents (Specifications) with pages 
annotated as described above. All hard copy submittals shall be signed, 
sealed and dated by the A/E. 

5. PRINCIPALS MEETINGS 

201 

The A/Eis advised that there will be principals meetings during the project duration. The 
Principal Meetings will be attended by the normal Project Management staff and the Principals 
of the primary fitms involved in this capital project; i.e., the design firm, the CMR Firm, the C.A. 
firm, the User Agency and the DCS. There will be two (2) meetings during Design, assume one 
at the start of Design Development, and one at the turnover of the Contract Documents. During 
active construction, there will be principals' meetings every four (4) months. 
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ATTACHMENT l 
(12 pages) 

STATE OF CONNECTICUT 
DEPARTMENT OF ADMINISTRATIVE SERVICES 

DIVISION OF CONSTRUCTION SERVICES 

FORMCS-3A 
February 3, 1998 

Last Revision June 30, 2016 

TERMS AND CONDITIONS OF CONTRACT 
BETWEEN ST A TE AND ARCHITECT 

I. GENERAL 

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work 
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable 
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is 
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express 
written pe1mission from the State. 

II. ARCHITECT'S SERVICES 

202 

A. The Architect agrees to prepare and furnish documents as set forth in Article VJ. 

B. The Architect agrees to become familiar with and follow the Department of Administrative Services (DAS). 
Division of Construction Services (DCS), provisions set forth in the "CONNECTICUT DEPARTMENT OF 
ADMINISTRATIVE SERVICES!DIVISION OF CONSTRUCTION SERVICES CONSULTANTS 
PROCEDURE MANUAL," which may be amended and/or supplemented current with the date of this 
contract. These guidelines and provisions are incorporated herein by reference and shall be as binding upon 
the parties to this contract as though fully set forth herein. 

C. The Architect shall consult with the DCS Project Manager to ascertain requirements of the project and consult 
with proper State authorities and inform himself as to specific institutional conditions that might affect his 
contetnplated work or the hours or season of its execution, such as type of patients, use of adjacent areas, 
interruptions of institutional routine, etc. The drawings and specifications submitted by the Architect for 
review and approval by the State shall reflect consideration of those conditions requiring safeguards and 
precautionary measures in excess of usual practice. 

D. Should the Architect require the services ofregistered consultants at any time during the term of this contract, 
their names and qualifications shall be submitted to the State for approval. Such consultants shall provide 
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or 
under their supervision. The Architect shall pay such approved registered consultants in propmtion to 
payments received by the Architect as set forth in Atticle IV, and shall submit evidence of such payments 
upon request by the State. 

E. The Architect covenants and agrees that he shall perform his services under this contract in accordance with 
the standards and practices of his profession. 

F. INDEMNIFICATION. 

The Architect shall indemnify and hold harmless the State and its officers, representatives, agents, servants, 
employees, successors and assigns from and against any and all ( 1) Claims arising directly or indirectly in 
connection with the contract, concerning the negligent acts of commission or omission (collectively, the 
"Acts") of the Architect or Architect Parties, and (2) liabilities, damages, losses, costs and expenses, 
including but not limited to attorneys' and other professionals' fees; arising directly or indirectly in 
connection with Claims, Acts or the contract, to the extent of the Architect's or Architect Parties' negligence. 
The Architect's obligations under this section to indemnify and hold harmless against Claims includes 
Claims concerning confidentiality of any part of or all of the Architect's bid, proposal or any Records, any 
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intellectual property rights, other proprietary rights of any person or entity, copyrighted or uncopyrighted 
compositions, secret processes, patented or unpatented inventions, articles or appliances furnished or used in 
the performance. 

G. ANTITRUST PROVISION. 

The Architect hereby irrevocably assigns to the State of Connecticut all rights, title and interest in and to all 
Claims associated with this Contract that the Architect now has or may or will have and that arise under the 
antitrust laws of the United States, 15 USC Section I, et seq. and the antitrust laws of the State of 
Connecticut, Connecticut General Statutes § 35-24, et seq., including but not limited to any and all Claims 
for overcharges. This assignment shall become valid and effective immediately upon the accrual of a Claim 
without any further action or acknowledgment by the parties. For purposes of this section, the term "Claim" 
is defined as follows: "All actions, suits, claims, demands, investigations and proceedings of any kind, open, 
pending or threatened, whether mature, unmatured, contingent, known or unknown, at law or in equity, in 
any forum. 11 

III. INSURANCE 

The Architect for the duration of this contract, including any extension of the original contract term, inust carry 
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and 
e1nployers1 liability insurance, con1prehensive auto1nobile liability insurance, commercial general liability insurance 
and professional services liability insurance to not less than the minimum limits as required in this article, all at no 
cost to the State. 

A. Statutory Workers' Compensation and Employers' Liability: 

I. Workers' Compensation: Statutory limits 
2. Employers' Liability: 

Bodily injury by accident: 
Bodily injmy by illness: 

B. Commercial General Liability: 

Combined single limit: 

C. Comprehensive Automobile Liability 
(to include owned, non-owned and hired vehicles): 
Combined single limit: 

$100,000 each accident 
$100,000 each employee 
$500,000 policy limit 

$1,000,000 each occurrence 
$2,000,000 annual aggregate 

$1,000,000 each occurrence 
$1,000,000 annual aggregate 

D. Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of 
insurance that it has obtained a professional services liability insurance policy with $2,000,000.00 each claim 
and annual aggregate minhnum coverage for negligence and errors and omissions. If any claims are paid 
against its professional services liability insurance policy, the Architect agrees to purchase additional 
insurance in order to maintain the minilnun1 coverage of $2,000,000.00 each occurrence and per aggregate. 
The insurance shall remain in effect during the entire duration of the contract and for eight years after 
substantial completion of the project. For policies written on a "Claims Made" basis, the Architect agrees to 
maintain a retroactive date prior to or equal to the effective date of the contract. The Architect shall 
contractually require any structural engineering firm it hires to maintain professional liability insurance in the 
same amount and with the same provisions indicated above. The Architect's policy shall provide that it shall 
indemnify and save harmless the State and its officers, agents and employees from claims, suits, actions, 
damages and costs of every na1ne and description resulting from negligence and errors and 01nissions in the 
work performed by the Architect under the terms of the contract. 

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or 
companies satisfactmy to the DCS. The Architect agrees that coverages will not be changed, canceled, or non
renewed until at least sixty (60) calendar days' prior written notice has been given to the DCS. Each insurance policy 
shall state that the insurance company agrees to investigate and defend the insured against all claims for damages to 
the extent that all alleged damages might be covered by insurance. Such insurance policies shall name the State as 
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an additional insured, except that the State shall not be named as an additional insured with respect to the coverage 
for the statut01y workers' compensation, automobile liability, and employer's liability insurance and to the coverage 
for professional liability insurance. Certificates of insurance showing such coverages as required in this mticle shall 
be filed with the DCS prior to the time this contract is executed on behalf of the State. 

IV. PAYMENT OF ARCHITECT'S FEE 

A. The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of 
this contract. It is understood that no changes or adjustments shall be made in said fee unless the scope of the 
work performed or to be perfomrnd by the Architect has substantially changed as determined by the 
Commissioner of the Depa11n1ent of Administrative Services, Division of Construction Services, hereinafter 
referred to as the Commissioner. 

B. Said fee includes all costs of living, transportation and communication, whether within or without the State of 
Connecticut, connected with the discharge of the Architect's duties under this cona·act unless express written 
notification to the cona·ary is received from the State. 

C. No payments shall be made until the materials submitted have been reviewed and approved by the Department 
of Administrative Services, Division of Construction Services. 

V. SPECIAL SERVICES 

A. Should it be necessa1y for the Architect to engage the services of a licensed land surveyor, geotechnical 
engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the 
cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other 
percentage deemed reasonable by the Commissioner, for overhead and profit. The Architect's selection of the 
consultant retained in connection therewith is to be submitted for approval. 

B. If, in the opinion of the State, any special technical service is required which is not usually furnished in 
architectural practice and which is not included in this contract, either expressed or implied by the nature of 
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection 
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse 
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of 
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit. 

C. Should the Architect itself wish to perform special services as described in Sections A and B of this article, 
the Architect shall submit to the State a written quotation of the cost of its performing such services. The 
quotation shall not include,. nor shall the Architect be paid for, an additional percentage of the cost for 
overhead and profit. The State shall decide whether to allow the Architect to perfmm the work with its own 
forces based on its quotation, and shall notify the Architect accordingly. 

D. If at any time during the term of this contract the State should require the Architect to make any substantial 
change in the size or scope of the work or require any substantial change in plan, design or specification 
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents, 
or the making of substantial changes in any other document already approved, or upon which substantial work 
had been done pursuant to insa·uction to proceed, then, and in such event, the Architect shall prepare the 
additional documents and make changes as required and shall be entitled to reasonable compensation therefor. 
The Commissioner shall dete1mine the amount of such compensation and the manner of payment thereof. If 
the State should require any such substantial changes and if these should result in a change in the amount of 
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to 
an a1nount determined by the Commissioner. 

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents 
or make changes in the same for purposes of meeting the budget requirements of the project, and where an 
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without 
receiving additional compensation. 

In addition, if at any time during the term of this contract the State should request the Architect to reduce the 
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of 
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the 
Co1mnissioner. 
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E. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the 
Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to 
such drawings and specifications as may be required by job conditions. The Commissioner shall dete1mine 
the amounts of such fees. 

VJ. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED 

202 

A. Schematic Design Phase 

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general 
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline 
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications 
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the 
feasibility of constructing the project within the funds available. At the beginning of the schematic design 
phase, the Architect shall engage his consultants as set forth in Section D of A1ticle II. The Architect shall 
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as 
indicated in Paragraph 6 of this contract. 

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any 
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning 
regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thereon to 
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates. 

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4 
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost 
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the 
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate 
recommendations to the State for adjustments to the documents in regards to the project's scope, quality, or 
budget. At that time, the State shall have the right to require the Architect to modify the documents as the 
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph 
4 of this contract. The revisions shall be made without additional compensation to the Architect. 

B. Design Development Phase 

The Architect must receive written notice from the State to proceed with the design development phase before 
commencing the phase. The design development phase drawings shall show the extent of the site, location of 
the project on the site and the general disposition of the principal features and equipment embodied in the 
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in all 
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and elech·ical 
systems. All specifications shall be prepared in accordance with the CS! (Construction Specifications 
Institute) format. The Architect shall submit for review and approval the number of sets of drawings, 
specifications and detailed cost estimates as indicated in Paragraph 6 of this conh·act. 

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of 
consh·uction predicated on the same, and broken down into the major sub-trades for the consh·uction of the 
building, with separate figures for special items such as equipment, site work, and utility lines. Basic 
engineering and other drawings and specifications shall also be provided at this time by the engineers and 
other consultants working under the direction of the Architect. 

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4 
of this conh·act, or if the State and Architect cannot agree upon an estimate of the probable construction cost 
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the 
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate 
recommendations to the State for adjustroents to the documents in regards to the project's scope, quality, or 
budget. . At that time, the State shall have the right to require the Architect to modify the documents as the 
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph 
4 of this contract. The revisions shall be made without additional compensation to the Architect. 

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8" 
x 10" black and white photographs thereof. 

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they 
shall be reviewed by the State for conformance to functional and technical requirements of the project and 
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approved by the State before the Architect proceeds to the next phase. It is understood, however, that such 
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance 
on his professional skill and ability to discharge his services as required by this contract. 

C. Contract Documents Phase 

The Architect must receive written notice from the State to proceed with the contract documents phase before 
commencing the phase. The documents to be provided in this phase are a part of the construction contract 
and as such must explain in substantial detail the full scope of the work included in, and performed under, the 
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities, 
labor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be 
included as a part of this phase. All specifications shall be prepared in accordance with the CS! (Construction 
Specifications Institute) format and in accordance with Part II of Chapter 60 of the Connecticut General 
Statutes, as revised, when applicable. The Architect shall submit for review and approval the number of sets 
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such 
review and approval by the State does not relieve the Architect of responsibility arising out of the State's 
reliance on his professional skill and ability to discharge his services as required by the contract. 

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4 
of this contract, or if the State and Architect cannot agree upon an estimate of the probable consh·uction cost 
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the 
total consh·uction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate 
recommendations to the State for adjustments to the documents in regards to the project's scope, quality, or 
budget. At that time, the State shall have the right to require the Architect to modify the documents as the 
State deems necessary to bring the cost within the amount of the total consh·uction budget noted in Paragraph 
4 of this contract. The revisions shall be made without additional compensation to the Architect. 

If the project involves either new construction and/or additions to an existing facility, the Architect will 
consult with the client agency and develop the first year estimated operating cost for the project's 
utilities including, but not limited to, heating, cooling, \Yater and se\ver. 

All original final tracings shall, together with the specifications typed in letter quality print on one side of 8 
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid. 

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will 
submit the tracings, master specifications, and a CD ROM disk of both to DCS. This submission will 
conclude the conh·act documents phase of the contract. 

D. Bidding Process 

in the event the Department of Administrative Services, Division of Construction Services, bids the conh·act 
drawings and specifications, the Architect shall, as part of the design services to be rendered for his 
established fee, include as much of his professional services as the State deems necessa1y for the well-being of 
the project and the efficient prosecution of the bidding process. 

VII. ARCHITECT'S DUTIES DURING CONSTRUCTION 

A. If the Architect's services during construction are requested as set fmth in Subparagraph 2E of this contract, 
the Architect shall, as patt of the services to be rendered for his established fee, include as much of his 
professional se1vices and the setvices of his consultants as the State deems necessaiy for the well-being of the 
project and efficient prosecution of the construction work. The Architect shall not, however, be required to 
undertake continuous on-site observation of the work. If the Architect fails to perform such duties in a 
conscientious and reasonable n1anner, the State may exercise its right to terminate this contract as hereinafter 
provided in Article VIII. 

B. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services 
during consh·uction be requested, such services shall include, but not be limited to, the following: 

1. observe the progress of construction in order to determine whether there appear to be any defects or 
deficiencies in the construction work or deviations from the drawings and specifications, including 
variations from the materials specified and the methods of construction authorized. The Architect shall not 
be required to guarantee the performance of the general contractor or his subcontractors; 
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The Architect is obligated to immediately notify the DCS project manager, in writing, whenever any work 
is unsatisfactory, faulty or defective, or does not confonn to the contract documents. 

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and 
observations thereon, report on the progress of the work and make recommendations concerning the same; 
pmticipate in monthly meetings with the general contractor to obtain information necessary to be able to 
update the as-built drawings. 

3. submit to the Depmtment of Administrative Services, Division of Construction Services, on the fifteenth 
and last days of each month, in such form as directed by the State, observation-based repmts regarding the 
progress of the work; 

4. exa1nine submittals and furnish recommendations to the State conce1ning 1naterial and equip1nent, and 
review and report on the general contractor's proposals in connection with changes in the construction 
contract. These services are to be performed within five (5) calendar days of receipt of such proposals so 
as not to delay the work; 

5. review and return partial payment requisitions submitted by the general contractor within three (3) working 
days of the receipt of such submittals; 

6. review and comment on shop drawings submitted to him for review. This service is to be performed 
within five (5) working days of the receipt of such submittals unless the Department of Administrative 
Services, Division of Construction Services, assents to written notification of why this cannot be 
accomplished; 

7. within thitty (30) calendar days after receipt, record on the original final tracings and CAD disks returned 
to him after the construction contract award all changes made during the period of construction as 
furnished and recorded by the general contractor, and, at his expense, provide reproducible mylars and 
updated CAD disks to the State which reflect such changes. The mylars and CAD disks shall become the 
property of the State; 

8. fully cooperate with the Department of Administrative Services, Division of Construction Services, during 
the progress of the work. 

C. In the event that the time period of the construction contract is exceeded by more than 10% due to no fault of 
the Architect, the Architect may be paid for any additional services required beyond the 10% construction 
contract time overrun a reasonable fee to be determined by the Commissioner. The question of fault or no 
fault on the part of the Architect shall be determined by the Commissioner. 

VIII. TERMINATION OF CONTRACT 

A. Notwithstanding any provisions or language in this contract to the contrary, the Conunissioner may terminate 
the contract whenever he determines in his sole discretion that such termination is in the best interest of the 
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination. 
The notice of termination shall be sent by registered or ce1tified mail to the Architect's address as furnished to 
the State for purposes of coITespondence, or by hand delivery. Upon receipt of such notice, the Architect 
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the 
State all data, drawings, specifications, reports, estimates, summaries, and such other infonnation and 
1naterials as may have been accuinulated by the Architect in perfonning his duties under this contract, whether 
completed or in progress. All such documents, information and materials shall become the property of the 
State. 

B. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable 
compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for 
anticipated profit on unperfotmed services. The Conunissioner shall determine the amount of such 
co1npensation. 

C. If the termination is for reason of failure of the Architect to fulfill his contract obligations, the State may take 
over the work and prosecute the same to completion by contract or otherwise. In such event, the Architect 
shall be liable to the State for any additional costs occasioned to the State thereby. 

D. If after notice oftennination for failure of the Architect to fulfill his contract obligations it is detennined that 
the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of 
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the State. Jn such event, the Architect shall be entitled to reasonable compensation as provided in Section B 
of this article. 

E. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract 
shall be considered tenninated. In the event of such tennination, the Architect's estate shall be entitled to a 
reasonable payment for any uncompensated work perfonned to the date of death, and the State shall have title 
to, and shall have the right to immediate use and possession of, all finished and unfinished documents 
prepared under this contract. The Commissioner shall detennine the amount of such payment. 

F. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies 
provided by law or under this contract. 

IX. SUSPENSION OF THE WORK 

A. The State, at any time, may suspend all or any part of the services of the Architect. In such event, the 
Architect shall be given three (3) days' notice of such suspension in writing by registered or certified mail to 
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any 
claim on the part of the Architect as to failure to receive notice of such suspension. 

B. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as 
the Commissioner shall deem reasonable. 

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year 
from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied 
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation 
occur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees 
for the work based on current conditions or either may unilaterally elect to te1minate the remaining work. 

D. In the event the State decides to suspend any work under this contract, the State shall become entitled, after 
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract. 

E. If the Architect should be unwilling or unable to perform the services required by this contract at the time the 
State desires to reactivate the work after a period of suspension, then all fmished or unfinished documents 
prepared pursuant to this contract shall become the property of the State and the State shall have the right to 
immediate possession and use thereof. 

X. CONFIDENTIALITY OF DOCUMENTS 

A. The Architect agrees on behalf of the Architect and the Architect's principals, employees, agents, heirs, 
successors and assigns that they shall only utilize drawings, specifications, 1naps, reports, records or other 
documents to the extent necessmy for the performance of the Architect's work and duties under this 
contract. This limitation on use applies to those items produced by the Architect, as well as to those items 
received by the Architect fro1n the Department of Ad1ninistrative Services, Division of Construction 
Services, or others in connection with the Architect1s work and duties under this contract. 

B. The Architect further agrees that said drawings, specifications, maps, reports, records and other documents 
may not be released to any other entity or person except for the sole purpose of the work described in this 
contract. No other disclosure shall be permitted without the prior written consent of the Depmiment of 
Ad1ninistrative Services, Division of Construction Services. 

C. The Architect fmiher agrees that the following provision will be included in its contracts with sub
consultants: 

Any and all dfawings, specifications, 1naps, reports, records or other documents 
associated with the contract work shall only be utilized to the extent necessary for the 
perfo1mance of the work and duties under this contract. Said drawings, 
specifications, maps, reports, records and other documents may not be released to 
any other entity or person except for the sole purpose of the work described in this 
contract. No other disclosure shall be permitted without the prior written consent of 
the Depmtment of Adminisn·ative Services, Division of Construction Services. When 
any such drawings, specifications, maps, reports, records or other documents are no 
longer needed, they shall be destroyed. 
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XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION 
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, ANTI
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE 
LAWS 

202 

For the purposes of this ruticle, the word 11 contractor11 is substituted for and has the same meaning and effect as if 
it read "Architect1' and references to "contract1' shall mean this Contract. 

A. Non-discrimination. 

(a) For purposes of this Section, the following te1ms are defined as follows: 

i. 11Co1nmission" means the Co1nmission on Human Rights and Opportunities; 
ii. ucontract" and "contract" include any extension or modification of the Contract or contract; 

iii. 11 Contractor" and "contractor" include any successors or assigns of the Contractor or 
contractor; 

iv. "Gender identity or expression11 means a person's gender-related identity, appearance or 
behavior, whether or not that gender-related identity, appearance or behavior is different from 
that traditionally associated with the person's physiology or assigned sex at birth, which 
gender-related identity can be shown by providing evidence including, but not limited to, 
medical history, care or treatment of the gender-related identity, consistent and uniform 
assertion of the gender-related identity or any other evidence that the gender-related identity is 
sincerely held, part of a person's core identity or not being asserted for an improper purpose. 

v. "good faith" means that degree of diligence which a reasonable person would exercise in the 
performance of legal duties and obligations; 

vi. "good faith efforts" shall include, but not be limited to, those reasonable initial efforts 
necessary to comply with statut01y or regulat01y requirements and additional or substituted 
efforts when it is determined that such initial efforts will not be sufficient to comply with such 
require1nents; 

vii. 11marital status" means being single, matTied as recognized by the State of Connecticut, 
widowed, separated or divorced; 

viii. "mental disability" means one or more mental disorders, as defined in the most recent edition 
of the A1nerican Psychiatric Association's "Diagnostic and Statistical Manual of Mental 
Disorders11

, or a record of or regarding a person as having one or more such disorders; 
ix. "minority business enterprise 11 means any stnall contractor or supplier of materials fifty-one 

percent or more of the capital stock, if any, or assets of which is owned by a person or 
persons: (I) who are active in the daily affairs of the enterprise, (2) who have the power to 
direct the management and policies of the enterprise, and (3) who are members of a minority, 
as such term is defined in subsection (a) of Connecticut General Statutes§ 32-9n; and 

x. 11public works contract11 1neans any agreement between any individual, firm or corporation and 
the State or any political subdivision of the State other than a municipality for construction, 
rehabilitation, conversion, extension, demolition or repair of a public building, highway or 
other changes or itnprovements in real property, or which is financed in whole or in part by the 
State, including, but not limited to, matching expenditures, grants, loans, insurance or 
guarantees. 

For purposes of this Section, the te1ms "Contract" and "contract" do not include a contract where each 
contractor is(!) a political subdivision of the state, including, but not limited to, a municipality, (2) a quasi
public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to 
any federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the 
federal government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or 
government described in the immediately preceding enumerated items(!), (2), (3), (4) or (5). 

(b) (!) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not 
discriminate or permit discritnination against any person or group of persons on the grounds of race, color, 
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, 1nental 
retardation, mental disability or physical disability, including, but not limited to, blindness, unless it is 
shown by such Cona·actor that such disability prevents performance of the work involved, in any manner 
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prohibited by the laws of the United States or of the State of Connecticut; and the Contractor further agrees 
to take affirmative action to insure that applicants with job-related qualifications are employed and that 
employees are treated when employed without regard to their race, color, religious creed, age, marital 
status, national origin, anceshy, sex, gender identity or expression, mental retardation, mental disability or 
physical disability, including, but not limited to, blindness, unless it is shown by the Contractor that such 
disability prevents performance of the work involved; (2) the Contractor agrees, in all solicitations or 
advertisements for employees placed by or on behalf of the Contractor, to state that it is an 11affirmative 
action-equal opportunity employer" in accordance with regulations adopted by the Commission; (3) the 
Conh·actor agrees to provide each labor union or representative of workers with which the Contractor has a 
collective bargaining Agreement or other contract or understanding and each vendor with which the 
Conn·actor has a contract or understanding, a notice to be provided by the Commission, advising the labor 
union or workers' representative of the Contractor's co1nmitments under this section and to post copies of 
the notice in conspicuous places available to employees and applicants for employment; (4) the Contractor 
agrees to comply with each provision of this Section and Connecticut General Statutes §§ 46a-68e and 46a-
68f and with each regulation or relevant order issued by said Collllnission pursuant to Connecticut General 
Statutes §§ 46a-56, 46a-68e and 46a-68f; and (5) the Contractor agrees to provide the Commission on 
Hu1nan Rights and Opportunities with such information requested by the Commission, and pennit access to 
pertinent books, records and accounts, concerning the employment practices and procedures of the 
Contractor as relate to the provisions of this Section and Connecticut General Statutes§ 46a-56. If the 
contract is a public works contract, the Contractor agrees and warrants that he will n1ake good faith efforts 
to employ minority business enterprises as subcontractors and suppliers of materials on such public works 
projects. 

(c) Determination of the Contractor's good faith effmts shall include, but shall not be limited to, the 
following factors: The Contractor's employment and subconn·acting policies, patterns and practices; 
affinnative advertising, recruitment and training; technical assistance activities and such other reasonable 
activities or efforts as the Commission may prescribe that are designed to ensure the participation of 
minority business enterprises in public works projects. 

( d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the 
Commission, of its good faith efforts. 

( e) The Contractor shall include the provisions of subsection (b) of this Section in every subcontract or 
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions 
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the 
Commission. The Conn·actor shall take such action with respect to any such subcontract or purchase order 
as the Commission may direct as a means of enforcing such provisions including sanctions for 
noncompliance in accordance with Connecticut General Statutes § 46a-56; provided if such Contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter. 

(f) The Conn·actor agrees to comply with the regulations refetTed to in this Section as they exist on the date 
of this Contract and as they may be adopted or amended from time to time during the term of this Contract 
and any amendments thereto. 

(g) (1) The Conn·actor agrees and watTants that in the perfonnance of the Contract such Conn·actor will 
not discriminate or permit discrimination against any person or group of persons on the grounds of sexual 
orientation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that 
employees are treated when employed without regard to their sexual orientation; (2) the Conn·actor agrees 
to provide each labor union or representative of workers with which such Contractor has a collective 
bargaining Agreement or other contract or understanding and each vendor with which such Contractor has a 
contract or understanding, a notice to be provided by the Conunission on Human Rights and Oppmtunities 
advising the labor union or workers' representative of the Contractor1s com1nitments under this section, and 
to post copies of the notice in conspicuous places available to employees and applicants for en1ployn1ent; 
(3) the Contractor agrees to comply with each provision of this section and with each regulation or relevant 
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order issued by said Commission pursuant to Connecticut General Statutes§ 46a-56; and (4) the Contractor 
agrees to provide the Commission on Human Rights and Opportunities with such information requested by 
the Co1nrnission, and permit access to pertinent books, records and accounts, concen1ing the employment 
practices and procedures of the Contractor which relate to the provisions of this Section and Connecticut 
General Statutes § 46a-56. 

(h) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or 
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions 
shall be binding on a subcontractor, vendor or 1nanufacturer unless exempted by regulations or orders of the 
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order 
as the Com1nission 1nay direct as a 1neans of enforcing such provisions including sanctions for 
noncompliance in accordance with ColUlecticut General Statutes § 46a-56; provided, if such Contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the Com1nission, the Contractor may request the State of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the interests of the State and the State may so enter. 

B. EXECUTIVE ORDERS. 

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill, 
promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of 
Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment 
openings and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, 
concerning violence in the workplace, all of which are incorporated into and are made a part of the contract 
as if they had been fully set forth in it. The contract may also be subject to the applicable parts of Executive 
Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting refonns and 
Executive Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of 
cleaning products and services, in accordance with their respective terms and conditions. If Executive 
Orders 7C and 14 are applicable, they are deemed to be incorporated into and are made a part of the 
contract as if they had been fully set forth in it. At the conb·actor's request, the Department shall provide a 
copy of these orders to the contractor. 

I. The contractor agrees to abide by such Executive Orders. 

2. The State Conb·acting Standards Board may review this contract and recommend termination of the 
contract for a violation of the State Ethics Code (Chapter IO of the general statutes) or section 4a-100 
of the general statutes, or wanton or reckless disregard of any state contracting and procurement 
process by any person substantially involved in such contract or state contracting agency. 

3. This contract may be cancelled, terminated or suspended by DCS or the State Labor Commissioner for 
violation of or noncon1pliance with Executive Orders No. Three or Seventeen or any State or federal 
law concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not party to 
this contract. The State Labor Commissioner shall have continuing jurisdiction regarding contract 
performance concerning nondiscrimination and listing all employment openings with the C01mecticut 
State Employment Service until the contract is completed or until the contract is terminated prior to 
co1npletion. 

4. The contractor agrees, as pa11 consideration hereof, that this contract is subject to the Guidelines and 
Rules issued by the State Labor Commissioner to implement Executive Order No. Three, and that the 
contractor will not discrllninate in its en1ploy1nent practices or policies, will file all reports as required, 
and will fully cooperate with the State of Connecticut and the State Labor Commissioner. 

5. This contract may be cancelled, terminated, or suspended by DCS or the State for violation of or 
nonco1npliance with Executive Order Sixteen. In addition, the contractor agrees to include a copy of 
Executive Order Sixteen, and the requirement to comply with said order, in all contracts with its 
contractors, subcontractors, consultants, subconsultants and vendors. 
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C. ANTI-HARASSMENT POLICY. 

This contract is subject to the provisions of the Department of Administrative Services' Anti-Harassment 
Policy ("Policy") and, as such, the contract may be cancelled, terminated, or suspended by the State in the 
event that the contractor, its employees, contractors, subcontractors, consultants, subconsultants, or vendors 
engage in behavior prohibited by the provisions of the Policy (a copy of the Policy is available on the DAS 
website). The contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as 
defined in such Policy, in all contracts with its contractors, subcontractors, consultants, subconsultants, and 
vendors. 

D. SUMMARY OF STATE ETHICS LAWS. 

Pursuant to the requirements of section 1-10 I qq of the Connecticut General Statutes, the summary of State 
ethics laws developed by the State Ethics Commission pursuant to section 1-81 b of the Connecticut General 
Statutes is incorporated by reference into and made a part of the contract as if the summary had been fully set 
forth in the contract 

E. CAMPAIGN CONTRIBUTION RESTRICTION 

For all State contracts, defined in Conn. Gen. Stat. §9-612(g)(l) as having a value in a calendar year of 
$50,000 or more, or a combination or series of such agreements or contracts having a value of$ I 00,000 or 
more, the authorized signatory to this contract expressly acknowledges receipt of the State Elections 
Enforcement Conunission's notice advising state conh·actors of state campaign contribution and solicitation 
prohibitions, and will info1m its principals of the contents of the notice, as set forth in "Notice to Executive 
Branch State Contractors and Prospective State Conh·actors of Campaign Contribution and Solicitation 
Limitations," attached as "Attachment. 11 

XII. WHISTLEBLOWING 

This contract may be subject to the provisions of Section 4-61 dd of the Connecticut General Statutes. In 
accordance with this statute, ifan officer, employee or appointing authority of the Architect takes or threatens to 
take any personnel action against any employee of the Architect in retaliation for such employee's disclosure of 
information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts 
or the Attorney General under the provisions of subsection (a) of such statute, the Architect shall be liable for a 
civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the 
value of this contract. Each violation shall be a separate and distinct offense and in the case ofa continuing 
violation, each calendar day's continuance of the violation shall be deemed to be a separate and distinct offense. 
The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial 
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of 
such statute, each large state conh·actor, as defined in the statute, shall post a notice of the provisions of the 
statute relating to large state contractors in a conspicuous place which is readily available for viewing by the 
employees of the Architect. 

XIII. ANNUAL CERTIFICATION 

If the aggregate value of this contract is $50,000.00 or more, including all amendments and/or commission 
letters, then the Architect shall annually submit electronically, on or within two (2) weeks of the anniversary date 
of the execution of this contract, a completed Gift and Campaign Contribution Certification and notify the DCS 
Legal Unit that it has been uploaded. Said certification shall be uploaded on the Department of Administrative 
Services website. For the purposes of this article, the execution date of the contract shall be the date the 
Commissioner of DAS signs the contract. 

XIV. SOVEREIGN IMMUNITY 

The parties acknowledge and agree that nothing in the Solicitation or the contract shall be consh·ued as a 
modification, compromise or waiver by the State of any rights or defenses of any illllnunities provided by Federal 
law or the laws of the State of Connecticut to the State or any of its officers and employees, which they may ha.ve 
had, now have or will have with respect to all matters arising out of the contract. To the extent that this section 
conflicts with any other section, this section shall govern. 
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XV.STATE'S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS 

(a) All services performed by and material supplied by the Architect under this contract shall be subject to the 
inspection and approval of the State at all times, and the Architect shall furnish all information concerning 
such material and services as may be requested by the State. 

(b) The Architect shall maintain, and shall require each of its subcontractors hereunder to maintain, accurate and 
complete records, books of account and other documents that delineate the nature and extent of the State's, 
Architect's, and, in the case of each subcontract, the applicable subcontractor's, performance hereunder. 
The Architect shall maintain all such documentation and any and all other of its records (whether stored in 
electronic or other fonn) that in any way pertain or relate to this contract and/or the actual or alleged 
performance and/or lack of performance by any party hereunder (individually and collectively, "Records") 
at the Architect's address provided on the first page of this contract or such other location as is approved in 
writing in advance by the State. 

( c) The Architect agrees to make all of its Records available for inspection and/or examination, and copying, 
by the State's authorized representatives during reasonable hours. The State and its representatives also 
shall have the right, at reasonable hours, to inspect and examine all of the part(s) of the Architect's and its 
subcontractors' plant(s) and/or place(s) of the businesses which, in any way, are related to, or involved in, 
the performance of this contract and/or any subconh·act to ensure compliance with the same. Except in the 
case of suspected fraud or other abuse or in the event of an emergency, the State will give the Architect at 
least twenty-four (24) hours notice of any intended inspections or examinations. 

( d) At the State's request, the Architect shall provide the State with hard copies of or electronic media 
containing any data or infmmation in the possession or control of the Architect which pertains to the State's 
business or this contract. 

( e) The Architect agrees that it will keep and preserve or cause to be kept and preserved all of its Records until 
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier 
termination of this contract, as the same may be extended or renewed, and any holdover period. 

(f) The Architect also agrees that it will require each subcontractor under this contract to maintain all of its 
Records until three (3) years after the expiration or earlier termination of said subcontract or other agreement, 
as the same 1nay be renewed or extended. 

(g) If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records 
shall be (and shall be required to be) retained until all litigation, claims or audit findings have been 
resolved. 

(h) The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any 
conh·act or other agreen1ent it enters into with any subcontractor under this contract. 

XVI. DISCLOSURE OF RECORDS 

This contract may be subject to the provisions of section 1-218 of the Connecticut General Statutes. In 
accordance with this statute, each contract in excess of two million five hundred thousand dollars between a 
public agency and a person or entity for the performance ofa governmental function shall (a) provide that the 
public agency is entitled to receive a copy ofrecords and files related to the perfmmance of the governmental 
function, and (b) indicate that such records and files are subject to FOIA and may be disclosed by the public 
agency pursuant to FOIA. No request to inspect or copy such records or files shall be valid unless the request is 
made to the public agency in accordance with FOIA. Any complaint by a person who is denied the right to 
inspect or copy such records or files shall be brought to the Freedom of Information Conunission in accordance 
with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes. 
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ATTACHMENT 

CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION 
ReV. 1/11 
Pagel of2 

This notice is provided under the authority ofColll1ecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for 
tbe purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined on 
the reverse side of this page). · · 

No state contractor, prospective state contractor, principal of a state confractor or principal of a prospective state contractor, with regard 
to a state contract or state contract solicitation with or from a state agency in the exequtive branch or a quasi-public agency or a holder, or 
principal of a holder of a valid prequalification_certificate, sp.all make a contribution to (i) an explora~ory committee or candidate committee 
established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, 
Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of 
such candidates, or (iii) a party connnittee (which includes town committees). · 

In addition, no holder or principal of a holder of a valid prequali:fication certificate, shall make ·a .contribution to (i). an exploratory 
committee or candidate committee ·established by a candidate for nomination or election to the office of State senator or State 
representative, (ii) a political committee authorized to make contributions o'r expenditures to or for the benefit of such candidates, or (iii) a 
party committee. 

On .and after Janu~ 1, _2011, no state contract~r, prospective state contractor, principal of a state contraCtor Or principal"of a prospective 
state contractor, with regard to a state contract or state contra_c_t solicitation with or from a state. agency in the executive branch or a 
quasi-public agency or a holder, or principal of a holder of a vaµd prequalifioation certificate, shall kno--wingly solicij contributions from· 
the state contractor1s or prospective state contractor1s employees or from a s4bcontractor or principals of the subcontractor on behalf of (i) 

· an exploratory committee or candidate committee established by a -candidate for nomination o·r election to the .office of Governor, 
Lieuten~t GOvernor, AttorneY q·eneral, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee autho:rjzed to 
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee. · 

i-' 

State contractors an~ prosPective state contractors are required to inform their principals of the above prohibitions, as applicable, and the 
possible penalties and other consequences of ariy violation thereof. 

Contributions or Solicitations of contributions made in violation of the above prOhibitions may result in the following civil anQ criminal 
penalties: 

Civil penalties-Up to $2,000 or twice the amount of the prohibited contribution, whichever is gteater, against a principal or a contractor. 
A.ny state contractor· or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to 
its principals of these prohibitions .and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or 
tvvice the amount of the prohibited contributions made by their principals. 

Criminal penalties-Any knowing-and willful violation of the prohibition is a Class D felony, which may subject the violator to 
imprisonment of not more than 5. years, or not more than $5,000 in fines, or both. 

In the case· of a state con-ti-actor, contribution~ made or solicited in violation of the above prohibitions may, result in the contract being 
voided. · 

In the case of a prOspective state contractor, cOntributions made or solicited in violation of the above prohibitions shall result in the contract 
described in the state contract solicitation not being awarded to the prospective state· contractor, unless the State Elections Enforcement 
Commission determines that ·mitigating circumstances exist concerning such violation. · 

The State sh<ill not ~war~ any other st~te con:tr.act to any~ne found in violation of the above prOhibitions for a peri~d of one yew after the 
election for Which s-qc~ contribution i~ made o~ solicited, unless· the State Elections EnfOrcement Commission determines that mitigating 
circumstances exist. c_oncerning such violation. 

Additional information may be found on the website of the State Elections Enforcerilent Commission, www.ct.gov/seec. Click on the link 
to "Lobbyist/Contracto:f Lim.itati<?ns." · 



CONNECTICUT STATE ELECTIONS ENFORCE1\1ENT COMMISSION 
Rev. 1/11 
Page2 of2 

•.· t>.EF'INIT!o:Ns 
"State contractor'' means a person, business entity or nonprofit <:)fganization that enters into a state contract. Such person, business entity or nonprofit · 
organization shall be deemed to be a state contractor until De-cember thirty-first of the year in which such contract terminates. "State contractor" does not 
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political 
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of 
state government or a quasi-public agency, whether in the classified or unclassified service and full or part~timc, and only in such person's capacity as a state 
or quasi-public agency employee. 

"Prospective state contractor" means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, 
a state agency or a quasi-public agency, or a proposal in resporise to a requeSt for proposals by"the state, a state agency or a quasi-public agency, until the 
contract has been entered into, or (ii) holds a valid pr~qualification certificate issued by the Comnlissioner qf Administrative Services under section 4a-100. 
"Prospective state contractor'' does not include a municipality or any other political subdivision of the state, including any entities or associations dµly 
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee 
in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and 
only in such person's capacity as a state or quasi-public agency employee. 

"Principal of a state contractor or prospective state contractor" means (i) any individual who is a member of the board of directors of, or has an ownership 
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of 
the board of directors of a nonpr6fit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business 
entity, as president, treasurer or executive vice president, (iii) an individual who is the c::hief exec~tive officer of a state contractor or prospective state 
contractor, which is not a business entity, or if a state contractor or prospective state contractor hits no such officer, then the officer who duly possesses 
comparable powers and duties, (iv) an officer or an employee of any state Contractor or prospective state contractor who has managerial or discretionary 
responsibilities with respect to a state contract, (v) the spouse or a dependent ch_ild who is eighteen years of age or older of an individual described in this 
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit 
organization that is the state contractor or prospective state contractor. · 

"State contract" means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or 
otherwise, having a value of fifty thousand dollars or more, or a cOmbination or series of such agreements or contracts having a value of one hundred 
thousand dollars or more in a- calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of 
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a. 
licensing arrangement, or (vi) a grant, loan or lOan guarantee. "State contract" does not include any agreement or contract \v:ith the state, any state agency or 
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement 
or contract between the state or any state agency and the United States Department of the Navy or the United States Depa~iment of Defense. 

"State contract solicitation" means a request by a state agency or quasi-public agency, in whatever form issued, including, but no_t limited to, an invitation to 
bid, request for proposals, request for information or request for quotes, invitipg bids, quotes or other types ofsubmittals, through a competitive· procurement 
process or another process authorized by law waiving competitive procurement. 

''Managerial or discretionary responsibilities with respeCt to. a state contract" means having direct, extensive and substantive responsibilities with respect to 
the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities. 

"Dependent child" meaTis a child residing in an indiyiduaJ 's household who may legally be claimed as a dependent on the federal incqme tax of such 
individual. 

"Solicit" means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory 
committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors: receiving contributions for 
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer Of any such committee, or (D) 
establishing a politic_al committee for the sole pmpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a 
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for 
public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a 
membir in any party committee or as an officer of such committee ~at is no~ otherw!se prohibited in this section. · 

-·~"Subcontractor"----means-anylJerson,-business-entity oi---nn~pro:fit-organization that-contractsio peffonn part or all of-the-obligations-·of-a-state-·contractor's- - ·- -
state contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which 
the subcontract terminates. "Subcontractor" does nOt include (i) a municipality or any other political subdivision· of the state, including any entities or 
associations duly created by the municipality or political subdivision exclusively amongstthemselves to further any purpose authorized by statute or charter, 
or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and 
full or part-time, and only in such pt:~son1s capacify.as a state or quasi-publiq agency employee." 

''Principal of a subcontracior" means (i) any individual who is a member of the board of directors of, or has an Ownership interest of five per cent or more in, 
a subcontractor, which is a business entity, except for an individual who is a member of the board. of directors of a nonprofit organization, (ii) an individual 
who is employed by a subcontractor, which is a business entity, as president, treasurer or· executive vice president, (iii) an individual who is the chief 
executive officer of a subcontractor, which is not a business entity, or if a subcontractor has Ilo such officer;then the officer who duly possesses comparable 
powers and duties, (iv) an officer or an employee of any subcontractor who has. managerial or discretionary responsibilities with respect to a subcontract 
with a state· contractor, (v) the spouse or a dependent child who is eighteen years of age oi older of an individual described~ this subpara!i;raph, .or {vi) a 
political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the 
subcontractor. · ' 


