STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER: BI-CTC-565
CONTRACT NUMBER: BI-CTC-565-ARC

This contract for professional services herein designated in connection with the project entitled

B Wing Renovations and Improvements
Norwalk Community College
188 Richards Avenue, Norwalk, Connecticut 06854

is entered into this ﬂh&day of Maxlew 2019, by and between the State of Connecticut, hereinafter called the
State, acting herein by its Commissioner or designee, duly authorized, of the Department of Administrative Services
(DAS) under the provisionsgof Sections 4-§, 4b-1, 4b-1b, 4a-1, 4a-2, and 4b-3 of the Connecticut General Statules,
as revised and/or amended, and

Tecton Architects, P.C.
One Hartford Square West
Hartford, Connecticut 06106

hereinafter called the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, terms and condmons
herein contained, do hereby agree as follows:

1. The Architect shall provide professional services for the project in accordance with Exhibit A, which is attached
hereto and made a part hereof, and the "Terms and Conditions of Contract between State and Architect,”
Department of Administrative Services Form CS-3A dated February 3, 1998, and last revised June 29, 2016,
which document is attached hereto as Attachment 1 and made a part hereof.

2. The Architect's total fee of One Million Nine Hundred Four Thousand Nine Hundred Thirty Five Dollars
($1,904,935.00) shall be paid as indicated below, and such other work as described in Section Il of Exhibit A,
which exhibit is attached hereto and made a part hereof, for the completion of the work specified when previously
authorized in writing:

A, Schematic Design Phase: Two Hundred Forty One Thousand Six Hundred Fifty Dollars
($241,650.00);

B. Design Development. Phase: Three Hundred Twenty Two Thousand Two Hundred Dollars
{$322,200.00);

C. Contract Documents Phase: Four Hundred FEighty Three Thousand Three Hundred Dollars
($483,300.00); '

D. The Architect shall be paid a sum of Eighty Thousand Five Hundred Fifty Dollars ($80,550.00) after the
documents to be provided in the contract documents phase are bid by the Department of Administrative
Services, and the Architect’s duties for the bidding phase have been completed to the Department of
Administrative Services® satisfaction, or when the Stafe's construction contract with the general contractor is
signed, If neither occurs, this amount will not be earned and paid. '

E. In the event the State approves and allocates funds for construction, a sum of Four Hundred Eighty Three
Thousand Three Hundred Dollars ($483,300.00) shall be paid to the Architect for construction
administration services, if such administration is requested by the Department of Administrative Services..
This swm includes the costs of services of any clerical and/or technical assistants working in the Architect's
office or in the field. Said sum, less the amount stated in subsection E. 1 below, shall be paid in equal
monthly installments, based upon the construction contract time, wntil payment reaches 90% of the
construction administration sum, less the amount stated in subsection E.1 below. An additional 5% of the
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construction administration sum, less the amount stated in subsection E. 1 below, shall be payable upon (1)
completing project close out as required by the General Conditions and the General Requirements of the
Contract for Construction and (2) the receipt of record drawings. The balance of the construction
administration sum, less the amount stated in subsection E.1. below, shall be payable upon Certification of
the Final Application for Payment.

" The duties of the Architect for said construction administration are as indicated in Article VII of the “"Terms
and Conditions of Contract between State and Architect."

In the event the Commissioner of the Department of Administrative Services, hereinafter called the
“Commissioner,” determines that the Architect has not performed its services as required by this contract, then
the equal monthly installments shall be adjusted to a percentage commensurate with the level of the actual
performance of the construction administration services. The equal monthly installment payments can be
readjusted to a percentage commensurate with the level of the Architect’s actual improvement of performance

* of construction administration services. The issue of the Architect’s performance of services shall be
determined by the Commissioner,

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the construction
administration sum, less the amount stated in subsection E. 1 below. An additional 5% of the construction
administration suim, less the amount stated in subsection E. 1 below, shall be payable upon (1} completing
project close out as requited by the General Conditions and the General Requirements of the Contract for
Constraction and (2) the receipt of record drawings. The balance of the construction administration sum, less
the amount stated in subsection E. 1 below, shall be payable upon Certification of the Final Application for
Payment,

Nothing contained herein shall limit the State’s right to terminate or suspend this contract pursuant to Articles
VIII and IX of the Terms and Conditions of the contract, '

E. 1. The Architect shall be paid a sum of Twenty Four Thousand One Hundred Sixty Five Dollars
($24,165.00) after (i) satisfactory completion of the commissioning process (which is defined as the
submission of the Post Occupancy Commissioning Report as described in the DAS Capital Projects
High Petformance Buildings Guidelines) and (if) receipt by the DAS of one (1) copy of the submitted
LEED certification packet (if pursuing LEED certification) sent to the U.S. Green Building Council. -

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by the sum
hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, conversely, shall be
increased by any payments that the State shall be obligated to make pursuant to the provisions of Article V and

~ Section C of Article VII of the "Terms and Conditions of Contract between State and Architect.” Said total fee shall
also be subject to reduction pursuant to the provisions of the third paragraph of Section D of Article V of the
"Terms and Conditions of Contract between State and Architect." 1t is also understood that a reasonable adjustment
in said total fee shall be made by the Commissioner of DAS, hereinafter called the "Commissioner," in the event of
termination or suspension, as provided in Articles VIII and IX of the "Terms and Conditions of Contract between
State and Architect."

3. The Architect shall provide the work pursuant to the following phases within the time periods specified below or,
at the option of the Department of Administrative Services within extended periods to be determined by the
Department if the Department is of the opinion that such extensions are warranted and if' the Depariment
evidences its consent to such extensions in writing. The Architect shall not commence any phase work under the
contract unti! the Architect receives written authorization to proceed from the DAS Project Manager.

A. Schematic Design Phase: forty five (45) calendar days after receipt of written notice to proceed;
B. Design Development Phase: sixty (60) calendar days after receipt of written notice to proceed;

C. Contract Documents Phase: ninety (90) calendar days after receipt of written notice to proceed,

D. Pre-Design Investigative Phase: thirty (30) calendar days afier receipt of written notice to proceed.

4. The Architect's design shall be based on a total construction budget of Fourteen Million Three Hundred
Twenty Thousand Dollars ($14,320,000.00).

5. The scope of professional services to be provided by the Architect under this contract is set forth in Exhibit A.
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The Architect shall submit the following materials for review and approval:

A. Schematic Design Phase: Four (4) sets of full-size drawings, Two (2) sets of half-size drawings; Six (6) sets
of specifications; Two (2) copies in AutoCAD drawings and Microsoft Word electronic compact disk format
and Four (4) sets of detailed cost estimates; -

~ B. Design Development Phase: Four (4) sets of full-size drawings, Two (2) sets of half-size drawings; Six (6)

sets of specifications; Two (2) copies in AutoCAD drawings and MiCIOSOﬁ Word electronic compact disk -
format and Four (4} sets of detailed cost estimates;

C. Contract Documents Phase: Four (4) sets of Tull-size drawings, Two (2) sefs of half-size drawings; Six (6)
sets of specifications; Two (2) copies in AutoCAD drawings and Microsoft Word electronic compact disk
format and Four (4) sets of detailed cost estimates.

The Architect shall develop drawings for this project using computer aided drafting software fully compatible
with an AutoCAD version as approved in writing by the Department of Administrative Services. After the
documents to be provided are approved by the Department of Administrative Services, and at a time specified
by the Department of Administrative Services, the Architect shall submit an electronic copy of all drawings in a
format approved by DAS. Upon completion of construction of the project, the Architect shall submit a revised
electronic copy utilizing the most recently recognized format of the National CAD Standard basic format to
reflect as-built conditions. All AutoCAD documentation related to a project shall be of a single media type. All
the work called for in this pavagraph shall be provided by the Architect at no additional cost to the State.

The following provisions modify the "Terms and Conditions of Contract between State and Architect™:

A. Sections B and C of Article VI are hereby amended to additionally require the Architect to submit, at
times determined by DAS, one set of progress drawings and speclflcatmns completed to a stage
satlsfactnry to DAS.

B. Section C of Article TV is amended as follows: Each of the said amounts in subparagraph 2B and 2C
of the contract shall be paid in twe equal installments. Each first installment shall be paid after the
submission by the Architect and acceptance by DAS of the related aforementioned set of progress
drawings and specifications, Each second installment shall be paid after the Architect has submitted
all the related phase work and such work has been accepted by DAS.

Entire Agreement No prior stipulation, agreement or understanding, VBIbal or otherwise, of the parties hereto,

- their agents or legal representatives shall be valid or enforceable unless embodied in the provisions of this

10.

11

12.

201

contract. ‘

Forum and Choice of Law The parties deem the contract to have been made in the City of Hartford, State of
Comnecticut, Both parties agree that it is fair and reasonable for the validity and construction of the contract to
be, and it shall be, governed by the laws and court decisions of the State of Connecticut, without giving effect to
its principles of conflicts of laws. To the extent that any immunities provided by Federal law or the laws of the
State of Connecticut do not bar an action against the State, and to the extent that these courts are courts of
competent jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District
of Hartford only or shall be brought in the United States District Court for the District of Connecticut only, and
shall not be transferred to any other court, provided, however, that nothing here constitutes a waiver or
compromise of the sovereign immunity of the State of Connecticut. The Architect waives any objection which it
may now have or will have to the laying of venue of any Claims in any forum and further irrevocably submits to
such jurisdiction in any suit, action or proceeding.

Approval of State Properties Review Board As provided in Connecticut General Statutes Section 4b-23(j), it is
essential for the Architect contracting with the Department of Administrative Services to understand that the
approval of the State Properties Review Board must be granted before the Architect's contract can begin, By
providing service without a properly executed contract, the Architect accepts the risk that payment will not be
made by the State of Connecticut,

Apnroval of the Attornev General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, or an

" Associate Aftorney General of the State of Connecticut.
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13. Notices; The Architect provides the following information for the purpose of receiving notices under this

contract, and agrees to promptly notify the DAS project manager in writing if there are changes to the

information,

Contact person: Jeffery Wyszynski

Address for registered or certified mail: One Hartford Square West, Hartford, Connecticut 06106
Address for hand delivery. One Hartford Square West, Hartford, Connecticut 06106

Email: JeffW@tectonpe.com

Facsimile transmission telecopy (fax) number; (860) 249-2531

IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Department of Administrative
Services, or his/her designee, duly authorized, and the Archifect have executed this contract.

Attested by: State of Connecticut

C&agw&/ s g By C-/(

jtness Joseph V. Cassidy
o N \ Director of Project Management
Print namﬂ_@ﬁ; A2 i LAg ﬁ S MQUC‘;U/\ Department of Administrative Services
Cx:} < Q)J]“"J\fv Date signed: > \"ﬁ’h N

Witness

Print name:  CRTAY €, PR &€LP0S

Attested by: Tecton z}l;{: itects, P.C.

P%-namf@;/ WEPFREY  w\Wezslier]

Its  PRINCATAL , Duly Authorized
C/‘:’/\ L. CL . Date signed: 22 WHAE LY
Witness T o
Print name;_ (ATRY €, Qb
Approved as to fo
{

2V —
()L’S-t'&’z; &] n}’“" Attomney-Generals
ASST/DEPUTY iif%‘, ENERAL
Date signed: @f’ ;’iﬁ ?
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EXHIBIT A

B Wing Renovations and Improvements

Norwalk Community College

188 Richards Avenue, Norwalk, Connecticut 06854
Project No. BI-CTC-565

Contract No. BI-CTC-565-ARC

Section 1

The Architect will provide professional services as set forth in the contract in connection with the
following constrirction work. :

The project is tenovations and improvement to the B wing of Norwalk Community College West Campus
building constructed in 1966. This existing structure consists of two (2) building floors approximately
32,000 gross squate feet supported on slab on grade foundation with perimeter utility tunnel confined
spaces. The building shall have comprehensive renovations, improvements and upgrades to classrooms,
and laboratories, research laboratories, student support services and faculty services spaces. The existing
heating, ventilation and air-conditioning systems (HVAC), and the mechanical, electrical, plumbing
systems {MEP) shall be completely replaced. All MEP and HVAC work shall be coordinated with the
existing to remain central steam plant, located in the B wing basement, serving the entire west campus.
All work related to the steam plant includes, but is not limited to, building and fire code upgrades, where
practical, and the modifications to support the B wing scope of work. The existing Community College
facility spaces shall be retrofitted and redesigned accommeodating new technologies and educational
programming. Common building areas such as corridors, toilet rooms, elevators, stairs and lobbies shall
be modernized and code upgraded. All exterior doors, interior doors and windows shall be replaced
improving energy efficiency, as well as providing new exterior building wall enclosure and new roof
assembly. Design and abatement of existing building shall be completed as it relates to this project’s
renovations and improvements,

The incorporation of the redesign and/or design modifications to the D wing entrance area is included in
the schematic design level scope of work. This will involve renovations to both the interior and exterior
of the building and may be identified as an alternate during the bid process in an effort to preserve the
base scope of work for the B wing renovations. This entrance area contains a two-story glass enclosed
space with an exterior curtain wall system. It should also be noted that the existing elevator is located
adjacent to this space. Design services shall include a schematic design with separate cost estimate order
of magnitude for consideration to the Owner to decide if this area should be additional project scope for
inclusion in the project. ‘ '

The B wing building area shall be vacated for the entire duration of construction and be constructed in
one phase, Both adjacent building areas D wing and A wing shall be fully operational with classes in
session. Coordination and temporary conditions may be required, for building occupancy, as the B wing
electrical service, which shall require testing and replacement, feeds portions of other building wing
areas. This project shall also consider other on campus Agency Administered Projects and DAS
Construction Projects for coordination. During the Contract Documents Phase, the Architect will
participate, review and address issues found in an interdisciplinary coordination ‘RediCheck’
construction documents review purchased by the Owner. '

During the design phase, the Architect shall determine the need for any easements, including, but not
limited to, easements in connection with utility services required for the project. If easements are
necessary, this shall be an additional service as stated in Section II below.
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In addition to the foregoing, the following are basic services to be provided by the Architect:

A. Consultant Basic Services

The Architect is authorized to engage the following consultants for the services set forth in this

subsection for all work required of the Consultant’s contract Basic Services.

1. (MEP) Mechanical, Electrical, Plumbing Engineering; Fire Suppression Engineering; Fire Protection
Engineering; High Performance Buildings Engineering and (UER) Utility Energy Rebates Modeling;
Telecommunication and (IT) Information Technologies Engineering; (AV) Audio Visual Systems
Engmeeung, Security Systems Engineering; HVAC Commlssmnmg Support Engineering Consultant
services: '

Kohler Ronan, LLC, 93 Lake Avenue, Danbury, CT 06810

2. Civil Engineering; Site Engineering; Landscape Architect; Environmental and Hazardous Materials
Consultant services:
~ Langan CT, Ine., 555 Long Wharf Drive, New Haven, CT 06511

3. Structural Engineering Consultant services:

Michael Horton Associates Inc., 151 Meadow Street, Branford, CT 06405

4. Construction Cost Estimating Professional Consultant services:

Rider Levett Bucknall LTD, Two Financial Center Suite' 810, 60 South Street, Boston, MA
02111

B. High Performance Building Standard Regulations

This project shall comply with the High Performance Building Regulations (Regulations of Connecticut
State Agencies 16a-38k-1 through 9), “the Regulations”. The Architect shall take all measures, and shall
meet professional standards of care to provide all design and other services necessary to achieve
“compliance with the Regulations. The Architect’s scope of services shall include all services outlined in
the DAS Capital Projects High Performance Buildings Guidelines, including, but not limited to, the
Design Professional’s role in commissioning as defined in ASHRAE Guideline 0-2005. :
The Connecticut High Performance Building Guidelines require the Design of a State Facility to meet
both the twelve (12) Mandatory Requirements and twenty-six (26) of the sixty (60) Building Standard
Optional Strategies. '

Nothing contained herein shall be construed to limit. the Architect's responsibility to provide drawings,
specifications or other documents or services necessary to meet the requirements of the Regulations.

C. Energy Conscious Design

Aschitect shall fully participate in the utility companies’ programs, including electric and gas service
providers,

1. -The Architect will research ener gy-related rebates and w111 communicate, work with and make all
necessary and utlhty required applications, working with each applicable utility company, in
order to maximize the magnitude of any and all such rebate opportunities.

2. The Architect shall provide whole building energy simulations and associated documentation to
apply for financial incentives under Norwalk’s utility company Energy Rebate program (the
Energy Conscious Blueprint (ECB) f01 the State of Connecticut) Whole Building Petformance
Initiative program.

3. The Architect shall provide energy modeling performed in accordance with the Utlhty Energy
Rebate (UER) prograin requirements, and shall be conducted in two phases; 1.) preconstruction
and 2.) post-construction.
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D. Commissioning Support Services

Architect shall work with the Construction Administrator and Commissioning Agent during design and
construction to ensure that the specified MEP and HVAC systems are fully commissionable. Architect
shall support the Commissioning Agent’s efforts as constluctmn approaches completion and the MEP
and HVAC systems are commissioned.

L. Hydrant Flow Test

Architect shall arrange for, schedule a hydrant flow test at the site and determine if upgrades to the fire
line or the lines supplying the building are required. Architect shall notify DAS of scheduled hydrant
flow test for DAS staff attendance. Costs for such testing shall be billed to and shall be paid for by DAS.

@

F. PM Web Project Mai_lagement Software

DAS projects utilize. “PMWeb” project management (PMWEB.com) software as their project
management and recording system. PMWeb Project Management Requirements for the
Atchitect/Engineer (A/E) are as follows:

1. The A/E will be provided with a license or licenses to access the software and for use by their sub-
consultants. The A/E is required to utilize PMWeb for project specific documentation as directed by
the DAS Project Manager. '

2. All documents not created in PMWeb shall be scanned, uploaded and maintained by the A/E in the
PMWeb Document Management System for this p10Ject and linked to the corresponding record in

- PMWeb.

3. DAS is using PMWeb, 300 Tradecenter, Suite 3690, Woburn, MA 01801, as the project management
software tool for this project. ' '

4. The A/E is required to utilize PMWeb Consultant Payment Application form for the submission of
their billings. The Consultant Payment Application shall be consistent with the services outlined in
the A/E contract. The A/E may also attach a copy of their office invoice to this Consultant Payment
Application. '

5. The A/E is required to utilize PMWeb for the duration of this project and shall provide project
document information via this program. This includes, but is not limited to, Project Design
Submission, Design Estimates, Periodic A/E Consultant Payment Applications, Meeting Minutes,
Responses to Requests for Information, Submittal Reviews, Proposal Requests, Supplemental
Instruction, Construction Change Directives, Bi-monthly Observation-based Construction Progress
Reports, Non-conformance Notices, Change Order Letter of Review, Punch List, Project Plans,
Project Specifications, Progress Photos, Project Cotrespondence, Issues (action items), Project
Transmittals, Closeout Log, etc. Al documents not created in PMWeb, shall be scanned, uploaded
and maintained by the A/E in the PMWeb Document Management System for this project and linked
to the corresponding record in PMWeb.

6. DAS has established a project specific email “file” address for this project. The A/E shall include
this address on all project related emails.

7. The above listed requirements apply to ali of the A/E’s Sub-consultants. Sub-consultants shouid
attend the PMWeb training as a part of the A/E Team. Sub-consultants will be issued “Guest”
Licenses to allow for their participation in PMWeb on this project.
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(. Building Information Modeling (BIIM)

Architect and Engineers shall utilize Building Information Modeling (BIM} Use and Process utilizing
Revit from Autodesk computer sofiware completing a BIM model for project use and implementation.

H. Technology, Telecommunications, and Security Design Services

Architect shall work with the Engineer sub-consultant providing a project design, including, but not

limited to:

a. Structured cabling system for data and voice cabling, including backbone and horizontal cabling,
cable pathways, and telecommunications grounding in accordance with applicable standards and as

* required by the architectural program. :

b. Telecommunications room layouts including rack elevation drawings extended from existing

~ conditions services.

Cable television distribution extended from existing conditions services.

Overhead paging systems extended from existing conditions services.

Classroom technology including master clock, public address, classroom sound reinforcement.

Digital signage systems.

Access control systems extended from existing conditions services.

Video Surveillance (CCTV) modified from existing, intrusion detection, audio visual infrastructure

design, conduit, backboxes and related accessories for new systems and existing systems extended

from existing conditions services,

i.  Architectural and mechanical, electrical and plumbing (MEP) systems coordination.

j.  Overall system architecture support services.

S@ P oo

I. Audio Visual Systems Design

Architect shall work with the Engmecl sub-consultant providing a pleect design, mcludmg, but not

Iimited to:

a. Higher education dCSIgl‘l incorporating specialized requirements for classrooms.

b. Design and specification of audiovisual systems for the project, including projectors, p}ojectlon
screen, interactive whiteboards, televisions, input devices, control systems, sound systems, media
switches, digital signage, video teleconferencing, equipment racks, cabling and raceways.

¢. Provide compliance with all Agency, CSCU and college campus standards as appllcable

Attendance and representation at meetings.

e. Coordination with Architect, consultant and sub-consultants, DAS, the Board of Regents (Agency)
CsCU and college documemmg all communications related to the project.

B
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Section IT

The Architect shall provide the following additional services. The Architect shall be compensated for
said services in the amounts specified below, which amounts are included in the Architect’s total fee
stated in Paragraph 2 of the contract. Said amounts include all sub-consultants® fees and the Architect’s
overhead and profit.

A. Pre-design Study
. The Architect is authorized to conduct a Pre-design study.

The Architect shall provide the following design services to complete the work of the Pre-design
Study. The services shall include, but are not limited to, Architectural, Mechanical, Elecirical,
Plumbing, (MEP), Structural, and Fire Protection investigative services and documentatlon of
existing B wing East Carnpus No1walk Community College building conditions work.

The Architect is authorized to engage the following sub-consultants for the services set forth in this

subsection for work required of the Pre-design Study.

1. Mechanical, Electrical and Plumbing Engineering Consultant services of Kohler Ronan, LLC, 93
Lake Avenue, Danbury, CT 06810.

2. Electrical Testing and Inspection Services of Ralph S. Catalano, P.E., 46 Putnam Park Road,

. Redding, CT 06875. ‘

3. Structural Engineering Consultant services of Michael Horton Associates Inc., 151 Meadow

Street, Branford, CT 06405,

The service to be provided shall include, but not be iilnited to, the following:

1, Existing Conditions Investigative Services:

1. Field verify existing conditions for B wing building’s foundation, first and second ﬂom plans for
all areas included in the scope of work. Field verification shall be based upon visual observations
and physical measurements, The scope of field verification includes, but is not limited to, all
portions of the existing building inclusive of areas proposed for removal.

2. The Architect shall create accurate Architectural systems existing conditions drawings including
the following work:

a. Collect, review and collate existing paper drawings and determine their viability and
accuracy. Review aerial survey, geotechnical report and field survey.

b. Visit site verifying existing conditions.

c. Coordinate with consultants on existing condition drawings.

d. Architectural building field verification of all floor levels and ceilings plans utilizing
available drawings. Work is limited to the location of floors, walls, ceiling, doors, and fixed
equipment. Verification of furniture systems, moveable components or loose furnishings are
not part of scope of work. ‘

3. The Architect’s Engineering Consultants shall create accurate Structural, Mechanical, Electrical,
Plumbing, Fite Alarm, Fire Suppression, Heating, Ventilation and Air Condztlonmg (HVAC)
systems existing conditions drawings including the following work:.

a. Collect, review and collate existing paper drawings and determine their viability and
accuracy. - '

201 . Standard Fixed-Fee Architect Coatract

PAGEY CF 17 F 030515
VAContractAdmin\Public\Documents\Documents 201 NTeams\CTC\BI-CTC-565-ARCY201) Standard Fixed Fée Architects Contract revised
4,13,17.doc
Contract No. BI-CTC-565-ARC




b. Visit site verifying existing conditions.

c. Coordinate with consultants on existing condition drawings.

d. Structural, Mechanical, Electrical, Plumbing, Fire Alarm, Fire Suppression, Heating
Ventilation and Air Conditioning systems building field verification of all floor levels and
ceilings plans utilizing available drawings. Field verification shall be based upon visual
observations and physical measurements. The scope of field verification includes, but is not
limited to, all portions of the existing building inclusive of areas proposed for removal.

4, Perform all related engineering consultant services for a Structural, Mechanical, Electrical, and
" Plumbing, (SMEP) Infrastructure Assessment. Services include but are not limited to:

a. collection and review of available drawings, reports, documents and studies;

b. interviews - with Norwalk Community College and Conmecticut State Colleges and
Universities facilities staff and administration for information and knowledge of Norwalk

-Community College’s West Campus building and infrastructure;

c. visual assessment of existing SMEP systems including HVAC systems, electrical service and
distribution systems, plumbing infrastructure, fire protection, fire alarm systems and
building’s structural components.

5. Deliverables, include but are not limited to, an Existing Conditions Report with As-Built BIM
miodel electronic documents.

. Electrical and Transformer Evaluation Servmes'
Provide all services to evaluate one (1) existing in-setrvice S00kVA transformer to determine the
cause of overheating conditions.

[y

a. Electrical Engineering site survey scope of work - conduct one (1) site visit during normal
business hours.

1. Perform visual inspection on the existing in-service S00kVA transformer.

2. Document existing installation methods and conditions.

3. Electrical power quality measurements - provide instrumentation and pe1f01m the
following electrical power quality measurements during typlcal normal building
occupied campus operational hours:

Instantaneous true RMS voltage and current.

Waveform crest factor/waveshape.

Voltage total harmonic distortion (THD) and spectrum analysis.

Current total harmonic distortion (THD) and spectrum analysis.

Watts, volt-amperes, volt-amperes reactive, true power factor, displacement power
factor.

f.  Connected-load K-Factor.

oo

" b. Transformer Testing Engineering Evaluation and Load Analysis
Evaluate existing operation, environmental and installation conditions.
Fvaluate transformer application and measured connected load characteristics.
Analyze harmonic distortion values and individual harmonic content.
Evaluate connected load values and compare with transformer’s capabilities and rating.
Compare measuted connected-load K-Factor with transformer design capabilities and
application.
Perform an overall power quality evaluation.
Compare measurements, existing installation methods and conditions with applicable
- recommended practices and standards established by The Institute of Electrical and
Electronics Engineers, Inc., (IEEE), American National Standards Institute (ANSI),
National Electrical Manufacturers Association (NEMA), International Electrical Testing

R

e
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Association (NETA), manufacturer’s specifications and the National Fire Protection
Association (NFPA) Standard 70-2017 National Electrical Code.

¢. Certified Engineering Report

1. Provide a complete Engineering Report documenting all information and findings
provided during the Engineers’ and the Testing and Inspection scope of services. The
report shall include, but be not limited to, all findings providing a complete executive
summary, testing results, testing and observations conclusions, and engineering
recommendations, The Engineering Report shall be sealed and signed by a Connecticut
Licensed Professional Electrical Engineer and a Connecticut Certified Electrical Power
Quality Professional.

The Architect shall provide Four (4) bound hard paper copies and Two (2) copies in an electronic
compact disk format of all investigative reports’ findings providing a complete Pre-design Study,
together with a written narrative including two and three dimensional illustrative color drawings, to
the Department of Administrative Services Division of Construction Services Project Manager within
Thirty (30) calendar days after receipt of written notice to proceed.

The Pre-design Study total duration is Thirty (30) calendar days and the review period duration may
coincide with the duration of the Schematic Design Submission Phase.

For the services provided, the Architect shall be compensated for said services in the amount of
Forty Eight Thousand Five Hundred Dollars ($48,500.00),

B. Site Land Survey Verification

The Architect shall provide the | following site survey verification services. The. Architect is
authorized to engage the services of Langan CT, Inc., 555 Long Wharf Drive, New Haven, CT 06511
for the services set forth in this subsection.

o . The consultant shall provide limited survey service in the field to verify critical points to update
recent completed existing conditions topographio survey for this project’s design services.

o The consultant shall provide any monumentation that is needed.

¢ The consultant shall provide identification of wetlands.

¢ The consultant shall'provide site verification of site and building’s critical points, including but

not limited to finish floor elevations and adjacent exterior site spot elevations to provide
complete existing site survey document of site grade gaps. '

» The consultant shall provide location and top of hole elevations for borings.

The above survey and its accompanying documentation shall be provided in accordance with the
State of Connecticut Regulations of the Department of Consumer Protection, Articles I and T,
Sections 20-300b-1 to 20-300b-20, inclusive, and the “Standards for Surveys and Maps in the State
of Connecticut” adopted by the Connecticut Association of Land Surveyors, Inc. on September 26,
1996, and shall be certified to the State.

The Architect shall provide four (4) hard paper copies and two (2) copies in an electronic compact
disk format of the site survey drawing document, and a report including, but not limited to, all
investigative findings after receipt of written notice to proceed, by the end of Schematic Design
Phase. '
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For

the services provided by the sub-consultant authorized above, the Architect shall be compensated

for said services in the amount of Two Thousand Five Hundred Dollars ($2,500.00).

C. Easement Services

The Architect shall provide the following Easement Engineering services. The Architect is authorized to
engage the services of Langan CT, Inc., 555 Long Wharf Drive, New Haven, CT 06511 for the services
- set forth in this subsection. '

The services to be provided shall include, but not be limited to, the following scope:

Duri
limi

ing the design phase, the Architect shall determine the need for any easements, including, bul not
ted to, easements in connection with utility services required for the project. If easements are

necessary, the Architect and/or Engineer shall provide three (3) hard paper copies of an easement
map, a legal description and a recordable mylar. The Architect and/or Engineer shall also provide the
first draft of an casement document by electronic transmission (email) for review by a DAS Attorney.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated for
said services in an amount of Two Thousand Five Hundred Dollars ($2,500.00).

D. Phase 1 Environmental Site Assessment (ESA) Services

The

Architect shall provide the following Phase 1 Environmental Site Assessment project reporting

setvices as set forth in this subsection. The Architect is authorized to engage the services of Langan

CT,

The
I.

201

Inc., 555 Long Wharf Drive, New Haven, CT 06511 for the services set forth in this subsection.

services to be provided shall include, but not be limited to, the following scope:

The Phase 1 ESA shall provide a complete evaluation of potential environmental concerns
relating to hazardous materials and wastes at the project Site and surrounding adjacent abutting
propetties.

The Phase I ESA shall be performed in accordance with the Ameucan Society of Testing
Materials (ASTM) standard 1527-13.

Provide DAS with all Phase I ESA Standard User Phase 1 ESA forms and questionnaires.
Consultant shall provide assistance supporting DAS with all forms completion, submission for
schedule adherence. The Consultant shall provide, assist the DAS and submit for the DAS the
Phase I ESA standards Client documents, including but not limited to, the CERCLA Landowner
Liability Protections documents for this project.

. Be responsible for obtaining all College campus existing available historical past project ESA

information for this project’s scope of work.

Provide the Phase I ESA report complete with the Consultant’s findings, conclusions regarding
the presence, if any, of recognized environmental conditions.

Complete DAS checklists, forms and documents as requested supporting the hazardous materials
abatement Contract Documents project scope.

Meet with the CSCU administration, DAS, the College and othels as necessary supporting these
services.
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“The Architect shall provide four (4) hard paper copies and two (2) copies in an electronic compact
disk format of the report and all investigative ﬁndmgs after receipt of written notice to proceed, by
the end of Schematic Design Phase.

For the services provided by_ the sub-consultant authorized ab().\re, the Architect shall be compensated
for said services in the amount of Four Thousand Six Hundred Sixty Doliars ($4,660.00).

E. Hazardous Building Materials Survey and Report Services

The Architect shall provide the following hazardous building materials project survey and reporting

for the services set forth in this subsection. The Architect is authorized to engage the services of.

Langan CT, Inc., 555 Long Wharf Drive, New Haven, CT 06511 for the services set forth in this
subsection,

The services to be provided shall include, but not be limited to, the following project’s scope:

I.

201

Perform a pre-renovation hazardous building materials survey, in accordance with National
Emission Standards for Hazardous Air Pollutants (NESHAP), for the interior and exterior of the

project building and site. Identify and quantify asbestos containing materials (ACM), screen for.

lead-based paint, visual inspection of source sealant materials for polychlorinated biphenyls
(PCBs) and visual inspection for potential universal wastes in areas of planned building
renovation scope. Available existing inspection and abatement Agency, CSCU, and College
reports will be reviewed and utilized. '

Perform an existing building Asbestos Survey providing estimated quantities and locations of
asbestos containing materials, Services shall be performed by Connecticut Department of Public
Health (CT DPH) asbestos licensed inspectors for the presence or absence of asbestos
contaminated materials. Per requirements of Federal and State regulations, each distinguished
layer of a sample shall be analyzed as an individual sample. The number of samples collected
shall depend upon the survey findings and type of material analyzed for asbestos content. Suspect
building materials shall be collected and analyzed such as thermal system insulation, surfacing
and miscellaneous flooring, wall, ceiling materials, transite cement board, mastics, adhesives,
sealants, roofing, window and door system materials, and other materials for asbestos content.
Perform a Lead Survey providing a field screening inspection of existing building areas to
identify the presence or absence of lead in painted components. Services shall be performed in
accordance with Federal and State requirements. Inspection shall include screening of readily
accessible painted surfaces using an x-ray fluorescence (XRF) direct reading spectrum analyzer.
Lead paint bulk sampling utilizing (TCLP) toxicity characteristic leaching procedure to be
conducted to classify appropriated disposal method for building materials affected by demolition
and renovation work.

Perform a Polychlorinated Biphenyls (PCB) building visual assessment Survey addressing

existing. building materials caulking/glazing/sealant compounds and materials quantified to
contain PCBs greater than 50 (ppm) parts per million.

Perform other Hazardous Materials Universal Wastes visual assessment Survey and inventory
addressing common hazardous building materials such as PCB containing light ballasts, mercury
containing light tubes, switches, gauges, refrigerants, batteries. A mold inspection shall be
conducted in readily visible areas and areas of potential concern shall be identified.

This Hazardous Building Materials Survey and Report shall include locations, quantities of
hazardous materials identified and abatement remediation cost estimate.

Meet with the CSCU administration, DAS, the College and others as necessary supporting the
survey and reporting services.
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The Architect shall provide four (4) hard paper copies and two (2) copies in an electronic compact
disk format of the report and all investigative findings after receipt of written notice to proceed, by
the end of Schematic Design Phase.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Twenty Five Thousand Six Hundred Ten Dollars ($25,610.00).

Requests for payment shall be submitted on a properly prepared invoice form with attachments
showing actual hours worked and rates applied. The sub-consultant shall certify that the amount
invoiced is both accurate and commensurate with the work performed for the State under the
contract. The State reserves the right to audit the sub-consultant’s records at any reasonable time. It
is specifically understood that the pre-approved hourly rates shall only apply for the pel iod of time
that the person is actually working on the project.

Hazardous Building Materials Abatement Design Specifications, Drawings and Meetings
Services

The Architect shall provide the following hazardous building materials project design services as set
forth in this subsection. The Architect is anthorized to engage the services of Langan CT, Inc. 535
Long Wharf Drive, New Haven, CT 06511 for the services set forth in this subsection.

The services to be provided shall mclude but not be limited to, the following scope:

1. Provide complete hazardous building materials abatement Construction Contract documents
specifications and drawings. Contract documents shall utilize findings provided in the

* “Hazardous Building Materials Survey and Report’.

2. Construction Contract Documents specifications shall include specifications for unit pricing,
selective demolition, asbestos, lead-based paint, PCBs greater than 50 ppm and universal wastes.
Specifications and drawings shall be provided for inclusion in the Contract Bid Documents. The
Consultant shall participate, assist with all project phases, including but not limited to, the
Coniract Bidding phase.

3. Complete DAS checklists, forms and documents as requested supporting the hazardous materials
abatement Contract Documents (drawings and specifications} project scope.

4. Meet with the CSCU administration, DAS, the College and others as necessary supporting these
services.

The Architect shall provide four (4) hard paper copies and two (2) copies in AutoCAD drawings and
Microsoft Word electronic compact disk format of the report and all investigative findings after
receipt of written notice to proceed, by the end of Contract Documents Phase.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Six Thousand Five Hundred Sixty Dollars ($6,560.00).
Hazardous Building Materials Abatement Project Monitoring and Report Services

The Architect shall provide the following hazardous building materials abatement project

construction monitoring and reporting services as set forth in this subsection. The Architect is
authorized to engage the services of Langan CT, Inc., 555 Long Wharf Drive, New Haven, CT 06511

" for the services set forth in this subsection.
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The services to be provided shall include, but not be limited to, the following scope:

1. Provide all hazardous materials abatement project monitoring and management services during
the construction phase for interior, exterior building materials and site project’s scope.

2. Provide monitoring and construction administration services including project monitoring during
all abatement work, final visual inspections once abatement is completed, clearance and re-
occupancy Phase Contrast Microscopy/Transmission Electron Microscopy (PCM/TEM) asbestos
air testing and project completion reports.

3. State of Connecticut Department of Public Health licensed asbestos monitor staffing shall
perform project monitoring services including, but not limited to, air testing, record keeping,
containinent inspection, and checking regulatory and specification compliance adherence by the
Abatement Contractor.

4. Provide a complete abatement-lemedlatlon completion report to DAS with all close-out p1 oject
documents provided by the Abatement Contractor.

5. Complete DAS checklists, forms and documents as requested supporting the hazardous materials
abatement Contract Documents project scope.

6. Meet with the CSCU administration, DAS, the College and others as necessaly supporting these
services.

The Architect shall provide four (4) hard paper copies and two (2) copies in an electronic compact
disk format of all reports and all investigative findings by the end of Project Close Out Phase.

For the services provided by the sub-consultant authorized above, the Architect shall be compensated
for said services in the amount of Seventy Seven Thousand Nine Hundred Eighty Dollars
($77,980.00).

Requests for payment shall be submitted on a properly prepared invoice form with attachments
showing actual hours worked and rates applied. The subconsultant shall certify that the amount
invoiced is both accurate and commensurate with the work performed for the State under the
contract. The State reserves the right to audit the sub-consultant’s records at any reasonable time. It
is specifically understood that the pre-approved hourly rates shall only apply for the:period of time
that the person is actually working on the project,

H. Furniture, Fixtures and Equipment (FF&E) Design and Other Services

The Architect shall provide the following Furniture, Fixtures and Equipment consultant design
services and other services set forth in this subsection.

The services to be provided shall include, but not be limited to, the following scope:

], Meet with the CSCU administration, the DAS, the College and others as appropriate to define
and establish furniture, fixtures and equipment requirements. Meetings shall explore all user
group’s educational objectives and how they relate to the furniture requirements.

2. Establish all interior design goals as approptiate and provide two (2) separate meetings with
different proposed examples of furniture and finishes for client selection. '

3. Provide all necessary professional design services required for the space planning, interior
design, selection and specification of new furniture, furnishings and equipment. The preparation
of bid documents will be based on the State of Connecticut and the user Agency procurement
regulations for purchasing. All requisite utility and other infrastructure requirements will be
incorporated into the base building design documents. The design team will coordinate and
incorporate computer and telephone location requirements with the user Agency designated staff.
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10.

11

12.

13.

14.

15.

Develop and select all furniture and furniture systems furnishings, finishes, upholstery and
fixtures/equipment, Provide sample demonstration furniture including, but not limited to,
delivery arrangements and/or showroom site visit demonstrations.

Prepare applicable floor plan drawings at 1/8” = 1’-0” or %~ = 1°-0” scale and other related
details to clearly delineate the project scope indicating furniture required for each room in the
building providing designated keys for each item.

Utilize these plans and details and obtain budget pricing for furniture and review with the CSCU
administration. Develop and provide financial cost estimates for, but not limited to, typical and
specialized classrooms design layouts, typical educational office design layouts, and standard
office and systems furniture work stations for educational instructional and support staff. Provide
an opinion of probable estimated cost for the specified furniture, fixtures, and equipment to the
DAS Project Manager and user Agency.

Prepare and present to the CSCU administration, the DAS and the College plesentatlon boards
indicating proposed furnishings for each room type, along with upholstery and other finish
samples.

Prepare a furniture index, keyed to furniture plans, spec1fy1ng each item of furniture, along with
manufacturer, model number, color, upholstery, and other finishes.

Develop, present formal presentation of proposed loose lay furniture and associated finishes and
color/fabric selections. Proposal shall provide three (3) options for review and comment by DAS,
CSCU administration and the College. Provide visual presentation boards with physical samples
for sharing with the College and participate in two (2) separate meetings with the client.

Develop and provide a formal final presentation of all proposed loose lay furniture and their
associated finishes and color/fabric selections. Proposal shall provide final options for review
and comment by DAS, CSCU administration, and the College. Provide visual presentation boards
with physical samples for sharing with the College. '
Prepare and submit all required furniture and fixtures written documentation including, but not
Jimited to, specifications and associated two or three dimensional drawings for all design phase
submissions. Prepare and present for review and comment by DAS, the user Agency, CSCU
administration and the College as appropriate, but not limited to, design, specification and
bidding documentation required to purchase and install alf project furnishings, fixtures and
equipment, and participate in one (1) separate meeting with the client.

Assist in procurement process by providing documents to purchasing entity. Respond to
questions that arise during the procurement process.

Review documents submitted by selected farnishings vendors. Inspect furniture upon completion
of installation, and verify that work complies with specification requirements.

During furniture, fixtures and equipment installation perform periodic site visitation to determine
conformance with project documents and compliance with, project design intent, and monitor
finishes installation. For all site visits document, provide and distribute a written report including
all observations.

Provide a written final punch list representing the findings of site visits and walkthrough to
ensure compliance with construction documents, quality assurance, and to analyze the design

* goals have been achieved.
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For all FF&E services the Architect shall be compensated for said services in the amount of Ninety
Five Thousand Six Hundred Twenty Five Dollars ($95,625. 00)

Said FF&E service fee shall be paid as follows:

1. Schematic Design Phase: Fourteen Thousand Three Hundred Forty Three Dollars
($14,343.00),

2. Design Development Phase: Nineteen Thousand One Hundr ed Twenty Five Dollars
($19,125.00);

3. Construction Documents Phase: Twenty Eight Thousand Six Hundred Eighty Six Dollars
($28,686.00);

4. Bidding Phase: Four Thousand Seven Hundred Eighty Five Dollals ($4,785.00);

5. Construction Administration Phase: Twenty Eight Thousand Six Hundred Eighty Six Dollars
($28,686.00).

Design and Construction Phase Contingency

This paragraph establishes a design and construction phase contingency. This contingency is

established in order to facilitate the timely reselution of issues impacting the project during the

design and/or construction phases. It shall be used to supplement the effort of the Architect and if

applicable, its subconsultants, if:

1.) the service needed is determined by the DAS Project manager to be clearly beyond the contract’s
scope of services;

2.} the DAS has determined in its sole discretion that the Architect has been performing at a level

" that meets or exceeds DAS requirements; and

3.) the issue is not the result of deficient or delayed work caused by the Architect or its sub-
consultants.

For this Design and Construction Phase Contingency, an allowance of Thirty Thousand Dollars

($30,000.00) shall be established. This allowance shall be used at the discretion of, and only upon the

prior written approval of, the DAS Project Manager and his/her DAS Assistant Director of Project

Management, Such written approval shall also be provided to the State Properties Review Board.

Requests for payment shall be submitied on a properly prepared invoice form with attachments
showing actual hours worked and rates applied. The consultant and if applicable, its subconsultants
shall certify that the amount invoiced is both accurate and commensurate with the work performed
for the State under the contract. The State reserves the right to audit the sub-consultant’s records at
any reasonable time. It is specifically understood that the pre-approved hourly rates shall only apply
for the period of time that the person is actually working on the project.
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ATTACHMENT 1
(12 pages)

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
FORM CS-3A
: February 3, 1998
Last Revision June 29, 2016

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

1. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express
written permission from the State. '

I. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and finmish documents as set forth in Article VL

B. The Architect agrees to become familiar with and follow the Department of Administrative Services (DAS)
provisions set forth in the “CONNECTICUT DEPARTMENT OF ADMINISTRATIVE SERVICES
CONSULTANTS PROCEDURE MANUAL,” which may be amended and/or supplemented current with the
date of this contract, These guidelines and provisions ate incorporated herein by reference and shall be as
binding upon the parties to this contract as though fully set forth herein.

C. The Architect shall consult with the DAS Project Manager to ascertain requirements of the project and consult
with proper State authorities and inform himself as to specific institutional conditions that might affect his
contemplated work or the hours or season of its execution, such as type of patients, use of adjacent areas,
interruptions of institutional routine, etc. The drawings and specifications submitted by the Architect for
review and approval by the State shall reflect consideration of those conditions requiring safeguards and
precautionary measures in excess of usual practice.

D. Should the Architect require the services of registered consultants at any time during the term of this contract,
their names and qualifications shall be submifted to the State for approval. Such consultants shail provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. The Architect shall pay such approved registered consultants in proportion fo
payments received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State.

E. The Architect covenants and agrees that he shall perform his services under this contract in accordance with
the standards and practices of his profession.

F. INDEMNIFICATION.

The Architect shall indemnify and hold harmless the State and its officers, representatives, agents, servants,
employees, successors and assigns from and against any and all (1) Claims arising directly or indirectly in
connection with the contract, concerning the negligent acts of commission or omission (collectively, the
“Acts”) of the Architect or Architect Parties, and (2) liabilities, damages, losses, costs and expenses,
including but not limited to attorneys’ and other professionals’ fees, arising directly or indirectly in
connection with Claims, Acts or the coniract, to the extent of the Architect’s or Architect Parties’ negligence.
The Architect’s obligations under this section to indemnify and hold harmless against’ Claims includes
. Claims concerning confidentiality of any part of or all of the Architect’s bid, proposal or any Records, any
intellectual property rights, other proprietary rights of any person or entity, copyrighted or uncopyrighted
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compositions, secret processes, patented or unpatented inventions, articles or appliances furnished or used in
the performance. For purposes of this section, the term “Claim” is defined as follows: “All actions, suits,
claims, demands, investigations and proceedings of any kind, open, pending or threatened, whether mature,
unmatured, contingent, known or unknown, at law or in equity, in any forum.”

G. ANTITRUST PROVISION,

The Architect hereby irrevocably assigns to the State of Connecticut all rights, title and interest in and to all
Claims associated with this Agreement that the Architect now has or may or will have and that arise under
the antitrust laws of the United States, 15 USC Section- 1, ef seq. and the antitrust laws of the State of
Connecticut, Connecticut General Statute § 35-24, ef seq., including but not limited to any and all Claims for
overcharges. This assignment shall become valid and effective immediately upon the accrual of a Claim
without any further action or acknowledgment by the parties. For purposes of this section, the term “Claim”
is defined as follows: “All actions, suits, claims, demands, investigations and proceedings of any kind, open,
pending or threatened, whether mature, unmatured, contingent, known or unknown, at law or in equity, in
any forum.

11 INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must cairy
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
employers' liability insurance, comprehensive automobile liability insurance, commercial general liability insurance
and professional services liability insurance to not less than the minimum limits as required in this article, all at no
cost to the State.

A, Statutory Workers' Compensation and Employers' Liability:

1. Workers' Compensation: : Statutory limits
2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illness: $100,000 each employee
$500,000 policy limit
B. Commercial General Liability: $1,000,000 each occurrence

$2,000,000 annual aggregate

C. Comprehensive Automobile Liability
(to include owned, non-owned and hired vehicles):
Combined single limit: $1,000,000 each occurrence

‘D. Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of
insurance that it has obtained a professional services liability insurance policy with $1,000,000.00 each claim
and annual aggregate minimum coverage for negligence and errors and omissions, If any claims are paid
against its professional services liability insurance policy, the Architect agrees to purchase additional
insurance in order to maintain the minimum coverage of $1,000,000.00 each occurrence and per aggregate.
The insurance shall remain in effect during the entire duration of the contract and for eight years after

- substantial completion of the project. For policies written on a “Claims Made™ basis, the Architect agrees to
maintain a retroactive date prior to or equal to the effective date of the contract. The Architect shall
contractually require any structural engineering firm it hires to maintain professional lability insurance in the
same amount and with the same provisions indicated above. The Architect’s policy shall provide that it shall
indemnify and save harmless the State and its officers, agents and employees from claims, suits, actions,
damages and costs of every name and description resulting from negligence and errors and omissions in the
work performed by the Architect under the terms of the contract.

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DAS. The Architect agrees that coverages will not be changed, canceled, or non-
renewed until at least sixty (60) calendar days' priot written notice has been given to the DAS. Each insurance policy
shall state that the insurance company agrees to investigate and defend the insured against all claims for damages to
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the extent that all alleged damages might be covered by insurance. Such insurance policies shall name the State as an
additional insured, except that the State shall not be named as an additional insured with respect to the coverage for
the statutory workers' compensation, automobile liability, and employet's liability insurance and fo the coverage for
professional liability insurance. Certificates of insurance showing such coverages as required in this article shall be
filed with the DAS prior to the time this contract is executed on behalf of the State.

IV.PAYMENT OF ARCHITECT'S FEE

A, The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of
this contract. It is understood that no changes or adjustments shall be made in said fee unless the scope of the -
work performed or to be performed by the Architect has substantially changed as determined by the
Commissioner of the Department of Administrative Services, hereinafter referred to as the Commissioner.

B. Said fee includes all costs of living, transportation and communication, whether within or without the State of
Conmecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State.

C. No payments shall be made until the materials submitted have been reviewed and approved by the Depattment
of Administrative Services,

Y. SPECIAL SERVICES

A. Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical
engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other
percentage deemed reasonable by the Commissioner, for overhead and profit. The Architect’s selection of the
consultant retained in connection therewith is to be submitted for approval.

B. If, in the opinion of the State, any special technical service is required which is not usually furnished in
architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit.

C. Should the Architect itself wish to perform special services as described in Sections A and B of this article,
the Architect shall submit to the State a written quotation of the cost of its performing such services. The
quotation shall not include, nor shall the Architect be paid for, an additional percentage of the cost for
ovethead and profit. The State shall decide whether to allow the Architect to perform the work with its own
forces based on its quotation, and shall notify the Architect accordingly.

D. If at any time during the term of this contract the State should require the Architect to make any substantial
change in the size ot scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor.
The Conunissioner shall determine the amount of such compensation and the manner of payment thereof. If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation.

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
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services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the
Commissioner.

. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the -

Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to
such drawings and specifications as may be required by job conditions. The Commissioner shall determine the
amounts of such fees.

VI. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

202 -
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A. Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to detetmine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article II. The Architect shall
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this confract, ot if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

. Design Development Phase

The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in all
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and electtical
systems. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this contract,

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the construction of the
building, with separate figures for special iterms such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shall also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect’s estimate and the
total construction budget noted in Paragraph 4 of this confract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total constraction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.
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At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8"
x 10" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whele concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professional skill and ability to discharge his services as required by this contract.

C. Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documents phase before
commencing the phase. The documents to be provided in this phase are a part of the construction contract and
as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction confract. A final detailed estimate of the cost of construction, including unit prices, quantities,
fabor and materials, predicated on the confract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI (Construction
Specifications Institute) format and in accordance with Part 11 of Chapter 60 of the Connecticut General
Statutes, as revised, when applicable. The Architect shall submit for review and approval the number of sets
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this confract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skifl and ability to discharge his services as required by the contract.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

If the project involves eithier new construction and/or additions to an existing facility, the Architect will
consult with the client agency and develop the first year estimated operating cost for the project’s
utilities including; but not limited to, heating, cooling, water and sewer,

All original final tracings shall, together with the specifications typed in letter quahty print on one side of §
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DAS, This submission will
conclude the contract documents phase of the confract.

D. Bidding Process

In the event the Depariment of Administrative Services bids the contract drawings and specifications, the
Architect shall, as part of the design services to be rendered for his established fee, include as much of his
professional services as the State deems necessary for the well-being of the project and the efficient
prosecution of the bidding process.

VIL ARCHITECT'S DUTIES DURING CONSTRUCTION

A, If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,
the Architect shall, as part of the services to be rendered for his established fee, include as much of his
professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work, The Architect shall not, however, be required to
undertake continuous on-site observation of the work. If the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafter
provided in Asticle VIIL
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B. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect’s services
during construction be requested, such services shall include, but not be limited to, the following:

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
variations from the materials specified and the methods of construction authotized. The Architect shall not
be required to guarantee the performance of the general contractor or his subcontractors;

The Architect is obligated to immediately notify the DAS project manager, in writing, whenever atty work
is unsatisfactory, faulty or defective, or does not conform to the contract documents.

2. attend job meetings as required, at which the Architect shail, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;
participate in monthly meetings with the general contractor to obtain information necessary to be able to
update the as-built drawings.

3. submit to the Department of Administrative Services, on the fifteenth and Iast days of each month, in such
form as directed by the State, observation-based reports regarding the progress of the work;

4, examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (3) calendar days of receipt of such proposals so
as not to delay the work;

5. review and return partial payment requisitions submitted by the general contractor within three (3} working
days of the receipt of such submittals;

6. review and comment on shop drawings submitted to him for review. This service is to be performed within
ten (10) working days of the receipt of such submittals unless the Department of Administrative Services,
assents to written notification of why this cannot be accomplished;

7. within thirty (30) calendar days after receipt, record on the original final tracings and CAD disks returned
to him after the construction contract award all changes made during the period of construction as
farnished and recorded by the general contractor, and, at his expense, provide updated CAD disks to the
State which reflect such changes. The CAD disks shall become the property of the State;

8. fully cooperate with the Department of Administrative Services during the progress of the work.

C. In the event that the time period of the construction contract is exceeded by more than 10% due to no fault of
the Architect, the Architect may be paid for any additional services required beyond the 10% construction
contract time overrun a reasonablé fee to be determined by the Commissioner. The question of fault or no
fault on the part of the Architect shall be determined by the Commissicner.

VIIL TERMINATION OF CONTRACT

A. Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate
the contract whenever he/she determines in his/her sole discretion that such termination is in the best interest
of the State. Any such termination shall be effected by delivery to the Architect of a waitten notice of
termination. The notice of termination shall be sent by registered or certified mail to the Architect's address as
furnished to the State for purposes of receiving notices under this contract, by email to the Architect’s
email address as furnished to the State for the purpose of notices, by faesimile transmission telecopy
(fax) to the Architect’s fax number as furnished to the State for the purpose of notices, or by hand
delivery. Upon receipt of such notice, the Architect shall both immediately discontinue all services affected
(unless the notice directs otherwise) and deliver to the State all data, drawings, specifications, repotts,
estimates, summaries, and such other information and materials as may have been accumulated by the
Architect in performing its duties under this contract, whether completed or in progress. All such documents,
information and materials shall become the property of the State. The mailing, email, fax, or hand delivery
of such notice shall preclude any claim on the part of the Architect as to failure to receive notice of such
termination.

B. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable
compensation for services already satisfactorily performed and accepied, but no amount shall be allowed for
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anticipated profit on unperformed services. The Commissioner shall determine the amount of such
compensation,

C. If the termination is for reason of failure of the Architect to fulfill its contract obligations, the State may take
over the work and prosecute the same to completion by contract or otherwise, In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby.

D. If after notice of termination for failure of the Architect to fulfill its contract obligations it is determined that
the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of
the State. In such event, the Architect shall be entitled to reasonable compensation as provided in Section B of
this article,

E. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract
shall be considered terminated. In the event of such termination, the Architect’s estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this contract. The Commissioner shall determine the amount of such payment.

F. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies
. provided by law or under this contract.

IX. SUSPENSION OF THE WORK

A. The State, at any time, may suspend all or any part of the services of the Architect. In such event, the Architect
shall be given notice of such suspension in writing by registered or certified mail fo the Architect's address
furnished to the State for purposes of receiving notices under this contract, by email to the Architect’s
email address as furnished to the State for the purpose of notices, by facsimile transmission telecopy
(fax) to the Architect’s fax number as furnished to the State for the purpose of notices, or by hand
delivery.

B. Upon receipt of such notice, the Architect shall immediately discontinue all services affected (unless the
notice directs otherwise). The mailing, email, fax or hand delivery of such notice shall preclude any claim
on the part of the Architect as to failure to receive notice of such suspension.

C. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as
the Comumissioner shall deem reasonable.

D. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
occur afier a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the remaining work.

E. In the event the State decides to suspend any work under this contract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this confract.

F. If the Architect should be unwilling or unable to perform the services required by this contract at the time the
State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof,

G. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies
provided by law or under this contract. '

X. CONFIDENTIALITY OF DOCUMENTS

A. The Architect agrees on behalf of the Architect and the Architect's principals, employees, agents, heirs,
successors and assigns that they shall only wilize drawings, specifications, maps, reports, records or other
documents to the extent necessary for the performance of the Architect's work and duties under this
contract. This limitation on use applies to those items produced by the Architect, as well as to those items
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received by the Architect from the Department of Administrative Services, or others in connection with the -
Architect's work and duties under this contract.

B. The Architect further agrees that said drawings, specifications, maps, reports, records and other documents
may not be released to any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of the Department of
Administrative Services.

C. The Architect further agrees that the following provision will be included in its contracts with sub-
consultarts:

Any and all drawings, specifications, maps, reports, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and duties under this contract, Said drawings,
specifications, maps, reports, records and other documents may not be released to
any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of
the Department of Administrative Services, When any such drawings, specifications,
maps, reports, records or other documents are no longer needed, they shall be
destroyed,

XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, ANTI-
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE
LAWS

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if
it read "Architect” and references to "comfract" shall mean this Contract.

A. Non-discrimination.

{a) For purposes of this Section, the following terms are defined as follows:

i "Commission” means the Commissicn on Human Rights and Opportunities;
ii, "Contract” and “contract” include any extension or modification of the Contract or contract,
iti.  "Confractor" and “contractor” include any successors or assigns of the Contractor or
contractor;
iv. "Gender identity or expression” means a person's gender-related identity, appearance or

behavior, whether or not that gender-related identity, appearance or behavior is different from
that traditionally asseciated with the person’s physiology or assigned sex at birth, which
gender-related identity can be shown by providing evidence including, but not limited to,
medical history, care or treatment of the pender-related identity, consistent and uniform
assertion of the gender-related identity or any other evidence that the gender-related identity is
sincerely held, part of a person's core identity or not being asserted for an improper purpose.

v. “good faith" means that degree of diligence which a reasonable person would exercise in the
performance of legal duties and obligations;
Vi, "good faith efforts" shall include, but not be limited to, those reasonable initial efforts

necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with such

requirements;

vii.  "marital status" means being single, married as recognized by the State of Connecticut,
widowed, separated or divorced;

viil.  "mental disability" means one or more mental disorders, as defined in the most recent edition

of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental
Disorders", or a record of or regarding a person as having one or more such disorders;

ix. "minority business enterprise” means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or
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persons: (1) who are active in the daily affairs of the enterprise, (2) who have the power to
direct the management and policies of the enterprise, and (3) who are members of a minority,
as such term is defined in subsection {(a) of Connecticut General Statutes §32-9n; and

X. "public works contract” means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or
other changes or improvements in real property, or which is financed in whole or in part by the
State, mecluding, but not limited to, matching expenditures, grants, loans, instrance or
guarantees, B

For purposes of this Section, the terms "Contract” and “contract” do not include a contract where each
contractor is (1) a political subdivision of the state, including, but not limited to, a municipality, (2) a quasi-
public agency, as defined in Conn, Gen. Stat. Section 1-120, (3) any other state, including but not limited to
any federally recognized Indian tribal governments, as defined in Conn. Gen, Stat, Section 1-267, (4) the
federal governmient, (5) a foreign government, or {6) an agency of a subdivision, agency, state or
government described in the immediately preceding enmmerated items (1), (2), (3), (4) or (5).

(b) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, infellectual
disability, mental disability or physical disability, including, but not limited to, blindness, unless it is shown
by such Contractor that such disability prevents performance of the work involved, in any manner
prohibited by the laws of the United States or of the State of Connecticut; and the Contractor further agrees
to take affirmative action to insure that applicants with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, religious creed, age, marital
status, national origin, ancestry, sex, gender identity or expression, intellectual disability, mental disability
or physical disability, including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all solicitations or
advertisements for employees placed by or on behalf of the Contractor, to state that it is an "affirmative
action-equal opportunity employer” in accordance with regulations adopted by the Commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which the Contractor has a
collective bargaining Agreement or other contract or understanding and each vendor with which the
Contractor has a contract or understanding, a notice to be provided by the Commission, advising the labor
unicn or workers’ representative of the Contractor's commitments under this section and to post copies of
the notice in conspicuous places available to employees and applicants for employment; (4) the Contractor
agrees to comply with each provision of this Section and Connecticut General Statotes §§46a-68e and 46a-

* 68f and with each regulation or relevant order issued by said Commission pursuant to Connecticut General
Statutes §§46a-56, 46a-68¢ and 46a-68f, and (5) the Contractor agrees to provide the Commission on
Human Rights and Opportunities with such information requested by the Commission, and permit access to
pertinent books, records and accounts, concerning the employment practices and procedures of the
Contractor as relate to the provisions of this Section and Connecticut General Statutes §46a-56, If the
contract is a public works confract, the Contractor agrees and warrants that he will make good faith efforts
to employ minority business enterprises as subcontraciors and suppliers of materials on such public works
projects. :

{¢) Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the
following factors: The Contractor's employment and subcontracting policies, patterns and practices;
affirmative advertising, recruitment and training; technical assistance activities and such other reasonable
activities or efforts as the Commission may prescribe that are designed to ensure the participation of
minority business enterprises in public works projects,

(d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the
Commission, of its good faith efforts.
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(e) The Confractor shall include the provisions of subsection (b) of this Section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on & subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes §46a-56; provided if such Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such
Jitigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

(f) The Contractor agtees to comply with the regulations referred to in this Section as they exist on the date
of this Contract and as they may be adopted or amended from time to time during the term of this Contract
and any amendments thereto. '

(g) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orjentation, in any manner prohibited by the laws of the United States or the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) the Contractor agrees
to provide each labor union or representative of workers with which such Contractor has a collective
bargaining Agreement or other contract or understanding and each vendor with which such Contractor has a
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities
advising the labor union or workers' representative of the Contractor's commitments under this section, and
to post copies of the notice in conspicuous places available to employees and applicants for employment;
(3) the Confractor agrees to comply with each provision of this section and with each regulation or relevant
order issued by said Commission pursuant to Connecticut General Statutes §46a-56; and (4) the Contractor
agrees to provide the Commission on Human Rights and Opportunities with such information requested by

" the Commission, and permit access to pertinent books, records and accounts, concerning the employment

practices and procedures of the Contractor which relate to the provisions of this Section and Connecticut
General Statutes §46a-56. :

(h) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or purchase
order entered into in order to fulfill any obligation of a contract with the State and such provisions shall be
binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The Contractor shall take such action with respect to any such subcontract or purchase order
as the Commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with Connecticut General Statutes §46a-36; provided, if such Coniractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter into any such

_ litigation or negotiation prior thereto to protect the interests of the State and the State may so enter.

EXECUTIVE ORDERS.

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill,
promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of
Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment
openings, and Executive Order No. Sixteen of Governor John G. Rowland, promulgated August 4, 1999,
concerning violencé in the workplace, all of which are incorporated into and are made a part of the contract
as if they had been fully set forth in it. The contract may also be subject to Executive Order No. 14 of
Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of cleaning products and
services and to Executive Order No, 49 of Governor Dannel P. Malloy, promulgated May 22, 2015,
mandating disclosure of certain gifts to public employees and contributions to certain candidates for office.
H Executive Order No. 14 andfor Executive Order No. 49 are applicable, they are deemed to be
incorporated into and are made a part of the contract as if they had been fully set forth in it. At the
contractor’s request, the Department shall provide a copy of these orders to the contractor.
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C. ANTI-HARASSMENT POLICY.

‘This contract is subject to the provisions of the Department of Administrative Services” Anti-Harassment
Policy (*Policy™) and, as such, the contract may be cancelled, terminated, or suspended by the State in the
event that the contractor, its employees, contractors, subcontractors, consultants, subconsultants, or vendors
engage in behavior prohibited by the provisions of the Policy (a copy of the Policy is available on the DAS
website). The contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as
defined in such Policy, in all contracts with its contractors, subcontractors, consultants, subconsultants, and
vendors.

D. SUMMARY OF STATE ETHICS LAWS.

Pursuant to the requirements of section 1-101qq of the Connecticut General Statutes, the summary of State
ethics laws developed by the State Ethics Commission pursuant to section 1-81b of the Comnecticut General
Statutes is incorporated by reference into and made a part of the contract as if the summaty had been fully set
forth in the contract. ‘

E. CAMPAIGN CONTRIBUTION RESTRICTION

For all State contracts, defined in Conn, Gen, Stat. §9-612(g)(1) as having a value in a calendar year of
$50,000 or more, or a combination or series of such agreements or contracts having a value of $100,000 or
more, the authorized signatory to this contract expressly acknowledges receipt of the State Elections
Enforcement Commission’s notice advising state contractors of state campaign contribution and solicitation
prohibitions, and will inform its principals of the contents of the notice, as set forth in "Notice to Executive
Branch State Contractors and Prospective State Contractors of Campaign Contribution and Selicitation
Limitations,” attached as "Attachment.”

XII. WHISTLEBLOWING

This contract may be subject to the provisions of Section 4-61dd of the Connecticut General Statutes. In
accordance with this statute, if an officer, employee or appointing authority of the Architect takes or threatens to
take any personnel action against any employee of the Architect in retaliation for such employee's disclosure of
information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts

- or the Aftorney General under the provisions of subsection (&) of such statute, the Architect shall be liable for a
civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the
value of this contract. Each violation shall be a separate and distinct offense and in the case of a continuing
violation, each calendar day's continuance of the violation shall be deemed to be a separate and distinet offense.
The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of
such statute, each large state contractor, as defined in the statute, shall post a notice of the provisions of the
statute relating fo large state contractors in a conspicuous place which is readily available for viewing by the
employees of the Architect,

XIIL ANNUAL CERTIFICATION

If the aggregate value of this contract is $50,000.00 or more, including all amendments and/or commission
letters, then the Architect shall annually submit electronically, on or within two (2) weeks of the anniversary date
of the execution of this contract, a completed Gift and Campaign Contribution Certification and notify the DAS
Office of Legal Affairs, Policy and Procurement that it has been uploaded. Said certification shall be uploaded on
the Department of Administrative Services website. For the purposes of this article, the execution date of the
contract shall be the date the Commissioner of DAS signs the contract.

XIV. SOVEREIGN IMMUNITY

The parties acknowledge and agree that nothing in the Solicitation or the contract shall be construed as a
modification, compromnise or waiver by the State of any rights or defenses of any immunities provided by Federal
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law or the laws of the State of Connecticut to the State or any of its officers and employees, which they may have
had, now have or will have with respect to all matters arising out of the contract. To the extent that this section
conflicts with any other section, this section shall govern.

XV.STATE’S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

(a) All services performed by and material supplied by the Architect under this contract shall be subject to the
inspection and approval of the State at all times, and the Architect shall furnish all information concerning
such material and services as may be requested by the State.

{b) The Architect shall maintain, and shall require each of its subcontractors hereunder to maintain, aceurate and
complete records, books of account and other documents that delineate the nature and extent of the State’s,
Architect’s, and, in the case of each subcontract, the applicable subcontractor’s, performance hereunder,
The Architect shall maintain all such documentation and any and all other of its records (whether stored in
electronic or other form) that in any way pertain or relate to this contract and/or the actual or alleged
performance and/or lack of performance by any party hereunder (individually and collectively, “Records™)
at the Architect’s address provided on the first page of this contract or such other location as is approved in
writing in advance by the State.

(¢) The Architect agrees to make all of its Records available for inspection and/or examination, and copying,
by the State's authorized representatives during reasonable hours. The State and its representatives also shall
have the right, at reasonable hours, to inspect and examine all of the part(s) of the Architect’s and its
subcontractors’ plant(s) and/or place(s) of the businesses which, in any way, are related to, or involved in,
the performance of this contract and/or any subcontract to ensure compliance with the same, Except in the
case of suspected fraud or other abuse or in the event of an emergency, the State will give the Architect at
least twenty-four (24) hours notice of any intended inspections or examinations.

{d) At the State's request, the Architect shall provide the State with hard copies of or electronic media
containing any data or information in the possession or control of the Architect which pertains to the State's
business or this contract. '

{e) The Architect agrees that it will keep and preserve or cause to be kept and preserved all of its Records until
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier
termination of this contract, as the same may be extended or renewed, and any holdover period.

() The Architect also agrees that it will require each subcontractor under this contract to maintain all of its
Records until three (3) years after the expiration or earlier termination of said subcontract or other agreement,
as the same may be renewed or extended.

(g) If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records
shall be (and shall be required to be) retained until all litigation, claims or audit findings have been
resolved.

(by The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any
contract or other agreement it enters into with any subcontractor under this contract.

XVL DISCLOSURE OF RECORDS

This contract may be subject to the provisions of section 1-218 of the Connecticut General Stafutes. In
accordance with this statute, each contract in excess of two million five hundred thousand dollars between a
public agency and a person or entity for the performance of a governmental function shall (a) provide that the
public agency is entitled to receive a copy of records and files related to the performance of the governmental
function, and (b) indicate that such records and files are subject to FOIA and may be disclosed by the public
agency pursuant to FOIA, No request to inspect or copy such records or files shall be valid unless the request is
made to the public agency in accordance with FOIA. Any complaint by a person who is denied the right to
inspect or copy such records or files shall be brought to the Freedom of Information Commission in accordance
with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes,
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This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for
the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined on
the reverse side of this page). ' ‘

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMI‘I‘ATION S

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state coniractor, with regard
to a state contract o state contract solicitation with or from a stafe agency in the executive branch or a quasi-public agency or a holder, or
principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee or candidate committee
established by a candidate for nomination or election to the office of Governor, Lisutenant Governor, Attorney General, State Comptroller,
Secretary of the State or State Treasurer, (i) a political committee authorized to make contributions or expenditures to or-for the benefit of
such candidates, or (iii} a party committee (which includes town committees).

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory
committee or candidate committee established by a candidate for nomination or election to the office of State senator or State
representative, (i) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a
party commitiee.

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective
state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a

quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from
the state coniractor’s or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i)
an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,
Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to

make contributions or expenditures to or for the benefit of such candidates, or (jii) a party committee.
' DUTY TO INFORM '

State comdractors and prospective stale coniractors are required to inform their principals of the above prohibitions, as applicable, and the
possible penalties and other consequences of any violation thereof. :

PENALTIES FOR VIOLATIONS

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal
penalties: '

Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor,
Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to
its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or
| twice the amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to
imprisonment of not more than 5 years, or not more than $5,000 in fines, or both.

CONTRACT CONSEQUENCES

In the case of a state confractor, contributions made or solicited in viclation of the above prohibitions may result in the contract being
voided.

In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract
described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement
Commission determines that mitigating circumstances exist concerning such violation.

The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the
election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating
circumstances exist concerping such violation. : '

Additional information may be found on the website of the State Elections Enforcement Commission, www.ct.gov/seec. Click on the link
to “Lobbyist/Contractor Limitations.”
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-“State contractor” means a person, business entity or nonprofit organization that enters into a state contract, Such person, business entity or nonprofit
organization shall be deemed to be a state contractor until Decomber thirty-first of the year in which such contract terminates, “State contractor” does not
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state
or quasi~public agency employee. ‘

“Prospective state contractor” means a person, business entity or nonprofit organization that (i} submits a response to a state contract solicitation by the state,
a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the
contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100,
“Prospective state contractor” does not include a municipality or any other politicat subdivision of the state, including any entities or associations duly
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee
in the executive or legislative branch of state govetnment or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and
only in such person's capacity as a state or quasi-public agency employee.

“Principal of a state contractor or prospective state contractor” means (i} any individual who is a member of the board of directors of, or has an ownership
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individval who is a member of
the board of directors of a nonprofit organization, (if) an individual who is employed by a state contractor or prospective state contractor, which is a business
enfity, as president, freasurer or executive vice president, (iif) an individual who is the chief executive officer of a state contractor or prospective state
contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses
comparable powers and duties, (iv) an officer or an employee of any state confractor or prospective state contractor who has managerial or discretionary
responsibilities with respect 1o a state contract, (v) the spouse ov a dependent child who is eighteen years of age or older of an individual described in this
subparagraph, or (vi) a political committee established or controiled by an individual described in this subparagraph or the business entity or nonprofit
orgatization that is the state contractor or prospective state contractor.

“State contract” means an agresment or contract with the state or any state agency or any quasi-public agency, let throngh a procurement process or
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, suppiles, equipment or any items of
any kind, (iii} the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a
licensing arrangement, or {vi) a grant, loan or loan guaraniee, “State contract” does not include any agreement or contract with the state, any state agency or
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement
or contract between the state or any state agency and the United States Department of the Navy ot the United States Department of Defense.

“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, ar invitation to
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competifive procurement,

“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to
the negotiation of the state contract and not peripheral; clerical or ministerial responsibilities.

“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such
individual, .

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory

committee, political committee or party committee, including, bui not limited to, forwarding tickets to potential contributors, receiving coniributions for
transmission to any such conmnittee or buadling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D}
establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a
coniribution that is otherwise periited by Chapter 155 of the Connecticut General Statutes; (if) informing any person of a position taken by a candidate for
public office or a public official, (jii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving a3 a
member in any patty commitiee or as en officer of such committee that is not otherwise prohibited in this section.

“Subcontracior” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's
state contract, Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which
the subcontract terminates, “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purposs authorized by statute or charter,
or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and
full or part-time, and only in such person's capacity as a state or quasi-public agency employee.

“Prineipal of a subcontractos” means (i) any individual who is a member of the board of directors of, or has an ownership inferest of five per cent or more in,
a subcontractor, which is a business entity, except for an individuat who is a member of the board of directors of a nonprofit organization, (i) an individual
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief
executive officer of a subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionaty responsibilities with respect to a subcontract
with a state contractor, {v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a
potitical committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the
subcontractor. :




