04 - TRAFFIC
INDEX OF DRAWINGS

DRAWING NUMBER	DRAWING TITLE	DRAWING NUMBER	DRAWING TITLE
TR-01	SUBSET COVER SHEET - INDEX OF DRAWINGS		
TR-02	MPT NOTES		
TR-03	MPT - PRE-STAGE 1		
TR-04	MPT - STAGE 1		
TR-05	MPT - STAGE 2		
TR-06	MPT - STAGE 3		
TR-07	MPT - STAGE 4		
TR-08	MPT - STAGE 5		
TR-09	DETOUR SIGNING PLAN - 1		
TR-10	DETOUR SIGNING PLAN - 2		

DESIGNED BY:
CLOSE, JENSEN AND MILLER, PC

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

Digitally signed by John Miller
Date: 2018.09.25 12:04:32-04'00'

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: **D.T.C.**
CHECKED BY: **C.G.**

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ..\TR_MSH_2_173_462_BR_02295_TR_01_INDEX.dgn

SIGNATURE/ BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:
REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN:
NORWALK

DRAWING TITLE:
SUBSET COVER SHEET INDEX OF DRAWINGS

PROJECT NO. **173-462**
DRAWING NO. **TR-01**
SHEET NO. **04.01**

MPT NOTES:

1. SEE SPECIAL PROVISION SECTION 1.08 - PROSECUTION AND PROGRESS AND ITEM NO. 0971001 - MAINTENANCE AND PROTECTION OF TRAFFIC FOR CONSTRUCTION STAGING REQUIREMENTS.
2. AT LEAST TWO WEEKS PRIOR TO IMPLEMENTATION OF CONSTRUCTION STAGING, THE CONTRACTOR SHALL NOTIFY THE ENGINEER WHO SHALL NOTIFY THE CITY OF NORWALK EMERGENCY SERVICES, AND DEPARTMENT OF PUBLIC WORKS.
3. EXACT LOCATIONS OF SIGNS TO BE VERIFIED BY THE ENGINEER IN THE FIELD AND SHALL BE ADJUSTED TO MEET FIELD CONDITIONS.
4. CONSTRUCTION/DETOUR SIGNS TO BE PAID UNDER THE ITEM NO. 1220027 - CONSTRUCTION SIGNS.
5. CONSTRUCTION/DETOUR SIGNS TO BE INSTALLED SO THAT THEY DO NOT BLOCK OR ARE NOT BLOCKED BY EXISTING SIGNS.
6. ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED WHEN THE DETOUR IS IN EFFECT. REMOVAL/COVERING OF EXISTING SIGNS IS PAYABLE UNDER THE ITEM NO. 0971001 - MAINTENANCE AND PROTECTION OF TRAFFIC.
7. ALL CONSTRUCTION/DETOUR SIGNS ARE TO BE INSTALLED ON BREAKAWAY POSTS PER TRAFFIC STANDARD SHEET TR-1220-02, UNLESS OTHERWISE DIRECTED.
8. ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR SHALL BE REPLACED AT NO COST TO THE STATE.
9. BARRICADE WARNING LIGHTS - HIGH INTENSITY SHALL BE MOUNTED ON ALL DIAMOND-SHAPED POST-MOUNTED CONSTRUCTION SIGNS AND ARE PAYABLE UNDER THE ITEM NO. 0976002.
10. CONSTRUCTION/DETOUR SIGNS ARE ONLY TO BE POSTED WHILE CONSTRUCTION/DETOUR IS TAKING PLACE. CONSTRUCTION/DETOUR SIGNS ARE TO BE COVERED OR REMOVED WHILE CONSTRUCTION/DETOUR IS NOT TAKING PLACE.
11. FOR ANY STAGE REMAINING IN CONTINUOUS OPERATION FOR MORE THAN 36 HOURS, EXISTING PAVEMENT MARKINGS SHALL BE COVERED AND TEMPORARY PAVEMENT MARKINGS THAT DELINEATE THE PROPER TRAVEL PATHS SHALL BE INSTALLED.
12. FOR TEMPORARY PAVEMENT MARKINGS, "TEMPORARY PLASTIC PAVEMENT MARKINGS" ARE SHOWN. THE CONTRACTOR SHALL HAVE THE OPTION TO UTILIZE "HOT-APPLIED PAINTED PAVEMENT MARKINGS" AS APPROVED BY THE ENGINEER AT NO ADDITIONAL COST TO THE STATE.

MPT SCOPE OF WORK:

PRE-STAGE 1:

1. PLACE TRAFFIC DRUMS AS SHOWN IN ACCORDANCE WITH THE SEPCIAL PROVISION "MAINTENANCE AND PROTECTION OF TRAFFIC". REMOVE ISLAND NEAR WATER ST. AS SHOWN.

STAGE 1:

1. PLACE PROPOSED TEMPORARY STOP BAR AT ROUTE 136 EASTBOUND FROM WATER ST. AS SHOWN.
2. PLACE ADVANCE WARNING SIGNS AS SHOWN.
3. SHIFT TRAFFIC AS SHOWN TO ALLOW FOR CONSTRUCTION TO SOUTH FASCIA, SIDEWALK, AND OUTSIDE LANE OF BRIDGE NO. 02295.
4. UPON COMPLETION OF WORK ON THE SOUTH FASCIA, SIDEWALK, AND OUTSIDE LANE OF THE BRIDGE, PROCEED TO STAGE 2.

STAGE 2:

1. PLACE ADVANCE WARNING SIGNS AS SHOWN.
2. SHIFT TRAFFIC AS SHOWN TO ALLOW FOR CONSTRUCTION TO NORTH FASCIA, SIDEWALK, AND OUTSIDE LANE OF BRIDGE NO. 02295.
3. UPON COMPLETION OF WORK ON THE NORTH FASCIA, SIDEWALK, AND OUTSIDE LANE OF THE BRIDGE, PROCEED TO STAGE 3.

STAGE 3:

1. PLACE ADVANCE WARNING SIGNS AS SHOWN.
2. SHIFT VEHICULAR TRAFFIC AS SHOWN DURING ALLOWABLE HOURS TO ALLOW FOR CONSTRUCTION TO THE NORTH SIDE LANES OF THE BRIDGE.
3. UPON COMPLETION OF WORK ON THE TWO NORTH LANES OF THE BRIDGE, PROCEED TO STAGE 4.

STAGE 4:

1. PLACE ADVANCE WARNING SIGNS AS SHOWN.
2. SHIFT TRAFFIC AS SHOWN TO ALLOW FOR CONSTRUCTION TO THE SOUTH SIDE LANES OF BRIDGE NO. 02295.

STAGE 5:

1. PLACE ADVANCE WARNING SIGNS AS SHOWN.
2. SHIFT TRAFFIC AS SHOWN DURING ALLOWABLE HOURS TO ALLOW FOR CONSTRUCTION TO SOUTH SIDE LANES OF BRIDGE NO. 02295.
3. UPON COMPLETION OF WORK ON THE BRIDGE, RESTORE PAVEMENT MARKINGS AS SHOWN ON THE HIGHWAY PLAN.

FINAL STAGE:

THE WORK REQUIRED TO FURNISH AND APPLY A TWO COURSE THIN POLYMER (EPOXY) OVERLAY ON THE SPAN P-1 (BASCULE PORTION) GRID DECK SURFACE SHALL TAKE PLACE DURING A FULL ROADWAY CLOSURE AND DETOUR OF ROUTE 136 IN ACCORDANCE WITH SECTION 1.08 OF THE CONTRACT DOCUMENTS. SEE TRAFFIC DETOUR PLAN.

THIS WORK WILL REQUIRE COORDINATION WITH THE NAVIGATION CLOSURE RESTRICTIONS FOR THE MECHANICAL/ELECTRICAL WORK ON THE BASCULE BRIDGE SPAN SHOWN IN THE RESPECTIVE SUSBETS.



ADVANCE WARNING SIGNS

N.T.S.

SIGN LEGEND

A	ROAD WORK AHEAD	80-9603	E	SIDEWALK CLOSED CROSS HERE	80-9075 (L OR R)
AA	ROAD WORK AHEAD FINES DOUBLED	31-1906	J	(R)	41-4449 (R)
16-H	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1608	D	END ROAD WORK	80-9612
16-M	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1613	N	SHOULDER CLOSED	80-9959
H	SIDEWALK CLOSED	80-9076	C	SHOULDER CLOSED AHEAD	80-9957
M	STOP	31-0557	W		80-9917 (R)
B	RIGHT LANE CLOSED AHEAD	80-9848 (R)	Z		80-9918 (L)
G	LEFT LANE CLOSED AHEAD	80-9847 (L)			

SYMBOL LEGEND

- DIRECTION OF TRAVEL
- TRAFFIC DRUM
- CONSTRUCTION BARRICADE - TYPE III
- SINGLE POST MOUNTED SIGN SUPPORT
- DOUBLE POST MOUNTED SIGN SUPPORT
- (A) SIGN
- WORK AREA

NOTE:

CONTRACTOR TO FIELD LOCATE EXISTING ISLAND PRIOR TO REMOVAL SO THAT IT WILL BE REPLACED IN THE EXACT SAME LOCATION.



PLAN

NOTES:

1. FOR GENERAL MPT AND DETOUR NOTES, SEE SHT. TR-02.
2. USE ADVANCE WARNING SIGNS AS SHOWN IN STAGE 4 FOR EASTBOUND TRAFFIC.
3. THIS WORK TO BE ACCOMPLISHED DURING OFF PEAK HOURS.
4. REMOVE, STORE AND RESET OF GRANITE CURBING SHALL BE PAID FOR UNDER THE ITEM "RESET GRANITE STONE CURBING" AND "RESET GRANITE CURVED STONE CURBING".
5. REMOVE, STORE AND RESET OF BRICK PAVERS SHALL BE PAID FOR UNDER THE ITEM "BRICK PAVING".

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.

CHECKED BY: C.G.

SCALE: 1" = 50'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_03_PRE-STAGE 1.dgn

SIGNATURE/BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:

REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **MPT - PRE-STAGE 1**

PROJECT NO. **173-462**

DRAWING NO. **TR-03**

SHEET NO. **04.03**





SIGN LEGEND

A	ROAD WORK AHEAD	80-9603	E	SIDEWALK CLOSED CROSS HERE	80-9075 (L OR R)
AA	ROAD WORK AHEAD FINES DOUBLED	31-1906	J	(R)	41-4449 (R)
16-H	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1608	D	END ROAD WORK	80-9612
16-M	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1613	N	SHOULDER CLOSED	80-9959
H	SIDEWALK CLOSED	80-9076	C	SHOULDER CLOSED AHEAD	80-9957
M	STOP	31-0557	W		80-9917 (R)
B	RIGHT LANE CLOSED AHEAD	80-9848 (R)	Z		80-9918 (L)
G	LEFT LANE CLOSED AHEAD	80-9847 (L)			
I	PEDESTRIANS CROSS AT SEAVIEW AVENUE	80-9928			
K	BIKE LANE CLOSED SHARE THE ROAD	80-9928			

ADVANCE WARNING SIGNS

N.T.S.

SYMBOL LEGEND

- DIRECTION OF TRAVEL
- TRAFFIC DRUM
- TRAFFIC CONE
- CONSTRUCTION BARRICADE - TYPE III
- SINGLE POST MOUNTED SIGN SUPPORT
- DOUBLE POST MOUNTED SIGN SUPPORT
- (A) SIGN
- WORK AREA



PLAN

NOTE:

FOR GENERAL MPT AND DETOUR NOTES, SEE SHT. TR-02.

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.

CHECKED BY: C.G.

SCALE: 1" = 50'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_04_STAGE 1.dgn

SIGNATURE/BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:

REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **MPT - STAGE 1**

PROJECT NO. **173-462**

DRAWING NO. **TR-04**

SHEET NO. **04.04**





SIGN LEGEND

A	ROAD WORK AHEAD	80-9603	E	SIDEWALK CLOSED / CROSS HERE	80-9075 (L OR R)
AA	ROAD WORK AHEAD / FINES DOUBLED	31-1906	J	(R)	41-4449 (R)
16-H	CONSTRUCTION AHEAD / ROAD USE RESTRICTED / STATE LIABILITY LIMITED	80-1608	D	END ROAD WORK	80-9612
16-M	CONSTRUCTION AHEAD / ROAD USE RESTRICTED / STATE LIABILITY LIMITED	80-1613	N	SHOULDER CLOSED	80-9959
H	SIDEWALK CLOSED	80-9076	C	SHOULDER CLOSED AHEAD	80-9957
M	STOP	31-0557	W		80-9917 (R)
B	RIGHT LANE CLOSED AHEAD	80-9848 (R)	Z		80-9918 (L)
G	LEFT LANE CLOSED AHEAD	80-9847 (L)			
I	PEDESTRIANS CROSS AT SEAVIEW AVENUE	80-9928			
K	BIKE LANE CLOSED SHARE THE ROAD	80-9928			

ADVANCE WARNING SIGNS

N.T.S.

SYMBOL LEGEND

- DIRECTION OF TRAVEL
- TRAFFIC DRUM
- TRAFFIC CONE
- CONSTRUCTION BARRICADE - TYPE III
- SINGLE POST MOUNTED SIGN SUPPORT
- DOUBLE POST MOUNTED SIGN SUPPORT
- (A) SIGN
- WORK AREA



PLAN

NOTE:

FOR GENERAL MPT AND DETOUR NOTES, SEE SHT. TR-02.

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.

CHECKED BY: C.G.

SCALE: 1" = 50'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_05_STAGE 2.dgn

SIGNATURE/BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:

REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **MPT - STAGE 2**

PROJECT NO. **173-462**

DRAWING NO. **TR-05**

SHEET NO. **04.05**



ADVANCE WARNING SIGNS

N.T.S.

SIGN LEGEND

A	ROAD WORK AHEAD	80-9603	E	SIDEWALK CLOSED CROSS HERE	80-9075 (L OR R)
AA	ROAD WORK AHEAD FINES DOUBLED	31-1906	J	(R)	41-4449 (R)
16-H	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1608	D	END ROAD WORK	80-9612
16-M	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1613	N	SHOULDER CLOSED	80-9959
H	SIDEWALK CLOSED	80-9076	C	SHOULDER CLOSED AHEAD	80-9957
M	STOP	31-0557	W		80-9917 (R)
I	PEDESTRIANS CROSS AT SEAVIEW AVENUE	80-9928	B	RIGHT LANE CLOSED AHEAD	80-9848 (R)
K	BIKE LANE CLOSED SHARE THE ROAD	80-9928	G	LEFT LANE CLOSED AHEAD	80-9847 (L)
			Z		80-9918 (L)

SYMBOL LEGEND

- DIRECTION OF TRAVEL
- TRAFFIC DRUM
- TRAFFIC CONE
- CONSTRUCTION BARRICADE - TYPE III
- SINGLE POST MOUNTED SIGN SUPPORT
- DOUBLE POST MOUNTED SIGN SUPPORT
- (A) SIGN
- WORK AREA



PLAN

NOTE:

FOR GENERAL MPT AND DETOUR NOTES, SEE SHT. TR-02.

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: **D.T.C.**

CHECKED BY: **C.G.**

SCALE: 1" = 50'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_06_STAGE 3.dgn

SIGNATURE/ BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:

REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **MPT - STAGE 3**

PROJECT NO. **173-462**

DRAWING NO. **TR-06**

SHEET NO. **04.06**





SIGN LEGEND

A	ROAD WORK AHEAD	80-9603	E	SIDEWALK CLOSED CROSS HERE	80-9075 (L OR R)
AA	ROAD WORK AHEAD FINES DOUBLED	31-1906	J	(R)	41-4449 (R)
16-H	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1608	D	END ROAD WORK	80-9612
16-M	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1613	N	SHOULDER CLOSED	80-9959
H	SIDEWALK CLOSED	80-9076	C	SHOULDER CLOSED AHEAD	80-9957
M	STOP	31-0557	W		80-9917 (R)
B	RIGHT LANE CLOSED AHEAD	80-9848 (R)	Z		80-9918 (L)
G	LEFT LANE CLOSED AHEAD	80-9847 (L)			
I	PEDESTRIANS CROSS AT SEAVIEW AVENUE	80-9928			
K	BIKE LANE CLOSED SHARE THE ROAD	80-9928			

ADVANCE WARNING SIGNS

N.T.S.

SYMBOL LEGEND

- DIRECTION OF TRAVEL
- TRAFFIC DRUM
- TRAFFIC CONE
- CONSTRUCTION BARRICADE - TYPE III
- SINGLE POST MOUNTED SIGN SUPPORT
- DOUBLE POST MOUNTED SIGN SUPPORT
- (A) SIGN
- WORK AREA



PLAN

NOTE:

FOR GENERAL MPT AND DETOUR NOTES, SEE SHT. TR-02.

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.

CHECKED BY: C.G.

SCALE: 1" = 50'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_07_STAGE 4.dgn

SIGNATURE/BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:

REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **MPT - STAGE 4**

PROJECT NO. **173-462**

DRAWING NO. **TR-07**

SHEET NO. **04.07**



ADVANCE WARNING SIGNS

N.T.S.

SIGN LEGEND

A	ROAD WORK AHEAD	80-9603	E	SIDEWALK CLOSED CROSS HERE	80-9075 (L OR R)
AA	ROAD WORK AHEAD FINES DOUBLED	31-1906	J	(R)	41-4449 (R)
16-H	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1608	D	END ROAD WORK	80-9612
16-M	CONSTRUCTION AHEAD ROAD USE RESTRICTED STATE LIABILITY LIMITED	80-1613	N	SHOULDER CLOSED	80-9959
H	SIDEWALK CLOSED	80-9076	C	SHOULDER CLOSED AHEAD	80-9957
M	STOP	31-0557	W		80-9917 (R)
B	RIGHT LANE CLOSED AHEAD	80-9848 (R)	Z		80-9918 (L)
G	LEFT LANE CLOSED AHEAD	80-9847 (L)			
I	PEDESTRIANS CROSS AT SEAVIEW AVENUE	80-9928			
K	BIKE LANE CLOSED SHARE THE ROAD	80-9928			

SYMBOL LEGEND

- DIRECTION OF TRAVEL
- TRAFFIC DRUM
- TRAFFIC CONE
- CONSTRUCTION BARRICADE - TYPE III
- SINGLE POST MOUNTED SIGN SUPPORT
- DOUBLE POST MOUNTED SIGN SUPPORT
- (A) SIGN
- WORK AREA



PLAN

NOTE:

FOR GENERAL MPT AND DETOUR NOTES, SEE SHT. TR-02.

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.

CHECKED BY: C.G.

SCALE: 1" = 50'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_08_STAGE 5.dgn

SIGNATURE/BLOCK:

Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:

REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **MPT - STAGE 5**

PROJECT NO. **173-462**

DRAWING NO. **TR-08**

SHEET NO. **04.08**

DETOUR SIGNING NOTES

1. DETOUR SIGNS TO BE INSTALLED AS SHOWN WHEN ROUTE 136 (WASHINGTON STREET) IS CLOSED.
2. ALL DETOUR SIGNS TO BE PAID FOR UNDER ITEM NO. 1220027: CONSTRUCTION SIGNS.
3. ALL EXISTING CONFLICTING SIGNS TO BE COVERED WHILE DETOUR IS IN EFFECT.
4. ALL DETOUR SIGNS ARE ONLY TO BE POSTED WHILE DETOUR IS IN EFFECT. DETOUR SIGNS ARE TO BE COVERED OR REMOVED WHILE DETOUR IS NOT IN EFFECT.
5. DETOUR SIGNS TO BE POST MOUNTED OR INSTALLED ON TEMPORARY SUPPORTS IF RIGHT OF WAY OR SPACING IS LIMITED.
6. LOCATIONS OF DETOUR SIGNS TO BE VERIFIED IN THE FIELD BY THE ENGINEER.
7. PORTABLE CMS TO BE PAID FOR UNDER ITEM NO. 1131002A: REMOTE CONTROL CHANGEABLE MESSAGE SIGN. PORTABLE CMS IS TO BE INSTALLED APPROXIMATELY 1/2 MILE IN ADVANCE OF I-95 NB EXIT 14 AND I-95 SB EXIT 16. THE CMS SIGNS SHALL BE IN OPERATION FOR 7 DAYS PRIOR TO DETOUR BEING IMPLEMENTED.



REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.
CHECKED BY: C.G.
NOT TO SCALE

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_09_DETOUR-1.dgn

SIGNATURE/BLOCK:
Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:
REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: **NORWALK**

DRAWING TITLE: **DETOUR SIGNING PLAN - 1**

PROJECT NO. 173-462
DRAWING NO. TR-09
SHEET NO. 04.09

SIGN LEGEND

(A)	(B)	(C)*	(D)	(E)*
BRIDGE TO BE CLOSED XAM-XPM 00/00 - 00/00	ROAD CLOSED TO THRU TRAFFIC	ROAD CLOSED	DO NOT ENTER	STOP
80-9928	80-9081	80-9080	31-1119	31-0552

(F)	(G)	(H)	(I)	(J)
DETOUR 80-9707	DETOUR 80-9707	DETOUR 80-9707	SIDEWALK CLOSED	DETOUR
NORTH 51-6611	NORTH 51-6611	NORTH 51-6611	80-9076	80-9702
136 51-6647	136 51-6647	136 51-6647		
51-2625	51-2626	51-2626		

SYMBOL LEGEND

- CONSTRUCTION BARRICADE - TYPE III
- TRAFFIC DRUM
- ONE POST SIGN
- TWO POST SIGN
- BARRICADE MOUNTED SIGN
- (A) SIGN
- * BARICADE WARNIGN LIGHT (HIGH INTENSITY)



DETAIL A: BRIDGE CLOSURE

DETOUR SIGNING NOTES:

1. FOR DETOUR SIGNING NOTES SEE DRAWING TR-09.
2. CONSTRUCTION BARRICADES - TYPE III ARE TO BE INSTALLED FULL WIDTH ACROSS THE CLOSED ROADWAY.
3. DO NOT ENTER, ROAD CLOSED, AND RIGHT ARROW SIGNS TO BE INSTALLED ON CONSTRUCTION BARRICADES - TYPE III. ONLY ONE SIGN SHALL BE INSTALLED ON A BARRICADE.
4. INSTALL SIGN (A) THIS SHEET 1 WEEK PRIOR TO BRIDGE CLOSURE.

REV.	DATE	REVISION DESCRIPTION	SHEET NO.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.

Plotted Date: 9/25/2018

DESIGNER/DRAFTER: D.T.C.
CHECKED BY: C.G.
SCALE: 1" = 80'

STATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

Filename: ...\TR_MSH_2_173_462_BR_02295_TR_10_DETOUR-2.dgn

SIGNATURE/BLOCK:
Close, Jensen and Miller, P.C.
1137 Silas Deane Highway
Wethersfield, CT 06109

PROJECT TITLE:
REHABILITATION OF BRIDGE NO. 02295, ROUTE 136 OVER NORWALK RIVER

TOWN: NORWALK

DRAWING TITLE: DETOUR SIGNING PLAN - 2

PROJECT NO. 173-462
DRAWING NO. TR-10
SHEET NO. 04.10