
THE LIMITS. 

USED TO COVER EXISTING CONFLICTING PAVEMENT MARKINGS OUTSIDE OF 

THE PROJECT LIMITS. BLACK LINE MASK PAVEMENT MARKING TAPE SHALL BE 

7. EXISTING CONFLICTING PAVEMENT MARKINGS SHALL BE REMOVED WITHIN 

TRAFFIC STANDARD SHEETS TR-1208_01, TR-1208_02, AND TR-1220_02.

6. ALL CONSTRUCTION SIGNS TO BE INSTALLED ON BREAKAWAY POSTS PER 

PROTECTION OF TRAFFIC.

WILL BE PAID FOR UNDER ITEM NO. 0971001A - MAINTENANCE AND 

HAVE TO BE TEMPORARILY LOCATED WITHIN THE WORK AREA. THIS WORK 

APPROPRIATE LOCATION AND VISIBLE TO MOTORISTS. SOME SIGNS MAY 

BY THE ENGINEER DURING CONSTRUCTION SO THAT THEY ARE IN THE 

5. EXISTING SIGNS ARE TO BE RELOCATED AS NEEDED AND AS DIRECTED 

DELINEATORS, AND OBJECT MARKER DETAILS".

ACCORDANCE WITH TRAFFIC STANDARD SHEET TR-1205_01 "DELINEATION, 

DELINEATORS ON TEMPORARY PRECAST CONCRETE BARRIER CURB IN 

4. INSTALL THE APPROPRIATE TYPE DE-7, TYPE DE-7A AND TYPE DE-7B 

APPROVAL.

MAINTENANCE AND PROTECTION OF TRAFFIC PLANS TO THE ENGINEER FOR 

3. THE CONTRACTOR SHALL SUBMIT ANY PROPOSED VARIATIONS TO THE 

OTHERWISE ALLOWED BY THE ENGINEER.

ENGINEER, BEFORE ANY SUBSEQUENT STAGES MAY BE IMPLEMENTED, UNLESS 

2. EACH STAGE SHALL BE FUNCTIONALLY COMPLETE, AS DETERMINED BY THE 

NO. 0971001A  MAINTENANCE AND PROTECTION OF TRAFFIC.

PROVISIONS FOR SECTION 1.08  PROSECUTION AND PROGRESS AND ITEM 

1. ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE SPECIAL 

MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:

REQUIRED DURATION.

AND PRIOR TO THE SIGNS BEING PLACED FOR THE 

MAY NOT OCCUPY THE LOT PRIOR TO THE APPROVED DATE 

APPROVED PARKING LOT CLOSURE DATE. THE CONTRACTOR 

MESSAGE SHALL BE AS SHOWN ON THE PLANS WITH THE 

PUBLIC THAT THE LOT WILL BE CLOSED. THE SIGN 

THE DATE APPROVED BY THE ENGINEER, NOTIFYING THE 

THE COMMUTER LOT DRIVEWAY, TWO WEEKS PRIOR TO 

21. THE CONTRACTOR SHALL PLACE TEMPORARY SIGNS AT 
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NOT TO SCALE
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1.  ALL NUMERIC VALUES SHOWN REPRESENT MASS OF WEIGHT IN SAND BARRELS IN POUNDS.

01218 & 04180 - I-84 EB/WB

BARRICADE WARNING LIGHTS - HIGH INTENSITY

DOUBLE POST-MOUNTED SIGN

SINGLE POST-MOUNTED SIGN

PROPOSED DIRECTION OF TRAFFIC

EXISTING DIRECTION OF TRAFFIC

*

NOT TO SCALE

(SIGN NO. 40-4266)

ATTENUATOR REFLECTOR 

TPCBC

TEMPORARY SAND BARREL ARRAY DETAIL

NOT TO SCALE

LENGTH OF 50', SEE PLANS FOR LIMITS.

ANTI-TRACKING PAD SHALL HAVE A MINIMUM 

24' WIDE

EXISTING GROUND

2
0
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.)

20" PROCESSED AGGREGATE

AGGREGATE PLACEMENT)

ORGANICS PRIOR TO

(REMOVE TOPSOIL AND

STRIPPED GROUND LINE

NO. 3 AGGREGATE

ENTRANCE WIDTH

AS REQUIRED, 24' MIN.

6" (MIN.)
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NO. 3 AGGREGATE
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SECTION A-A

GEOTEXTILE FILTER FABRIC

NOT TO SCALE

CONSTRUCTION ENTRANCE

 

2'

(MIN.) TACK COAT

MATERIAL FOR 

SURFACE

PAVEMENT 

EXISTING 

NOT TO SCALE

PAVEMENT WEDGE DETAIL
SHOULDER MILLING AND

SHOULDER WIDTH VARIES

3
2
"

(
M
I
N
.)

EXISTING PARAPET (SEE NOTE 2)

PROCESSED AGGREGATE

LENGTH VARIES TO

MILL DEPTH OF 2"

ROCKY HILL, CT 06067

55 CAPITAL BOULEVARD

A WSP COMPANY

LOUIS BERGER US

50' (MIN.)

ACCESS ROAD DETAIL

2"

WEDGE COURSE

6" (MIN.)

EXIST. GROUND

PAVED PUBLIC ROAD

ITEM "ACCESS ROAD SITE NO. X")

(PAYMENT FOR CONSTRUCTION ENTRANCE SHALL BE MADE UNDER CONTRACT PAY 

PAVED PUBLIC ROAD

CONSTRUCTION BARRICADE, TYPE III

(SAND BARRELS)

TEMPORARY INERTIAL SYSTEM 

TRAFFIC DRUM 

SEDIMENT CONTROL SYSTEM AT CATCH BASIN

SEDIMENTATION CONTROL SYSTEM (SCS)

STATE/FEDERAL WETLANDS

FIRSTLIGHT PROJECT BOUNDARY

ORDINARY HIGH WATER

FEMA 100-YR FLOOD (CALCULATED)

TEMPORARY PRECAST CONCRETE BARRIER CURB

WORK ZONE

SECTIONS.

ROADWAY CROSSOVER CROSS 

FROM 0" TO 1.5". FOR LOCATIONS, SEE 

IS FROM 0.5" TO 2.5" AND HMA S0.25 

SHALL BE USED WHEN WEDGE COURSE 

NEEDED, DEPTH VARIES. HMA S0.375 

4. WEDGE COURSE TO BE PROVIDED AS 

WEDGES.

SECTIONS FOR LIMITS OF PAVEMENT 

3. SEE ROADWAY CROSSOVER CROSS 

2. BARRIER TYPES VARY ALONG I-84.

CONCRETE (0" TO 4")".

"FINE MILLING OF BITUMINOUS 

PAVEMENT TO BE PAID FOR UNDER 

1. REMOVAL OF BITUMINOUS CONCRETE 

NOTES:

CROSS SECTIONS)

(SEE ROADWAY CROSSOVER 

BARRIER AND WITH A SHOULDER OF LESS THAN 6 FEET.

17. INSTALL TEMPORARY GLARE SCREEN MODULAR UNITS ON TPCBC WHEN TRAFFIC IS LOCATED ON BOTH SIDES OF 

PAID UNDER SECTION 18.00 IMPACT ATTENUATION SYSTEMS.

16. INSTALL "ATTENUATE REFLECTOR IN 24" X 36" SHEET ALUMINUM TO THE FIRST SAND BARREL", WORK TO BE 

15. EXISTING RUMBLE STRIPS WITHIN THE TEMPORARY TRAVEL LANE(S) SHALL BE REMOVED AND PAVED OVER. 

OF TRAFFIC" SPECIAL PROVISIONS.

OF ALLOWABLE CLOSURES SET FORTH IN THE "PROSECUTION AND PROGRESS" AND "MAINTENANCE AND PROTECTION 

14. THE CONTRACTOR SHALL NOTIFY THE STATE, TOWN(S) AND EMERGENCY SERVICES AT LEAST 14 DAYS IN ADVANCE 

ACCESS TO AND EGRESS FROM ALL ROADWAYS AND DRIVEWAYS.

APPROXIMATE AND SHALL BE ADJUSTED BY THE CONTRACTOR TO MEET FIELD CONDITIONS AND TO CLEARLY DEFINE 

13. THE LOCATIONS OF TRAFFIC DRUMS AND TYPE III CONSTRUCTION BARRICADES SHOWN ON THE PLANS ARE 

THE CONTRACTOR TO MEET FIELD CONDITIONS.

12. THE LOCATIONS OF TEMPORARY SIGNS SHOWN ON THE PLANS ARE APPROXIMATE AND SHALL BE ADJUSTED BY 

ADVANCE WARNING SIGNS.

11. BARRICADE WARNING LIGHTS - HIGH INTENSITY SHALL BE INSTALLED ON ALL POST- MOUNTED DIAMOND SHAPE 

FIELD CONDITIONS.

10. EXISTING SIGNS IN CONFLICT WITH TEMPORARY SIGNS SHALL BE COVERED, REMOVED OR REVISED TO MEET 

MAINTENANCE AND PROTECTION OF TRAFFIC FOR ADDITIONAL NOTES AND REQUIREMENTS WITHIN EACH STAGE.

9. REFER TO THE APPLICABLE CONSTRUCTION TRAFFIC CONTROL PLANS CONTAINED IN THE SPECIAL PROVISION FOR 

EPOXY RESIN PAVEMENT MARKINGS.

PAVEMENT MILLING/RECONSTRUCTION LIMITS. ANY PAVEMENT MARKINGS TO EXTEND THROUGH THE WINTER SHALL BE 

8. ALL TEMPORARY PAVEMENT MARKINGS SHALL BE HOT- APPLIED PAINTED PAVEMENT MARKINGS WITHIN THE 

CONFLICTING PAVEMENT MARKINGS OUTSIDE OF THESE LIMITS. 

MILLING/RECONSTRUCTION LIMITS. BLACK LINE MASK PAVEMENT MARKING TAPE SHALL BE USED TO COVER EXISTING 

7. EXISTING CONFLICTING PAVEMENT MARKINGS SHALL BE REMOVED WITHIN THE PAVEMENT 

TR-1208_02, AND TR-1220_02.

6. ALL CONSTRUCTION SIGNS TO BE INSTALLED ON BREAKAWAY POSTS PER TRAFFIC STANDARD SHEETS TR-1208_01, 

0971001A - MAINTENANCE AND PROTECTION OF TRAFFIC.

HAVE TO BE TEMPORARILY RELOCATED WITHIN THE WORK AREA. THIS WORK WILL BE PAID FOR UNDER ITEM NO. 

CONSTRUCTION SO THAT THEY ARE IN THE APPROPRIATE LOCATION AND VISIBLE TO MOTORISTS. SOME SIGNS MAY 

5. EXISTING SIGNS ARE TO BE RELOCATED AS NEEDED AND AS DIRECTED BY THE ENGINEER DURING 

OBJECT MARKER DETAILS".

BARRIER CURB IN ACCORDANCE WITH TRAFFIC STANDARD SHEET TR-1205_01 "DELINEATION, DELINEATORS, AND 

4. INSTALL THE APPROPRIATE TYPE DE-7, DE-7A AND TYPE DE-7B DELINEATORS ON TEMPORARY PRECAST CONCRETE 

PLANS TO THE ENGINEER FOR APPROVAL.

3. THE CONTRACTOR SHALL SUBMIT ANY PROPOSED VARIATIONS TO THE MAINTENANCE AND PROTECTION OF TRAFFIC 

STAGES MAY BE IMPLEMENTED, UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

2. EACH STAGE SHALL BE FUNCTIONALLY COMPLETE, AS DETERMINED BY THE ENGINEER, BEFORE ANY SUBSEQUENT 

PROSECUTION AND PROGRESS AND ITEM NO. 0971001A  MAINTENANCE AND PROTECTION OF TRAFFIC.

1. ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE SPECIAL PROVISIONS FOR SECTION 1.08  

MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:

CURBS. RESTORE ALL DISTURBED AREAS AS CALLED FOR PLANS.  

14.  INSTALL METAL BEAM RAIL, COMPLETE CONSTRUCTION AND REMOVE TEMPORARY PRECAST CONCRETE BARRIER 

EB 202+06.   

155+85 TO WB 194+94 (INCLUDING BRIDGE NO. 04180) AND STA. EB 161+12 TO EB 181+44 AND EB 190+16 TO 

OVERLAYED (2" OF PMA S0.5 TRAFFIC LEVEL 3) FOR THE FULL WIDTH OF THE ROADWAY AND SHOULDERS, STA. WB 

CROSSOVER AND RESTORE TRAFFIC TO FINAL LAYOUT.  I-84 EB AND WB SHALL BE MILLED (2" DEPTH) AND 

13.  INSTALL TPCBC AND SHOULDER CLOSURES SIMILAR TO STAGE 1 PRE-WB CROSSOVER.  REMOVE THE STAGE 4 

12.  REMOVE BRIDGE NO. 01218 AND CONSTRUCT NEW BRIDGE.

CONSTRUCTED BRIDGE 04180.

11.  INSTALL THE STAGE 4 CROSSOVER PATTERN FOR I-84 EASTBOUND AND SHIFT EB/WB TRAFFIC ON NEWLY 

STAGE 4:

NECESSARY FOR STAGE 4 (FOR THE EB TEMPORARY ACCESS ROAD). 

THE MEDIAN CONSTRUCTED IN STAGE 1 (FOR THE WB TEMPORARY ACCESS ROAD) AND RECONSTRUCT AS 

10.  INSTALL TPCBC AND MPT PATTERN FOR STAGE 3 CROSSOVER TRANSITION. REMOVE TEMPORARY PAVEMENT IN 

STAGE 3:

9.  SHIFT WB TRAFFIC BACK ON NEWLY CONSTRUCTED BRIDGE 04180.

OF 2" OF HMA S0.5 ON TOP OF 1" HMA S0.25.  

8.  REMOVE BRIDGE NO. 04180 AND CONSTRUCT NEW BRIDGE. THIS INCLUDES AN ASPHALT OVERLAY CONSISTING 

7.  INSTALL THE CROSSOVER PATTERN FOR I-84 WESTBOUND AND SHIFT EB/WB TRAFFIC ON BRIDGE 01218.

STAGE 2:

MEDIAN.

6.  CONSTRUCT TEMPORARY PAVEMENT AND INSTALL TEMPORARY MEDIAN PRECAST CONCRETE BARRIER CURB IN THE 

FROM PRIMARY WORK PLATFORM.

5.  CONSTRUCT WORK PLATFORMS ADJACENT TO PIER 3 WESTBOUND AND UNDER SPAN 1, SPAN 3 AND SPAN 4 

04180 AND BRIDGE NO. 01218 TO THE LIMITS SHOWN.

4.  CONSTRUCT PRIMARY WORK PLATFORM (TEMPORARY TRESTLES AT SITE NOS. 1 AND 2) BETWEEN BRIDGE NO. 

AND FLOOD BOUNDARIES.

PILE INSTALLATION SHALL BE COMPLETED FROM THE RIVER BANK WITH EQUIPMENT OUTSIDE OF THE WETLAND 

3.  BEGIN TRESTLE PILE INSTALLATION STARTING AT THE RIVER BANK AND WORKING INTO THE RIVER.  INITIAL 

2. CONSTRUCT TEMPORARY ACCESS ROADS AT SITE NO. 1 AND SITE NO. 2.

1. INSTALL TPCBC AND SHOULDER CLOSURES ALONG I-84 MEDIAN. 

STAGE 1 PRE-WB CROSSOVER:

SUGGESTED SEQUENCE OF CONSTRUCTION NOTES

1
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INVASIVE VEGETATION SPECIES.  

UNDER ITEM 0952051 - CONTROL AND REMOVAL OF 

EXCAVATION DEPTHS ARE LESS THAN 2 FEET, PAID 

VEGETATION IN DISTURBED AREAS WHERE 

THE CONTRACTOR SHALL REMOVE ANY INVASIVE 

SEE DRAWING NO. TRA-02 FOR NOTES AND LEGEND.
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CROSSOVER STAGE)

(INSTALLED IN PRE-WB 

TEMPORARY 95'- 15" RCP 
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P.C.
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SYSTEM
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2.
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PLATES, INSTALL TOP, OUTFALL PIPE AND OUTFALL 4 

COVER P-07 AND P-08 WITH STEEL PLATES, REMOVE 

PLATES, INSTALL TOP DURING STAGE 4.

COVER P-01 AND P-02 WITH STEEL PLATES, REMOVE 

SEE DRAWING NO. TRA-02 FOR NOTES AND LEGEND.

3.

OF 15" RCP (SEE NOTE 2)

INSTALL P-01, P-02 AND 54' 

SEE DETAIL A

(SITE NO. 2)

TEMPORARY TRESTLE (SITE NO. 1)

TEMPORARY TRESTLE 

N 18°29' 42.591" W

STA. HRN_WB 101+43.482

PC

OF 15" RCP (SEE NOTE 3)

INSTALL  P-07, P-08 AND 55' 

STA. HRN_WB 101+63.032

PT

R=1000.000'

HRN_WB-1

N21°34'16.910"W N20°27'04.364"W

STA. WBC 181+64, 14.5' 15.5' RT

START TPCBC (STRUCTURE)

END TPCBC (PINNED)

STA. WBC 189+96, 14.5' 15.5' RT

START TPCBC (PINNED)

END TPCBC (STRUCTURE)
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500'

N 31
°-08
'-31"

W

BARRICADE, TYPE III

CONSTRUCTION 

LINE (3' LINE, 9' SPACING)

6" WHITE DOTTED LANE 

BARRELS

TEMPORARY SAND 

BARRELS

TEMPORARY SAND 

R=1065'

AHEAD

CONSTRUCTION

STATE LIABILITY LIMITED

ROAD USE RESTRICTED

COMMISSIONER OF TRANSPORTATION

GENERAL STATUTES SEC 13a-115, 13a-145

AHEAD

ROAD WORK

DOUBLED

FINES

31-1906
80-1608

80-9604

1:10 FLARE RATE

2
4
'

+00

(3' LINES AT 9' SPACES)

6" WHITE DOTTED LANE LINE 

300' FOR 25:1 TAPER

80-9080

CLOSED

ROAD

80-9424

40' O.C.

(TYP.)

TRAFFIC DRUM 

LANE LINE

6" WHITE BROKEN 

201+31

PVMT. MARKINGS

MATCH EXISTING 

STA. WBC 199+25

PVMT. MARKINGS

MATCH EXISTING 

EB 197+86

PVMT. MARKINGS

MATCH EXISTING 

TEMPORARY ACCESS ROAD (SITE 1)

 

 

1665'

278.73'

139.69'

9°35'30.15" LEFT

463150.091E 

221767.775N 

193+19.563STA.

461725.035E

220906.705N

463273.646E 

221518.286N 

190+40.830STA. 

 

 

1665'

584.80'

295.44'

20°07'26.0" RIGHT

462826.072E 

222500.569N 

STA.  201+26.27

464460.381E 

222818.779N 

463035.326E 

221957.709N 

195+41.477STA.

1:1
0 F

LARE R
ATE

ENTRANCE

CONSTRUCTION 

55
M.P.H.

80-9567

(1) 2.5' SHOULDER

(3) 12' LANES

(1) 2.5' SHOULDER

80-9612

ROAD WORK

END

(TYP.)

ENTERING

4
8
"

N.T.S.

DETAIL B - 80-9934 SIGN

TRUCKS

AND EXITING

HIGHWAY

4
8
"

80-9934

HIGHWAY

AND LEAVING

ENTERING

TRUCKS

*

AHEAD

WORK

ROAD*

AHEAD

WORK

ROAD

1.

ROCKY HILL, CT 06067

55 CAPITAL BOULEVARD

A WSP COMPANY

LOUIS BERGER US

31-1519

LANE

IN

STAY *

*
*

6" WHITE LANE LINE
LINE

4" YELLOW EDGE 

P.T.

P.T.

OF 15" RCP (SEE NOTE 2)

INSTALL P-11, P-12 AND 54' 

2.

OUTFALL 6 AFTER STAGE 4, SEE HIGHWAY PLANS.

REMOVE PLATES, INSTALL TOP, OUTFALL PIPE AND 

EXISTING PIPE. COVER P-12 WITH STEEL PLATE. 

P-11 WILL REMAIN FUNCTIONAL AND CONNECT WITH 

SEE DRAWING NO. TRA-02 FOR NOTES AND LEGEND.

15" RCP

STRUCTURE AND 

DRAINAGE 

REMOVE EXISTING 

P.C.

EXIT 13

I-84 EASTBOUND OFF RAMP

R=1000.000'

HRN_WB-3

N25°25'56.033
"W

STA. HRN_WB 102+20.408

P.C. STA. HRN_WB 103+07.344

P.T.

RETAINING SYSTEM (TERS)

TEMP. EARTH

STA. HRN_WB 103+28.531

P.C.

STA. HRN_WB 104+55.939

P.T.

N32°
43'5

5.69
9"W

STA. HRN_WB 105+32.240

P.C.

R=1000.000'

HRN_WB-4

STA. HRN_WB 106+00.558

P.T.

N28°49'04
.171"W

STA. WBC 196+13.3

42.2' LT OF 

R=500.000'

191+54, 14.5' 15.5' RT

(PINNED) WBC 

END TPCBC

1

1
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I-84 STAGE 3

CLOSED

SHOULDER

80-9959
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ROAD USE RESTRICTED
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GENERAL STATUTES SEC 13a-115, 13a-145
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01218 & 04180 - I-84 EB/WB TRA-17
OVER HOUSATONIC RIVER

80-9612

ROAD WORK

END

4" WHITE EDGE LINE

NORTH HAUL ROAD

S. SUEHR

J. HUND

8" WHITE CHANNELIZING LINE
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(TERS)

RETAINING SYSTEM 

TEMP. EARTH

500'

CROSSOVER TRANSITION

SEE NOTE 2

   

PAVEMENT

MEET EXISTING 

LANE LINE

6" WHITE BROKEN 

BARRELS

TEMPORARY SAND 

WB 187+00

PVMT. MARKINGS

MATCH EXISTING 

80-9957

*

AHEAD

CLOSED

SHOULDER

B
 1300'

**

E

AHEAD

CONSTRUCTION

STATE LIABILITY LIMITED

ROAD USE RESTRICTED

COMMISSIONER OF TRANSPORTATION

GENERAL STATUTES SEC 13a-115, 13a-145

80-1608

AHEAD

ROAD WORK

DOUBLED

FINES

31-1906
80-9604

WB 192+80

MATCH EXISTING PVMT. MARKINGS

R=2500'

1:10 FLARE RATE

CB (SEE NOTE 3)

INSTALL TYPE "C-L" 

SEE NOTE 3

PAID UNDER ITEM 0507568

COVER EXISTING CATCH BASIN WITH STEEL PLATE, 

STAGES.

CONSTRUCTION SIGNS TO REMAIN FROM PREVIOUS 

EASTBOUND TEMPORARY PAVEMENT MARKINGS AND 

SEE DRAWING NO. TRA-02 FOR NOTES AND LEGEND.

3.

2.

1.

EB 197-86

PVMT. MARKINGS

MATCH EXISTING 

SEE NOTE 2

SEE NOTE 2

PREVIOUS STAGE (TYP.)

SCS TO REMAIN FROM 

AHEAD

WORK

ROAD

AHEAD

WORK

ROAD

55
M.P.H.

80-9567

ROCKY HILL, CT 06067

55 CAPITAL BOULEVARD

A WSP COMPANY

LOUIS BERGER US

*

EXISTING DRAINAGE SYSTEM

OPERATIONAL WITH 

CATCH BASIN TO REMAIN 

COVERED WITH STEEL PLATE

PREVIOUS STAGE TO REMAIN 

CATCH BASIN INSTALLED FROM 

STAGE 2

ENTRANCE FROM 

CONSTRUCTION 

REMOVE 

STAGE

DURING THIS 

TPCBC INSTALLED 

STAGE 2; BEGIN 

(PINNED) FROM 

LIMIT OF TPCBC 

STA. EB 191+00 = 

185'  - 12" 15" RCP

WB EB 194+95

PVMT. MARKINGS

MATCH EXISTING 

1

1

1
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TEMPORARY DRAINGE STRUCTURES TO BE PAID UNDER 

CONTRACTOR TO VERIFY INVERTS OF EXISTING 15" RCP.
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(TYP.)

MOORING AREA 

TEMPORARY BARGE 

V
A

R
I
E
S

80-9446

80-9076

CLOSED

SIDEWALK

80-1619

AHEAD

CONSTRUCTION

COMMISSIONER OF TRANSPORTATION

GENERAL STATUTES SEC 13a-115, 13a-145

STATE LIABILITY LIMITED

SIDEWALK USE RESTRICTED

C.C.

P.T.

T
L
R

CURVE NO. EBC-3

I-84 EASTBOUND

P.C.C.

 

 

1937.2'

789.522'

400.32'

23°21'04.9" LEFT

463489.523E 

220683.269N 

STA. 175+46.291

461688.017E 

219971.007N 

463624.283E 

219910.867N 

167+56.769STA. 

 

 

1665'

399.36'

200.64'

13°44'33.0" RIGHT

463076.526E 

221857.490N 

187+93.930STA. 

464726.003E 

222084.314N 

463177.630E 

221472.133N 

183+94.574STA. 

ROCKY HILL, CT 06067

55 CAPITAL BOULEVARD

A WSP COMPANY

LOUIS BERGER US

CROSSOVER STAGE)

(INSTALLED IN PRE-WB 

TEMPORARY 95'- 15" RCP 

(TERS) (SEE NOTE 2)

RETAINING SYSTEM 

TEMP. EARTH

ROAD IS REMOVED

CATCH BASIN ONCE HAUL 

REMOVE STEEL PLATE FROM 

ROAD (SITE 2)

TEMPORARY ACCESS 

HIGHWAY PLANS

53' OF 15" RCP, SEE 

INSTALL P-09, P-10 AND 

STA. EBC 183+62, 15.5' LT

START TPCBC (PINNED)

END TPCBC (STRUCTURE)

P.T.

SYSTEM (TERS) (SEE NOTE 2)

TEMP. EARTH RETAINING 

2
.5
'

2
.5
'

TPCBC (STRUCTURE)

OVERS ARE REMOVED.

COMPLETE OUTFALL INSTALLATION AFTER CROSS 

MAINTAIN TERS INSTALLED IN PRIOR STAGE(S).

SEE DRAWING NO. TRA-02 FOR NOTES AND LEGEND.

3.

2.

1.

IS REMOVED (SEE NOTE 3)

CATCH BASIN ONCE HAUL ROAD 

REMOVE STEEL PLATE FROM 

N 18°29' 42.591" W
N 21°34'20.537" W

ROAD (SITE 1)

TEMPORARY ACCESS 

R=1500.00'

HRN_EB-1

STA. EBC 175+30, 14.5' 15.5' LT

START TPCBC (STRUCTURE)

END TPCBC (PINNED)

P.C. - STA. HRN_EB 41+15.342

P.T.

P.C.
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REHABILITATION OF BRIDGE NOs
01218 & 04180 - I-84 EB/WB

OVER HOUSATONIC RIVER

NEWTOWN/SOUTHBURY

I-84 WB CROSSOVER

96-201J. HUND

S. SUEHR

 

PAVM'T WB

EXISTING EDGE OF 

PAVM'T WB

EXISTING EDGE OF 

PAVM'T WB

EXISTING EDGE OF 

(TYP.)

TPCBC

INVERT NOT LOCATED

18" RCP

INVERT NOT LOCATED

18" RCP

ROCKY HILL, CT 06067
55 CAPITAL BOULEVARD
A WSP COMPANY
LOUIS BERGER 

(TYP.)

TRAFFIC DRUM 

TRA-29

(TYP.)

TPCBC
(TYP.)

TRAFFIC DRUM 

PAVM'T WB

EXISTING EDGE OF 

PAVM'T WB

EXISTING EDGE OF 

PAVM'T WB

EXISTING EDGE OF (TYP.)

TRAFFIC DRUM 

SEE NOTE 1

(TYP.)

TPCBC

(PINNED) AND TPCBC (STRUCTURE). 

DETAILS FOR LOCATIONS OF TPCBC 

NOTE: SEE PLAN VIEWS AND TPCBC 

0 105

SCALE IN FEET

SCALE 1" = 5'

ADDENDUM NO. 1

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS
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