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1. FOR STAGE CONSTRUCTION REQUIREMENTS, SEE SECTION 1.08 7. ALL CONSTRUCTION SIGNS ARE TO BE INSTALLED 12. DURING ONE WAY ALTERNATING TRAFFIC OPERATIONS \ WORK AREA
- PROSECUTION AND PROGRESS AND THE SPECIAL ON BREAKAWAY POSTS PER TRAFFIC STANDARD SHEET CONTROLLED BY FLAGGERS OR POLICE OFFICERS, SIGNALS
PROVISION FOR ITEM #971001A - MAINTENANCE AND TR-1208_01, TR-1208_02, TR-1220_01 AND TR-1220_02, UNLESS AT ADJACENT INTERSECTIONS SHALL BE PUT INTO FLASHING o o CONSTRUCTION SIGNS
PROTECTION OF TRAFFIC. OTHERWISE DIRECTED. OPERATIONS.
[[> REMOTE CONTROL CHANGEABLE MESSAGE SIGN
2. PRIOR TO INITIATING CONSTRUCTION, THE CONTRACTOR SHALL 8. ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR 13. PLACE SIDEWALK CLOSED AHEAD SIGNS ADJACENT TO CURB
NOTIFY THE ENGINEER, CTDOT DISTRICT 4, THE TOWN OF SHALL BE REPLACED AT NO COST TO THE STATE. RAMPS TO PROVIDE ADA ACCESS AT CROSSWALKS. A SIDEWALK ° TRAFFIC DRUM
FARMINGTON EMERGENCY SERVICES, AND DEPARTMENT ON ONE SIDE OF BRIDGE MUST REMAIN OPEN AT ALL TIMES.
OF PUBLIC WORKS. 9, CONSTRUCTION SIGNS ARE ONLY TO BE POSTED WHILE THE <= PEDESTRIAN WORK ZONE DIRECTION OF TRAVEL
CONSTRUCTION IS IN EFFECT. CONSTRUCTION SIGNS ARE 14. TYPE DE-7 DELINEATORS TO BE INSTALLED ON TEMPORARY PRECAST
3. EXACT LOCATIONS OF SIGNS TO BE DETERMINED BY THE TO BE COVERED OR REMOVED AT THE END OF THE CONCRETE BARRIER CURB PER TRAFFIC STANDARD SHEET TR-1205_01 <t— TRAVEL LANE
ENGINEER IN THE FIELD AND SHALL BE ADJUSTED TO CONSTRUCTION DAY.
MEET FIELD CONDITIONS. - (TPCBC) TEMPORARY PRECAST CONCRETE BARRIER CURB (PINNED)
10. TWO WEEKS PRIOR TO CONSTRUCTION, INSTALL ITEM TEMPORARY SAND BARREL NOTES:
4. CONSTRUCTION SIGNS TO BE PAID UNDER ITEM #1131002 - REMOTE CONTROL CHANGEABLE MESSAGE SIGN 0888 TEMPORARY SAND BARRELS
#1220027 - CONSTRUCTION SIGNS. ON EACH SIDE OF THE BRIDGE PRIOR TO THE PROPOSED 1. THE VALUES SHOWN REPRESENTS THE RATED SAND BARREL WEIGHT IN POUNDS.
CONSTRUCTION AREA TO ALERT DRIVERS OF CHANGING 2 ARRAYS SHOULD BE ALIGNED TO FAVOR THE PREDOMINANT FLOW OF TRAFFIC. snnnnnnn TEMPORARY EARTH RETAINING SYSTEM
5. CONSTRUCTION SIGNS ARE TO BE INSTALLED SO THAT THEY TRAFFIC PATTERNS. THESE SIGNS SHALL BE REMOVED ONCE
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MAINTENANCE AND PROTECTION OF TRAFFIC.
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