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INVITATION FOR BIDS

GREATER BRIDGEPORT TRANSIT
Water Street Canopies

Project Number: GBT IFB 2019-01

Sealed Bids (one (1) original, two (2) copies, one (1) electronic copy) for improvements to the GREATER 
BRIDGEPORT TRANSIT (GBT) bus station canopy, located at 710 Water Street, Bridgeport, CT 06610 will 
be received by GBT at its office located at 1 CROSS STREET BRIDGEPORT, CT until 12:00 p.m. local time 
on FRIDAY, FEBRUARY 28, 2020 and then at that place, date and time publicly opened and read aloud. 

This project consists of the re-painting of the existing bus canopies, all located at the Greater Bridgeport 
Transit facility on Water Street. 

Bids will be for a single contract and shall include all general conditions, preparation, construction and close-
out work.

All bidders shall submit with their quotations, acceptable bid security in the amount of 5% of their bid.

All bidders will be required to execute a Non-Collusive Bidding Certificate on the prescribed form which is part 
of the Bid Form.

Successful bidders shall provide Owner with Performance Bond and Labor and Material Bond in the prescribed 
form in accordance with the Supplementary Conditions.

The Owner reserves the right to waive any informality in or to reject any and all bids.

Bidding Documents:

A. Bidding Documents may be obtained on or after January 31, 2020. 

B. Bidding Documents will be provided electronically as PDFs.

C. To obtain an electronic copy of the Bidding Documents, contact:

Kenneth Secskas, Procurement Manager
Greater Bridgeport Transit

One Cross Street
Bridgeport, CT 06610

E-Mail: ksecskas@gogbt.com 

D. Addenda will be issued only to those obtaining complete sets of documents.

mailto:ksecskas@gogbt.com


ITB-2

A non-mandatory Pre-Bid Conference and walk-through will be held on Wednesday, February 12, 2020 at 
12:00 p.m. local time at the GREATER BRIDGEPORT TRANSIT FACILITY, 710 WATER STREET, 
BRIDGEPORT, CT.  All bidding contractors are strongly encouraged to attend. Bidding subcontractors and 
suppliers are invited.

Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall submit a 
request for information via e-mail only to ksecskas@gogbt.com. Faxes and verbal requests will not be 
answered. Requests for information must be received by Friday, February 21, 2020 at 12:00 p.m. local time.

mailto:ksecskas@gogbt.com
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

These supplementary instructions are modifications to AIA A701 1997 Edition.

ARTICLE 1 DEFINITIONS

1. Paragraph 1.1, last sentence; Insert “the Bidding Requirements,” between “of” and “the form of 

Agreement”.

ARTICLE 3 BIDDING DOCUMENTS

1. Paragraph 3.1 Copies

A. Paragraph 3.1.1 delete in its entirety and replace with the following:

“3.1.1 Bidding Documents may be obtained on or after January 31, 2020. Bidding 

Documents will be provided electronically as PDFs. To obtain an electronic copy of the 

Bidding Documents, contact:  Kenneth Secskas, Procurement Manager, Greater Bridgeport 

Transit, One Cross Street, Bridgeport, CT 06610, E-Mail: ksecskas@gogbt.com“

Paragraph 3.2 Interpretation or Correction of Bidding Documents.

B. Revise Paragraph 3.2.2 to read as follows:

"3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding 

Documents shall submit a request for information via e-mail only to ksecskas@gogbt.com. 

Faxes and verbal requests will not be answered. Requests for information must be received 

no later than the date indicated in the Invitation for Bids."

C. Add the following paragraph:

“3.2.4    Upon submission of this bid or proposal, the Contractor is deemed to be a 

qualified expert in his profession and to have estimated the more expensive way of doing 

work in order to provide the intent of the Contract Documents as defined in the General 

Conditions, unless he shall have asked for and obtained written decision clarifying a 

conflict within or between Contract Documents before submission of his bid or proposal, 

as to which method or materials will be required.”

2. Paragraph 3.3 Substitutions

A. Replace the first sentence of 3.3.2 to read as follows:

“3.3.2  No substitutions will be considered prior to receipt of Bids unless written request 

for approval has been received by the Architect at least eight (8) days prior to the date for 

receipt of Bids.” 

mailto:ksecskas@gogbt.com
mailto:ksecskas@gogbt.com
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3. Paragraph 3.4 Addenda

A.  Sub-Paragraph 3.4.1: add the following to this sub-paragraph:

"Failure of any bidder to receive addenda shall not relieve such bidder from any obligation 

under his bid as submitted."

ARTICLE 4 BIDDING PROCEDURES

1. Paragraph 4.2.1 Bid Security: First sentence: Insert “Supplementary” before “Instructions”.

ARTICLE 5 CONSIDERATION OF BIDS

1. Paragraph 5.3 Acceptance of Bid (Award)

A. Add the following new sub-paragraph:

 “5.3.3   Pre-Award Meeting:   Prior to Notice of Award, a Pre-Award Meeting will be held 

with the apparent low bidder, the Owner and the Architect.  The purpose of the meeting is to 

review and scrutinize the bid to determine the bidder’s understanding of the requirements of 

the Contract Documents, and to evaluate the bidder’s ability to satisfactorily complete the 

project.  Items to be discussed include, but are not limited to the following:

1. All significant portions of the work will be reviewed to determine if the materials, 

products and equipment to be provided are those specified in the Contract 

Documents.  Acceptability of proposed substitutions will be discussed.

2. The bidder’s complete cost breakdown will be reviewed to determine if all 

significant portions of the work appear to be included.

3. The timing and requirements of submittals required prior to Contract Award, 

Notice to Proceed and mobilization will be discussed, including but not limited to 

insurance certificates, performance and payment bonds, schedule of values, 

submittal schedule, preliminary project schedule, safety program, list of staff 

assignments and responsibilities, and identification of long lead times.

4. Existing conditions at the project site and requirements for mobilization will also 

be discussed.

Submittals required for the Pre-Award Meeting are identified in Paragraph 6.3 

SUBMITTALS as modified below and must be brought to the meeting by the apparent low 

bidder.  Minutes of the meeting will be recorded and submitted for review by all parties at the 

meeting.  Upon acceptance by all parties, these minutes will become part of the Contract 

Documents."
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ARTICLE 6 POST BID INFORMATION

1. Paragraph 6.1 Contractor’s Qualifications Statement

A. Paragraph 6.1, delete in its entirety and replace with the following:

“6.1  CONTRACTOR’S QUALIFICATION QUESTIONNAIRE 

Each apparent low bidder as directed by the Owner shall submit, at the Pre-Award 

Meeting, a properly executed Contractor’s Qualification Questionnaire, a copy of which is 

included in the Project Manuals.  These bidders shall also include a list of projects of 

similar scope and cost completed within the last five years.  Such list shall include the 

name of the project, the name and address of the owner, the name and address of the 

Architect and/or Engineer, and a description of the scope and cost of the work performed 

by the bidder.”

2. Paragraph 6.3 SUBMITTALS

A. Sub-Paragraph 6.3.1, delete in its entirety and replace with the following:

 “6.3.1 The apparent low Bidder shall, at the Pre-Award Meeting, submit the following 

information to the Architect:

1. A designation of the work to be performed by the Bidder with his own forces;

2. A list of names of Subcontractors or other persons or entities proposed to provide 

materials, products or equipment and perform portions of the work;

3. All back-up data to substantiate acceptability of materials, products, or equipment 

proposed as substitutions for specified items."

4. A properly executed Contractor’s Qualification Statement.

5. A complete cost breakdown of the bid.

ADD THE FOLLOWING NEW ARTICLES:

ARTICLE 9 ADDITIONAL INSTRUCTIONS

1. Bids shall be submitted in triplicate (one (1) original, two (2) copies) and electronically.

2. Bid Security.

A. Bids shall be accompanied by a bid security of not less than five (5) percent of the amount 

of the bid.

B. Bid security may be a Bid Bond, Certified Check or Cashiers Check, made payable to the 

Owner.
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C. Bid security shall be submitted with the understanding that:

1. It shall guarantee that the bidder will not withdraw his bid for a period of forty-five 

(45) days after the scheduled closing time for receipt of bids.

2. If his bid is accepted, he will enter into a formal contract with the Owner in accor-

dance with the Form of Agreement included as a part of the Contract Documents.

3. The required Performance and Payment Bonds will be executed and submitted.

4. The failure to enter into said contract and give said bond within ten (10) days after 

he has received notice of the acceptance of his Bid shall cause the bidders to be 

liable to the Owner for the full amount of the bid guarantee as representing the 

damage to the Owner due to default of the bidder in any particular hereof.

D. The Bid Bonds and checks shall be returned to all except the two (2) lowest bidders within 

three (3) days after the specified time for receipt of bids.

E. The remaining Bid Bonds and checks will be returned to the two (2) lowest bidders within 

forty-eight (48) hours after the Owner and the accepted bidder have executed the contract 

and the executed Performance and Payment Bonds have been approved by the Owner.

F. If the required Contract and Bonds have not been approved by the Owner within the 

specified bid guarantee time, then the bond or check of any bidder will be returned upon 

his request, provided he has not been notified of the acceptance of his Bid prior to the date 

of such request.

3. Performance Bond and Payment Bond are required, as specified in the Supplementary General 

Conditions.

ARTICLE 10 TIME FOR COMPLETION

NOTE: Insert Substantial Completion Date below and verify date of Final Completion.

1. Substantial Completion: The date for Substantial Completion shall be 90 calendar 

days from the Notice to Proceed.

2. Final Completion:  The date for Final Completion shall be 30 calendar days after 

the date of Substantial Completion.

ARTICLE 11 LIQUIDATED DAMAGES

1. The progress of the work will be critically delayed and/or the Owner will suffer financial loss if the 

Contracts are not substantially complete and finally complete or if critical milestones are not met on 

the date(s) set forth below or within the time to which such dates may have been extended.  The 

Contractor(s) (and his Surety) shall be liable for and shall pay to the Owner the sums hereinafter 

stipulated as fixed, agreed and Liquidated Damages for each calendar day of delay until the work is 

substantially complete or milestones are met.  In view of the difficulty of accurately ascertaining the 

loss which the Owner will suffer by reason of such delays, said sum(s) are hereby fixed and agreed 

as the Liquidated Damages that the Owner will suffer by reason of such delay, and not as a penalty.
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2. The Owner will deduct and retain out of the moneys which may become due hereunder, the amount 

of any such Liquidated Damages, and in case the amount which may become due shall be less than 

the amount of the Liquidated Damages suffered by the Owner, the Contractor or his Surety shall be 

liable to pay the difference to the Owner upon his demand. 

3. Stipulated Sum for Liquidated Damages: $200/Calendar Day

ARTICLE 12 BID PACKAGE

A. A COMPLETE BID PACKAGE SHALL INCLUDE, AT MINIMUM, THE FOLLOWING 

ITEMS:

(a) Bid Bond or Certified Check in amount of in the amount of 5% of the Bid;

(b) Completed Appendix A – All required Federal Clauses and Certifications 

(c) Completed Appendix B – All Required State Clauses and Certifications

(d) Acknowledgement of Addenda on Bid Form

(e) Base Bid with bidders tabulated summaries (attached to bid forms).

(f) Contractor Qualification Questionnaire

(g) DBE Utilization Form 1

(h) DBE Utilization Form 2

B. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION:

The DBE Contract Goal for this procurement is 5.86%. The firm(s) will be required to make a good faith 

effort to utilize DBE subcontractors with the objective of meeting this goal.  The Greater Bridgeport Transit 

Authority views this good faith effort as a matter of diligence and responsiveness. If the contract goal is not 

met, the firm(s) will be required to provide written documentation and evidence of their good faith efforts if 

they are selected to enter into negotiations with the Greater Bridgeport Transit Authority for services. The 

proposed DBE firms must be certified as such in the State of Connecticut.

ARTICLE 13 TAXES

The Greater Bridgeport Transit Authority is a tax-exempt governmental entity. Prices quoted by the bidder 

should not include any tax from which a governmental entity is exempt.  The price quoted shall include the 

total and complete cost for the project in conformance with the attached technical specifications.

ARTICLE 14 COST LIABILITY

The Greater Bridgeport Transit Authority assumes no responsibility and no liability for costs incurred by 

the bidder for the preparation of a bid or any cost associated with the selection process. 

Bidders are directed to investigate all conditions involved in meeting the requirements of this project, to 

carefully read the Invitation for Bid (IFB) and all appendices and addenda, and to inform themselves fully 

of the conditions under which the work is to be performed.  The Authority expects this Project to be 

completed with celerity. No Contractor will be allowed additional compensation for items on which it has 

failed to inform itself and/or miscalculations.
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ARTICLE 15 BID POSTPONEMENT AND AMENDMENT

The Greater Bridgeport Transit Authority reserves the right to revise or amend the specifications any time 

prior to the bid date.  Revisions, amendments and/or postponement, in the form of an addendum, shall be 

provided to all bidders receiving or requesting bid materials by mail.

The Greater Bridgeport Transit Authority reserves the right to postpone the bid opening at any time prior to 

the scheduled date and time if deemed necessary and in the best interest of the Greater Bridgeport Transit 

Authority. 

ARTICLE 16 PUBLIC BID OPENING

Bids shall be publicly opened at the time set for opening in this solicitation. Their content, including 

documents marked proprietary, shall be made public for the information of bidders and others interested, 

who may be present either in person or by representatives.

ARTICLE 17 BID REJECTIONS AND AUTHORITY RIGHTS

The Greater Bridgeport Transit Authority reserves the right to waive any minor bid informalities or 

irregularities in the bids received which do not go to the heart of the bid or prejudice other bidders or to 

reject any and all bids submitted when it is in the best interest of the Transit Authority. Conditional bids, or 

those which take exception to the specifications and addenda, will be considered nonresponsive and will be 

rejected. In addition, the Authority reserves the right to:

(a) Accept any proposal or reject any and all proposals without penalty at its sole discretion 

and to reissue this IFB. The Authority makes no representations that a Contract will be 

awarded to any Bidder responding to this IFB.

(b) Waive any minor irregularities but is under no obligation to do so.

(c) Award contracts to more than one bidder. 

(d) Withdraw this IFB at any time without prior notice or to postpone the proposal due date or 

award date for its own convenience. 

(e) Check references, interview staff and/or visit qualified Bidder’s facilities. 

(f) Procure any item by other means.

(g) Ask questions or request additional details.

(h) Reject or disqualify any employee of the Contractor from performing service under this 

Contract with or without cause.

(i) No bid will be accepted from, nor will any Contract be awarded to, any person or firm that 

is in arrears to the Authority upon any debt or contract or that has failed to perform 

faithfully any previous contract with The Authority.

(j) Request all detailed supporting documentation for any and all cost/pricing submittals.  

ARTICLE 18 SINGLE BID RESPONSE

If only one bid is received in response to the invitation for bids, a detailed cost proposal breakdown 

including profit will be requested of the single bidder. A cost/price analysis and evaluation and/or audit 

may be performed in order to determine if the price is fair and reasonable. 
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ARTICLE 19 BID WITHDRAWAL

An authorized representative of the Bidder may withdraw bids any time prior to the scheduled bid opening. 

After bids are opened, bids may not be withdrawn for 45 calendar days.

ARTICLE 20 AWARD PROCEDURE

A. The Greater Bridgeport Transit Authority shall review bids within ten (10) business days after bid 

opening. It is anticipated that notices of the Greater Bridgeport Transit Authority’s determination 

will be issued to all bidders by mail on or approximately two weeks following the bid date.

B. The Greater Bridgeport Transit Authority will evaluate bids on the basis of the following items 

which are not listed in order of importance:

(a) Ability to fulfill FTA and State requirements

(b) Experience and reputation of bidder

(c) Base Bid Price

(d) Ability to complete work on schedule

(e) Completeness of bid; inclusion of all requisite certifications

C. Interested parties may "protest" or dispute the Greater Bridgeport Transit Authority’s 

determination. The protest procedure is defined in this Supplementary Instructions to Bidders.

D. The Authority reserves the right to reject any or all Bids, should the Owner deem it to be in the 

agency’s or the public’s interest to do so.

E. The Owner may reject Bids which in its sole judgment are incomplete, conditional, obscure or not 

responsive or which contain additions not called for, erasures not properly initialed, alterations, or 

similar irregularities, or the Owner may waive such omissions, conditions or irregularities.

ARTICLE 21 LAW AND VENUE

The laws of the State of Connecticut shall govern the Contract. Both parties agree that venue for any 

litigation arising from the Contract shall lie in Fairfield County, Connecticut.

ARTICLE 22 INTERPRETATION OF LANGUAGE

Should any question arise as to the interpretation of any language or clause of this document, the question 

shall be submitted to the Authority’s Chief Executive Officer (CEO) or his designee, who shall interpret the 

language.  The Authority’s CEO’s decision shall be final. 

ARTICLE 23 SEVERABILITY

If any provision of this IFB, its appendices or any subsequent Contract(s) is rendered or declared illegal for 

any reason and shall be invalid or unenforceable, the remainder of the document, its appendices or any 

subsequent Contract(s) shall not be affected thereby and shall remain in full force.
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ARTICLE 24 AUDIT AND INSPECTION OF RECORDS

The Bidder agrees that the Authority or its designee, the Comptroller General of the United States, the State 

of Connecticut, or any of their duly authorized representatives, shall, for the purpose of audit and 

examination be permitted to inspect all work, materials, payrolls, and other data and records with regard to 

the Project, and to audit the books, records and accounts with regard to the Project in any way. Further, the 

Proposer agrees to maintain all required records for at least three years following the end of the term of the 

Contract awarded under this IFB.  

The Bidder shall permit and allow any and all authorized Authority employees or representatives to enter 

upon any part of the Bidder's property or facilities, for the purpose of conducting studies and surveys, 

inspecting facilities and equipment, inspecting and /or auditing books and records, and for other matters 

relevant to the Program. No notice shall be required for inspections to be conducted by the Authority.  The 

Authority shall have the sole right to determine when, where and under what conditions inspections are to 

be carried out.  

ARTICLE 25 OWNERSHIP OF RECORDS AND DATA

The Authority retains unconditional ownership of all documents, data, information, reports or other 

materials produced under the Contract.

ARTICLE 26 INDEPENDENT CONTRACTOR

Nothing in this IFB shall constitute, or be construed to create, a partnership or joint venture between the 

Authority and the Bidder or its successors or assigns. In entering into a Contract the Contractor is at all 

times acting and performing as an Independent Contractor, duly authorized to perform the acts required of it 

hereunder.

ARTICLE 27 AFFIRMATIVE ACTION PLAN

Bidders shall include a copy of their affirmative action plan and a brief description of how that plan is being 

implemented.

ARTICLE 28 CORPORATE STATUS

All Bidders must be currently licensed to do business in the State of Connecticut and maintain such license 

throughout the duration of the Contract.

ARTICLE 29 COVENANTS AGAINST GRATUITIES

The Contractor shall not offer or provide gifts, favors, entertainment or any other gratuities of monetary 

value to any official, employee or agent of The Authority before, during or for one year after the period of 

any agreement or Contract entered into under this IFB.
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ARTICLE 30 CONFIDENTIALITY OF RECORDS

The Contractor shall agree that the information and records relating to the provision of this service are 

confidential and shall not be disclosed to any person without the prior written authorization of the 

Authority. The Contractor shall not discuss any matter related to the provision of this service to any media 

including but not limited to: newspapers, radio stations, television stations, trade journals or at any public 

forum live or recorded without express written permission of the Authority.

ARTICLE 31 MANAGEMENT SUPERVISION

The Authority shall have the right to monitor the performance of the Contractor. In addition, the Authority 

shall have the right to:

 Review and approve the personnel assigned used and/or employed by Contractor in performance of 

the Contract.

 Review and approve any aspect of the Program.

ARTICLE 32 TERMINATION

The winning bidder will be subject to the Termination Clauses included and made part of these documents.

ARTICLE 33 EXCUSES FROM PERFORMANCE

The Transit Authority and Contractor will be excused from performing their respective obligations under 

the Contract in the event they are prevented from so performing by reason of fire, flood, earthquake, storm, 

acts of God, explosion, war, insurrection, riots, acts of any government (including judicial action), and/or 

any other cause similar to the foregoing which is beyond the control of and not the fault of the party 

claiming excuse of performance hereunder; provided, however, that the party claiming excuse from 

performance hereunder shall, within twenty-four (24) hours after such party has given notice of such cause 

or causes, present to the other party written notice of the facts constituting such cause and claiming excuse 

from performance under this section.  In the event that either party validly exercises its rights under the 

above paragraph, the parties hereby waive any claims against each other for any damages sustained thereby. 

 Strikes and labor disputes involving the Contractor's employees shall not be considered as a reason 

justifying an Excuse from Performance.

In the event that the Contractor is excused from its obligations hereunder for any of the aforementioned 

reasons, the Transit Authority may perform all such obligations itself with its own or other personnel 

without liability to Contractor.  Further, in the event the Contractor is excused from performing its 

obligations hereunder for any of the aforesaid reasons for a period of thirty (30) calendar days or longer, the 

Transit Authority will have the option to immediately terminate the Contract by giving Contractor written 

notice thereof.

ARTICLE 34 CONFLICT

In the event that there is a conflict between this IFB and any proposal accepted subsequently, then and in 

that instance, this IFB shall prevail. If there is a conflict between any parts or clauses of this IFB the CEO 

or his representative will clarify said conflict. The CEO’s decision shall be final.
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ARTICLE 35 SITE SAFETY

The Contractor will comply with all state and federal Safety regulations pertaining to the program as 

contemplated by this IFB.  The Contractor will notify the Transit Authority’s Contract Manager of all 

inspections performed by any other government agency, and transmit results of said inspections to the 

Transit Authority. 

 

During the period of this contract, the Contractor shall be responsible for ensuring site safety and security, 

at all times, regardless of any actual work being performed. The Contractor shall implement any measures, 

at the Contractor’s expense, to mitigate threats, real or perceived, from but not limited to, weather, criminal 

activity, acts of nature, acts of God and movement of persons or vehicles on or near the project site. 

The Contractor shall respond immediately to and provide resolution to, any safety or security issues raised 

by the Authority, at the Contractor’s expense.

Any disruption to this project, which is deemed by the Authority, to be the result of the failure of the 

Contractor to adequately secure the project site, shall be resolved by the Contractor, at the Contractor’s 

expense. The Authority may, at its own discretion, revise the project schedule, to accommodate such 

disruptions and/or remedies.

The Authority shall retain the right to approve or reject any measures taken by the Contractor, to mitigate 

safety and security threats.

ARTICLE 36 DISCRIMINATION

The contractor, sub-recipient, or subcontractor shall not discriminate on the basis of race, color, national 

origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 

49 CFR part 26 in the award and administration of DOT assisted contracts. Failure by the contractor to 

carry out these requirements is a material breach of this contract, which may result in the termination of this 

contract or such other remedy as GBT deems appropriate.

ARTICLE 37 PROMPT PAYMENT

The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory 

performance of its contract no later than thirty days from the receipt of each payment the prime contract 

receives from GBT. The prime contractor agrees further to return retainage payments to each subcontractor 

within fifteen days after the subcontractors work is satisfactorily completed. Any delay or postponement of 

payment from the above referenced time frame may occur only for good cause following written approval 

of GBT. This clause applies to both DBE and non-DBE subcontracts. The contractor will provide evidence 

of prompt payments at the Authority’s request. 

ARTICLE 38 INELIGIBLE PROPOSERS AND SAM VERIFICATION 

By submitting a Proposal, all Proposers certify that they are not on any State, Federal or Local Agency Lists 

of Ineligible Contractors. Proposers are required to enroll in the System of Award Management (SAM) at 

(SAM.gov) as a S.A.M verification will be conducted by GBT prior to any award.  
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ARTICLE 39 INVESTIGATION OF EXPERIENCE 

The Transit Authority reserves the right to investigate the qualifications and financial condition of all firms 

under consideration, to confirm any part of the information furnished by the firm and to require further 

evidence of managerial, financial or professional capabilities that are considered necessary for the 

successful performance of the Program.

ARTICLE 40 INDEMNITY

Greater Bridgeport Transit Authority – The Proposer  agrees to, and will, indemnify and hold the Transit 

Authority and its board members, officers, agents, employees, representatives and attorneys, and each of 

them (hereinafter, collectively, "Indemnitees") harmless from any liability in any amount for damages or 

claims for damages resulting or alleged to have resulted from personal injury (including, but not limited to 

death, emotional or mental distress and loss of consortium) and/or for property damage, which may arise or 

be alleged to have arisen in any way from Contractor's implementation of the Project as contemplated by 

this IFB and the subsequent Contract.  The Proposer further agrees to, and will, defend Indemnitees, or any 

of them, from any claims, actions, or suits for any damages, injuries or losses whatsoever, caused or alleged 

to have been caused by reason of Contractor's performance of the Project as contemplated by the IFB and 

subsequent Contract.  The Proposer’s obligations and duties as established in this Section will be in force 

and apply to Proposer’s acts, omissions, or failures to act of any kind, whether negligent, the result of 

Contractor's willful or intentional misconduct, or otherwise, and shall further apply and be in force even if it 

is contended that the acts, omissions or failures to act of parties other than the Proposer (including 

Indemnitees) caused or contributed to the losses, injuries or damages claimed.

For the purpose of the preceding paragraph, the term "losses" means all amounts paid to settle or satisfy any 

judgments or awards resulting from any claims arising from an occurrence, plus all amounts paid on 

account of attorney's fees, court costs and any other costs and expenses relating to the investigation, 

defense, satisfaction and/or settlement of such claims.

Municipalities - In addition, the Proposer agrees to hold harmless and indemnify any municipality in 

performance of all duties under this IFB and any subsequent contracts, and its, officers, agents, employees, 

representatives and attorneys, and each of them (hereinafter, collectively, "Indemnitees") harmless from any 

liability in any amount for damages or claims for damages resulting or alleged to have resulted from 

personal injury (including, but not limited to death, emotional or mental distress and loss of consortium) 

and/or for property damage, which may arise or be alleged to have arisen in any way from Contractor's 

implementation of the Project as contemplated by this IFB and the subsequent Contract.  The Proposer 

further agrees to, and will, defend Indemnitees, or any of them, from any claims, actions, or suits for any 

damages, injuries or losses whatsoever, caused or alleged to have been caused by reason of Contractor's 

performance of the Project as contemplated by the IFB and subsequent Contract.  The Proposer’s 

obligations and duties as established in this Section will be in force and apply to Proposer’s acts, omissions, 

or failures to act of any kind, whether negligent, the result of Contractor's willful or intentional misconduct, 

or otherwise, and shall further apply and be in force even if it is contended that the acts, omissions or 

failures to act of parties other than the Proposer (including Indemnitees) caused or contributed to the losses, 

injuries or damages claimed.

For the purpose of the preceding paragraph, the term "losses" means all amounts paid to settle or satisfy any 

judgments or awards resulting from any claims arising from an occurrence, plus all amounts paid on 

account of attorney's fees, court costs and any other costs and expenses relating to the investigation, 

defense, satisfaction and/or settlement of such claims. 
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INSURANCE:  

Before commencement of the Work, and until final completion and acceptance of the Work and expiration 

of the guarantee period provided for in this Agreement, the Contractor shall procure and maintain the 

following types of insurance, and maintain all insurance coverage for the life of the contract, from an 

insurance company or companies with an A.M. Best rating of A- (IX) or better.  Such insurance shall 

protect and indemnify Greater Bridgeport Transit Authority from all claims which may arise out of or result 

from the Contractor’s obligations under this Agreement, whether caused by the Contractor or by a 

subcontractor or any person or entity directly or indirectly employed by said Contractor or by anyone for 

whose acts said Contractor may be liable.

A. Worker’s Compensation

Contractor shall provide worker’s compensation and employer’s liability insurance that complies 

with the regulations of the State of Connecticut with limits no less than $1,000,000 each accident 

by bodily injury; $1,000,000 each accident by disease; and a policy limit of $1,000,000.  Such 

policy shall contain a “waiver of our right to recover from others endorsement” in favor of Greater 

Bridgeport Transit Authority and the State of Connecticut.

B. Commercial General Liability Insurance

Contractor shall provide a commercial general liability insurance policy that includes products, 

operations and completed operations.  Limits should be at least: Bodily injury & property damage 

with an occurrence limit of $1,000,000; Personal & advertising injury limit of $1,000,000 per 

occurrence; General aggregate limit of $2,000,000 (other than products and completed operations); 

Products and completed operations aggregate limit of $2,000,000 on a ‘per project’ basis.

 Such coverage will be provided on an occurrence basis and will be primary and shall not 

contribute in any way to any insurance or self- insured retention carried by Greater 

Bridgeport Transit Authority.  Such coverage shall contain a broad form contractual 

liability endorsement or similar wording within the policy form.

 Such Policy shall name Greater Bridgeport Transit Authority and the State of Connecticut 

as an Additional Insured with respect to claims arising out of the Contractor’ operations, 

completed operations and products by endorsement, ISO Forms CG2010 and CG 2037.

 Such policy shall contain a waiver of subrogation in favor of the Greater Bridgeport 

Housing Authority with respect to losses occurring due to the operations of the Contractor 

with respect to this agreement.

  Such policy shall include coverage for the Contractor’s sub-contractors or any person or 

entity directly or indirectly employed by said Contractor or by anyone for whose acts said 

Contractor may be liable.

C. Commercial Automobile Insurance

Contractor shall provide commercial automobile insurance for any owned autos (symbol 1 or 

equivalent) in the amount of $1,000,000 each accident covering bodily injury and property damage 

on a combined single limit basis.  Such coverage shall also include hired and non-owned 

automobile coverage.
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D. Umbrella Liability Insurance 

Contractor shall provide an umbrella liability policy in excess (without restriction or limitation) of 

those limits described in items (A) through (C).  Such policy shall contain limits of liability, as a 

minimum, in the amount of $4,000,000 each occurrence and $4,000,000 in the aggregate which 

may be amended during the term of the contract if deemed reasonable and customary by Greater 

Bridgeport Transit Authority at the sole cost and expense of the Contractor

E. Pollution Liability 
Contractor shall provide a pollution liability policy with a limit no less than $1,000,000 per claim 

and $1,000,000 in the aggregate.  Such policy shall cover third party claims for bodily injury and/or 

property damage and remediation costs from the Contractor’s operations.

F. Errors/Omission: Professional Liability

Contractor shall provide, if required by Greater Bridgeport Transit Authority, errors & omissions 

coverage covering the contractor’s professional liability with a limit no less than $1,000,000 per 

claim and $1,000,000 in the aggregate.  If on a claims made policy, such policy shall must have a 

retroactive date that coincides with, or precede start of services under this Agreement and such 

policy shall be maintained for the a period of two years after completion of the project.

As to the insurance required, the insurer(s) and/or their authorized agents shall provide Greater Bridgeport 

Transit Authority with a current certificate of insurance prior to commencement of the work, describing the 

coverage and providing that the insurer shall give the Greater Bridgeport Transit Authority written notice at 

least ten (10) days in advance of any termination, expiration or changes in coverage.

Independent Contractor. 

All activities performed by the Contractor and its agents, employees or representatives are, for all purposes 

under this Agreement, are performed as an independent contractor and not as an employee of Greater 

Bridgeport Transit Authority and neither the Contractor nor its employees shall be entitled to any benefits 

to which employees of the Greater Bridgeport Transit Authority are entitled including, but not limited to, 

worker’s compensation, overtime, retirement benefits, health care benefits, vacation pay or sick leave. 

Failure to Procure or Maintain Insurance 

Contractor's failure to procure or maintain required insurance will constitute a material breach of the 

Contract.

Subrogation

Contractor, as insurer, waives any right of subrogation against the Transit Authority that might arise by 

reason of any payment under any policy required by the Contract.
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Insurance Review 

All insurance is subject to review by an insurance consultant chosen by the Transit Authority in the event 

the Transit Authority deems it necessary.  Commercial general liability insurance will meet or exceed the 

requirements of the most current ISO Forms.  The amount of insurance set forth above will be a combined 

single limit per occurrence for bodily injury, personal injury, and property damage for the policy coverage.  

Liability policies must be endorsed to name “Greater Bridgeport Transit Authority” (GBTA), its officials 

and employees as “additional insureds” under said insurance coverage and to state that such insurance will 

be deemed “primary” such that any other insurance that may be carried by the Transit Authority will be 

excess thereto.  Such insurance will be on an “occurrence,” not a “claims made,” basis and will not be 

cancelable except upon thirty (30) days prior written notice to the Transit Authority except for nonpayment 

of premiums which may be cancelable upon ten (10) day notice.

Contractor will furnish to the Transit Authority duly authenticated Certificates of Insurance and 

Endorsements evidencing maintenance of the insurance required under the Contract and such other 

evidence of insurance or copies of policies as may be reasonably required by the Transit Authority from 

time to time.  Insurance must be placed with insurers with a current A.M. Best Company Rating equivalent 

to at least a Rating of “A:VII.”  Certificate(s) must reflect that the insurer will provide thirty (30) day notice 

of any cancellation of coverage.  Contractor will require its insurer to modify such certificates to delete any 

exculpatory wording stating that failure of the insurer to mail written notice of cancellation imposes no 

obligation, and to delete the word “endeavor” with regard to any notice provisions.

Should Contractor fail to obtain and maintain the insurance required by the Contract, the Authority may 

obtain such coverage at Contractor’s expense and charge the cost of such insurance along with liquidated 

damages to Contractor or terminate the Contract.

ARTICLE 41 CONDITIONAL PROPOSALS

 

Conditional proposals or those that take exception to the specifications in this IFB may be considered non-

responsive at the Transit Authority’s sole discretion and may be rejected. 

 

ARTICLE 42 MEDIA COVERAGE 

The Contractor shall not discuss any matter related to the provision of this service to any media including 

but not limited to: newspapers, radio stations, television stations, trade journals, social media or at any 

public forum live or recorded without express written permission of the Transit Authority’s CEO.

ARTICLE 43 BID/PROPOSAL PROTEST PROCEDURE

This procurement is being conducted in compliance with FTA Circular 4220.1F, as amended, and all 

applicable Federal, State and local procurement regulations.  As required by Federal Regulation, any 

protests arising under this Invitation for Bid shall be handled through the Authority’s protest procedures.  

This section details protest rights and discusses a process and deadlines by which protests must be 

submitted.
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General 

Protests will only be accepted by the Authority from prospective bidders or offerors whose direct economic 

interest would be affected by the award of a contract or refusal to award a contract.  The Authority will 

consider all such protests, whether submitted before or after the award of a contract.  The Authority does 

not intend to allow the filing of bid protests to unnecessarily delay the procurement process.  All protests 

must be in writing and conform to the following requirements:

1. Be concise and legally arranged;

2. Provide name, address and telephone numbers of protester;

3. Identification of the solicitation or contract number;

4. Provide a clear and detailed statement of the legal and factual               

grounds of the protest including copies of all relevant documents; and

5. Provide a statement as to what relief is requested.

 

Protest before Award

Protests before award must be submitted within fourteen (14) business days prior to bid opening, which will 

include protests addressing the adequacy of the IFB’s pre-award procedure, Instruction to Bidders, General 

Terms and Conditions, Specifications and Scope of Work.  If the written protest is not received by the time 

specified, the bid or evaluation process shall continue.   Thereafter, all issues and appeals are deemed 

waived by all interested parties.

The Authority will determine if the bid opening should be postponed.  If the bid opening is postponed, the 

Authority will contact Bidders who have been furnished a copy of the proposal/bid notifying them that a 

protest has been filed and that bid opening is postponed until a final decision is issued.  Any appropriate 

agenda will be issued regarding a rescheduling of the bid opening.

Protest after Bid Opening

When a protest against the making of an award is received, and whose bids might become eligible for 

award, Bidders may submit a protest, within five (5) business days, conforming to the method detailed in 

the “General” section above.  Award of a contract will be suspended for five (5) business days after the 

matter is resolved.  The Authority reserves the right to proceed in contract award if it is determined that:

1. The items to be procured are urgently requested; or

2. Delivery or performance will be unduly delayed by failure to make the award promptly; or            

3. Failure to make a prompt award otherwise causes undue harm to the Authority, the State of 

Connecticut or the Federal Government.               

In the event that the Authority determines that an award is to be made during the five (5) day period or 

during the pendency of a protest, the Federal Transit Administration (FTA) will be notified prior to the 

making of the award.  FTA reserves the right not to participate in such procurements.

Protest after Award

Protest against an award must be filed with the Authority within five (5) full working days immediately 

following the award.  This protest shall conform to requirements of the “General” section above.  

Thereafter, such issues are deemed waived by all interested parties.  If it appears that the award may be 

invalidated and a delay in receiving the supplies or service is not prejudicial to the Authority’s interest, the 

Authority shall by a mutual agreement with the contractor, suspend performance on a no-cost basis.

The Authority Decision on the Protest
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The Authority’s Chief Executive Officer, or his designee, will evaluate and make a decision.  Following an 

adverse decision by the Authority, the protester may file a protest with the Federal Transit Administration 

(FTA).  

Federal Transit Administration (FTA) Review of Protest

Reviews of protests by FTA will be limited to a grantee’s failure to have or follow its protest procedures, or 

its failure to review a complaint or protest or there is a violation of Federal Law or Regulation.  The 

cognizant FTA Regional or Headquarters Office must receive an appeal to FTA, with a copy to the 

Authority, within five (5) working days, of the date the protester knew or should have known of the 

violation.  Protesters shall include the Authority’s project/solicitation number, a statement of the grounds 

for protest and all supporting documentation.  This should detail the alleged failure to follow protest 

procedures or the alleged failure to have procedures.  The complaint process, stated within that law or 

regulation, will handle violations of Federal law or regulation.  Violations of State or local law or 

regulations will be under the jurisdiction of State or local authorities.

Judicial Authority

The laws of the State of Connecticut shall govern this IFB and any subsequent Contract.  The venue for any 

litigation arising from this IFB or Contract shall lie in Fairfield County, Connecticut.

END OF SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
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BID FORM

Facility Improvements

To: Greater Bridgeport Transit

1 Cross Street

Bridgeport, CT 06610

In compliance with your Advertisement for Bids, the undersigned:

____________________________________________________________________________________

(Name of firm, partnership or Corporation)

hereby proposes to furnish all supervision, labor, materials, plant, tools, equipment, transportation, 

overhead and profit, and other facilities related to, proper for, or incidental to the Water Street 

Canopies Project for the Greater Bridgeport Transit, in strict accordance with the Project Manual 

dated January 24, 2020, and the Drawings mentioned therein, and including any subsequently issued 

addenda for consideration of the following Lump Sum amount:

BASE BID: 

Dollars ($_____________)

ALTERNATES:  State the amount for adding or deducting the following from the Contract Sum.  Refer 

to Section 012300 for further information.

Alternate No. 1: Provide High Performance Coatings in accordance with Specification Section 

099600ALT.

ADD/DEDUCT (circle applicable one) Dollars ($            )

PROPOSED EQUIVALENTS

The Contractor has included in the Base Bid the following kinds, types, brands, or manufacturers of 

materials in lieu of those named in the specifications.  The Contractor understands that he includes these 

proposed equivalent items in the Base Bid at his own risk, as they are subject to the approval of the 

Architect.  The Contractor certifies that the following constitute the extent of proposed equivalent items 

included in the Base Bid and that the remainder of kinds, types, brands, or manufacturers included in the 

Base Bid are those named in the specifications.

ITEM

SPECIFICATION SECTION & 

PARAGRAPH(S) PROPOSED EQUIVALENT
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ATTACH ADDITIONAL PROPOSED EQUIVALENT ITEMS TO BID FORM.

The Bidder agrees that this Proposal shall be good and may not be withdrawn for a period of 

forty-five (45) calendar days from the date of Bid opening.  Furthermore, the undersigned will, within ten 

(10) days of written notice of acceptance of this bid, execute a contract in the form specified and submit 

specified Performance and Payment Bonds. 

The Bidder understands that the Owner specifically reserves the right to reject any and all Bids 

and to waive any informality therein.

The undersigned agrees to complete the work in accordance with the time period specified in the 

Supplementary Instructions to Bidders.

Addendum Receipt:  The receipt of the following addenda to the Specifications is acknowledged:

Addendum No. ______ Date __________ Addendum No. _____ Date __________

Addendum No. ______ Date __________ Addendum No. _____ Date __________

Addendum No. ______ Date __________ Addendum No. _____ Date __________

Failure to acknowledge receipt of all addenda may cause the bid to be considered nonresponsive to the 

solicitation. 

Submittals as required by the Instructions/Supplementary Instructions to Bidders, shall be completed and 

delivered to the Architect, by the two (2) low bidders, within three (3) working days after the Bid opening.

Dated _______________, 20___ __________________________________________

Legal name of person, partnership or corporation

(Sign Bid Here) By: __________________________________________

Name and Title

Legal Business Address: __________________________________________

Street

__________________________________________

City and State

__________________________________________

Phone Number
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IF BIDDER IS A FIRM OR PARTNERSHIP, COMPLETE THE FOLLOWING:

Name of Members or Partners Legal Residence

______________________________ ____________________________________

______________________________ ____________________________________

______________________________ ____________________________________

______________________________ ____________________________________

IF BIDDER IS A CORPORATION, COMPLETE THE FOLLOWING:

State of Incorporation:  _______________________________________________

Name and Title Legal Residence

______________________________ ____________________________________

President

______________________________ ____________________________________

Vice President

______________________________ ____________________________________

Secretary
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BID PROPOSAL CERTIFICATIONS

Firm Name   

Business Address    

Telephone Number ________________________ Date of Bid   

I. General Bid Certification

The bidder certifies that he will furnish, at the prices herein quoted, the materials, equipment 

and/or services as proposed on this bid.

II. Non-Collusive Bidding Certifications

By submission of this bid proposal, the bidder also certifies compliance with the following:

Statement of non-collusion in bids and proposals to political subdivision of the state.  

Every bid or proposal hereafter made to a political subdivision of the state or any public 

department, agency or official thereof where competitive bidding is required by statute, rule, 

regulation, or local law, for work or services performed or to be performed or goods sold or to be 

sold, shall contain the following statement subscribed by the bidder and affirmed by such bidder 

as true under the penalties of perjury:  Non-collusive bidding certification.

(a)  By submission of this bid, each bidder and each person signing on behalf of any 

bidder certifies, and in the case of a joint bid, each party thereto certifies as to its own 

organization, under penalty of perjury, that to the best of knowledge and belief:

(1)  The prices in this bid have been arrived at independently without collusion, 

consultation, communication or agreement, for the purpose of restricting competition, as to any 

matter relating to such prices with any other bidder or with any competitor;

(2)  Unless otherwise required by law, the prices which have been quoted in this bid have 

not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder 

prior to opening, directly or indirectly, to any other bidder to any competitor; and

(4)  No attempt has been made or will be made by the bidder to induce any other person, 

partnership or corporation to submit or not to submit a bid for the purpose of restricting 

competition.

(b)  A bid shall not be considered for award nor shall any award be made where (a)  (1)  

(2)  and (3) above have not been complied with; provided, however, that if in any case the bidder 

cannot make the foregoing certification, the bidder shall so state and shall furnish with the bid a 

signed statement which sets forth in detail the reasons therefore.  Where (a)  (1)  (2)  and  (3) 

above have not been complied with, the bid shall not be considered for award nor shall any 

award be made unless the head of the purchasing unit of the political subdivision, public 

department, agency or official thereof to which the bid is made, or his designee, determines that 

such disclosure was not made for the purpose of restricting completions.
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The fact that a bidder (a) has published price lists, rates, or tariffs covering items being 

procured, (b) has informed prospective customers of proposed or pending publication of new or 

revised price lists for such items, or (c) has sold the same items to other customers at the same 

prices being bid, does not constitute, without more, a disclosure within the meaning 

subparagraph one (a).

2.  Any bid hereafter made to any political subdivision of the state or any public 

department, agency or official thereof by a corporate bidder for work of services performed or to 

be performed or goods sold or not to be sold, where competitive bidding is required by statute, 

rule, regulation, or local law, and where such bid contains the certification referred to in 

subdivision one of the section, shall be deemed to have been authorized by the board of directors 

of the bidder, and such authorization shall be deemed the board of directors of the bidder, and 

such authorization shall be deemed to include the signing and submission of the bid and the 

inclusion therein of the certificate as to non-collusion as the act and deed of the corporation.

Signature (Authorized)   

Title   
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AFFIRMATIVE ACTION AGREEMENT

Firm Name: _____________________________________________________________

Business Address: ______________________________________________________

Telephone Number:  _____________________________

Non-discrimination Clauses:

1. The Contractor will not discriminate against any employee or applicant for employment because 

of race, creed, sex, color or national origin and will take affirmative action to insure that they are 

afforded equal employment opportunities without discrimination because of race, creed, sex, 

color or national origin.  Such action shall be taken with reference, but not limited to:  

recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or 

termination, rates of pay or other forms of compensation, and selection for training or retraining, 

including apprenticeship and on-the-job training.

2. The Contractor will send to each labor union or representative of workers with which he has or is 

bound by a collective bargaining or other agreement or understanding, a notice, to be provided by 

the State Commission for Human Rights, advising such labor union or representative of the 

Contractor's agreement under clauses (1) through (7) (hereinafter called "non-discrimination 

clauses").  If the Contractor was directed to do so by the contracting agency as part of the bid or 

negotiation of this Contract, the Contractor shall request such labor union or representative to 

furnish him with a written statement that such labor union or representative will not discriminate 

because of race, creed, sex, color or national origin and that such labor union or representative 

either will affirmatively cooperate, within the limits of its legal and contractual authority, in the 

implementation of the policy and provisions of these non-discrimination clauses or that it 

consents and agrees that recruitment, employment and the terms and conditions of employment 

under this Contract shall be in accordance with the purposes and provisions of these non-

discrimination clauses.  If such labor union or representative fails or refuses to comply with such 

a request that it furnish such a statement, the Contractor shall promptly notify the State 

Commission for Human Rights of such failure or refusal.

3. The Contractor will post and keep posted in conspicuous places, available to employees and 

applicants for employment, notices to be provided by the State Commission for Human Rights 

setting forth the substance of the provisions of clauses (1) and (2) and such provisions of the 

State's laws against discrimination as the State Commission for Human Rights shall determine.

4. The Contractor will state, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, that all qualified applicants will be afforded equal employment 

opportunities without discrimination because of race, creed, sex, color or national origin.

5. The Contractor will comply with the provisions of Sections 291-299 of the Executive Law and 

the Civil Rights Law, will furnish all information and reports deemed necessary by the State 

Commission for Human Rights under these non-discrimination clauses and such sections of the 

Executive Law, and will permit access to his books, records and accounts by the State 
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Commission for Human Rights, the Attorney General and the Industrial Commissioner for the 

purposes of investigation to ascertain compliance with these non-discrimination clauses and such 

sections of the Executive Law and Civil Rights Law.

6. This Contract may be forthwith canceled, terminated or suspended, in whole or in part, by the 

contracting agency upon the basis of a finding made by the State Commission for Human Rights 

that the Contractor has not complied with these non-discrimination clauses, and the Contractor 

may be declared ineligible for future contracts made by or on behalf of the State or a public 

authority or agency of the state, until he satisfies the State Commission for Human Rights that he 

has established and is carrying out a program in conformity with the provisions of these non-

discrimination clauses.  Such finding shall be made by the State Commission for Human Rights 

after conciliation efforts by the Commission have failed to achieve compliance with these non-

discrimination clauses and after a verified complaint has been filed with the Commission, notice 

thereof has been given to the Contractor and an opportunity has been afforded him to be heard 

publicly before three members of the Commission.  Such sanctions may be imposed and remedies 

invoked dependently of or in addition to sanctions and remedies otherwise provided by law.

7. The Contractor will include the provisions of clauses (1) through (6) in every subcontract or 

purchase order in such a manner that such provisions will be binding upon each subcontractor or 

vendor as to operations to be performed within the State of New York.  The Contractor will take 

such action in enforcing such provisions of such subcontract or purchase order as the contracting 

agency may direct, including sanctions or remedies for non-compliance.  If the Contractor 

becomes involved in or is threatened with litigation with a subcontractor or vendor as a result of 

such direction by the contracting agency, the Contractor shall promptly so notify the Attorney 

General, requesting him to intervene and protect the interests of the State of New York.

Signature (Authorized):   

Title:   

END OF BID FORM
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WAIVER OF IMMUNITY CLAUSE

The bidder hereby agrees to the provisions of the applicable General Municipal Law which requires that 

upon the refusal of person, when called before a grand Jury to testify concerning any transaction or 

contract had with the State, any political subdivision thereof, a public authority or with any public depart-

ment, agency or official of the state or of any political subdivision thereof or of a public authority, to sign 

 a waiver of immunity against subsequent criminal prosecution or to answer any relevant question 

concerning such transaction or contract.

(a) Such person, any firm, partnership, or corporation of which he is a member, partner, director or 

officer shall be disqualified from thereafter selling to or submitting bids to or receiving awards 

from or entering into any contracts with any municipal corporation or any public department, 

agency or official thereof, for goods, work or services, for a period of five years after such 

refusal, and

(b) Any and all contracts made with any municipal corporation or any public department, agency or 

official thereof, since the effective date of this law, by such person, and by any firm, partnership, 

or corporation of which he is a member, partner, director of officer may be canceled or 

terminated by the municipal corporation without incurring any penalty or damages on account of 

such cancellation or termination, but any monies owing by the municipal corporation for goods 

delivered or work done prior to the cancellation or termination shall be paid.

__________________________________________

Individual

__________________________________________

Corporation

Date ___________________  By: __________________________________________



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

- BF-9 -

BID BREAKDOWN FORM

DIVISION 00 ____________________________________________________ Dollars ($___________)

DIVISION 01 ____________________________________________________ Dollars ($___________)

DIVISION 09 ____________________________________________________ Dollars ($___________)

BASE BID TOTAL _______________________________________________ Dollars ($___________)

END OF BID FORM
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CONTRACTOR’S QUALIFICATION QUESTIONNAIRE

Water Street Canopies Project

This information requested in this questionnaire is to assist the Owner in evaluating the qualifications of 

the contractors.  The questionnaire is to be submitted with the bid.

Submit completed questionnaire to the Owner.

I. Bidding Information

1. Prime Contract Name:

2. Bidder’s Company Name:

DBA Name, if any:

Address:

Telephone:

Fax:

II. Company Information

1. Is your firm a (circle appropriate answer):

A. Corporation – if circled, then provide date Company was incorporated in 

B. Partnership

C. Individual Proprietor

D. Join Venture – if circled, then provide names of members of the joint venture:

1.

2.

3.

2. Provide, if any, former names of the Bidder’s Company:

A.

B.

C.

3. How long has the Company been in business?  
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4. Identify any affiliates of your Company.  For purposes by this question, your Company and 

another are affiliates when, either directly or indirectly, one controls or has the power to control 

the other, or a third party or parties controls or has the power to control both.

Federal ID No.

Company Name

Address

5. List names and titles of officers, partners or proprietors:

6. Is any officer or owner of the Company an elected or appointed official of Fairfield County?  

(circle appropriate answer) YES NO

A. If “YES”, then provide name of person and title/position.

Name:

Title:

III. Work Performed (Past and Present)

1. What type(s) of construction does the company normally perform?

2. Please attach a list of significant projects completed in the last ten (10) years.  Provide project 

name, owner, consultant, contract amount and completion date.

3. What is the total value of work presently under contract? 

4. Please attach a certified financial statement for the last fiscal year and any other evidence of 

financial capability.

5. Please attach a list of current contracts including project name, contract amount, owner, 

consultant, owner/ consultant contact person and phone number.

6. Has the Company, any affiliate or any predecessor been subject to Liquidated Damages?  

(circle answer)  YES   NO

7. Has the Company, any affiliate, any predecessor or any member of the Company ever been 

included on any Federal, State or Municipal ineligible or debarred list?  (circle answer)  YES   

NO
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8. Has the Company, any affiliate or any predecessor, been defaulted, or failed to complete a 

contract in the last ten (10) years?  (circle answer)  YES   NO

If yes, please explain the circumstances on a separate page and attach it.

9. Within the past ten (10) years, has the Company, any affiliate, any predecessor company or 

entity, or any officers, partners or proprietors named above been the subject of any of the 

following:

If Bidder answers YES to any of the following questions, Bidder s required to describe in detail 

the circumstances of each Company’s answer; attach additional pages if necessary.

Please circle YES or NO as it applies to each question.

A. A judgment of conviction for any business-related conduct constituting a crime under State or 

Federal law? YES

NO

B. A criminal investigation or indictment for any business-related conduct constituting a crime 

under State or Federal law? YES

NO

C. A grant of immunity for any business-related conduct constituting a crime under State or 

Federal law?

YES NO

D. A rejection of any bid for lack of qualifications or responsibility or because of the submission 

of an informal, non-responsive or incomplete bid? YES

NO

E. A rejection of any proposed subcontract for lack of qualifications or responsibility or because 

of the submission of an informal, non-responsive or incomplete bid? YES

NO

F. A voluntary exclusion from bidding/contracting agreement? YES NO

G. Any administrative proceeding or civil actions seeking specific performance or restitution in 

connection with any public works contract except any disputed work proceeding?

YES NO

H. An OSHA Citation and Notification Penalty containing a violation classified as serious?

YES NO

I. An OSHA Citation and Notification of Penalty containing a violation classified as willful?

YES NO

J. A prevailing wage or supplement payment violation? YES NO

K. A State Labor Law violation deemed willful? YES

NO
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L. Any other Federal or State citations, notices, violation orders, pending administration 

hearings or proceedings, or determination of a violation of any labor law or regulation?

YES NO

M. Any criminal investigation, felony indictment or conviction concerning formation of or any 

business association with, an allegedly false or fraudulent women’s, minority or 

disadvantaged business enterprise?

YES NO

N. A consent order with a Federal, State or Local government enforcement determination 

involving a violation of Federal or State environmental laws?

YES NO

O. Any bankruptcy proceeding? YES

NO

P. Any suspension or revocation of any business/professional license? YES

NO

Q. Any citations, notices, violation orders, pending administrative hearings or proceedings or 

determination for violation of:

1. Federal, State or Local Health Laws, rules or regulations? YES

NO

2. Unemployment insurance or workers compensation coverage or claim requirements?

YES NO

3. ERISA (Employee Retirement Income Security Act)? YES

NO

4. Federal, State or Local Human Rights Law? YES

NO

5. Federal or State Security Laws? YES NO

IV. Project Specific Information

1. Attach a list of personnel and provide resumes of personnel that will be assigned to the Project 

including, but not limited to:  Project Executive, Project Manager, Site Superintendent, and Site 

Engineer.

2. Outline all work to be self-performed on the Project:

3. What percentage of the contract does this represent?              

%
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4. Outline all work that Bidder intends to have performed by subcontractors:

5. What percentage of the contract does this represent?          %

V. Confidential Information and Disclosure

1. After completing this questionnaire, is it the opinion of the Bidder that any of the information 

provided above is confidential and should be exempt from disclosure under the Freedom of 

Information Act?

YES NO

2. If the Bidder has circled “YES”, Bidder is required to identify each of the questions which in the 

opinion of the Bidder requests confidential information is required to submit basis / explanation 

for such claim on an attachment.

VI. The undersigned hereby certifies the above and attached information to be true, complete and 

not misleading.  False or misleading statements may result in revocation of the contract.

Signature

Name and Title

Date

V. Notary Public

On this  day , 20 , before me personally came 

to me known and know to me to be the person described in and who executed the foregoing 

instrument and duly acknowledged that he/she executed the same.

Notary Public

END OF QUESTIONNAIRE
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DBE Utilization FORM 1: DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION

The undersigned bidder/offeror has satisfied the requirements of the bid specification in the following 
manner (please check the appropriate space):

_____ The bidder/offeror is committed to a minimum of 5.86% DBE utilization on this contract.

_____ The bidder/offeror (if unable to meet the DBE goal of 5.86%) is committed to a minimum of 

____% DBE utilization on this contract and submits documentation demonstrating good faith efforts. 

Name of bidder/offeror’s firm: ______________________________________

State Registration No. ____________________

By _________________________________________________________
              (Signature)

Title _______________________________________________________
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DBE Utilization FORM 2: LETTER OF INTENT

Name of bidder/offeror’s firm: _______________________________

Address: ________________________________________________

City: _____________________________ State: _______ Zip: ______

Name of DBE firm: ________________________________________

Address: _________________________________________________

City: ________________________________ State: _______ Zip: _____

Telephone: ___________________

Description of work to be performed by DBE firm:
_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_______________________________________________________________________________

The bidder/offeror is committed to utilizing the above-named DBE firm for the work described above. 
The estimated dollar value of this work is $ ___________.

Affirmation

The above-named DBE firm affirms that it will perform the portion of the contract for the estimated 
dollar value as stated above.

By __________________________________________________________
(Signature) (Title)

If the bidder/offeror does not receive award of the prime contract, any and all representations in this 
Letter of Intent and Affirmation shall be null and void.

(Submit this page for each DBE subcontractor.)



 AIA
®

 Document A101TM – 2017

Standard Form of Agreement Between Owner and Contractor 

where the basis of payment is a Stipulated Sum

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 

by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 

International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 

11:24:24 ET on 11/02/2018 under Order No.2333624465 which expires on 10/31/2019, and is not for resale.

User Notes: (2051828045)

1

ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed.

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification.

The parties should complete 

A101™–2017. AIA Document 

A201™–2007, General 

Conditions of the Contract 

for Construction, is 

adopted in this document by 

reference. Do not use with 

other general conditions 

unless this document is 

modified.

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document.

AGREEMENT made as of the «  » day of «  » in the year «  »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

«  »«  »
«  »
«  »
«  »

and the Contractor:
(Name, legal status, address and other information)

«  »«  »
«  »
«  »
«  »

for the following Project:
(Name, location and detailed description)

«  »
«  »
«  »

The Architect:
(Name, legal status, address and other information)

«  »«  »
«  »
«  »
«  »

The Owner and Contractor agree as follows.
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4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION
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8 MISCELLANEOUS PROVISIONS
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EXHIBIT A    INSURANCE AND BONDS

ARTICLE 1   THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9.

ARTICLE 2   THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others.

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ «  » ] The date of this Agreement.

[ «  » ] A date set forth in a notice to proceed issued by the Owner.

[ «  » ] Established as follows:

(Insert a date or a means to determine the date of commencement of the Work.)

«  »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)
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[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work.

[ «  » ] By the following date: «  »

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
  

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4   CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «  » ($ «  » ), subject to additions and deductions as provided in the Contract 
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
  

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

  

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
  

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

  

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

«  »

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

«  »
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ARTICLE 5   PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows:

«  »

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the «  » day of a month, 
the Owner shall make payment of the amount certified to the Contractor not later than the «  » day of the «  » month. 
If an Application for Payment is received by the Architect after the application date fixed above, payment of the 
amount certified shall be made by the Owner not later than «  » ( «  » ) days after the Architect receives the 
Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a 
basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2007, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows:

§ 5.1.6.1 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of «  » ( «  » ). Pending 
final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be 
included as provided in Section 7.3.9 of AIA Document A201™–2007, General Conditions of the 
Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less 
retainage of «  » ( «  » );

.3 Subtract the aggregate of previous payments made by the Owner; and

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment 
as provided in Section 9.5 of AIA Document A201–2007.

§ 5.1.6.2 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under 
the following circumstances:

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon 

Substantial Completion of Work with consent of surety, if any.)

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the 
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document 
A201–2007.
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§ 5.1.7 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.6.1 is to be modified prior to Substantial Completion of the entire Work, 

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 

provisions for such modifications.)

«  »

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Section 9.10.3 of AIA Document A201–2007.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, 
if any, which extend beyond final payment; and

.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows:

«  »

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located.
(Insert rate of interest agreed upon, if any.)

«  » % «  »

ARTICLE 6   DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007, 
unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision 
Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 

if other than the Architect.)

«  »
«  »
«  »
«  »

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007, the 
method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ «  » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2007

[ «  » ] Litigation in a court of competent jurisdiction
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[ «  » ] Other (Specify)

«  »

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 
of competent jurisdiction.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2007.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2007, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination 

for the Owner’s convenience.)

«  »

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007.

ARTICLE 8   MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

«  »
«  »
«  »
«  »
«  »
«  »

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

«  »
«  »
«  »
«  »
«  »
«  »

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 8.5 Insurance and Bonds
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document 
A201–2007.
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document 

A201–2007.)
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§ 8.6 Notice in electronic format, pursuant to Section 13.3 of AIA Document A201–2007, may be given in 
accordance with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if 
completed, or as otherwise set forth below:
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 

format such as name, title, and email address of the recipient and whether and how the system will be required to 

generate a read receipt for the transmission.)

«  »

§ 8.7 Other provisions:

«  »

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor

.2 .3 AIA Document A201™–2007, General Conditions of the Contract for Construction

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

«  »

.5 Drawings

Number Title Date
  

.6 Specifications

Section Title Date Pages

  

.7 Addenda, if any:

Number Date Pages
  

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where 

required.)

[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:

(Insert the date of the E204-2017 incorporated into this Agreement.)

«  »

[ «  » ] The Sustainability Plan:

Title Date Pages
  

[ «  » ] Supplementary and other Conditions of the Contract:
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Document Title Date Pages

  

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201™–2007 provides that the advertisement or invitation to bid, Instructions to Bidders, 

sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 

requirements, and other information furnished by the Owner in anticipation of receiving bids or 

proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 

documents should be listed here only if intended to be part of the Contract Documents.)

«  »

This Agreement entered into as of the day and year first written above.

    

OWNER (Signature) CONTRACTOR (Signature)

«  »«  » «  »«  »

(Printed name and title) (Printed name and title)
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9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3

Extensions of Time

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4.1, 9.5.1, 9.7.1, 

10.3.2, 10.4.1, 14.3, 15.1.5, 15.2.5

Failure of Payment

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 

12.3.1, 14.2.4, 14.4.3

Financial Arrangements, Owner’s

2.2.1, 13.2.2, 14.1.1.4

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials

10.2.4, 10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17.1, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 

11.3.7

Information and Services Required of the Owner

2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions

14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5

Initial Decision Maker, Extent of Authority

14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 

15.2.5

Injury or Damage to Person or Property

10.2.8, 10.4.1

Inspections

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2

Instruments of Service, Definition of

1.1.7

Insurance

3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11

Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2, 11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5, 11.3

Insurance, Stored Materials

9.3.2, 11.4.1.4

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy

9.9.1, 11.4.1.5

Insurance Companies, Settlement with

11.4.10

Intent of the Contract Documents

1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4

Interest

13.6

Interpretation

1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1

Interpretations, Written

4.2.11, 4.2.12, 15.1.4

Judgment on Final Award

15.4.2

Labor and Materials, Equipment

1.1.3, 1.1.6, 3.4, 3.5.1, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2, 

13.6.1, 14, 15.2.8, 15.4

Liens

2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8

Limitations, Statutes of

12.2.5, 13.7, 15.4.1.1

Limitations of Liability

2.3.1, 3.2.2, 3.5.1, 3.12.10, 3.17.1, 3.18.1, 4.2.6, 

4.2.7, 4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 

11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2

Limitations of Time

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2.1, 9.3.1, 

9.3.3, 9.4.1, 9.5, 9.6, 9.7.1, 9.8, 9.9, 9.10, 11.1.3, 

11.3.1.5, 11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3
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Material Suppliers

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5

Materials, Hazardous

10.2.4, 10.3

Materials, Labor, Equipment and

1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5.1, 3.8.2, 3.8.3, 3.12, 

3.13.1, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 

9.3.3, 9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 

14.2.1.2

Means, Methods, Techniques, Sequences and 

Procedures of Construction

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2

Mechanic’s Lien

2.1.2, 15.2.8

Mediation

8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 

15.4.1

Minor Changes in the Work

1.1.1, 3.12.8, 4.2.8, 7.1, 7.4

MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract

1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7.1, 

10.3.2, 11.3.1

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of

9.6.6, 9.9.3, 12.3

Nonconforming Work, Rejection and Correction of

2.3.1, 2.4.1, 3.5.1, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 

9.10.4, 12.2.1

Notice

2.2.1, 2.3.1, 2.4.1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 

9.7.1, 9.10, 10.2.2, 11.1.3, 11.4.6, 12.2.2.1, 13.3, 

13.5.1, 13.5.2, 14.1, 14.2, 15.2.8, 15.4.1

Notice, Written

2.3.1, 2.4.1, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7.1, 

9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 

15.2.8, 15.4.1

Notice of Claims

3.7.4, 4.5, 10.2.8, 15.1.2, 15.4

Notice of Testing and Inspections

13.5.1, 13.5.2

Observations, Contractor’s

3.2, 3.7.4

Occupancy

2.2.2, 9.6.6, 9.8, 11.3.1.5

Orders, Written

1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 

13.5.2, 14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Information and Services Required of the

2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3

Owner’s Authority

1.5, 2.1.1, 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 

4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3.1, 

7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 

9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 

12.3.1, 13.2.2, 14.3, 14.4, 15.2.7

Owner’s Financial Capability

2.2.1, 13.2.2, 14.1.1.4

Owner’s Liability Insurance

11.2

Owner’s Loss of Use Insurance

11.3.3

Owner’s Relationship with Subcontractors

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

2.4, 14.2.2

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to 

Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1, 3.17.1, 

4.2.12, 5.3.1

Partial Occupancy or Use

9.6.6, 9.9, 11.3.1.5

Patching, Cutting and

3.14, 6.2.5

Patents

3.17

Payment, Applications for

4.2.5, 7.3.9, 9.2.1, 9.3, 9.4, 9.5, 9.6.3, 9.7.1, 9.8.5, 

9.10.1, 14.2.3, 14.2.4, 14.4.3

Payment, Certificates for

4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7.1, 9.10.1, 

9.10.3, 13.7, 14.1.1.3, 14.2.4

Payment, Failure of

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Payment, Final

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 11.4.5, 

12.3.1, 13.7, 14.2.4, 14.4.3

Payment Bond, Performance Bond and

7.3.7.4, 9.6.7, 9.10.3, 11.4.9, 11.4

Payments, Progress

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3

PAYMENTS AND COMPLETION

9
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Payments to Subcontractors

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 11.4.8, 

14.2.1.2

PCB

10.3.1

Performance Bond and Payment Bond

7.3.7.4, 9.6.7, 9.10.3, 11.4.9, 11.4

Permits, Fees, Notices and Compliance with Laws

2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2

PERSONS AND PROPERTY, PROTECTION 

OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings

3.11, 3.12, 4.2.7

Progress and Completion

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3

Progress Payments

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3

Project, Definition of the

1.1.4

Project Representatives

4.2.10

Property Insurance

10.2.5, 11.3

PROTECTION OF PERSONS AND PROPERTY

10

Regulations and Laws

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 

15.2.8, 15.4

Rejection of Work

3.5.1, 4.2.6, 12.2.1

Releases and Waivers of Liens

9.10.2

Representations

3.2.1, 3.5.1, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 

9.8.2, 9.10.1

Representatives

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 

5.1.2, 13.2.1

Responsibility for Those Performing the Work

3.3.2, 3.18, 4.2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10

Retainage

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3

Review of Contract Documents and Field 

Conditions by Contractor

3.2, 3.12.7, 6.1.3

Review of Contractor’s Submittals by Owner and 

Architect

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2

Review of Shop Drawings, Product Data and 

Samples by Contractor

3.12

Rights and Remedies

1.1.2, 2.3, 2.4, 3.5.1, 3.7.4, 3.15.2, 4.2.6, 4.5, 5.3, 5.4, 

6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 

12.2.4, 13.4, 14, 15.4

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs

3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and

3.11, 3.12, 4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2, 9.3.1

Schedules, Construction

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 11.4.7, 

12.1.2

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples

3.11, 3.12, 4.2.7

Site, Use of

3.13, 6.1.1, 6.2.1

Site Inspections

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5

Site Visits, Architect’s

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5

Special Inspections and Testing

4.2.6, 12.2.1, 13.5

Specifications, Definition of the

1.1.6

Specifications, The

1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14

Statute of Limitations

13.7, 15.4.1.1

Stopping the Work

2.3, 9.7, 10.3, 14.1

Stored Materials

6.2.1, 9.3.2, 10.2.1.2, 10.2.4, 11.4.1.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by

1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 

9.6.7

Subcontractual Relations

5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 11.4.7, 11.4.8, 

14.1, 14.2.1
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Submittals

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 

9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3

Submittal Schedule

3.10.2, 3.12.5, 4.2.7

Subrogation, Waivers of

6.1.1, 11.4.5, 11.3.7

Substantial Completion

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

5.2.3, 5.2.4

Substitution of Architect

4.1.3

Substitutions of Materials

3.4.2, 3.5.1, 7.3.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

3.9, 10.2.6

Supervision and Construction Procedures

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3

Surety

5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7

Surety, Consent of

9.10.2, 9.10.3

Surveys

2.2.3

Suspension by the Owner for Convenience

14.3

Suspension of the Work

5.4.2, 14.3

Suspension or Termination of the Contract

5.4.1.1, 11.4.9, 14

Taxes

3.6, 3.8.2.1, 7.3.7.4

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause

5.4.1.1, 14.2, 15.1.6

Termination by the Owner for Convenience

14.4

Termination of the Architect

4.1.3

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE 

CONTRACT

14

Tests and Inspections

3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 

9.10.1, 10.3.2, 11.4.1.1, 12.2.1, 13.5

TIME

8

Time, Delays and Extensions of

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4.1, 8.3, 9.5.1, 9.7.1, 

10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5

Time Limits

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

4.4, 4.5, 5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 

9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 

11.4.1.5, 11.4.6, 11.4.10, 12.2, 13.5, 13.7, 14, 15.1.2, 

15.4

Time Limits on Claims

3.7.4, 10.2.8, 13.7, 15.1.2

Title to Work

9.3.2, 9.3.3

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF 

WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown

3.7.4, 8.3.1, 10.3

Unit Prices

7.3.3.2, 7.3.4

Use of Documents

1.1.1, 1.5, 2.2.5, 3.12.6, 5.3

Use of Site

3.13, 6.1.1, 6.2.1

Values, Schedule of

9.2, 9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor

9.10.5, 11.4.7, 13.4.2, 15.1.6

Waiver of Claims by the Owner

9.9.3, 9.10.3, 9.10.4, 11.4.3, 11.4.5, 11.4.7, 12.2.2.1, 

13.4.2, 14.2.4, 15.1.6

Waiver of Consequential Damages

14.2.4, 15.1.6

Waiver of Liens

9.10.2, 9.10.4

Waivers of Subrogation

6.1.1, 11.4.5, 11.3.7

Warranty

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7.1

Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 

9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2
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Written Interpretations

4.2.11, 4.2.12

Written Notice

2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 

9.10, 10.2.2, 10.3, 11.1.3, 11.4.6, 12.2.2, 12.2.4, 13.3, 

14, 15.4.1

Written Orders

1.1.1, 2.3, 3.9, 7, 8.2.2, 11.4.9, 12.1, 12.2, 13.5.2, 

14.3.1, 15.1.2
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ARTICLE 1   GENERAL PROVISIONS
§ 1.1 BASIC DEFINITIONS
§ 1.1.1 THE CONTRACT DOCUMENTS
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 

the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 

to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written 

order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 

Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 

other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or 

proposal, or portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 

construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 

Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 

and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 

Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 THE WORK
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 

the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 

or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 

dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 

equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE
Instruments of Service are representations, in any medium of expression now known or later developed, of the 

tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 

respective professional services agreements. Instruments of Service may include, without limitation, studies, 

surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 INITIAL DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 

accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2. 

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 

one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 

consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 

indicated results. 
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 

control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 

performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 

industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 

numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 

articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 

another is not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and 

other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or 

equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to 

meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as 

publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 

and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 

copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. 

The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 

Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the 

specific written consent of the Owner, Architect and the Architect’s consultants. 

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, 

they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already 

provided in the Agreement or the Contract Documents.

ARTICLE 2   OWNER
§ 2.1 GENERAL
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 

express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. 

Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means 

the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 

necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such 

information shall include a correct statement of the record legal title to the property on which the Project is located, 

usually referred to as the site, and the Owner’s interest therein.

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide 

reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the 

Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the 

Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) 

the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. 

The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or 

the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 

materially vary such financial arrangements without prior notice to the Contractor. 
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§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 

assessments and charges required for construction, use or occupancy of permanent structures or for permanent 

changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 

the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 

information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 

Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control 

and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 

Contractor’s written request for such information or services.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 

the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3 OWNER’S RIGHT TO STOP THE WORK
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 

required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 

Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 

order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 

of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 

required by Section 6.1.3.

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 

within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 

default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner 

may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from 

payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including 

Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect 

or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the 

Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor 

shall pay the difference to the Owner.

ARTICLE 3   CONTRACTOR
§ 3.1 GENERAL
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 

jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 

express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 

the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 

inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 

generally familiar with local conditions under which the Work is to be performed and correlated personal 

observations with requirements of the Contract Documents.
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§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 

the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 

conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 

shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the 

Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 

unless otherwise specifically provided in the Contract Documents. 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 

shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 

request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 

Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 

3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations 

of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been 

avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the 

Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or 

omissions in the Contract Documents, for differences between field measurements or conditions and the Contract 

Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules 

and regulations, and lawful orders of public authorities.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 

sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract 

Documents give other specific instructions concerning these matters. If the Contract Documents give specific 

instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 

evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite 

safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means, 

methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the 

Owner and Architect and shall not proceed with that portion of the Work without further written instructions from 

the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques, 

sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely 

responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences 

or procedures. 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 

on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 

such portions are in proper condition to receive subsequent Work.

§ 3.4 LABOR AND MATERIALS
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 

3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 

Architect and in accordance with a Change Order or Construction Change Directive.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 

skilled in tasks assigned to them.

§ 3.5 WARRANTY
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 

be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 

warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 

except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 

equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 

remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 

insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the 

Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.6 TAXES
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 

to go into effect.

§ 3.7 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally 

required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 

rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 

for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) 

subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract 

Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily 

found to exist and generally recognized as inherent in construction activities of the character provided for in the 

Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions 

are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly 

investigate such conditions and, if the Architect determines that they differ materially and cause an increase or 

decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an 

equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions 

at the site are not materially different from those indicated in the Contract Documents and that no change in the 

terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the 

reasons. If either party disputes the Architect’s determination or recommendation, that party may proceed as 

provided in Article 15. 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 

notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume 

the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 

shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 

Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in 

Article 15.

§ 3.8 ALLOWANCES
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 
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but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 

objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 

not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 

by Change Order. The amount of the Change Order shall reflect (1) the difference between actual 

costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 

3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 

at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor. 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 

through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 

days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 

proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 

within the 14 day period shall constitute notice of no reasonable objection. 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 

which shall not unreasonably be withheld or delayed. 

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 

Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 

current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 

Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 

provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter 

as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. 

The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be 

coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review 

submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase 

in Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to 

the Owner and Architect. 

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 

Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 

during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 

submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the 

Owner upon completion of the Work as a record of the Work as constructed. 
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 

the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 

by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is 

to demonstrate the way by which the Contractor proposes to conform to the information given and the design 

concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents 

require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals 

upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. 

Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 

Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 

accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 

the Owner or of separate contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to 

the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 

materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and 

coordinated the information contained within such submittals with the requirements of the Work and of the Contract 

Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 

and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 

approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 

responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 

Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 

in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 

deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 

authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 

Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 

Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 

absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 

the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 

responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 

required to provide professional services in violation of applicable law. If professional design services or 

certifications by a design professional related to systems, materials or equipment are specifically required of the 

Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria 

that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a 

properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 

and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear 

such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled 
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to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or 

provided by such design professionals, provided the Owner and Architect have specified to the Contractor all 

performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will 

review, approve or take other appropriate action on submittals only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract Documents. The Contractor 

shall not be responsible for the adequacy of the performance and design criteria specified in the Contract 

Documents.

§ 3.13 USE OF SITE
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make 

its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition 

existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents. 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 

construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 

excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 

except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 

withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 

consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 

materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about 

the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner 

shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 

located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 

of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 

shall not be responsible for such defense or loss when a particular design, process or product of a particular 

manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are 

contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the 

Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a 

patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the 

Architect.

§ 3.18 INDEMNIFICATION
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, 

Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 

losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 

Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 

or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the 

negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 

anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is 

caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 
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other rights or obligations of indemnity which would otherwise exist as to a party or person described in this Section 

3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 

a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 

indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 

compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 

disability benefit acts or other employee benefit acts.

ARTICLE 4   ARCHITECT
§ 4.1 GENERAL
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 

architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 

Agreement and is referred to throughout the Contract Documents as if singular in number. 

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents 

shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. 

Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom 

the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the 

Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 

an Owner’s representative during construction until the date the Architect issues the final Certificate For Payment. 

The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 

Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 

with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 

and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 

fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 

make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 

not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or 

procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 

Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 

Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and 

deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the 

Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 

charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 

employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION
Except as otherwise provided in the Contract Documents or when direct communications have been specially 

authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 

matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 

through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 

Contractor. Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 

and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 

Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
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Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 

exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 

material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the 

Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 

taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 

submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 

judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 

accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 

installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 

required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 

Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval 

of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 

techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 

assembly of which the item is a component. 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor 

changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 

recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 

of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 

Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 

assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 

9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 

carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of 

such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 

and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 

show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 

expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 

Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 

Specifications in response to the requests for information.

ARTICLE 5   SUBCONTRACTORS
§ 5.1 DEFINITIONS
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 

Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 

number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 

does not include a separate contractor or subcontractors of a separate contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 

perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 

Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-

subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 

practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of 

persons or entities (including those who are to furnish materials or equipment fabricated to a special design) 

proposed for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in 

writing stating (1) whether the Owner or the Architect has reasonable objection to any such proposed person or 

entity or (2) that the Architect requires additional time for review. Failure of the Owner or Architect to reply within 

the 14 day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 

Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 

rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 

be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 

shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract 

Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 

in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 

Architect makes reasonable objection to such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS
By appropriate agreement, written where legally required for validity, the Contractor shall require each 

Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by 

terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, 

including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents, 

assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the 

Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor 

so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically 

provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the 

Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the 

Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The 

Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, 

copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the 

Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may 

be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of 

such documents available to their respective proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 

that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 

Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 

Subcontractor and Contractor in writing; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 

Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 

obligations under the subcontract.
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§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 

compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 

successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 

the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 

subcontract. 

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 

own forces, and to award separate contracts in connection with other portions of the Project or other construction or 

operations on the site under Conditions of the Contract identical or substantially similar to these including those 

portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 

involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 

on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 

each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 

contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 

other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 

revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction 

schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until 

subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 

related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations 

and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 

excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL RESPONSIBILITY
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 

the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 

report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable 

for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 

the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 

Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 

because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 

responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly 

timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 

completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 

described for the Contractor in Section 3.14.
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§ 6.3 OWNER’S RIGHT TO CLEAN UP
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 

respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 

Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7   CHANGES IN THE WORK
§ 7.1 GENERAL
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 

limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 

Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 

Contractor; an order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 

Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive 

or order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 

Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 

Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 

Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 

in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 

Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 

Order. 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 

based on one of the following methods:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 

permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 

percentage fee; or

.4 As provided in Section 7.3.7.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 

contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 

application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 

Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 

the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 

Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 

be effective immediately and shall be recorded as a Change Order.
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§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 

the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 

those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an 

amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a 

reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form 

as the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 

provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 

required by agreement or custom, and workers’ compensation insurance;

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 

consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 

Contractor or others;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 

the Work; and

.5 Additional costs of supervision and field office personnel directly attributable to the change.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 

net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 

credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 

be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 

may request payment for Work completed under the Construction Change Directive in Applications for Payment. 

The Architect will make an interim determination for purposes of monthly certification for payment for those costs 

and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 

reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 

as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 

adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 

agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 

issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 

extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 

effected by written order signed by the Architect and shall be binding on the Owner and Contractor. 

ARTICLE 8   TIME
§ 8.1 DEFINITIONS
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 

the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 

commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
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furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the 

effective date of such insurance. 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 

within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 

the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 

changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 

causes beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or 

by other causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change 

Order for such reasonable time as the Architect may determine. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 

the Contract Documents.

ARTICLE 9   PAYMENTS AND COMPLETION
§ 9.1 CONTRACT SUM
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by 

the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 

Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the 

various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as 

the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing 

the Contractor’s Applications for Payment.

§ 9.3 APPLICATIONS FOR PAYMENT
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 9.2., for completed portions of the Work. Such application shall be notarized, if required, and supported by 

such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of 

requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract 

Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 

the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 

Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by 

others whom the Contractor intends to pay. 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 

equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 

by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 

agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such 

materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable 

insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 

no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 

Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
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Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 

security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or 

entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to 

the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is 

properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification 

in whole or in part as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 

based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the 

best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that 

the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to 

an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 

subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion 

and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further 

constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance 

of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-

site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 

sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers 

and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to 

ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 

be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 

Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 

amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 

make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 

subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 

such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor 

is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 

security acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 

equipment;

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a separate contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

or

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 

previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 

issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 

Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 

Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 

payment on the next Certificate for Payment. 

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 

within the time provided in the Contract Documents, and shall so notify the Architect.
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the 

Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 

the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 

agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 

manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 

completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 

account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 

Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 

Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 

Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 

obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 

in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 

payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 

the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 

contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 

money to be placed in a separate account and not commingled with money of the Contractor, shall create any 

fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity 

to an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 

receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 

after the date established in the Contract Documents the amount certified by the Architect or awarded by binding 

dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect, 

stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 

appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shut-

down, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 

is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 

Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 

items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 

designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 

included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 

that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 

shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 

by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 

determine Substantial Completion.
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 

Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish 

responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 

insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the 

Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 

of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if 

any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment 

shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 

to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 

Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 

the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 

retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in 

writing concerning the period for correction of the Work and commencement of warranties required by the Contract 

Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and 

submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use 

shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement 

between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 

the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 

Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 

constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance 

and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 

Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 

will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 

and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 

accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 

Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 

constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being 

entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 

to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 

with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 

withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 

Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 

to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the 

Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 

the Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data 

establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security 

interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the 

Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a 

bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after 

payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in 

discharging such lien, including all costs and reasonable attorneys’ fees.
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 

of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 

Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the 

remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that 

portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 

certification of such payment. Such payment shall be made under terms and conditions governing final payment, 

except that it shall not constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;

.2 failure of the Work to comply with the requirements of the Contract Documents; or

.3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver 

of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time 

of final Application for Payment.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 

in connection with the performance of the Contract. 

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 

prevent damage, injury or loss to

.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 

site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-

subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course 

of construction.

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 

protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 

reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 

promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 

supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 

insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 

whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 

by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 

Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or 

anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, 

and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in 

addition to the Contractor’s obligations under Section 3.18.
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 

shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 

designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 

create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 

others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not 

insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice 

shall provide sufficient detail to enable the other party to investigate the matter. 

§ 10.3 HAZARDOUS MATERIALS
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 

regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 

Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death 

to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 

(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 

stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory 

to verify the presence or absence of the material or substance reported by the Contractor and, in the event such 

material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the 

Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications 

of persons or entities who are to perform tests verifying the presence or absence of such material or substance or 

who are to perform the task of removal or safe containment of such material or substance. The Contractor and the 

Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 

persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 

proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no 

reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall 

resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be 

extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable 

additional costs of shut-down, delay and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against 

claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 

performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 

(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence 

of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 

to the site unless such materials or substances are required by the Contract Documents. The Owner shall be 

responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s 

fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of 

a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 

perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s 

fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 

the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 

Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.
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§ 10.4 EMERGENCIES
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 

prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor 

on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11   INSURANCE AND BONDS
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 

business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims 

set forth below which may arise out of or result from the Contractor’s operations and completed operations under 

the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by 

a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 

them may be liable:

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that 

are applicable to the Work to be performed;

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 

Contractor’s employees;

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 

the Contractor’s employees;

.4 Claims for damages insured by usual personal injury liability coverage;

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property, including loss of use resulting therefrom;

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 

ownership, maintenance or use of a motor vehicle;

.7 Claims for bodily injury or property damage arising out of completed operations; and

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 

Section 3.18.

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 

Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an 

occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the 

Work until the date of final payment and termination of any coverage required to be maintained after final payment, 

and, with respect to the Contractor’s completed operations coverage, until the expiration of the period for correction 

of Work or for such other period for maintenance of completed operations coverage as specified in the Contract 

Documents.

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 

the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 

insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies 

will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An 

additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 

shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal 

or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 

reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 

furnished by the Contractor with reasonable promptness.

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include 

(1) the Owner, the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in 

part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an 

additional insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 

Contractor’s completed operations.

§ 11.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ 11.3 PROPERTY INSURANCE
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 

authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s 
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risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 

Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at 

the site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, 

unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 

are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person 

or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 

whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-

subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation, 

insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 

duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 

testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 

applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services 

and expenses required as a result of such insured loss.

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of 

the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to 

commencement of the Work. The Contractor may then effect insurance that will protect the interests of the 

Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof 

shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or 

maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all 

reasonable costs properly attributable thereto.

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such 

deductibles.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work 

in transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company 

or companies providing property insurance have consented to such partial occupancy or use by endorsement or 

otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 

companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 

would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 

law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 

this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 

and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss 

of use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action 

against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other 

hazards however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other 

special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such 

insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 

to the site by property insurance under policies separate from those insuring the Project, or if after final payment 

property insurance is to be provided on the completed Project through a policy or policies other than those insuring 

the Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 

11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All separate 

policies shall provide this waiver of subrogation by endorsement or otherwise.
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§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that 

includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 

conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision 

that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ 

prior written notice has been given to the Contractor.

§ 11.3.7 WAIVERS OF SUBROGATION
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate 

contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, 

for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to 

this Section 11.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of 

such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the 

Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-

subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for 

validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of 

subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even 

though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay 

the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the 

property damaged.

§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 

payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 

applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 

insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 

validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 

give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against 

proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the 

Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in 

accordance with the method of binding dispute resolution selected in the Agreement between the Owner and 

Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for 

convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change 

in the Work in accordance with Article 7.

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 

interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such 

objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method 

of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method 

of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute 

over distribution of insurance proceeds, in accordance with the directions of the arbitrators. 

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND
§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of 

the Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically 

required in the Contract Documents on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 

authorize a copy to be furnished.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK
§ 12.1 UNCOVERING OF WORK
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 

Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.



AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal 

penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:08:35 on 
03/02/2010 under Order No.5086248621_1 which expires on 12/20/2010, and is not for resale.
User Notes:  (1416119609)

33

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 

to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 

Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 

Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such 

costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or 

a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 

the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 

installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost 

of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary 

thereby, shall be at the Contractor’s expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 

Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 

established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, 

any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 

shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously 

given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after 

discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the 

Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require 

correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct 

nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or 

Architect, the Owner may correct it in accordance with Section 2.4.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 

performed after Substantial Completion by the period of time between Substantial Completion and the actual 

completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 

requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 

partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 

that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 

correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 

the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 

may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 

Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 

appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.
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ARTICLE 13   MISCELLANEOUS PROVISIONS
§ 13.1 GOVERNING LAW
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 

selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 

15.4.

§ 13.2 SUCCESSORS AND ASSIGNS
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 

representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided 

in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 

other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain 

legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 

financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. 

The Contractor shall execute all consents reasonably required to facilitate such assignment.

§ 13.3 WRITTEN NOTICE
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 

firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 

certified mail or by courier service providing proof of delivery to, the last business address known to the party 

giving notice. 

§ 13.4 RIGHTS AND REMEDIES
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 

shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available 

by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 

afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 

breach there under, except as may be specifically agreed in writing.

§ 13.5 TESTS AND INSPECTIONS
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 

Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 

authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 

timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 

procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until 

after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 

applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 

additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 

authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection 

or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 

when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 

costs, except as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 

portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 

by such failure including those of repeated procedures and compensation for the Architect’s services and expenses 

shall be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly delivered to the Architect.
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§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the 

Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work.

§ 13.6 INTEREST
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 

as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at 

the place where the Project is located.

§ 13.7 TIME LIMITS ON CLAIMS
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 

warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements 

of the final dispute resolution method selected in the Agreement within the time period specified by applicable law, 

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 

Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7.

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 TERMINATION BY THE CONTRACTOR
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days 

through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 

other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 

any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to 

be stopped;

.2 An act of government, such as a declaration of national emergency that requires all Work to be 

stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 

the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 

made payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable 

evidence as required by Section 2.2.1.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, 

Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work 

under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work 

by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of 

days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 

written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 

executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages. 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 

Subcontractor or their agents or employees or any other persons performing portions of the Work under contract 

with the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 

Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 

days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided 

in Section 14.1.3.

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 

agreements between the Contractor and the Subcontractors;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or
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.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that 

sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 

after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of 

the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor;

.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 

request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 

incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 

may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 

survive termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 

whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 

suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include 

profit. No adjustment shall be made to the extent

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause 

for which the Contractor is responsible; or

.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 

Contractor shall

.1 cease operations as directed by the Owner in the notice;

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and

.3 except for Work directed to be performed prior to the effective date of termination stated in the 

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 

and purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 

for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on 

the Work not executed.

ARTICLE 15   CLAIMS AND DISPUTES
§ 15.1 CLAIMS
§ 15.1.1 DEFINITION
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 

relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in 

question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to 

substantiate Claims shall rest with the party making the Claim.
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§ 15.1.2 NOTICE OF CLAIMS
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 

Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. 

Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or 

within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later. 

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 

14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make 

payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue 

Certificates for Payment in accordance with the decisions of the Initial Decision Maker. 

§ 15.1.4 CLAIMS FOR ADDITIONAL COST
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 

be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 

endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 

herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 

progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 

documented by data substantiating that weather conditions were abnormal for the period of time, could not have 

been reasonably anticipated and had an adverse effect on the scheduled construction.

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to 

this Contract. This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of 

such persons; and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit 

except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 

in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 INITIAL DECISION
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 

Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise 

indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be 

required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 

days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been 

rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide 

disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 

more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 

data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 

or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 

lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 

Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 

Claim. 
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§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 

information from either party or from persons with special knowledge or expertise who may assist the Initial 

Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 

such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 

supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a 

response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 

data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 

receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 

in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 

the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 

reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 

Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 

on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 

dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 

file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the 

demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue 

binding dispute resolution proceedings with respect to the initial decision.  

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 

any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 

may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 

accordance with applicable law to comply with the lien notice or filing deadlines. 

§ 15.3 MEDIATION
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those 

waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent 

to binding dispute resolution. 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 

writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 

The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 

mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 

mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 

parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed 

to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 

place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 

mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 ARBITRATION
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 

agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, 

delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The 
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party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on 

which arbitration is permitted to be demanded. 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 

mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 

on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 

written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 

legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 

duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court 

having jurisdiction thereof.

§ 15.4.4 CONSOLIDATION OR JOINDER
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 

permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, 

and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 

common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, 

provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an 

additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 

not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 

this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 

Contractor under this Agreement.
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SUPPLEMENTARY CONDITIONS

The following Supplements modify, change, delete from or add to the “General Conditions of the Contract 

for Construction,” AIA Document A201, 2007 Edition.  Where any Article of the General Conditions is 

modified or any paragraph, subparagraph or clause thereof is modified or deleted by these Supplementary 

Conditions, the unaltered provisions of that Article, paragraph, subparagraph or clause shall remain in effect.

ARTICLE 1  GENERAL PROVISIONS

PARAGRAPH 1.1    BASIC DEFINITIONS

A. Sub-paragraph 1.1.1:  Line 2, before “Agreement,” insert “the Bidding Requirements 

(Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders, 

Completed Bid Form, Bid Bond, completed Contractor’s Qualification Statement, and other sample 

forms).  Delete the last sentence in its entirety.

PARAGRAPH 2  OWNER

PARAGRAPH  2.2   INFORMATION AND SERVICES REQUIRED OF THE OWNER

A. Sub-Paragraph 2.2.2:  Add the following to the beginning of the paragraph:

“If required by the nature of the Work,”

ARTICLE 3  CONTRACTOR

PARAGRAPH 3.2  REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY 

CONTRACTOR

A. Subparagraph 3.2.2: Add the following at the end:

“If the Contractor fails to make such report, no excuse will thereafter be entertained by Owner or 

Architect for failure to carry out the work in satisfactory manner.  Should conflict occur within or 

between Contract Documents, the Contractor is deemed to have estimated on more expensive way of 

doing work, unless the Contractor asked for and obtained written decision before submission of 

proposal as to which method or materials will be required.”

PARAGRAPH 3.3  SUPERVISION AND CONSTRUCTION PROCEDURES

A. Subparagraph 3.3.1, Last Sentence: After “proceed” insert “by the Owner.”

B. Subparagraph 3.3.2: After “performing” insert “any.”

PARAGRAPH 3.4  LABOR AND MATERIALS

A. Subparagraph 3.4.2:  Delete in its entirety and substitute the following:
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“3.4.2  The Contractor may propose substitutions in accordance with the requirements for 

substitutions in Division 1 Specifications.”

PARAGRAPH 3.6  TAXES

A.  Delete in its entirety and substitute the following:

“3.6.1.1  The Owner is exempt from payment of sales and compensating use taxes of the State of 

Connecticut and all of its Cities and Counties, in accordance with all applicable State Laws and 

Regulations.  These taxes are not to be included in the Contract Sum.

3.6.1.2  Exception:  Plumbing and Drainage Contractor/Subcontractor to obtain and pay for all 

necessary connection taxes and other service charges required by local sewer or water authorities to 

complete plumbing systems.”

PARAGRAPH 3.10  CONTRACTOR'S CONSTRUCTION SCHEDULES

A. This paragraph is supplemented by Division 1 Specifications.

PARAGRAPH 3.12  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. This paragraph is supplemented by Division 1 Specifications.

PARAGRAPH 3.15  CLEANING UP

A. This paragraph is supplemented by Division 1 Specifications.

PARAGRAPH 3.18 INDEMNIFICATION

A. Delete subparagraph 3.18.1 and replace with the following:  

“3.18.1  Notwithstanding the limits of any insurance provided or maintained by the Contractor, the 

Contractor shall defend, indemnify, and hold harmless the Owner, Architect, Architect’s Consultants 

and officers, employees, members and agents of any of them from and against all claims, actions, 

liabilities, damages, and costs (including, but not limited to, attorneys fees) of every nature and 

description arising out of or resulting from the acts, omissions, or negligence of the Contractor or his 

employees or agents or by anyone directly or indirectly employed by the Contractor or anyone for 

whose acts the Contractor may be liable.  The Contractor’s duties and obligations pursuant to this 

subparagraph shall survive the termination or expiration of this agreement and shall not be limited 

by any provision herein requiring the Contractor to maintain specific insurance coverages.” 
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ARTICLE 4  ARCHITECT

PARAGRAPH 4.1  GENERAL

A. Subparagraph 4.1.2, First Sentence: Delete “Contractor.”

PARAGRAPH 4.2  ADMINISTRATION OF THE CONTRACT

A. Change title of this Paragraph from “Administration of the Contract” to “Services of The Architect.”

B. Subparagraph 4.2.1

1. First Sentence:  Change “administration of the Contract” to “professional services.”

C. Subparagraph 4.2.12:  Delete last sentence and substitute the following:

“When making such interpretations and decisions, the Architect will not show partiality to either the 

Owner or Contractor, and will not be liable for results of interpretations or decisions so rendered in 

good faith.”

ARTICLE 5  SUBCONTRACTORS

A. Subparagraph 5.1.1:  Delete the first sentence and substitute the following:

“A Subcontractor is any person or entity who has a direct contract with the Contractor to perform 

any portion of the Work.”

ARTICLE 6  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

PARAGRAPH 6.2  MUTUAL RESPONSIBILITY

A. Subparagraph 6.2.2, Last Sentence: After “Contractor,” change “so to” to “to so.”

PARAGRAPH 6.3  OWNER’S RIGHT TO CLEAN UP

A. Last Line:  Delete balance of sentence after “the Owner,” and replace with “may elect to complete 

such clean up with his own forces, or to contract with others for this service, either on a specific 

occasion, or for the balance of the project.  In either event, the Architect shall determine, at his sole 

discretion, what portion of these costs shall be back charged to each Contractor.”

ARTICLE 7  CHANGES IN THE WORK

PARAGRAPH 7.3  CONSTRUCTION CHANGE DIRECTIVES

A. Subparagraph 7.3.7:  Delete and substitute the following:
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“7.3.7 If none of the methods set forth in clauses 7.3.3.1, 7.3.3.2 or 7.3.3.3 are agreed upon for 

determining the cost or credit to the Owner resulting from a change in the work, the cost or credit 

shall be determined as follows:

7.3.7.1 For charges resulting in additional cost to the Owner, the cost shall be the actual computed 

cost and shall include the following:

.1 Labor, including foreman, (including Supplements).

.2 Materials entering permanently into the work.

.3 Use of equipment employed directly on the work.

.4 Power and consumable supplies for the operation of power equipment.

.5 Insurance (Workmen’s Compensation, Social Security and Unemployment 

Insurance).

.6 Sales taxes and other local taxes (if applicable).

.7 For work performed by the Contractor with his own forces, there shall be added a 

percentage fee for the Contractor up to 10 percent of items (.1) through (.5) above.

.8 For work performed by a Subcontractor, there shall be added a percentage fee for the 

Subcontractor up to 10 percent of items (.1) through (.5) above.  To this total amount 

there shall be added an additional percentage fee of 5 percent for the Contractor.

.9 The percentage fee shall be compensation to cover the cost of supervision, overhead, 

and any other general expenses, which are not included in the cost of the work as 

defined above.  Bond costs shall be added or deducted from the total cost of the 

change directive.

.10 The percentage fees as indicated herein shall also apply to Sub-Paragraph 7.3.3.

.11 Nothing in this article shall excuse the Contractor from proceeding with the extra 

work as directed.

.12 If Contractors are requested to submit lump sum proposal for extra work, such 

proposals shall include a detailed breakdown for all labor, materials, equipment, and 

profit including a breakdown of subcontractors’ prices.”

7.3.7.2 For changes resulting in a credit to the Owner, the cost shall be the estimated costs as they 

would have been expended according to 7.3.7.1, or the value or prorated value of said work 

submitted in the Contractor’s Schedule of Values, whichever is greater.”

ARTICLE 8  TIME

PARAGRAPH 8.3. DELAYS AND EXTENSIONS OF TIME
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A. Subparagraph 8.3.1:  After “mediation”, delete “and arbitration”.

B. Subparagraph 8.3.1:  Add the following at the end:

“If however, such delays are deemed to be the responsibility of the contractor, then, in addition to 

any other remedy the Owner may seek, compensation for the Architect’s services and expenses 

made necessary thereby shall be at the Contractor’s expense.

ARTICLE 9  PAYMENTS AND COMPLETION

PARAGRAPH 9.3  APPLICATIONS FOR PAYMENT

A. Subparagraph 9.3.1:  Add the following Clauses 9.3.1.3 and 9.3.1.4:

“9.3.1.3 Each application for payment  shall include such instruments, evidence, and materials as the 

Owner, Owner’s lender, or the title insurer shall require, including, without limitation, such 

requisition forms, disbursement requests, indemnities (including evidence of All Risk physical 

damage insurance coverage on materials and equipment stored off-site), and undertakings as they 

may specify and an estimate of the total labor done and materials stored at the site (or other location 

approved in writing by the Owner) or installed in the building, less costs for payment which has 

been made, and also less retainage specified in 9.6.3.  All Applications for Payment shall be made 

on and in compliance with AIA Form G702, current edition, unless otherwise specifically defined.  

Owner will advise Contractor in advance of what documentation it, its lender, or the title insurer will 

require with each payment application.  Contractor shall supply such additional documentation and 

information as Owner’s lender or its inspecting architect shall request in connection with each 

disbursement to the Contractor.  Each application for payment shall be accompanied by the 

following, all in form and substance satisfactory to the Owner:

.1 A current Contractor’s lien waiver and duly executed and acknowledged sworn 

statement showing all Subcontractors and materialmen with whom the Contractor 

has entered in subcontracts, the amount of each subcontract, the amount requested 

for any Subcontractor and materialmen in the requested progress payment and the 

amount to be paid to the Contractor for such progress payment, together with 

similar sworn statements from all such Subcontractors and materialmen;

.2 Duly executed waivers of mechanic’s lien and materialmen’s liens from all 

Subcontractors and, when appropriate, from materialmen and lower tier 

Subcontractors establishing payment or satisfaction of payment of all amounts 

requested by the Contractor on behalf of such entities or persons in any previous 

Application for Payment: and

.3 All information and materials required to comply with the requirements of the 

Contract Documents or reasonably requested by the Owner or the Architect”

“9.3.1.4 Contractors shall review a rough draft of each Application for Payment with the Owner’s 

full time field representative and have it signed by him.  The signed rough draft shall be submitted to 

the Architect along with the Application for Payment”.
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C. Subparagraph 9.3.1:  Add the following Clause 9.3.1.5:

“9.3.1.5  Each application for payment shall include a copy of Davis Bacon certified payroll records 

of the Contractor and Subcontractors for the period covered by the application for payment.”

PARAGRAPH 9.4  CERTIFICATES FOR PAYMENT

A. Subparagraph 9.4.1: Delete remainder of sentence following “copy to the Contractor” and substitute 

the following:

“  , for the percentage of work that the Architect determines to the best of his knowledge has been 

completed or notify the Contractor and Owner in writing his reasons for withholding a Certificate as 

provided in Subparagraph 9.5.1.”

PARAGRAPH 9.6  PROGRESS PAYMENTS

A. Delete Subparagraph 9.6.3 and replace with the following:

“9.6.3 Retainage:  There shall be retained 5 percent on the estimated amounts of completed work-in-

place and on materials stored at the project site and 25 percent retained on the estimated amounts of 

materials stored off site until final completion and acceptance of all work covered by the Contract.  

Payment for material stored off site is subject to the conditions of Paragraph 9.3.2.  No further or 

partial payments will be made after the time fixed for final completion of the work, or the time to 

which final completion may be extended under the terms of the Contract, until full and final 

completion and acceptance of the work.  Payments for work under sub-contract of Contractors shall 

be subject to the above conditions applying to the prime contracts.”

B. Delete Subparagraph 9.6.5 in its entirety.

PARAGRAPH 9.8  SUBSTANTIAL COMPLETION

A. Add the following to the end of 9.8.3:

“Should the Architect, on the basis of this second inspection, determine that the work is not 

substantially complete, the Contractor shall submit a request for a third inspection.  The cost of this 

and any subsequent inspections, either by the Architect or his Engineers, relative to Substantial 

Completion shall be back charged to the Contractor.”

B. Add the following Subparagraph 9.8.6:

“9.8.6 When the work or major portions thereof are substantially completed the Contractor shall 

submit to the Owner an application for payment of the remaining amount of the Contract balance.  

Upon receipt of such application the Owner shall approve and promptly pay the remaining amount 

of the Contract balance less two times the value of any remaining items to be completed and an 

amount necessary to satisfy any claims, liens or judgments against the Contractor which have not 

been suitably discharged.  As the remaining items of work are satisfactorily completed or corrected, 

the Owner shall promptly pay, upon receipt of a requisition, for these items less an amount 

necessary to satisfy any claims, liens or judgments against the Contractor which have not been 

suitably discharged.  Any claim, liens and adjustments referred to in this section shall pertain to the 
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project and shall be filed in accordance with the terms of the applicable Contract and/or applicable 

laws.”

PARAGRAPH 9.10  FINAL COMPLETION AND FINAL PAYMENT

A. Subparagraph 9.10.1, First Sentence: Place period after the second mention of “Contract 

Documents” and delete the remainder of the sentence.

B. Add the following to the beginning of subparagraph 9.10.1.

“When contemplating application for final payment, the Contractor shall schedule, one week in 

advance with the Architect, a joint inspection visit to the Project to determine if the Contract has 

been fully executed.”

C. Add Subparagraph 9.10.1.1 as follows:

“9.10.1.1 Should the Architect, on the basis of this final inspection, determine that the work is not 

complete, the Contractor shall complete the work, and issue a request for a second inspection.  The 

cost of this and any subsequent inspections, either by the Architect or his Engineers shall be back 

charged to the Contractor.”

ARTICLE 11  INSURANCE AND BONDS

PARAGRAPH 11.1  CONTRACTOR'S LIABILITY INSURANCE and PARAGRAPH 11.2 OWNER’S 

LIABILITY INSURANCE

A. Delete Paragraphs 11.1 and 11.2 in their entirety and substitute the following:

“11.1 REQUIREMENTS

11.1.1 The Contractor shall purchase and maintain such insurance as will fully protect him from 

claims set forth below which may arise out of or result from the Contractor’s execution of the 

Work, whether such execution be by himself or by any Subcontractor or by anyone directly or 

indirectly employed by any of them or by anyone for whose acts any of them may be liable.

.1 Claims under workmen’s compensation, disability benefit acts;

.2 Claims for damages because of bodily injury, occupational sickness or disease or 

death of his employees.

.3 Claims for damages because of bodily injury, sickness or disease or death of any 

person other than his employees.

.4 Claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by any person as a result of an offense directly or indirectly related to 

the employment of such person by the Contractor or (2) by any other person; and

.5 Claims for damages because of injury to or destruction of tangible property, 

including loss of use resulting therefrom.
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11.1.2 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 

commencement of the work.  These Certificates shall contain a provision that coverages afforded 

under the policies will not be cancelled unless at least thirty (30) days’ prior, written notice has 

been given to the Owner.

11.1.3 The Contractor shall furnish Certificates of Insurance of each Subcontractor employed in 

the performance of the work under this Contract, showing that said Subcontractors have complied 

with all the requirements of this Contract with reference to insurance to be furnished by such 

Subcontractor.

11.1.4 The Contractor shall procure and maintain, at his own expense during the Contract time, 

liability insurance as hereinafter specified:

.1 General Liability, including Products, Completed Operations and Contractual 

Liability:

a. Bodily Injury:  $1,000,000 Each Occurrence/Aggregate (2)

b. Property Damage:  $1,000,000 Each Occurrence/Aggregate (2)

c. Bodily Injury and Property Damage Combined:  $1,000,000 Each 

Occurrence/Aggregate (2)

.2 Automobile Liability, including all owned, non-owned and hired autos:

a. Bodily Injury and Property Damage Combined:  $1,000,000 Each 

Occurrence/Aggregate (2)

.3 Excess/Umbrella Liability, Bodily Injury and Property Damage Combined:  

$5,000,000 Each Occurrence/Aggregate (2)

a. Explosion, collapse and underground hazard exclusions must be deleted.

b. If Commercial Liability annual aggregate policy, the annual aggregate 

limits must apply “per project” (Endorsement CG 2503 or equivalent) and 

the Certificate must confirm it.

.4 Disability Benefits:  According to State regulations or acceptable substitute.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

SUPPLEMENTARY CONDITIONS SC-9

11.1.5 The following types of Liability Insurance shall be furnished.

.1 Contractor’s Protective Liability Insurance issued to and covering the liability for 

damages imposed by law upon the Contractor with respect to all work performed by 

him under this Contract.

.2 Contractor’s Protective Liability Insurance issued to and covering the liability for 

damages imposed by law upon the Contractor with respect to all work under this 

Contract performed for the Contractor by Subcontractors.

.3 Owner’s Protective Liability Insurance issued to and covering the liability for 

damages imposed by law upon the Owner with respect to all operations under the 

Agreement by the Contractor or by his Subcontractors, including omissions and 

supervisory acts of the Owner and of the agents and employees of the insured.  

Such insurance shall name as an additional insured or insureds, the person, persons 

or corporation specified in detail in the Information for Bidders and/or the agents, 

observers and employees of this or any other municipal body or public utility which 

may have granted permits in connection with the work.  Owner’s Protective 

Liability shall be written with a limit of liability of not less than $1,000,000 for all 

damages arising out of bodily injury, including death, at any time resulting 

therefrom, sustained by any one person in any one accident:  and a limit of liability 

of not less than $1,000,000 aggregate for any such damages sustained by two or 

more persons in any one accident.  Insurance shall be written with a limit of liability 

of not less than $1,000,000 for all property damage sustained by any one person in 

any one accident; and a limit of liability of not less than $1,000,000 aggregate for 

any such damage sustained by two or more persons in any one accident.

.4 Names of insured for Owner’s Protective Liability Policy:  The Owner, Wendel 

Architecture, P.C. and both their agents and employees.

.5 Contractual Liability Insurance issued to and covering the liability imposed by 

Contract upon the Owner for work performed on private land with respect to all 

operations under the Agreement by the Contractor or by his Subcontractors.

.6 Contractual Liability Insurance issued to and covering the liability imposed by 

Contract upon the Owner for work performed on private land with respect to all 

operations under the Agreement by the Contractor or by his Subcontractors.

11.1.6 The Contractor shall acquire and maintain Fire Insurance, All Risk, Builders Risk 

Completed Value Insurance Policy and installation floater, upon the project to the full insurable 

value thereof.  The named insured shall be the Owner, Wendel Architecture, P.C., the Contractor 

and Subcontractors as their interest may appear.  This provision shall in no way release the 

Contractor or Contractor’s surety from obligations under the Contract Documents to fully complete 

the project.  This insurance shall cover all the work in place and all materials stored at the building 

site or at any other location or while in transit, whether or not covered by partial payments made by 

the Owner during the contract time and until work is accepted by the Owner.
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11.1.7.1  Workmen’s Compensation Insurance.  A policy covering the obligations of the Contractor 

in accordance with the provisions of Chapter 615 laws of 1992 as amended also known as Chapter 

67 of the Consolidated Laws of New York, as amended, known as the Workmen’s Compensation 

Law, covering all operations under the Contract, whether performed by him or by his 

Subcontractors.  The Contract shall be void and of no effect unless the person or Corporation 

making or executing the same shall secure compensation coverage for the benefit of and keep 

insured during the life of said Contract, such employees in compliance with the provisions of the 

Workmen’s Compensation Law. (State Finance Law, Section 142);

11.2 LIMITATION OF LIABILITY

11.2.1  The Contractor and his Subcontractors hereby certify that they are skilled and experienced 

in the use and interpretation of plans and specifications such as those included in the Contract 

Documents.  The Contractor and his Subcontractors shall have carefully reviewed the plans and 

specifications and have found them free of ambiguities and sufficient for bid purposes.  Further, the 

Contractor and his Subcontractors shall have based their bid solely on those documents, not relying 

in any way on any explanation or interpretation, oral or written, from any other source.  Assured of 

the adequacy of the documents and the accuracy of his bid, the Contractor agrees and shall require 

his Subcontractors to agree to limit the liability of the Design Professional and the Owner for 

professional negligence, errors or omissions of the Design Professional to a total aggregate sum of 

$50,000 or the Design Professional's total fee for services rendered on this Project, whichever is 

greater.  The Contractor and his Subcontractors do not assume any liability for damages to others 

caused by the professional negligence, errors or omissions of the Design Professional.”

PARAGRAPH 11.4  PERFORMANCE BOND AND PAYMENT BOND

A. Delete Subparagraphs 11.4.1 and 11.4.2 in their entirety and replace with 11.4.1 through 11.4.5 as 

follows:

“11.4.1  Prior to execution of the contract the successful bidder shall furnish the Owner with bonds 

covering the faithful performance of the contract and the payment of all obligations arising 

thereunder.

11.4.2    Bonds shall be in the amount of one hundred percent of the contract amount.

11.4.3    Bonds shall be prepared on AIA Document A312, Performance Bond and Payment Bond 

or other approved form.

11.4.4    Bonds shall include coverage of all obligations of the Contractor during the specified 

guarantee period.

11.4.5    Surety Company or Companies must be licensed in the State where the Project is located.”
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ARTICLE 13  MISCELLANEOUS PROVISIONS

PARAGRAPH 13.1 GOVERNING LAW

A. Delete text in its entirety and replace with the following:

 “The State of Connecticut, County of Fairfield shall be the respective jurisdiction and venue for 

any legal action arising out of or in connection with this Contract.  The laws of the State of 

Connecticut shall apply with regard to construction, interpretation, performance and information 

pertaining to this Contract.”

PARAGRAPH 13.7 TIME LIMITS ON CLAIMS

A. First Sentence: At the end, delete comma and insert period after “applicable law” and delete the 

remainder of the sentence. 

ARTICLE 14  TERMINATION OR SUSPENSION OF THE CONTRACT

PARAGRAPH 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

A. Subparagraph 14.4.3: At the end, place period after “profit on the Work” and delete the remainder of 

the sentence.

ARTICLE 15 CLAIMS AND DISPUTES

PARAGRAPH 15.1  CLAIMS 

A. Subparagraph 15.1.5:  First Sentence: Delete period after “given” and add “and a statement of 

why additional time is necessary.”

PARAGRAPH 15.2  INITIAL DECISION

A. Subparagraph 15.2.5: Delete period at the end and add “in a court of law”.

PARAGRAPH 15.3  MEDIATION

A. Subparagraph 15.3.1: Delete period at the end and add “in a court of law”.

B. Subparagraph 15.3.2:  Delete the last sentence in its entirety.
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PARAGRAPH 15.4  ARBITRATION

A. Delete this paragraph in its entirety.

END OF SUPPLEMENTARY CONDITIONS
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PREVAILING WAGE RATES

1. CONNECTICUT STATE WAGE SCALE

A. The minimum wage rates to be paid for all work under this Contract shall conform to the 

Prevailing Rate Schedule published by the State of Connecticut Department of Labor.  

B. Wages paid each mechanic or laborer of the Contractor or subcontractor engaged in work 

under this Contract shall not be less than wages required by the Prevailing Rate Schedule 

regardless of any contractual relationship which may be alleged to exist between the 

Contractor or a subcontractor and such laborers or mechanics.

C. The Prevailing Rate Schedule is updated annually in July, unless otherwise determined 

by the State of Connecticut Department of Labor.  The Contractor is responsible for 

obtaining the updated schedule on the Department of Labor’s web site, 

www.ctdol.state.ct.us/.  Updates are not available in any other manner.  The wage rates 

and supplemental benefits to be paid shall always be those prevailing at the time the 

work is being performed.

D. Prevailing Rate Case ID# GBT IFB 2019-01

2. FEDERAL WAGE SCALE

A. Wages paid each mechanic or laborer of the Contractor shall conform to rates required 

by the Davis-Bacon Act.

B. Wages paid each mechanic or laborer of the Contractor or subcontractor engaged in work 

under this Contract shall not be less than wages required by the Prevailing Rate Schedule 

regardless of any contractual relationship which may be alleged to exist between the 

Contractor or a subcontractor and such laborers or mechanics.

C. The Contractor is responsible for periodically checking the Davis-Bacon Act website for 

updates. www.gpo.gov/davisbacon

Updates are not available in any other manner. The wage notes and supplemental 

benefits to be paid shall always be those prevailing at the time the work is being 

performed.

http://www.ctdol.state.ct.us/
http://www.gpo.gov/davisbacon
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 Project: Water STreet Canopies GBT IFB 2019-01 

 Minimum Rates and Classifications  
 for Building Construction 
 Connecticut Department of Labor 
 ID# : B 26890 Wage and Workplace Standards Division 

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the  
General Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and  
welfare payments and will apply only where the contract is advertised for bid within 20 days of the date on  
which the rates are established.  Any contractor or subcontractor not obligated by agreement to pay to the  
welfare and pension fund shall pay this amount to each employee as part of his/her hourly wages. 

 Project  Number: Project  Town: Bridgeport 
 State# FAP#: 

 Project: Water STreet Canopies GBT IFB 2019-01 

 CLASSIFICATION Hourly Rate Benefits 

1a) Asbestos Worker/Insulator (Includes application of insulating materials,  38.25 27.96 
protective coverings, coatings, & finishes to all types of mechanical  
systems;  application of firestopping material for wall openings &  
penetrations in walls, floors, ceilings 

1b) Asbestos/Toxic Waste Removal Laborers:  Asbestos removal and  
encapsulation (except its removal from mechanical systems which are not to 
 be scrapped), toxic waste removers, blasters.**See Laborers Group 7** 

1c) Asbestos Worker/Heat and Frost Insulator 40.21 30.99 

As of:  Friday, January 17, 2020 
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2) Boilermaker 38.34 26.01 

3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking),  34.72 32.55 + a 
Stone Masons 

3b) Tile Setter 34.90 25.87 

3c) Terrazzo Mechanics and Marble Setters 31.69 22.35 

3d) Tile, Marble & Terrazzo Finishers 26.70 21.75 

3e)  Plasterer 33.48 32.06 

As of:  Friday, January 17, 2020 
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------LABORERS------ 

4)  Group 1:  Laborers (common or general), acetylene burners, concrete  30.75 20.84 
specialists, wrecking laborers, fire watchers. 

4a) Group 2:  Mortar mixers, plaster tender, power buggy operators,  31.00 20.84 
powdermen, fireproofer/mixer/nozzleman (Person running mixer and  
spraying fireproof only). 

4b) Group 3:  Jackhammer operators/pavement breaker, mason tender  31.25 20.84 
(brick), mason tender (cement/concrete), forklift operators and forklift  
operators (masonry). 

4c) **Group 4: Pipelayers (Installation of water, storm drainage or sewage  31.75 20.84 
lines outside of the building line with P6, P7 license) (the pipelayer rate  
shall apply only to one or two employees of the total crew who primary  
task is to actually perform the mating of pipe sections) P6 and P7 rate is  
$26.80. 

4d) Group 5:  Air track operator, sand blaster and hydraulic drills. 31.50 20.84 

As of:  Friday, January 17, 2020 
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4e) Group 6:  Blasters, nuclear and toxic waste removal. 33.75 20.84 

4f)  Group 7:  Asbestos/lead removal and encapsulation (except it's removal  31.75 20.84 
from mechanical systems which are not to be scrapped). 

4g) Group 8:  Bottom men on open air caisson, cylindrical work and boring  29.03 20.84 
crew. 

4h)  Group 9:  Top men on open air caisson, cylindrical work and boring  28.49 20.84 
crew. 

4i)  Group 10:  Traffic Control Signalman 18.00 20.84 

5) Carpenter, Acoustical Ceiling Installation, Soft Floor/Vinyl Floor/Carpet  33.53 25.66 
Laying, Metal Stud Installation, Form Work and Scaffold Building, Drywall  
Hanging, Modular-Furniture Systems Installers, Lathers, Piledrivers,  
Resilient Floor Layers. 

As of:  Friday, January 17, 2020 
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5a)  Millwrights 34.04 26.09 

6) Electrical Worker (including low voltage wiring) (Trade License required:  39.62 27.25+3% of  
E1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-1,2,7,8,9) gross wage 

7a) Elevator Mechanic (Trade License required:  R-1,2,5,6) 53.37 33.705+a+b 

-----LINE CONSTRUCTION---- 

Groundman 26.50 6.5% + 9.00 

Linemen/Cable Splicer 48.19 6.5% + 22.00 

As of:  Friday, January 17, 2020 
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8) Glazier (Trade License required:  FG-1,2) 38.18 21.80 + a 

9) Ironworker, Ornamental, Reinforcing, Structural, and Precast Concrete  36.67 35.77 
Erection 

----OPERATORS---- 

Group 1:   Crane handling or erecting structural steel or stone, hoisting  40.97 24.80 + a 
engineer 2 drums or over, front end loader (7 cubic yards or over),  work  
boat 26 ft. and over and Tunnel Boring Machines. (Trade License Required) 

Group 2:   Cranes (100 ton rate capacity and over); Excavator over 2 cubic  40.64 24.80 + a 
yards; Piledriver ($3.00 premium when operator controls hammer); Bauer  
Drill/Caisson.  (Trade License Required) 

Group 3:   Excavator; Backhoe/Excavator under 2 cubic yards; Cranes (under 39.88 24.80 + a 
 100 ton rated capacity), Grader/Blade; Master Mechanic; Hoisting Engineer 
 (all types of equipment where a drum and cable are used to hoist or drag  
material regardless of motive power of operation), Rubber Tire Excavator  
(Drott-1085 or similar);Grader Operator; Bulldozer Fine Grade. (slopes,  
shaping, laser or GPS, etc.). (Trade License Required) 

As of:  Friday, January 17, 2020 
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Group 4:  Trenching Machines; Lighter Derrick; Concrete Finishing  39.48 24.80 + a 
Machine; CMI Machine or Similar; Koehring Loader (Skooper). 

Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt  38.87 24.80 + a 
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self  
Contained Power Units; Boring Machine; Post Hole Digger; Auger;  
Pounder; Well Digger; Milling Machine (over 24" Mandrell) 

Group 5 continued:  Side Boom; Combination Hoe and Loader; Directional  38.87 24.80 + a 
Driller; Pile Testing Machine. 

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade 38.55 24.80 + a 
 dozer). 

Group 7:   Asphalt roller, concrete saws and cutters (ride on types),  38.20 24.80 + a 
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder; Milling  
Machine (24" and under Mandrell). 

Group 8:   Mechanic, grease truck operator, hydroblaster; barrier mover;  37.79 24.80 + a 
power stone spreader; welding; work boat  under 26 ft.; transfer machine. 

As of:  Friday, January 17, 2020 
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Group 9:   Front end loader (under 3 cubic yards), skid steer loader  37.34 24.80 + a 
regardless of attachments, (Bobcat or Similar):  forklift, power chipper;  
landscape equipment (including Hydroseeder). 

Group 10:  Vibratory hammer; ice machine; diesel and air, hammer, etc. 35.24 24.80 + a 

Group 11:  Conveyor, earth roller, power pavement breaker (whiphammer),  35.24 24.80 + a 
robot demolition equipment. 

Group 12:  Wellpoint operator. 35.18 24.80 + a 

Group 13: Compressor battery operator. 34.58 24.80 + a 

Group 14: Elevator operator; tow motor operator (solid tire no rough  33.41 24.80 + a 
terrain). 

As of:  Friday, January 17, 2020 
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Group 15:  Generator Operator; Compressor Operator; Pump Operator;  32.99 24.80 + a 
Welding Machine Operator; Heater Operator. 

Group 16:  Maintenance Engineer/Oiler. 32.32 24.80 + a 

Group 17:  Portable asphalt plant operator; portable crusher plant operator; 36.76 24.80 + a 
 portable concrete plant operator. 

Group 18:  Power safety boat; vacuum truck; zim mixer; sweeper;  34.26 24.80 + a 
(Minimum for any job requiring a CDL license). 

------PAINTERS (Including Drywall Finishing)------ 

10a) Brush and Roller 34.62 21.80 

As of:  Friday, January 17, 2020 
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10b) Taping Only/Drywall Finishing 35.37 21.80 

10c) Paperhanger and Red Label 35.12 21.80 

10e) Blast and Spray 37.62 21.80 

11)  Plumber (excluding HVAC pipe installation) (Trade License required:  43.62 32.06 
P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2) 

12)  Well Digger, Pile Testing Machine 37.26 24.05 + a 

Roofer:  Cole Tar Pitch 41.50 17.00 + a 

As of:  Friday, January 17, 2020 
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Roofer:  Slate, Tile, Composition, Shingles, Singly Ply and  40.00 17.00 + a 
Damp/Waterproofing 

15) Sheetmetal Worker  (Trade License required for HVAC and Ductwork:  44.74 42.48 
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6) 

16) Pipefitter (Including HVAC work)                                               (Trade  43.62 32.06 
License required:  S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4, G-1, G-2, G-8 &  
G-9) 

------TRUCK DRIVERS------ 

17a)  2 Axle 29.51 24.52 + a 

17b)  3 Axle, 2 Axle Ready Mix 29.62 24.52 + a 

As of:  Friday, January 17, 2020 
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17c)  3 Axle Ready Mix 29.67 24.52 + a 

17d)  4 Axle, Heavy Duty Trailer up to 40 tons 29.72 24.52 + a 

17e)  4 Axle Ready Mix 29.77 24.52 + a 

17f)  Heavy Duty Trailer (40 Tons and Over) 29.98 24.52 + a 

17g) Specialized Earth Moving Equipment (Other Than Conventional Type  29.77 24.52 + a 
on-the-Road Trucks and Semi-Trailers, Including Euclids) 

18) Sprinkler Fitter  (Trade License required:  F-1,2,3,4) 45.57 24.33 + a 

As of:  Friday, January 17, 2020 
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19) Theatrical Stage Journeyman 25.76 7.34 

As of:  Friday, January 17, 2020 
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 Welders:  Rate for craft to which welding is incidental. 
 *Note:  Hazardous waste removal work receives additional $1.25 per hour for truck drivers. 

 **Note:  Hazardous waste premium $3.00 per hour over classified rate 

 ALL Cranes:  When crane operator is operating equipment that requires a fully licensed crane  
 operator to operate he receives an extra $4.00 premium in addition to the hourly wage rate and  
 benefit contributions: 

 1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over) 

 2)  Cranes (100 ton rate capacity and over) Bauer Drill/Caisson 
 3) Cranes (under 100 ton rated capacity) 
 Crane with 150 ft. boom (including jib) - $1.50 extra 
 Crane with 200 ft. boom (including jib) - $2.50 extra 
 Crane with 250 ft. boom (including jib) - $5.00 extra 
 Crane with 300 ft. boom (including jib) - $7.00 extra 
 Crane with 400 ft. boom (including jib) - $10.00 extra 

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage  
rate times the "base hourly rate". 

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards  
for Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the  
appropriate percentage of the prevailing journeymen hourly base and the full fringe benefit rate,  
providing the work site ratio shall not be less than one full-time journeyperson instructing and supervising 
 the work of each apprentice in a specific trade. 

     The Prevailing wage rates applicable to this project are subject to annual adjustments  
 each  July 1st for the duration of the project.    

     Each contractor shall pay the annual adjusted prevailing wage rate that is in effect  
 each July 1st, as posted by the Department of Labor.   

     It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate  
 increases directly from the Department of Labor's website. 
     The annual adjustments will be posted on the Department of Labor's Web  
 page: www.ct.gov/dol.  For those without internet access, please contact the  
 division listed below. 

     The Department of Labor will continue to issue the initial prevailing wage rate  
 schedule to the Contracting Agency for the project. 

     All subsequent annual adjustments will be posted on our Web Site for contractor  
 access.                     
    Contracting Agencies are under no obligation pursuant to State labor law to pay any  
 increase due to the annual adjustment provision. 

As of:  Friday, January 17, 2020 
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Effective October 1, 2005 - Public Act 05-50:  any person performing the work of any mechanic, laborer, or 
 worker shall be paid prevailing wage 

 All Person who perform work ON SITE must be paid prevailing wage for the  
 appropriate mechanic, laborer, or worker classification. 

 All certified payrolls must list the hours worked and wages paid to All Persons 
  who perform work ON SITE regardless of their ownership i.e.:  (Owners,  
 Corporate Officers, LLC Members, Independent Contractors, et. al) 

 Reporting and payment of wages is required regardless of any contractual  
 relationship alleged to exist between the contractor and such person. 

~~Unlisted classifications needed for work not included within the scope of the  
classifications listed may be added after award only as provided in the labor  
standards contract clause (29 CFR 5.5 (a) (1) (ii)). 

Please direct any questions which you may have pertaining to classification of work and payment of  
prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790. 

As of:  Friday, January 17, 2020 
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STATE OF CONNECTICUT

REQUIRED CLAUSES & CERTIFICATIONS

The following attached clauses are appendices and are herein incorporated by reference and made a part 
of the contract. Failure to complete and submit the requisite certifications with your bid may render your 
bid non-responsive.

EXECUTIVE ORDERS - This Agreement is subject to the provisions of Executive Order No 7C of 
Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting reforms and Executive Order 
No. 14 promulgated April 17, 2006, concerning the utilization of environmentally and health-friendly 
cleaning and/or sanitizing products when practicable. Executive Order No. Three of Governor Thomas J. 
Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order No. 
Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of 
employment openings, and Executive Order No. Sixteen of Governor John G Rowland promulgated 
August 4, 1999, concerning violence in the workplace, all of which are incorporated into and are made a 
part of this agreement as if they had been fully set forth in it. Complete text of said documents is available 
at: http://www.das.state.ct.us/Purchase/Info/Executive_Orders.pdf and attached herein for convenience.

STATE REQUIRED CERTIFICATIONS - All contract certifications required by the 
State of Connecticut must be included with the proposal. The instructions and affidavits 
forms are available at the State of Connecticut, Office of Policy and Management Internet 
site at: https://portal.ct.gov/OPM/Fin%20PSA/Forms/Ethics%20Forms and attached 
herein for convenience.

 Gift Certification – Form 1

 Consulting Agreement Affidavit – Form 5

Note: Contractors are advised to check this site immediately before submitting proposal in case 
of any recent changes to the State’s contractual requirements for State contracts for goods and 
services with a value of $50,000 or more. It is the responsibility of the proposer to ensure that 
any and all up-to-date contract certification forms are properly filled out and submitted with 
their proposal.

http://www.das.state.ct.us/Purchase/Info/Executive_Orders.pdf
https://portal.ct.gov/OPM/Fin%20PSA/Forms/Ethics%20Forms
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à16@0/?13b.O1.3JPG3

�

�
cdefghifcjdek,
�
l�
mn�����nn�	�����o	�����������
���p�������qq����o�n�m���	r����o���		��sr����m����q���tnn�q�	�n�	t����u�t���os�
n�v�tn���
m���o���o���ut���o	�
�q�������
m���o	������oq�q���	�����	����v�q��mtun�����������������w�o���n�
p		�
unsr��	�q�	���u�q������o���x��o��oq�q�����������
r�toq�������r��o�����m��	�o��������l�

�		��o������
����xtm������l�t������y����s��tun�����xtu
���������
mn���q����
���������v��q�o��x��������o�s����������
��
����o����n���o�������z��t���o��oq�����������	������o����o������o���
����o���o���o�q��o�����
�	������o�ns���n�q�
������������or�	t���m��	�o�	��nn�	tu
����o�tmq���q�������������o��������{�|�o���n��������o������s�{}~|�q�s	�������
��������������q�������	t������o������{��|�tm�o�����	tu
����n�����os�o�v�u�q����m��m�	�n���������o�����r�
v����������	����n�����xt���m��	�o�	��nn��n	��	tu
����o����t����r�tmq���q�������������o�o���n��������o���t����o�
q�s	������������v�n���
�o����oo����	��s��������
�	������o�ns���n�q�������������o����tmq���q�������������o��
�
,
i��i�,jd�k, ���o����n�l�����������o� �������o���poo����	��s��mq����{�tn���s������o�����	��ons�|�� ,
�
� � � � ���mq���q�l�����������o�u���t	��������o�������o���
����o���o���o�q��o�����
�	���� �
� � � � � ����o�ns���n�q�������������o�����v�n���
�o����oo����	��s�tmq�����
�
�c�f,i�gfc�ci�fcjdk,
�
p	�t	�q��o����	�������������or�������nn�v�o�����
	����������
��o�o��	���������u�n�v��
�
�|�����������������������������������������������������������������{�oq�����o�����
�������������o���	����

�o	��t
�o��n����	|��oq�����l�o�������r��������q�������r�����	������v�	��q�	���u�q�us������v��q�o��x�����
���o�s�u�n�v��

�|�������	��	��o��o����n�l���������������� ��������¡���������������¢��������l�o�������	��tnns��z��t��q�usr��oq�
u���
�	�����������u��v��or�����m�����	��������	��	����v�n���
�o����oo����	��s�tmq���r��� ��������¡�����

��o	�����q�������	�������������o��	�	��o�q�us�����l�o���������

}|������������������������£������������������m������o�o�
�q��	�������o�������u�n�v��
¤|��pmmn���un���tun����������n����x�������£¥�¦�������o	��os�mtun����������n����	������
mn�s���q�	���u�q��o�

l�w�x��§¤����{�|{�|{�|����{��|��
�|� �̈©ª«¬���	�����	�
��
��o�o������o���������
��o�l�w�x��§�¤���~{�|��
�|�����o��m�n	����­�¦�®�������¥��
��o	��oq������	�������	��m��o��m�n	��oq�̄�s�m��	�oo�n��������l�o�������r�

�oq���	�������������o�	r��	�q�	���u�q��o�l�w�x��§§�¤���~{�|��oq�¤����{�|{�|{°|��oq�{l|���
�
�
�r�����toq��	��o�qr��
������o��m�n����±�s����	�oo�n��������m��	�or����
�������m������o��t�����²�q�����z��t���
���	�������������o��o�u���n���������l�o����������������us�������s�����r,�o������	�v����
�q��us�{p|�	t���m��	�or�
���
r����m������or�{°|��os�m��o��m�n	��oq�̄�s�m��	�oo�n��������m��	�o����
�������m������o�v���m������m����
	tu	��o���nns��o�m��m���o��u�q	r�m��m�	�n	����o��������o��	�������o�����	�����{l|��os����o�����	t��r����
r�
���m������or����m��o��m�n	����̄�s�m��	�oo�n�v���m������m���	�	tu	��o���nns��o�m��m���o��u�q	r�m��m�	�n	����
o��������o��	�������o�����	r����{�|��os�mtun����������n����	������
mn�s����������	��������o�s����³t�	��mtun���
���o�s�	�n�����o��u�q	����m��m�	�n	�����	�������o�����	�v���m������m���	�	tu	��o���nns��o�����m��m������o����u�q�
	�n��������o	������³t�	������m��m�	�n	�����	�������o�����	��������o���������o�����v��q����	�������o�����	����{��|�
�os�mtun����������n����	������
mn�s�������os�������	��������o�sr�v�����	�	tm����	��s�����mm��o��o���t������s�
�����	t���	��������o�s����³t�	��mtun������o�s��
�
���t������������s������o�����o��m�n	����±�s����	�oo�n�̄o�v�����os������o�us�����l�o���������������t
��o��{���
v�����v�tnq���	tn���o���������t
��o���o���|������u����������������o������q�o���́µ¶·�us�m����q�o�������os�������
���o��m�n	r�±�s����	�oo�nr��������n	r�����
mn�s��	��������l�o�������r������	�������������o�	r����
�̄�����́µ¶����
�os�pmmn���un���tun����������n����x������
mn�s��������t������������s����������l�o��������
�q������u�q����
m��m�	�n���������l�o������v����t�����tq������nnt	��o�v�����os�m��	�o��
,
,
,
,
,



���������	�
��
��� �������������
� ���������������
�
�
����� !"��#"$% &'$ #"��(%$ ) ��$ #"*�
�
+��,������������-�����.��/����������0�/,��-��.��1��.�/�����������2�/��������/����/-������	�3��/��3�4	.��	�5���/�5�
�/�2�6�7��8�9����:�;:�;.���	�
�5���/-�<=>?=@AB�<CBDE@FGD@CBH���.����	�4�����5��/-���/���I,���/	��/�I���4��
��.��/-��J34������-���

�����.���/5�5������

�����.�3�4�����4���

�����.����3���-���

�������	��I4�	��5�
I-.����	,33����/������,�����K�5����	,33���.��/-���/5�5��������	����L�5��3,I4���������.��/����4����/����2�6�7��8�
9����:�;:�;:M;���+��,������������-������=NN�N=OPGN�<=>?=@AB�<CBDE@FGD@CBH�����������I��/�
�5���/����������
0�/,��-��.��1���I-�����2�/������������/-������	�3��/��3�4	.��	�5���/�5��/�2�6�7��8�9����:�;:�;.���.����	�4�����5�
�/�I���4����.��/-��J34������-���

�����.���/5�5������

�����.�3�4�����4���

�����.����3���-���

������
�	��I4�	��5�I-.����	,33����/������,�����K�5����	,33�����/-���/5�5���	�����	����L�5��3,I4�����������������
6�/���4�M		�
I4-.�����4�	��5�I�4�LQ�
�
�
�
R=OPGN��=>?=@AB��CBDE@FGD@CBH�DC��=BS@S=DTH�PCE�UD=DTO@ST��GFN@<�#PP@<T*�
�
2�/���I,���/�V���� W�
�����2�/���I,����� � ����3��/�� � � X�4,�� � V�	���3���/�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�
�
�
R=OPGN��=>?=@AB��CBDE@FGD@CBH�DC��=BS@S=DTH�PCE�DZT�!TBTE=N��HHT>FN[*�
�
2�/���I,���/�V���� W�
�����2�/���I,����� � ����3��/�� � � X�4,�� � V�	���3���/�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�

YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�
�
�
7L��/��	���,���������I�	�����
-�\/�L4�5����/5�I�4���.�	,I]�����������3�/�4���	������4	��	����
�/���
�
YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY� � � YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�
���/��5�2�/��������W�
��� � � � � � � �E@BDTS�"=>T�CP��GDZCE@̂TS�#PP@<@=N�
�
�
YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY�
U@AB=DGET�CP��GDZCE@̂TS�#PP@<@=N�
�
UGFH<E@FTS�=BS�=<_BCONTSATS�FTPCET�>T�DZ@H�̀`̀ `̀ �̀S=[�CP�̀`̀ `̀ `̀ `̀ `̀ `̀ `̀ `̀ à�bc̀ `̀ d�
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V̂ĥk̂ ì+r+shtuvwaxwvx\��y�
z{�����}{������	�|����	�����}��~�����~��
������}�|}���|�������~��
��}�����
z��	�}����~�|�y�

�		��}����~�������z������y�����������|������{����
�
���
�����
z{�����~��
��������|�|���}����|���|��}���������������z��z�	|{���
���|�	�{��	������|�|����	��
���
��
z{�����~��
��������|�|���}����|���|��}���|��������
���~���}��|�����������}��
�
���	�|~~��|����
�	�����|
�}�����~��������	�|}����|}����}������}~��
|���}���}�|�}����}�����
�	������}�{��~�{���
|~~��|����}���{|������|}�������������|�	�|~���������~~��������|����~�|}��	������|}������������z�}�����	��
���|{��~�
|}��}����������z��z�	|{�������������	��|�{�����
�
���T���TW\+ ���
�����~��~~��|���	�����}�|}�����	��������}����	��|����������+
�
��������}���	��}�����������	��|����|����|
�|�z��}��z|{��������z��	�}}�{��~�����������������}��|�����|�|�����
|���}��|����|	���	��������}�y�}}����������}��|{���|����	����|�������������|����|
������}������|{�|�|�����
	����|���}��|��������	�|���������������������	������}��|�������~�������	��|����|�����|���}����}�������}���|}��
��}	�{��}��|����
�}���}���}}�����}������	������}��|����̀�j̀ �̂+]ed+̂_̀ +hmd̀ ǹ g̀̂+lbî c̀+à le����
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APPENDIX A

Federal Transit Administration (FTA)
Required Clauses and Certifications As of June 2017

The following attached clauses are appendices and are herein incorporated by reference 
and made a part of the contract. Failure to complete and submit the requisite 
certifications with your bid may render your bid non-responsive

1. No Federal Government Obligations to Third Parties 

2. False Statements or Claims Civil and Criminal Fraud 

3. Access to Third Party Contract Records 

4. Changes to Federal Requirements (Signed Certification Required)

5. Termination Provisions

6. Civil Rights 

7. Executive Order 11246 — Equal Employment Opportunity

8. Disadvantaged Business Enterprises (DBEs) 

9. Incorporation of FTA Terms 

10. Government Wide Debarment and Suspension 

11. Buy America (Signed Certification Required)

12. Resolution of Disputes, Breaches, or Other Litigation 

13. Lobbying (Signed Certification Required)

14. Clean Air 

15. Clean Water 

16. Davis-Bacon Act and Copeland Anti-Kickback Acts

17. Contract Work Hours and Safety Standards Act 

18. Bonding 

20. Seismic Safety 

21. Energy Conservation 

22. Recycled Products 

23. ADA Access 

24. Prompt Payment and Return of Retainage

25. Cargo Preference

26 Fly America

27.  Civil Rights Requirements (Special DOL EEO Clause for Construction Projects)

28. Veterans Preference
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1. No Federal Government Obligations to Third Parties (by Use of a 

Disclaimer) 

(1) The Purchaser and Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
the underlying contract, absent the express written consent by the Federal 
Government, the Federal Government is not a party to this contract and shall not be 
subject to any obligations or liabilities to the Purchaser, Contractor, or any other party 
(whether or not a party to that contract) pertaining to any matter resulting from the 
underlying contract. 

(2) The Contractor agrees to include the above clause in each subcontract financed in 
whole or in part with Federal assistance provided by FTA. It is further agreed that the 
clause shall not be modified, except to identify the subcontractor who will be subject to 
its provisions. 

2. False Statements or Claims Civil and Criminal Fraud 

(1) The Contractor acknowledges that the provisions of the Program Fraud Civil 
Remedies Act of 1986, as amended, 31 U.S.C. § 3801 et seq. and U.S. DOT 
regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its actions 
pertaining to this Project. Upon execution of the underlying contract, the Contractor 
certifies or affirms the truthfulness and accuracy of any statement it has made, it 
makes, it may make, or causes to be made, pertaining to the underlying contract or the 
FTA assisted project for which this contract work is being performed. In addition to 
other penalties that may be applicable, the Contractor further acknowledges that if it 
makes, or causes to be made, a false, fictitious, or fraudulent claim, statement, 
submission, or certification, the Federal Government reserves the right to impose the 
penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the 
extent the Federal Government deems appropriate. 

(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, 
fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. 
§ 5307, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001 
and 49 U.S.C. § 5307(n)(1) on the Contractor, to the extent the Federal Government 
deems appropriate. 

(3) The Contractor agrees to include the above two clauses in each subcontract 
financed in whole or in part with Federal assistance provided by FTA. It is further 
agreed that the clauses shall not be modified, except to identify the subcontractor who 
will be subject to the provisions. 
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3. Access to Third Party Contract Records 

(1) Where the Purchaser is not a State but a local government and is the FTA Recipient 
or a subgrantee of the FTA Recipient in accordance with 49 C.F.R. 18.36(i), the 
Contractor agrees to provide the Purchaser, the FTA Administrator, the Comptroller 
General of the United States or any of their authorized representatives access to any 
books, documents, papers and records of the Contractor which are directly pertinent to 
this contract for the purposes of making audits, examinations, excerpts and 
transcriptions. Contractor also agrees, pursuant to 49 C.F.R. 633.17 to provide the FTA 
Administrator or his authorized representatives including any PMO Contractor access to 
Contractor's records and construction sites pertaining to a major capital project, defined 
at 49 U.S.C. 5302(g)1, which is receiving federal financial assistance through the 
programs described at 49 U.S.C. 5307, 5309 or 5311. 

(2) Where the Purchaser is a State and is the FTA Recipient or a subgrantee of the FTA 
Recipient in accordance with 49 C.F.R. 633.17, Contractor agrees to provide the 
Purchaser, the FTA Administrator or his authorized representatives, including any PMO 
Contractor, access to the Contractor's records and construction sites pertaining to a 
major capital project, defined at 49 U.S.C. 5302(a)1, which is receiving federal financial 
assistance through the programs described at 49 U.S.C. 5307, 5309 or 5311. By 
definition, a major capital project excludes contracts of less than the simplified 
acquisition threshold currently set at $100,000. 

(3) Where the Purchaser enters into a negotiated contract for other than a small 
purchase or under the simplified acquisition threshold and is an institution of higher 
education, a hospital or other non-profit organization and is the FTA Recipient or a 
subgrantee of the FTA Recipient in accordance with 49 C.F.R. 19.48, Contractor agrees 
to provide the Purchaser, FTA Administrator, the Comptroller General of the United 
States or any of their duly authorized representatives with access to any books, 
documents, papers and record of the Contractor which are directly pertinent to this 
contract for the purposes of making audits, examinations, excerpts and transcriptions. 

(4) Where any Purchaser which is the FTA Recipient or a subgrantee of the FTA 
Recipient in accordance with 49 U.S.C. 5325(a) enters into a contract for a capital 
project or improvement (defined at 49 U.S.C. 5302(a)1) through other than competitive 
bidding, the Contractor shall make available records related to the contract to the 
Purchaser, the Secretary of Transportation and the Comptroller General or any 
authorized officer or employee of any of them for the purposes of conducting an audit 
and inspection. 

(5) The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever or to copy excerpts and transcriptions as reasonably needed. 

(6) The Contractor agrees to maintain all books, records, accounts and reports required 
under this contract for a period of not less than three years after the date of 
termination or expiration of this contract, except in the event of litigation or settlement 
of claims arising from the performance of this contract, in which case Contractor agrees 
to maintain same until the Purchaser, the FTA Administrator, the Comptroller General, 
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or any of their duly authorized representatives, have disposed of all such litigation, 
appeals, claims or exceptions related thereto. Reference 49 CFR 18.39(i)(11). 

(7) FTA does not require the inclusion of these requirements in subcontracts.

Contract
Characteristics

Operational
Service
Contract

Turnkey Construction Architectural
Engineering

Acquisition of
Rolling Stock

Professi
onal

Services

I State 
Grantees

a. Contracts
below SAT
($100,000)

b. Contracts
above
$100,000/Cap
ital
Projects

None

None
unless non-
competitive
award

Those 
imposed
on state 
pass
thru to
Contractor

None

Yes, if 
noncompetitiv
e
award or if
funded thru
5307/5309/5
311

None

None unless
noncompetitive
award

None

None unless
noncompetitive
award

None

None 
unless
noncom
petitive
award

II Non State
Grantees

a. Contracts
below SAT
($100,000)
b. Contracts
above
$100,000/Cap
ital
Projects

Yes

Yes

Those 
imposed
on non-
state
Grantee 
pass
thru to
Contractor

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Sources of Authority:
1 49 USC 5325 (a) 
2 49 CFR 633.17 
3 18 CFR 18.36 (i) 
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4. Changes to Federal Requirements 

The Contractor agrees to comply with 49 CFR Part 18, which provides that contractors 

shall at all times comply with all applicable FTA regulations, policies, procedures and 

directives, including without limitation those listed or by reference in the FTA Master 

agreement (Form FTA MA 23) as amended incorporated as a part of the Contract for 

services between GBT and __________________________________ (name of 

contracting Agency), as they may be amended or promulgated from time to time during 

the term of this contract.  Contractor’s failure to so comply shall constitute a material 

breach of this contract. 

I _______________________________, Contract Manager for GBT’s services, attest 

that at all times ___________________________ (name of Contracting Agency) is in 

compliance with all requirements referenced above. 

This certification must be executed annually within 90 days from the date of the Federal 

Register publication of the U.S. Department of Transportation’s Fiscal Year Annual List 

of Certifications and Assurances for Federal Transit Administration Grants and 

Cooperative Agreements or sooner if so required by Greater Bridgeport Transit.  Failure 

to comply with any of the requirements must be reported to Greater Bridgeport Transit 

immediately.  

______________________________ ________________

Signature of Contractor’s Date

Contract Manager
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5. Termination 

a.  Termination for Convenience (General Provision) The Greater Bridgeport Transit 

Authority may terminate this contract, in whole or in part, at any time by written notice 

to the Contractor when it is in the Government's best interest.  The Contractor shall be 

paid its costs, including contract close-out costs, and profit on work performed up to 

the time of termination.  The Contractor shall promptly submit its termination claim to 

Greater Bridgeport Transit Authority to be paid the Contractor.  If the Contractor has 

any property in its possession belonging to Greater Bridgeport Transit Authority, the 

Contractor will account for the same, and dispose of it in the manner the Greater 

Bridgeport Transit Authority directs.

b.  Termination for Default [Breach or Cause] (General Provision) If the Contractor does 

not deliver supplies in accordance with the contract delivery schedule, or, if the contract 

is for services, the Contractor fails to perform in the manner called for in the contract, 

or if the Contractor fails to comply with any other provisions of the contract, the 

Greater Bridgeport Transit Authority may terminate this contract for default.  

Termination shall be effected by serving a notice of termination on the contractor 

setting forth the manner in which the Contractor is in default.  The contractor will only 

be paid the contract price for supplies delivered and accepted, or services performed in 

accordance with the manner of performance set forth in the contract.

If it is later determined by the that the Contractor had an excusable reason for not 

performing, such as a strike, fire, or flood, events which are not the fault of or are 

beyond the control of the Contractor, the (Recipient), after setting up a new delivery of 

performance schedule, may allow the Contractor to continue work, or treat the 

termination as a termination for convenience.

c.  Opportunity to Cure (General Provision) The Greater Bridgeport Transit Authority in 

its sole discretion may, in the case of a termination for breach or default, allow the 

Contractor [an appropriately short period of time] in which to cure the defect.  In such 

case, the notice of termination will state the time period in which cure is permitted and 

other appropriate conditions

If Contractor fails to remedy to (Recipient)'s satisfaction the breach or default of any of 

the terms, covenants, or conditions of this Contract within [ten (10) days] after receipt 

by Contractor of written notice from Greater Bridgeport Transit Authority setting forth 

the nature of said breach or default, Greater Bridgeport Transit Authority shall have the 

right to terminate the Contract without any further obligation to Contractor.  Any such 

termination for default shall not in any way operate to preclude Greater Bridgeport 

Transit Authority from also pursuing all available remedies against Contractor and its 

sureties for said breach or default.

d.  Waiver of Remedies for any Breach In the event that Greater Bridgeport Transit 

Authority elects to waive its remedies for any breach by Contractor of any covenant, 
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term or condition of this Contract, such waiver by Greater Bridgeport Transit Authority 

shall not limit (Recipient)'s remedies for any succeeding breach of that or of any other 

term, covenant, or condition of this Contract.

h.  Termination for Default (Construction) If the Contractor refuses or fails to prosecute 

the work or any separable part, with the diligence that will insure its completion within 

the time specified in this contract or any extension or fails to complete the work within 

this time, or if the Contractor fails to comply with any other provisions of this contract, 

the Greater Bridgeport Transit Authority may terminate this contract for default.  The 

Greater Bridgeport Transit Authority shall terminate by delivering to the Contractor a 

Notice of Termination specifying the nature of the default.  In this event, the Recipient 

may take over the work and compete it by contract or otherwise, and may take 

possession of and use any materials, appliances, and plant on the work site necessary 

for completing the work.  The Contractor and its sureties shall be liable for any damage 

to the Recipient resulting from the Contractor's refusal or failure to complete the work 

within specified time, whether or not the Contractor's right to proceed with the work is 

terminated.  This liability includes any increased costs incurred by the Recipient in 

completing the work.

The Contractor's right to proceed shall not be terminated nor the Contractor charged 

with damages under this clause if-

1.  the delay in completing the work arises from unforeseeable causes beyond the 

control and without the fault or negligence of the Contractor.  Examples of such causes 

include: acts of God, acts of the Recipient, acts of another Contractor in the 

performance of a contract with the Recipient, epidemics, quarantine restrictions, 

strikes, freight embargoes; and

2.  the contractor, within [10] days from the beginning of any delay, notifies the GBT in 

writing of the causes of delay.  If in the judgment of the GBT, the delay is excusable, 

the time for completing the work shall be extended.  The judgment of the GBT shall be 

final and conclusive on the parties, but subject to appeal under the Disputes clauses.

If, after termination of the Contractor's right to proceed, it is determined that the 

Contractor was not in default, or that the delay was excusable, the rights and 

obligations of the parties will be the same as if the termination had been issued for the 

convenience of the Recipient.

If the termination is for the convenience of the GBT, the Contractor shall be paid its 

contract close-out costs, and a fee, if the contract provided for payment of a fee, in 

proportion to the work performed up to the time of termination.

If, after serving a notice of termination for default, the GBT determines that the 

Contractor has an excusable reason for not performing, such as strike, fire, flood, 

events which are not the fault of and are beyond the control of the contractor, the GBT, 
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after setting up a new work schedule, may allow the Contractor to continue work, or 

treat the termination as a termination for convenience.

6. Civil Rights 

(1) Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 
42 U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 
U.S.C. § 6102, section 202 of the Americans with Disabilities Act of 1990, 42 U.S.C. § 
12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will 
not discriminate against any employee or applicant for employment because of race, 
color, creed, national origin, sex, age, or disability. In addition, the Contractor agrees to 
comply with applicable Federal implementing regulations and other implementing 
requirements FTA may issue. 

 (2) Equal Employment Opportunity - The following equal employment opportunity 
requirements apply to the underlying contract: 

(a) Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil 
Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 
5332, the Contractor agrees to comply with all applicable equal employment 
opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office 
of Federal Contract Compliance Programs, Equal Employment Opportunity, Department 
of Labor," 41 C.F.R. Parts 60 et seq., (which implement Executive Order No. 11246, 
"Equal Employment Opportunity," as amended by Executive Order No. 11375, 
"Amending Executive Order 11246 Relating to Equal Employment Opportunity," 42 
U.S.C. § 2000e note), and implementing regulations at 41 C.F.R. part 60, “Office of 
Federal Contract Compliance Programs, Equal Employment Opportunity, Department of 
Labor,  with any applicable Federal statutes, executive orders, regulations, and Federal 
policies that may in the future affect construction activities undertaken in the course of 
the Project. The Contractor agrees to take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, without regard to 
their race, color, creed, national origin, sex, or age. Such action shall include, but not 
be limited to, the following: employment, upgrading, demotion or transfer, recruitment 
or recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In addition, the 
Contractor agrees to comply with any implementing requirements FTA may issue. 

(b) Age - In accordance with section 4 of the Age Discrimination in Employment Act of 
1967, as amended, 29 U.S.C. § § 623 and Federal transit law at 49 U.S.C. § 5332, the 
Contractor agrees to refrain from discrimination against present and prospective 
employees for reason of age. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 

(c) Disabilities - In accordance with section 102 of the Americans with Disabilities Act, 
as amended, 42 U.S.C. § 12112, the Contractor agrees that it will comply with the 
requirements of U.S. Equal Employment Opportunity Commission, "Regulations to 
Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29 
C.F.R. Part 1630, pertaining to employment of persons with disabilities. In addition, the 
Contractor agrees to comply with any implementing requirements FTA may issue. 
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(3) The Contractor also agrees to include these requirements in each subcontract 
financed in whole or in part with Federal assistance provided by FTA, modified only if 
necessary to identify the affected parties.

7. Executive Order 11246 — Equal Employment Opportunity

SOURCE: The provisions of Executive Order 11246 of Sept. 24, 1965, appear at 30 FR 
12319, 12935, 3 CFR, 1964-1965 Comp., p.339, unless otherwise noted.

Under and by virtue of the authority vested in me as President of the United States by 
the Constitution and statutes of the United States, it is ordered as follows:

Part I — Nondiscrimination in Government Employment

[Part I superseded by EO 11478 of Aug. 8, 1969, 34 FR 12985, 3 CFR, 1966-1970 
Comp., p. 803]

Part II - Nondiscrimination in Employment by Government Contractors and 

Subcontractors

Subpart A - Duties of the Secretary of Labor

SEC. 201.The Secretary of Labor shall be responsible for the administration and 
enforcement of Parts II and III of this Order. The Secretary shall adopt such rules and 
regulations and issue such orders as are deemed necessary and appropriate to achieve 
the purposes of Parts II and III of this Order. 

[Sec. 201 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, l978 Comp., p. 
230]

Subpart B - Contractors' Agreements

SEC. 202. Except in contracts exempted in accordance with Section 204 of this Order, 
all Government contracting agencies shall include in every Government contract 
hereafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. The 
contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment, without regard to their race, 
color, religion, sex or national origin. Such action shall include, but not be limited 
to the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The 
contractor agrees to post in conspicuous places, available to employees and 
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applicants for employment, notices to be provided by the contracting officer 
setting forth the provisions of this nondiscrimination clause.

2. The contractor will, in all solicitations or advancements for employees placed by 
or on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex or 
national origin.

3. The contractor will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice, to be provided by the agency contracting officer, 
advising the labor union or workers' representative of the contractor's 
commitments under Section 202 of Executive Order No. 11246 of September 24, 
1965, and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment.

4. The contractor will comply with all provisions of Executive Order No. 11246 of 
Sept. 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor.

5. The contractor will furnish all information and reports required by Executive 
Order No. 11246 of September 24, 1965, and by the rules, regulations, and 
orders of the Secretary of Labor, or pursuant thereto, and will permit access to 
his books, records, and accounts by the contracting agency and the Secretary of 
Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders.

6. In the event of the contractor's noncompliance with the nondiscrimination 
clauses of this contract or with any of such rules, regulations, or orders, this 
contract may be cancelled, terminated, or suspended in whole or in part and the 
contractor may be declared ineligible for further Government contracts in 
accordance with procedures authorized in Executive Order No. 11246 of Sept. 
24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order No. 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

7. The contractor will include the provisions of paragraphs (1) through (7) in every 
subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to Section 204 of Executive Order No. 
11246 of September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. The contractor will take such action with respect to any 
subcontract or purchase order as may be directed by the Secretary of Labor as a 
means of enforcing such provisions including sanctions for noncompliance: 
Provided, however, that in the event the contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such 
direction, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States." [Sec. 202 amended by EO 
11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966-1970 Comp., p. 684, EO 
12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]
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SEC. 203. 

a. Each contractor having a contract containing the provisions prescribed in Section 
202 shall file, and shall cause each of his subcontractors to file, Compliance 
Reports with the contracting agency or the Secretary of Labor as may be 
directed. Compliance Reports shall be filed within such times and shall contain 
such information as to the practices, policies, programs, and employment 
policies, programs, and employment statistics of the contractor and each 
subcontractor, and shall be in such form, as the Secretary of Labor may 
prescribe.

b. Bidders or prospective contractors or subcontractors may be required to state 
whether they have participated in any previous contract subject to the provisions 
of this Order, or any preceding similar Executive order, and in that event to 
submit, on behalf of themselves and their proposed subcontractors, Compliance 
Reports prior to or as an initial part of their bid or negotiation of a contract.

c. Whenever the contractor or subcontractor has a collective bargaining agreement 
or other contract or understanding with a labor union or an agency referring 
workers or providing or supervising apprenticeship or training for such workers, 
the Compliance Report shall include such information as to such labor union's or 
agency's practices and policies affecting compliance as the Secretary of Labor 
may prescribe: Provided, That to the extent such information is within the 
exclusive possession of a labor union or an agency referring workers or providing 
or supervising apprenticeship or training and such labor union or agency shall 
refuse to furnish such information to the contractor, the contractor shall so 
certify to the Secretary of Labor as part of its Compliance Report and shall set 
forth what efforts he has made to obtain such information.

d. The Secretary of Labor may direct that any bidder or prospective contractor or 
subcontractor shall submit, as part of his Compliance Report, a statement in 
writing, signed by an authorized officer or agent on behalf of any labor union or 
any agency referring workers or providing or supervising apprenticeship or other 
training, with which the bidder or prospective contractor deals, with supporting 
information, to the effect that the signer's practices and policies do not 
discriminate on the grounds of race, color, religion, sex or national origin, and 
that the signer either will affirmatively cooperate in the implementation of the 
policy and provisions of this Order or that it consents and agrees that 
recruitment, employment, and the terms and conditions of employment under 
the proposed contract shall be in accordance with the purposes and provisions of 
the order. In the event that the union, or the agency shall refuse to execute such 
a statement, the Compliance Report shall so certify and set forth what efforts 
have been made to secure such a statement and such additional factual material 
as the Secretary of Labor may require.

[Sec. 203 amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966-1970 
Comp., p. 684; EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]
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SEC. 204 

a. The Secretary of Labor may, when the Secretary deems that special 
circumstances in the national interest so require, exempt a contracting agency 
from the requirement of including any or all of the provisions of Section 202 of 
this Order in any specific contract, subcontract, or purchase order.

b. The Secretary of Labor may, by rule or regulation, exempt certain classes of 
contracts, subcontracts, or purchase orders (1) whenever work is to be or has 
been performed outside the United States and no recruitment of workers within 
the limits of the United States is involved; (2) for standard commercial supplies 
or raw materials; (3) involving less than specified amounts of money or specified 
numbers of workers; or (4) to the extent that they involve subcontracts below a 
specified tier.

c. Section 202 of this Order shall not apply to a Government contractor or 
subcontractor that is a religious corporation, association, educational institution, 
or society, with respect to the employment of individuals of a particular religion 
to perform work connected with the carrying on by such corporation, association, 
educational institution, or society of its activities. Such contractors and 
subcontractors are not exempted or excused from complying with the other 
requirements contained in this Order.

d. The Secretary of Labor may also provide, by rule, regulation, or order, for the 
exemption of facilities of a contractor that are in all respects separate and 
distinct from activities of the contractor related to the performance of the 
contract: provided, that such an exemption will not interfere with or impede the 
effectuation of the purposes of this Order: and provided further, that in the 
absence of such an exemption all facilities shall be covered by the provisions of 
this Order.''

[Sec. 204 amended by EO 13279 of Dec. 16, 2002, 67 FR 77141, 3 CFR, 2002 Comp., 
p. 77141 - 77144]

Subpart C - Powers and Duties of the Secretary of Labor and the Contracting 

Agencies

SEC. 205. The Secretary of Labor shall be responsible for securing compliance by all 
Government contractors and subcontractors with this Order and any implementing rules 
or regulations. All contracting agencies shall comply with the terms of this Order and 
any implementing rules, regulations, or orders of the Secretary of Labor. Contracting 
agencies shall cooperate with the Secretary of Labor and shall furnish such information 
and assistance as the Secretary may require.

[Sec. 205 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]
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SEC. 206. 

a. The Secretary of Labor may investigate the employment practices of any 
Government contractor or subcontractor to determine whether or not the 
contractual provisions specified in Section 202 of this Order have been violated. 
Such investigation shall be conducted in accordance with the procedures 
established by the Secretary of Labor.

b. The Secretary of Labor may receive and investigate complaints by employees or 
prospective employees of a Government contractor or subcontractor which allege 
discrimination contrary to the contractual provisions specified in Section 202 of 
this Order.

[Sec. 206 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 207. The Secretary of Labor shall use his/her best efforts, directly and through 
interested Federal, State, and local agencies, contractors, and all other available 
instrumentalities to cause any labor union engaged in work under Government 
contracts or any agency referring workers or providing or supervising apprenticeship or 
training for or in the course of such work to cooperate in the implementation of the 
purposes of this Order. The Secretary of Labor shall, in appropriate cases, notify the 
Equal Employment Opportunity Commission, the Department of Justice, or other 
appropriate Federal agencies whenever it has reason to believe that the practices of 
any such labor organization or agency violate Title VI or Title VII of the Civil Rights Act 
of 1964 or other provision of Federal law.

[Sec. 207 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 208. 

a. The Secretary of Labor, or any agency, officer, or employee in the executive 
branch of the Government designated by rule, regulation, or order of the 
Secretary, may hold such hearings, public or private, as the Secretary may deem 
advisable for compliance, enforcement, or educational purposes.

b. The Secretary of Labor may hold, or cause to be held, hearings in accordance 
with Subsection of this Section prior to imposing, ordering, or recommending the 
imposition of penalties and sanctions under this Order. No order for debarment 
of any contractor from further Government contracts under Section 209(6) shall 
be made without affording the contractor an opportunity for a hearing.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

14

Subpart D - Sanctions and Penalties

SEC. 209. In accordance with such rules, regulations, or orders as the Secretary of 
Labor may issue or adopt, the Secretary may:

1. Publish, or cause to be published, the names of contractors or unions which it 
has concluded have complied or have failed to comply with the provisions of this 
Order or of the rules, regulations, and orders of the Secretary of Labor.

2. Recommend to the Department of Justice that, in cases in which there is 
substantial or material violation or the threat of substantial or material violation 
of the contractual provisions set forth in Section 202 of this Order, appropriate 
proceedings be brought to enforce those provisions, including the enjoining, 
within the limitations of applicable law, of organizations, individuals, or groups 
who prevent directly or indirectly, or seek to prevent directly or indirectly, 
compliance with the provisions of this Order.

3. Recommend to the Equal Employment Opportunity Commission or the 
Department of Justice that appropriate proceedings be instituted under Title VII 
of the Civil Rights Act of 1964.

4. Recommend to the Department of Justice that criminal proceedings be brought 
for the furnishing of false information to any contracting agency or to the 
Secretary of Labor as the case may be.

5. After consulting with the contracting agency, direct the contracting agency to 
cancel, terminate, suspend, or cause to be cancelled, terminated, or suspended, 
any contract, or any portion or portions thereof, for failure of the contractor or 
subcontractor to comply with equal employment opportunity provisions of the 
contract. Contracts may be cancelled, terminated, or suspended absolutely or 
continuance of contracts may be conditioned upon a program for future 
compliance approved by the Secretary of Labor.

6. Provide that any contracting agency shall refrain from entering into further 
contracts, or extensions or other modifications of existing contracts, with any 
noncomplying contractor, until such contractor has satisfied the Secretary of 
Labor that such contractor has established and will carry out personnel and 
employment policies in compliance with the provisions of this Order.

(b) Pursuant to rules and regulations prescribed by the Secretary of Labor, the 
Secretary shall make reasonable efforts, within a reasonable time limitation, to secure 
compliance with the contract provisions of this Order by methods of conference, 
conciliation, mediation, and persuasion before proceedings shall be instituted under 
subsection (a)(2) of this Section, or before a contract shall be cancelled or terminated 
in whole or in part under subsection (a)(5) of this Section.

[Sec. 209 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 210. Whenever the Secretary of Labor makes a determination under Section 209, 
the Secretary shall promptly notify the appropriate agency. The agency shall take the 
action directed by the Secretary and shall report the results of the action it has taken to 
the Secretary of Labor within such time as the Secretary shall specify. If the contracting 
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agency fails to take the action directed within thirty days, the Secretary may take the 
action directly.

[Sec. 210 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p 
230]

SEC. 211. If the Secretary shall so direct, contracting agencies shall not enter into 
contracts with any bidder or prospective contractor unless the bidder or prospective 
contractor has satisfactorily complied with the provisions of this Order or submits a 
program for compliance acceptable to the Secretary of Labor.

[Sec. 211 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 212. When a contract has been cancelled or terminated under Section 209(a)(5) 
or a contractor has been debarred from further Government contracts under Section 
209(a)(6) of this Order, because of noncompliance with the contract provisions 
specified in Section 202 of this Order, the Secretary of Labor shall promptly notify the 
Comptroller General of the United States.

[Sec. 212 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

Subpart E - Certificates of Merit 

SEC. 213. The Secretary of Labor may provide for issuance of a United States 
Government Certificate of Merit to employers or labor unions, or other agencies which 
are or may hereafter be engaged in work under Government contracts, if the Secretary 
is satisfied that the personnel and employment practices of the employer, or that the 
personnel, training, apprenticeship, membership, grievance and representation, 
upgrading, and other practices and policies of the labor union or other agency conform 
to the purposes and provisions of this Order.

SEC. 214. Any Certificate of Merit may at any time be suspended or revoked by the 
Secretary of Labor if the holder thereof, in the judgment of the Secretary, has failed to 
comply with the provisions of this Order.

SEC. 215. The Secretary of Labor may provide for the exemption of any employer, 
labor union, or other agency from any reporting requirements imposed under or 
pursuant to this Order if such employer, labor union, or other agency has been awarded 
a Certificate of Merit which has not been suspended or revoked.

Part III - Nondiscrimination Provisions in Federally Assisted Construction 

Contracts

SEC. 301. Each executive department and agency, which administers a program 
involving Federal financial assistance shall require as a condition for the approval of any 
grant, contract, loan, insurance, or guarantee thereunder, which may involve a 
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construction contract, that the applicant for Federal assistance undertake and agree to 
incorporate, or cause to be incorporated, into all construction contracts paid for in 
whole or in part with funds obtained from the Federal Government or borrowed on the 
credit of the Federal Government pursuant to such grant, contract, loan, insurance, or 
guarantee, or undertaken pursuant to any Federal program involving such grant, 
contract, loan, insurance, or guarantee, the provisions prescribed for Government 
contracts by Section 202 of this Order or such modification thereof, preserving in 
substance the contractor's obligations thereunder, as may be approved by the 
Secretary of Labor, together with such additional provisions as the Secretary deems 
appropriate to establish and protect the interest of the United States in the enforcement 
of those obligations. Each such applicant shall also undertake and agree (1) to assist 
and cooperate actively with the Secretary of Labor in obtaining the compliance of 
contractors and subcontractors with those contract provisions and with the rules, 
regulations and relevant orders of the Secretary, (2) to obtain and to furnish to the 
Secretary of Labor such information as the Secretary may require for the supervision of 
such compliance, (3) to carry out sanctions and penalties for violation of such 
obligations imposed upon contractors and subcontractors by the Secretary of Labor 
pursuant to Part II, Subpart D, of this Order, and (4) to refrain from entering into any 
contract subject to this Order, or extension or other modification of such a contract with 
a contractor debarred from Government contracts under Part II, Subpart D, of this 
Order.

[Sec. 301 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 302.

a. "Construction contract" as used in this Order means any contract for the 
construction, rehabilitation, alteration, conversion, extension, or repair of 
buildings, highways, or other improvements to real property.

b. The provisions of Part II of this Order shall apply to such construction contracts, 
and for purposes of such application the administering department or agency 
shall be considered the contracting agency referred to therein.

c. The term "applicant" as used in this Order means an applicant for Federal 
assistance or, as determined by agency regulation, other program participant, 
with respect to whom an application for any grant, contract, loan, insurance, or 
guarantee is not finally acted upon prior to the effective date of this Part, and it 
includes such an applicant after he/she becomes a recipient of such Federal 
assistance.

SEC. 303. 

a. The Secretary of Labor shall be responsible for obtaining the compliance of such 
applicants with their undertakings under this Order. Each administering 
department and agency is directed to cooperate with the Secretary of Labor and 
to furnish the Secretary such information and assistance as the Secretary may 
require in the performance of the Secretary's functions under this Order.
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b. In the event an applicant fails and refuses to comply with the applicant's 
undertakings pursuant to this Order, the Secretary of Labor may, after 
consulting with the administering department or agency, take any or all of the 
following actions: (1) direct any administering department or agency to cancel, 
terminate, or suspend in whole or in part the agreement, contract or other 
arrangement with such applicant with respect to which the failure or refusal 
occurred; (2) direct any administering department or agency to refrain from 
extending any further assistance to the applicant under the program with respect 
to which the failure or refusal occurred until satisfactory assurance of future 
compliance has been received by the Secretary of Labor from such applicant; 
and (3) refer the case to the Department of Justice or the Equal Employment 
Opportunity Commission for appropriate law enforcement or other proceedings.

c. In no case shall action be taken with respect to an applicant pursuant to clause 
(1) or (2) of subsection (b) without notice and opportunity for hearing.

[Sec. 303 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 304. Any executive department or agency which imposes by rule, regulation, or 
order requirements of nondiscrimination in employment, other than requirements 
imposed pursuant to this Order, may delegate to the Secretary of Labor by agreement 
such responsibilities with respect to compliance standards, reports, and procedures as 
would tend to bring the administration of such requirements into conformity with the 
administration of requirements imposed under this Order: Provided, That actions to 
effect compliance by recipients of Federal financial assistance with requirements 
imposed pursuant to Title VI of the Civil Rights Act of 1964 shall be taken in conformity 
with the procedures and limitations prescribed in Section 602 thereof and the 
regulations of the administering department or agency issued thereunder.

Part IV - Miscellaneous

SEC. 401. The Secretary of Labor may delegate to any officer, agency, or employee in 
the Executive branch of the Government, any function or duty of the Secretary under 
Parts II and III of this Order.

[Sec. 401 amended by EO 12086 of Oct. 5, l978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230]

SEC. 402. The Secretary of Labor shall provide administrative support for the execution 
of the program known as the "Plans for Progress."

SEC. 403. 

a. Executive Orders Nos. 10590 (January 19, 1955), 10722 (August 5, 1957), 
10925 (March 6, 1961), 11114 (June 22, 1963), and 11162 (July 28, 1964), are 
hereby superseded and the President's Committee on Equal Employment 
Opportunity established by Executive Order No. 10925 is hereby abolished. All 
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records and property in the custody of the Committee shall be transferred to the 
Office of Personnel Management and the Secretary of Labor, as appropriate.

b. Nothing in this Order shall be deemed to relieve any person of any obligation 
assumed or imposed under or pursuant to any Executive Order superseded by 
this Order. All rules, regulations, orders, instructions, designations, and other 
directives issued by the President's Committee on Equal Employment 
Opportunity and those issued by the heads of various departments or agencies 
under or pursuant to any of the Executive orders superseded by this Order, shall, 
to the extent that they are not inconsistent with this Order, remain in full force 
and effect unless and until revoked or superseded by appropriate authority. 
References in such directives to provisions of the superseded orders shall be 
deemed to be references to the comparable provisions of this Order.

[Sec. 403 amended by EO 12107 of Dec. 28, 1978, 44 FR 1055, 3 CFR, 1978 Comp., p, 
264]

SEC. 404. The General Services Administration shall take appropriate action to revise 
the standard Government contract forms to accord with the provisions of this Order and 
of the rules and regulations of the Secretary of Labor.

SEC. 405. This Order shall become effective thirty days after the date of this Order.

8. Disadvantaged Business Enterprises (DBEs) 

a. This contract is subject to the requirements of Title 49, Code of Federal Regulations, 
Part 26, Section 1101(b) of the FAST Act, 23 U.S.C. § 101 note, Federal transit law, 
specifically 49 U.S.C. § 5332, as provided in section 12 of the Master Agreement, and 
Participation by Disadvantaged Business Enterprises in Department of Transportation 
Financial Assistance Programs. The national goal for participation of Disadvantaged 
Business Enterprises (DBE) is 5.86%. The agency’s overall goal for DBE participation is 
5.86%.  A contract goal of 5.86% DBE participation has been established for this 
procurement. 

b. The contractor shall not discriminate on the basis of race, color, national origin, or 
sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted 
contract. Failure by the contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this contract or such other 
remedy as GBTA deems appropriate. Each subcontract the contractor signs with a 
subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)). 

c. Bidders/offerors are required to document sufficient DBE participation to meet these 
goals or, alternatively, document adequate good faith efforts to do so, as provided for 
in 49 CFR 26.53. Award of this contract is conditioned on submission of the following 
(7) Seven days after Bid opening: 

1. The names and addresses of DBE firms that will participate in this contract; 
2. A description of the work each DBE will perform; 
3. The dollar amount of the participation of each DBE firm participating; 
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4. Written documentation of the bidder/offeror’s commitment to use a DBE 
subcontractor whose participation it submits to meet the contract goal; 
5. Written confirmation from the DBE that it is participating in the contract as provided 
in the prime contractor’s commitment; and 
6. If the contract goal is not met, evidence of good faith efforts to do so. 

Bidders must present the information required above as a matter of responsiveness & 
prior to contract award (see 49 CFR 26.53(3)). 

d. The contractor is required to pay its subcontractors performing work related to this 
contract for satisfactory performance of that work no later than 30 days after the 
contractor’s receipt of payment for that work from The Greater Bridgeport Transit 
Authority. In addition, [the contractor may not hold retainage from its subcontractors.] 
[is required to return any retainage payments to those subcontractors within 30 days 
after the subcontractor's work related to this contract is satisfactorily completed.] [is 
required to return any retainage payments to those subcontractors within 30 days after 
incremental acceptance of the subcontractor’s work by the Greater Bridgeport Transit 
Authority and contractor’s receipt of the partial retainage payment related to the 
subcontractor’s work.]

e. The contractor is required to obtain GBTA approval for any substitutions for a DBE 
and no substitutions can be made without GBTA express written permission. The 
contractor must promptly notify The Greater Bridgeport Transit Authority, whenever a 
DBE subcontractor performing work related to this contract is terminated or fails to 
complete its work, and must make good faith efforts to engage another DBE 
subcontractor to perform at least the same amount of work. The contractor may not 
terminate any DBE subcontractor and perform that work through its own forces or 
those of an affiliate without prior written consent of The Greater Bridgeport Transit 
Authority. 

DBE Certification

The contractor hereby agrees to subcontract a minimum of ____% of the contract to 

disadvantaged business enterprises.

Firm Name: ____________________________________

Signature: ____________________________________

Title: ____________________________________

Date: ___________________________________
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Note: This form is to be submitted with the proposal.   Please attach the names and 

addresses of any and all DBE eligible subcontractors who will perform work on 

this project, and the approximate dollar amounts to be paid to them.  If there is 

no participation then this shall be indicated on the form, the form executed and 

returned with this proposal.  

9. Incorporation of FTA Terms 

Incorporation of Federal Transit Administration (FTA) Terms - The preceding 
provisions include, in part, certain Standard Terms and Conditions required by DOT, 
whether or not expressly set forth in the preceding contract provisions. All contractual 
provisions required by DOT, as set forth in FTA Circular 4220.1F, are hereby 
incorporated by reference. Anything to the contrary herein notwithstanding, all FTA 
mandated terms shall be deemed to control in the event of a conflict with other 
provisions contained in this Agreement. The Contractor shall not perform any act, fail to 
perform any act, or refuse to comply with any GBTA requests which would cause GBTA 
to be in violation of the FTA terms and conditions. 

10. Government Wide Debarment and Suspension

Executive Orders Nos. 12549 and 12689 – A contract award (see 2 C.F.R. § 180.220) 
must not be made to parties listed on the government wide exclusions in the System 
for Award Management (SAM), in accordance with the OMB guidelines at 2 C.F.R. § 180 
that implement Executive Orders Nos. 12549 (3 C F R part 1986 Comp., p. 189) and 
12689 (3 C.F.R. part 1989 Comp., p. 235), “Debarment and Suspension.” SAM 
Exclusions contains the names of parties debarred, suspended, or otherwise excluded 
by agencies, as well as parties declared ineligible under statutory or regulatory 
authority other than Executive Order No. 12549. 

This contract is a covered transaction for purposes of 2 CFR Part 180 “OMB Guidelines 

to Agencies on Government-wide Debarment and Suspension” and “Nonprocurement 
Suspension and Debarment”. As such, the contractor is required to verify that none of 
the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at 49 
CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945. 

The contractor is required to comply with 49 CFR 29, Subpart C and must include the 
requirement to comply with 49 CFR 29, Subpart C in any lower tier covered transaction 
it enters into. 

By signing and submitting its bid or proposal, the bidder or proposer certifies as 
follows: 

The certification in this clause is a material representation of fact relied upon by The 
Authority. If it is later determined that the bidder or proposer knowingly rendered an 
erroneous certification, in addition to remedies available to The Authority, the Federal 
Government may pursue available remedies, including but not limited to suspension 
and/or debarment. The bidder or proposer agrees to comply with the requirements of 
49 CFR 29, Subpart C while this offer is valid and throughout the period of any contract 
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that may arise from this offer. The bidder or proposer further agrees to include a 
provision requiring such compliance in its lower tier covered transactions. 

The bidder or proposer agrees to comply with the requirements of 49 CFR 29, 

Subpart C while this offer is valid and throughout the period of any contract that 

may arise from this offer.  The bidder or proposer further agrees to include a 

provision requiring such compliance in its lower tier covered transactions.  
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11. Buy America 

Buy America -The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. 

Part 661, which provide that Federal funds may not be obligated unless steel, iron, and 

manufactured products used in FTA-funded projects are produced in the United States, 

unless a waiver has been granted by FTA. Separate requirements for rolling stock are 

set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be 

assembled in the United States and have a 60 percent domestic content.

A bidder or offeror must submit to the FTA recipient the appropriate Buy America 
certification (below) with all bids or offers on FTA-funded contracts, except those 
subject to a general waiver. Bids or offers that are not accompanied by a completed 
Buy America certification must be rejected as nonresponsive. This requirement does not 
apply to lower tier subcontractors. 

Certification requirement for procurement of steel, iron, or manufactured 

products. 

Certificate of Compliance with 49 U.S.C. 5323(j)(1) 

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 
5323(j)(1)  and the applicable regulations in 49 C.F.R. Part 661.5. 

Date _________________________________________________________________ 

Signature______________________________________________________________ 

Company Name ______________________________________________________ 

Title ______________________________________________________________ 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1) 

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception pursuant to 
49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7. 

Date ________________________________________________________________ 
 
Signature ____________________________________________________________ 

Company Name ________________________________________________________ 

Title  _________________________________________________________________ 
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12. Resolution of Disputes, Breaches, or Other Litigation 

Disputes - Disputes arising in the performance of this Contract which are not resolved 
by agreement of the parties shall be decided in writing by the authorized representative 
of (Recipient)'s [title of employee]. This decision shall be final and conclusive unless 
within [ten (10)] days from the date of receipt of its copy, the Contractor mails or 
otherwise furnishes a written appeal to the [title of employee]. In connection with any 
such appeal, the Contractor shall be afforded an opportunity to be heard and to offer 
evidence in support of its position. The decision of the [title of employee] shall be 
binding upon the Contractor and the Contractor shall abide be the decision. 

Performance During Dispute - Unless otherwise directed by (Recipient), Contractor shall 
continue performance under this Contract while matters in dispute are being resolved. 

Claims for Damages - Should either party to the Contract suffer injury or damage to 
person or property because of any act or omission of the party or of any of his 
employees, agents or others for whose acts he is legally liable, a claim for damages 
therefor shall be made in writing to such other party within a reasonable time after the 
first observance of such injury of damage. 

Remedies - Unless this contract provides otherwise, all claims, counter claims, disputes 
and other matters in question between the Greater Bridgeport Transit Authority and the 
Contractor arising out of or relating to this agreement or its breach will be decided by 
arbitration if the parties mutually agree, or in a court of competent jurisdiction within 
the State in which the Greater Bridgeport Transit Authority is located. 

Rights and Remedies - The duties and obligations imposed by the Contract Documents 
and the rights and remedies available thereunder shall be in addition to and not a 
limitation of any duties, obligations, rights and remedies otherwise imposed or available 
by law. No action or failure to act by the (Recipient), (Architect) or Contractor shall 
constitute a waiver of any right or duty afforded any of them under the Contract, nor 
shall any such action or failure to act constitute an approval of or acquiescence in any 
breach thereunder, except as may be specifically agreed in writing. 
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13. Lobbying 

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying 

Disclosure Act of 1995, P.L. 104-65 [to be codified at 2 U.S.C. § 1601, et seq.] 

Contractors who apply or bid for an award of $100,000 or more shall file the 
certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier 
certifies to the tier above that it will not and has not used Federal appropriated funds to 
pay any person or organization for influencing or attempting to influence an officer or 
employee of any agency, a member of Congress, officer or employee of Congress, or an 
employee of a member of Congress in connection with obtaining any Federal contract, 
grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose the 
name of any registrant under the Lobbying Disclosure Act of 1995 who has made 
lobbying contacts on its behalf with non-Federal funds with respect to that Federal 
contract, grant or award covered by 31 U.S.C. 1352. Such disclosures are forwarded 
from tier to tier up to the recipient. 

APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

(To be submitted with each bid or offer exceeding $100,000) 

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, 
that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for making lobbying contacts to an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form--LLL, 
"Disclosure Form to Report Lobbying," in accordance with its instructions [as amended 
by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 
(1/19/96). Note: Language in paragraph (2) herein has been modified in accordance 
with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 
U.S.C. 1601, et seq.)] 

(3) The undersigned shall require that the language of this certification be included in 
the award documents for all subawards at all tiers (including subcontracts, subgrants, 
and contracts under grants, loans, and cooperative agreements) and that all 
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subrecipients shall certify and disclose accordingly. This certification is a material 
representation of fact upon which reliance was placed when this transaction was made 
or entered into. Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying 
Disclosure Act of 1995). Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. [Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes 
a prohibited expenditure or fails to file or amend a required certification or disclosure 
form shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such expenditure or failure.] 

The Contractor, ___________________, certifies or affirms the truthfulness and 
accuracy of each statement of its certification and disclosure, if any. In addition, the 
Contractor understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., 
apply to this certification and disclosure, if any. 

__________________________ Signature of Contractor's Authorized Official 

__________________________ Name and Title of Contractor's Authorized Official 

__________________________ Date 
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14. Clean Air 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 – 7671q. et seq. 
The Contractor agrees to report each violation to the Purchaser and understands and 
agrees that the Purchaser will, in turn, report each violation as required to assure 
notification to FTA and the appropriate EPA Regional Office. 

(2) The Contractor also agrees to include these requirements in each subcontract 
exceeding $100,000 financed in whole or in part with Federal assistance provided by 
FTA.
 
15. Clean Water

(1) The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 
1251 – 1387 et seq. The Contractor agrees to report each violation to the Purchaser 
and understands and agrees that the Purchaser will, in turn, report each violation as 
required to assure notification to FTA and the appropriate EPA Regional Office. 

(2) The Contractor also agrees to include these requirements in each subcontract 
exceeding $100,000 financed in whole or in part with Federal assistance provided by 
FTA.

16. Davis-Bacon and Copeland Anti-Kickback Acts 

As amended (40 U.S.C. §§ 3141 – 3148). When required by Federal program 

legislation, all prime construction contracts in excess of $2,000 awarded by non-Federal 

entities must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 

3141 - 3144, and 3146 – 3148) as supplemented by Department of Labor regulations 

(29 C.F.R. part 5, “Labor Standards Provisions Applicable to Contracts Covering 

Federally Financed and Assisted Construction”). In accordance with the statute, 

contractors must be required to pay wages to laborers and mechanics at a rate not less 

than the prevailing wages specified in a wage determination made by the Secretary of 

Labor. In addition, contractors must be required to pay wages not less than once a 

week. The non-Federal entity must place a copy of the current prevailing wage 

determination issued by the Department of Labor in each solicitation. The decision to 

award a contract or subcontract must be conditioned upon the acceptance of the wage 

determination. The non-Federal entity must report all suspected or reported violations 

to the Federal awarding agency. The contracts must also include a provision for 

compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. § 3145), as supplemented 

by Department of Labor regulations (29 C.F.R. part 3, “Contractors and Subcontractors 

on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from 

the United States”). The Act provides that each contractor or subrecipient must be 

prohibited from inducing, by any means, any person employed in the construction, 
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completion, or repair of public work, to give up any part of the compensation to which 

he or she is otherwise entitled.

 (1) Minimum wages - (i) All laborers and mechanics employed or working upon the site 

of the work (or under the United States Housing Act of 1937 or under the Housing Act 

of 1949 in the construction or development of the project), will be paid unconditionally 

and not less often than once a week, and without subsequent deduction or rebate on 

any account (except such payroll deductions as are permitted by regulations issued by 

the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of 

wages and bona fide fringe benefits (or cash equivalents thereof) due at time of 

payment computed at rates not less than those contained in the wage determination of 

the Secretary of Labor which is attached hereto and made a part hereof, regardless of 

any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under 

section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 

considered wages paid to such laborers or mechanics, subject to the provisions of 

paragraph (1)(iv) of this section; also, regular contributions made or costs incurred for 

more than a weekly period (but not less often than quarterly) under plans, funds, or 

programs which cover the particular weekly period, are deemed to be constructively 

made or incurred during such weekly period.  Such laborers and mechanics shall be 

paid the appropriate wage rate and fringe benefits on the wage determination for the 

classification of work actually performed, without regard to skill, except as provided in 

29 CFR Part 5.5(a)(4).  Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the 

time actually worked therein: Provided, That the employer's payroll records accurately 

set forth the time spent in each classification in which work is performed.  The wage 

determination (including any additional classifications and wage rates conformed under 

paragraph (1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be 

posted at all times by the contractor and its subcontractors at the site of the work in a 

prominent and accessible place where it can be easily seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, 

including helpers, which is not listed in the wage determination and which is to be 

employed under the contract shall be classified in conformance with the wage 

determination.  The contracting officer shall approve an additional classification and 

wage rate and fringe benefits therefore only when the following criteria have been met: 

(1) Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be 

performed by the classification requested is not performed by a classification in the 

wage determination; and the classification is utilized in the area by the construction 

industry; and 
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(2) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination; and 

(3) With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails 

in the area in which the work is performed. 

(B) If the contractor and the laborers and mechanics to be employed in the 

classification (if known), or their representatives, and the contracting officer agree on 

the classification and wage rate (including the amount designated for fringe benefits 

where appropriate), a report of the action taken shall be sent by the contracting officer 

to the Administrator of the Wage and Hour Division, Employment Standards 

Administration, U.S. Department of Labor, Washington, DC 20210.  The Administrator, 

or an authorized representative, will approve, modify, or disapprove every additional 

classification action within 30 days of receipt and so advise the contracting officer or 

will notify the contracting officer within the 30-day period that additional time is 

necessary. 

(C) In the event the contractor, the laborers or mechanics to be employed in the 

classification or their representatives, and the contracting officer do not agree on the 

proposed classification and wage rate (including the amount designated for fringe 

benefits, where appropriate), the contracting officer shall refer the questions, including 

the views of all interested parties and the recommendation of the contracting officer, to 

the Administrator for determination.  The Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the 

contracting officer or will notify the contracting officer within the 30-day period that 

additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing 

work in the classification under this contract from the first day on which work is 

performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers 

or mechanics includes a fringe benefit which is not expressed as an hourly rate, the 

contractor shall either pay the benefit as stated in the wage determination or shall pay 

another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the 

contractor may consider as part of the wages of any laborer or mechanic the amount of 

any costs reasonably anticipated in providing bona fide fringe benefits under a plan or 

program, Provided, That the Secretary of Labor has found, upon the written request of 

the contractor, that the applicable standards of the Davis-Bacon Act have been met.  

The Secretary of Labor may require the contractor to set aside in a separate account 
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assets for the meeting of obligations under the plan or program. 

(v)(A) The contracting officer shall require that any class of laborers or mechanics 

which is not listed in the wage determination and which is to be employed under the 

contract shall be classified in conformance with the wage determination.  The 

contracting officer shall approve an additional classification and wage rate and fringe 

benefits therefor only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a 

classification in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the 

classification (if known), or their representatives, and the contracting officer agree on 

the classification and wage rate (including the amount designated for fringe benefits 

where appropriate), a report of the action taken shall be sent by the contracting officer 

to the Administrator of the Wage and Hour Division, Employment Standards 

Administration, Washington, DC 20210.  The Administrator, or an authorized 

representative, will approve, modify, or disapprove every additional classification action 

within 30 days of receipt and so advise the contracting officer or will notify the 

contracting officer within the 30-day period that additional time is necessary. 

(C) In the event the contractor, the laborers or mechanics to be employed in the 

classification or their representatives, and the contracting officer do not agree on the 

proposed classification and wage rate (including the amount designated for fringe 

benefits, where appropriate), the contracting officer shall refer the questions, including 

the views of all interested parties and the recommendation of the contracting officer, to 

the Administrator for determination.  The Administrator, or an authorized 

representative, will issue a determination with 30 days of receipt and so advise the 

contracting officer or will notify the contracting officer within the 30-day period that 

additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraphs (a)(1)(v) (B) or (C) of this section, shall be paid to all workers performing 

work in the 

classification under this contract from the first day on which work is performed in the 

classification. 
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(2) Withholding - The Greater Bridgeport Transit Authority shall upon its own action or 

upon written request of an authorized representative of the Department of Labor 

withhold or cause to be withheld from the contractor under this contract or any other 

Federal contract with the same prime contractor, or any other federally-assisted 

contract subject to Davis-Bacon prevailing wage requirements, which is held by the 

same prime contractor, so much of the accrued payments or advances as may be 

considered necessary to pay laborers and mechanics, including apprentices, trainees, 

and helpers, employed by the contractor or any subcontractor the full amount of wages 

required by the contract.  In the event of failure to pay any laborer or mechanic, 

including any apprentice, trainee, or helper, employed or working on the site of the 

work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 

in the construction or development of the project), all or part of the wages required by 

the contract, the Greater Bridgeport Transit Authority may, after written notice to the 

contractor, sponsor, applicant, or owner, take such action as may be necessary to 

cause the suspension of any further payment, advance, or guarantee of funds until such 

violations have ceased. 

(3) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and preserved for a period 

of three years thereafter for all laborers and mechanics working at the site of the work 

(or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 

the construction or development of the project).  Such records shall contain the name, 

address, and social security number of each such worker, his or her correct 

classification, hourly rates of wages paid (including rates of contributions or costs 

anticipated for bona fide fringe benefits or cash equivalents thereof of the types 

described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of 

hours worked, deductions made and actual wages paid.  Whenever the Secretary of 

Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic 

include the amount of any costs reasonably anticipated in providing benefits under a 

plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 

shall maintain records which show that the commitment to provide such benefits is 

enforceable, that the plan or program is financially responsible, and that the plan or 

program has been communicated in writing to the laborers or mechanics affected, and 

records which show the costs anticipated or the actual cost incurred in providing such 

benefits.  Contractors employing apprentices or trainees under approved programs shall 

maintain written evidence of the registration of apprenticeship programs and 

certification of trainee programs, the registration of the apprentices and trainees, and 

the ratios and wage rates prescribed in the applicable programs. 

(ii)(A) The contractor shall submit weekly for each week in which any contract work is 

performed a copy of all payrolls to the Greater Bridgeport Transit Authority for 

transmission to the Federal Transit Administration.  The payrolls submitted shall set out 



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

31

accurately and completely all of the information required to be maintained under 

section 5.5(a)(3)(i) of Regulations, 29 CFR part 5. This information may be submitted 

in any form desired.  Optional Form WH-347 is available for this purpose and may be 

purchased from the Superintendent of Documents (Federal Stock Number 029-005-

00014-1), U.S. Government Printing Office, Washington, DC 20402.  The prime 

contractor is responsible for the submission of copies of payrolls by all subcontractors. 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," 

signed by the contractor or subcontractor or his or her agent who pays or supervises 

the payment of the persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be 

maintained under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such 

information is correct and complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) 

employed on the contract during the payroll period has been paid the full weekly wages 

earned, without rebate, either directly or indirectly, and that no deductions have been 

made either directly or indirectly from the full wages earned, other than permissible 

deductions as set forth in Regulations, 29 CFR part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage 

rates and fringe benefits or cash equivalents for the classification of work performed, as 

specified in the applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse 

side of Optional Form WH-347 shall satisfy the requirement for submission of the 

"Statement of Compliance" required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or 

subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 

231 of title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph 

(a)(3)(i) of this section available for inspection, copying, or transcription by authorized 

representatives of the Federal Transit Administration or the Department of Labor, and 

shall permit such representatives to interview employees during working hours on the 

job.  If the contractor or subcontractor fails to submit the required records or to make 

them available, the Federal agency may, after written notice to the contractor, sponsor, 

applicant, or owner, take such action as may be necessary to cause the suspension of 

any further payment, advance, or guarantee of funds.  Furthermore, failure to submit 

the required records upon request or to make such records available may be grounds 
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for debarment action pursuant to 29 CFR 5.12. 

(4) Apprentices and trainees - (i) Apprentices - Apprentices will be permitted to work at 

less than the predetermined rate for the work they performed when they are employed 

pursuant to and individually registered in a bona fide apprenticeship program registered 

with the U.S. Department of Labor, Employment and Training Administration, Bureau of 

Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the 

Bureau, or if a person is employed in his or her first 90 days of probationary 

employment as an apprentice in such an apprenticeship program, who is not 

individually registered in the program, but who has been certified by the Bureau of 

Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to 

be eligible for probationary employment as an apprentice.  The allowable ratio of 

apprentices to journeymen on the job site in any craft classification shall not be greater 

than the ratio permitted to the contractor as to the entire work force under the 

registered program.  Any worker listed on a payroll at an apprentice wage rate, who is 

not registered or otherwise employed as stated above, shall be paid not less than the 

applicable wage rate on the wage determination for the classification of work actually 

performed.  In addition, any apprentice performing work on the job site in excess of the 

ratio permitted under the registered program shall be paid not less than the applicable 

wage rate on the wage determination for the work actually performed.  Where a 

contractor is performing construction on a project in a locality other than that in which 

its program is registered, the ratios and wage rates (expressed in percentages of the 

journeyman's hourly rate) specified in the contractor's or subcontractor's registered 

program shall be observed.  Every apprentice must be paid at not less than the rate 

specified in the registered program for the apprentice's level of progress, expressed as 

a percentage of the journeymen hourly rate specified in the applicable wage 

determination. Apprentices shall be paid fringe benefits in accordance with the 

provisions of the apprenticeship program.  If the apprenticeship program does not 

specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed 

on the wage determination for the applicable classification.  If the Administrator of the 

Wage and Hour Division of the U.S. Department of Labor determines that a different 

practice prevails for the applicable apprentice classification, fringes shall be paid in 

accordance with that determination.  In the event the Bureau of Apprenticeship and 

Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws 

approval of an apprenticeship program, the contractor will no longer be permitted to 

utilize apprentices at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 

(ii) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work 

at less than the predetermined rate for the work performed unless they are employed 

pursuant to and individually registered in a program which has received prior approval, 

evidenced by formal certification by the U.S. Department of Labor, Employment and 

Training Administration.  The ratio of trainees to journeymen on the job site shall not 
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be greater than permitted under the plan approved by the Employment and Training 

Administration.  Every trainee must be paid at not less than the rate specified in the 

approved program for the trainee's level of progress, expressed as a percentage of the 

journeyman hourly rate specified in the applicable wage determination. Trainees shall 

be paid fringe benefits in accordance with the provisions of the trainee program.  If the 

trainee program does not mention fringe benefits, trainees shall be paid the full amount 

of fringe benefits listed on the wage determination unless the Administrator of the 

Wage and Hour Division determines that there is an apprenticeship program associated 

with the corresponding journeyman wage rate on the wage determination which 

provides for less than full fringe benefits for apprentices.  Any employee listed on the 

payroll at a trainee rate who is not registered and participating in a training plan 

approved by the Employment and Training Administration shall be paid not less than 

the applicable wage rate on the wage determination for the classification of work 

actually performed.  In addition, any trainee performing work on the job site in excess 

of the ratio permitted under the registered program shall be paid not less than the 

applicable wage rate on the wage determination for the work actually performed.  In 

the event the Employment and Training Administration withdraws approval of a training 

program, the contractor will no longer be permitted to utilize trainees at less than the 

applicable predetermined rate for the work performed until an acceptable program is 

approved. 

(iii) Equal employment opportunity - The utilization of apprentices, trainees and 

journeymen under this part shall be in conformity with the equal employment 

opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

(5) Compliance with Copeland Act requirements - The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

(6) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the 

clauses contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the 

Federal Transit Administration may by appropriate instructions require, and also a 

clause requiring the subcontractors to include these clauses in any lower tier 

subcontracts.  The prime contractor shall be responsible for the compliance by any 

subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

(7) Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 

may be grounds for termination of the contract, and for debarment as a contractor and 

a subcontractor as provided in 29 CFR 5.12. 

(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and 

interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 

5 are herein incorporated by reference in this contract. 
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(9) Disputes concerning labor standards - Disputes arising out of the labor standards 

provisions of this contract shall not be subject to the general disputes clause of this 

contract. Such disputes shall be resolved in accordance with the procedures of the 

Department of Labor set forth in 29 CFR parts 5, 6, and 7.  Disputes within the meaning 

of this clause include disputes between the contractor (or any of its subcontractors) and 

the contracting agency, the U.S. Department of Labor, or the employees or their 

representatives. 

(10) Certification of eligibility - (i) By entering into this contract, the contractor certifies 

that neither it (nor he or she) nor any person or firm who has an interest in the 

contractor's firm is a person or firm ineligible to be awarded Government contracts by 

virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 

CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 

U.S.C. 1001.

17. Contract Work Hours and Safety Standards Act 

Reference 40 U.S.C. §§ 3701 – 3708, as supplemented by Department of Labor 
regulations (29 C.F.R. part 5).

1) Overtime requirements - No contractor or subcontractor contracting for any part 
of the contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek in 
which he or she is employed on such work to work in excess of forty hours in such 
workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages - In the event of any 
violation of the clause set forth in paragraph (1) of this section the contractor and any 
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, 
such contractor and subcontractor shall be liable to the United States for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual 
laborer or mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar 
day on which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages required by 
the clause set forth in paragraph (1) of this section. 
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(3) Withholding for unpaid wages and liquidated damages - The (write in the 

name of the grantee) shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same 
prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime 
contractor, such sums as may be determined to be necessary to satisfy any liabilities of 
such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (2) of this section. 

(4) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the 
clauses set forth in paragraphs (1) through (4) of this section and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1) through (4) of this section. 

18. Bonding 

a) Bid Security 

A 5% Bid Bond must be issued by a fully qualified surety company acceptable to 
Greater Bridgeport Transit Authority and listed as a company currently authorized 
under 31 CFR, Part 223 as possessing a Certificate of Authority as described 
thereunder. 

(b) Rights Reserved 

In submitting this Bid, it is understood and agreed by bidder that the right is reserved 
by Greater Bridgeport Transit Authority to reject any and all bids, or part of any bid, 
and it is agreed that the Bid may not be withdrawn for a period of [45] days 
subsequent to the opening of bids, without the written consent of Greater Bridgeport 
Transit Authority. 

It is also understood and agreed that if the undersigned bidder should withdraw any 
part or all of his bid within [45] days after the bid opening without the written consent 
of (Recipient), shall refuse or be unable to enter into this Contract, as provided above, 
or refuse or be unable to furnish adequate and acceptable Performance Bonds and 
Labor and Material Payments Bonds, as provided above, or refuse or be unable to 
furnish adequate and acceptable insurance, as provided above, he shall forfeit his bid 
security to the extent of Greater Bridgeport Transit Authority’s damages occasioned by 
such withdrawal, or refusal, or inability to enter into an agreement, or provide adequate 
security therefor. 

It is further understood and agreed that to the extent the defaulting bidder's Bid Bond, 
Certified Check, Cashier's Check, Treasurer's Check, and/or Official Bank Check 
(excluding any income generated thereby which has been retained by Greater 
Bridgeport Transit Authority as provided in the "Bid Security" section of the Instructions 
to Bidders) shall prove inadequate to fully recompense Greater Bridgeport Transit 
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Authority for the damages occasioned by default, then the undersigned bidder agrees to 
indemnify Greater Bridgeport Transit Authority and pay over to Greater Bridgeport 
Transit Authority the difference between the bid security and Greater Bridgeport Transit 
Authority total damages, so as to make Greater Bridgeport Transit Authority whole. 

The undersigned understands that any material alteration of any of the above or any of 
the material contained on this form, other than that requested, will render the bid 
unresponsive. 

Performance and Payment Bonding Requirements (Construction) 

The Contractor shall be required to obtain performance and payment bonds as follows: 

(a) Performance bonds 
Recipient and agency as shown is the Greater Bridgeport Transit Authority 

1. The penal amount of performance bonds shall be 100 percent (100%) of the original 
contract price, unless the Greater Bridgeport Transit Authority determines that a lesser 
amount would be adequate for the protection of the Greater Bridgeport Transit 
Authority. 

2. The Greater Bridgeport Transit Authority may require additional performance bond 
protection when a contract price is increased. The increase in protection shall generally 
equal 100 percent of the increase in contract price. The Greater Bridgeport Transit 
Authority may secure additional protection by directing the Contractor to increase the 
penal amount of the existing bond or to obtain an additional bond. 

(b) Payment bonds 

1. The penal amount of the payment bonds shall equal: 

(i) Fifty percent of the contract price if the contract price is not more than $1 million. 

(ii) Forty percent of the contract price if the contract price is more than $1 million but 
not more 
than $5 million; or 

(iii) Two and one half million if the contract price is more than $5 million. 

2. If the original contract price is $5 million or less, the Greater Bridgeport Transit 
Authority may require additional 
protection as required by subparagraph 1 if the contract price is increased. 

Performance and Payment Bonding Requirements (Non-Construction) 

The Contractor may be required to obtain performance and payment bonds when 
necessary to 
protect the (Recipient's) interest. 
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(a) The following situations may warrant a performance bond: 

1. Greater Bridgeport Transit Authority property or funds are to be provided to the 
contractor for use in performing the 
contract or as partial compensation (as in retention of salvaged material). 

2. A contractor sells assets to or merges with another concern, and the (Recipient), 
after 
recognizing the latter concern as the successor in interest, desires assurance that it is 
financially 
capable. 

3. Substantial progress payments are made before delivery of end items starts. 

4. Contracts are for dismantling, demolition, or removal of improvements. 

(b) When it is determined that a performance bond is required, the Contractor shall be 
required to 
obtain performance bonds as follows: 

1. The penal amount of performance bonds shall be 100 percent of the original contract 
price, 
unless the Greater Bridgeport Transit Authority determines that a lesser amount would 
be adequate for the protection of the (Recipient). 

2. The Greater Bridgeport Transit Authority may require additional performance bond 
protection when a contract price is 
increased. The increase in protection shall generally equal 100 percent of the increase 
in contract 
price. The Greater Bridgeport Transit Authority may secure additional protection by 
directing the Contractor to increase 
the penal amount of the existing bond or to obtain an additional bond. 

(c) A payment bond is required only when a performance bond is required, and if the 
use of 
payment bond is in the Greater Bridgeport Transit Authority interest. 

(d) When it is determined that a payment bond is required, the Contractor shall be 
required to 
obtain payment bonds as follows: 

1. The penal amount of payment bonds shall equal: 

(i) Fifty percent of the contract price if the contract price is not more than $1 million; 

(ii) Forty percent of the contract price if the contract price is more than $1 million but 
not more 
than $5 million; or 
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(iii) Two and one half million if the contract price is increased. 

Advance Payment Bonding Requirements 

The Contractor may be required to obtain an advance payment bond if the contract 
contains an advance payment provision and a performance bond is not furnished. The 
Greater Bridgeport Transit Authority shall determine the amount of the advance 
payment bond necessary to protect the Greater Bridgeport Transit Authority. 

Patent Infringement Bonding Requirements (Patent Indemnity) 

The Contractor may be required to obtain a patent indemnity bond if a performance 
bond is not furnished and the financial responsibility of the Contractor is unknown or 
doubtful. The Greater Bridgeport Transit Authority shall determine the amount of the 
patent indemnity to protect the Greater Bridgeport Transit Authority. 

Warranty of the Work and Maintenance Bonds

1. The Contractor warrants to (Recipient), the Architect and/or Engineer that all 
materials and equipment furnished under this Contract will be of highest quality and 
new unless otherwise specified by (Recipient), free from faults and defects and in 
conformance with the Contract Documents. All work not so conforming to these 
standards shall be considered defective. If required by the GBT’s project manager, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment. 

2. The Work furnished must be of first quality and the workmanship must be the best 
obtainable in the various trades. The Work must be of safe, substantial and durable 
construction in all respects. The Contractor hereby guarantees the Work against 
defective materials or faulty workmanship for a minimum period of one (1) year after 
Final Payment by Greater Bridgeport Transit Authority and shall replace or repair any 
defective materials or equipment or faulty workmanship during the period of the 
guarantee at no cost to (Recipient). As additional security for these guarantees, the 
Contractor shall, prior to the release of Final Payment [as provided in Item X below], 
furnish separate Maintenance (or Guarantee) Bonds in form acceptable to Greater 
Bridgeport Transit Authority written by the same corporate surety that provides the 
Performance Bond and Labor and Material Payment Bond for this Contract. These bonds 
shall secure the Contractor's obligation to replace or repair defective materials and 
faulty workmanship for a minimum period of one (1) year after Final Payment and shall 
be written in an amount equal to ONE HUNDRED PERCENT (100%) of the CONTRACT 
SUM, as adjusted (if at all).
 
20. Seismic Safety 

Seismic Safety - The contractor agrees that any new building or addition to an 
existing building will be designed and constructed in accordance with the standards for 
Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 
CFR Part 41 and will certify to compliance to the extent required by the regulation. The 
contractor also agrees to ensure that all work performed under this contract including 
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work performed by a subcontractor is in compliance with the standards required by the 
Seismic Safety Regulations and the certification of compliance issued on the project. 

21. Energy Conservation 

Energy Conservation - The contractor agrees to comply with mandatory standards 
and policies relating to energy efficiency which are contained in the state energy 
conservation plan issued in compliance with the Energy Policy and Conservation Act. 

22.  Recycled Products 

Recovered Materials - The contractor agrees to comply with all the requirements of 
Section 6002 of the Resource Conservation and Recovery Act (RCRA), as amended (42 
U.S.C. 6962), including but not limited to the regulatory provisions of 40 CFR Part 247, 
and Executive Order 12873, as they apply to the procurement of the items designated 
in Subpart B of 40 CFR Part 247. 

23. ADA Access 

The contractor agrees to comply with and assure that any sub-recipient, or third party 
contractor under this project complies with all applicable requirements of the Americans 
with Disabilities Act of 1990, as amended (ADA), 42, U.S.C. Section 12101 et seq: section 
504 of the Rehabilitation Ace of 1973, as amended, 29 U.S.C. Section 794; The Transit 
Assistance Laws codified at 40 U.S.C. 5301, et seq,; and the following regulations and 
amendments thereto:

 U.S. DOT regulations. “Nondiscrimination on the basis of Handicap in programs and 
activities receiving or benefiting from federal financial assistance, 49 C.F.R Part 27.

 Equal employment Opportunity Commission (EEOC) regulations. “Regulations to 
implement the EEO provisions of the ADA 29 C. F. R. Part 1630.

 No grant may be used to support a procurement that uses an exclusionary or 
discriminatory specification 49 U.S. C 5323 (h)

24. Prompt Payment and Return of Retainage

The prime contractor agrees to pay each subcontractor under this prime contract for
satisfactory performance of its contract no later than thirty (30) calendar days from the 
receipt of each payment the prime contractor receives from Greater Bridgeport Transit 
Authority. The prime contractor agrees further to return retainage payments to each 
subcontractor within 15 calendar days after the subcontractor’s work is satisfactorily 
completed. Any delay or postponement of payment from the above referenced time 
frame may occur only for good cause following written approval of City Utilities. This 
clause applies to both DBE and non-DBE subcontractors.

It is the responsibility of the subcontractors to notify The authority’s Project Manager
of prime contractor noncompliance with the above prompt payment provisions. Upon 
receipt of such notification, the Authority will investigate and take appropriate action.

25.  Cargo Preference
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Cargo Preference - Use of United States-Flag Vessels - The contractor agrees: a. to use 

privately owned United States-Flag commercial vessels to ship at least 50 percent of 

the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and 

tankers) involved, whenever shipping any equipment, material, or commodities 

pursuant to the underlying contract to the extent such vessels are available at fair and 

reasonable rates for United States-Flag commercial vessels; b. to furnish within 20 

working days following the date of loading for shipments originating within the United 

States or within 30 working days following the date of leading for shipments originating 

outside the United States, a legible copy of a rated, "on-board" commercial ocean bill-of 

-lading in English for each shipment of cargo described in the preceding paragraph to 

the Division of National Cargo, Office of Market Development, Maritime Administration, 

Washington, DC 20590 and to the FTA recipient (through the contractor in the case of 

a subcontractor's bill-of-lading.) c. to include these requirements in all subcontracts 

issued pursuant to this contract when the subcontract may involve the transport of 

equipment, material, or commodities by ocean vessel.

26.   Fly America

Fly America Requirements - The Contractor agrees to comply with 49 U.S.C. 40118 (the 

"Fly America" Act) in accordance with the General Services Administration's regulations 

at 41 CFR Part 301-10, which provide that recipients and subrecipients of Federal funds 

and their contractors are required to use U.S. Flag air carriers for U.S Government-

financed international air travel and transportation of their personal effects or property, 

to the extent such service is available, unless travel by foreign air carrier is a matter of 

necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign 

air carrier was used, an appropriate certification or memorandum adequately explaining 

why service by a U.S. flag air carrier was not available or why it was necessary to use a 

foreign air carrier and shall, in any event, provide a certificate of compliance with the 

Fly America requirements. The Contractor agrees to include the requirements of this 

section in all subcontracts that may involve international air transportation.

27.  Civil Rights Requirements (Special DOL EEO Clause for Construction 

Projects)

1. Nondiscrimination: In accordance with Title VI of the Civil Rights Act, as amended, 

42 USC § 2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 

USC§ 6102, section 202 of the Americans with Disabilities Act of 1990, 42 USC § 

12132, and Federal transit law at 49 USC § 5332, the  contractor agrees that it will 

not discriminate against any employee or applicant or employment  because of race, 

color, creed, national origin, sex, age, or  disability. In addition, the Contractor 

agrees to comply with applicable Federal implementing regulations and other 

implementing  requirements FTA may issue. 
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2. Equal Employment Opportunity: The following equal employment opportunity 

requirements apply to the underlying Contract:

(a) Race, Color, Creed, National Origin, Sex: In accordance with Title VII of the 

Civil Rights Act, as amended, 42 USC§ 2000e, and Federal transit laws at 49 USC 

§ 5332, the Contractor agrees to comply with all applicable equal employment 

opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, 

"Office of Federal Contract Compliance Programs, Equal Employment 

Opportunity, Department of Labor," 41 CFR Parts 60 et seq., (which implement 

Executive Order No. 11246, "Equal Employment Opportunity," as amended by 

Executive Order No. 11375, "Amending Executive Order 11246 Relating to Equal 

Employment Opportunity," 42 USC§ 2000e note), and with any applicable 

Federal statutes, executive orders, regulations, and Federal policies that may in 

the future affect construction activities undertaken in the course of the Project. 

The Contractor agrees to take affirmative action to ensure that applicants are 

employed, and that employees are treated during employment, without regard to 

their race, color, creed, national origin, sex, or age. Such action shall include, but 

not be limited to, the following: employment, upgrading, demotion or transfer, 

recruitment or recruitment advertising, layoff or termination; rates of pay or 

other forms of compensation; and selection for training, including apprenticeship. 

Inaddition, the Contractor agrees to comply with any implementing  

requirements  the FFA may issue.

(b) Age:In accordance with section 4 of the Age Discrimination in Employment  

Act of 1967, as amended, 29 USC§§ 623 and Federal transit law at 49 USC § 

5332, the Contractor agrees to refrain from discrimination against present and 

prospective employees for reason of age. In addition, the Contractor agrees to 

comply with any implementing  requirements the FTA may ISSUe.

(c) Disabilities:In accordance with section 102 of the Americans with Disabilities 

Act, as amended, 42 USC § 12112, the Contractor agrees that it will comply with 

the requirements of U.S. Equal Employment Opportunity Commission, 

"Regulations to Implement the Equal Employment Provisions of the Americans 

with Disabilities Act," 29 CFR Part 1630, pertaining to employment of persons 

with disabilities. In addition, the Contractor agrees to comply with any 

implementing  requirements the FfA may issue.

3. Equal Employment Opportunity Requirements for Construction Activities: In 

addition to the foregoing, when undertaking "construction" as recognized by the 

U.S. Department of Labor (U.S. DOL), the Contractor agrees to comply, and 

assures the compliance of each subcontractor,  with:

(a) U.S. DOL regulations, "Office of Federal Contract Compliance

Programs, Equal Employment Opportunity, Department of Labor," 41

C.F.R. Parts 60 et seq.,
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(b) Executive Order No. 11246, "Equal Employment Opportunity," as amended 

by Executive Order No. 11375, "Amending Executive Order No.

11246 Relating to Equal Employment Opportunity."

4. The Contractor also agrees to include these requirements in each subcontract 

financed in whole or in part with Federal assistance provided by the FTA, 

modified only if necessary to identify the affected parties.

28. Veterans Preferences

As provided by 49 U.S.C. § 5325(k): 

a. To the extent practicable, Contractor agrees that it: 

1. Will give a hiring preference to veterans (as defined in 5 U.S.C. § 2108), who 

have the skills and abilities required to perform construction work required under a 

third party contract in connection with a capital project supported with funds made 

available or appropriated for 49 U.S.C. chapter 53, and 

2. Will not require an employer to give a preference to any veteran over any 

equally qualified applicant who is a member of any racial or ethnic minority, female, an 

individual with a disability, or a former employee, and 

b. Contractor also assures that its sub-recipients will: 

1. Will give a hiring preference to veterans (as defined in 5 U.S.C. § 2108), who 

have the skills and abilities required to perform construction work required under a 

third party contract in connection with a capital project supported with funds made 

available or appropriated for 49 U.S.C. chapter 53, to the extent practicable, and 

2. Will not require an employer to give a preference to any veteran over any 

equally qualified applicant who is a member of any racial or ethnic minority, female, an 

individual with a disability, or a former employee.
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Access to site.

4. Coordination with occupants.

5. Work restrictions.

6. Specification and drawing conventions.

7. Miscellaneous provisions.

B. Related Requirements:

1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities.

1.3 PROJECT INFORMATION

A. Project Identification:  Greater Bridgeport Transit Facility Improvements.

1. Project Location:  710 Water Street, Bridgeport, CT 06610.

B. Owner:  Greater Bridgeport Transit.

1. Owner's Representative:  Steven DeMichele, 203-366-7070 x 108.

C. Project Manager:  Lindsay Brownschidle, Wendel 716-688-0766.

1.4 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:
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1. Staging, preparation, pressure-washing, re-painting, cleaning and close-out activities for 

the phased improvements project of the existing bus canopies at 710 Water Street, in 

Bridgeport, CT.

2. Replacement of wind screen glazing panels at 710 Water Street, in Bridgeport, CT.

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.5 ACCESS TO SITE

A. General:  Contractor shall have limited use of Project site for construction operations as 

indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 

Project site beyond areas in which the Work is indicated.

1. Limits:  Confine construction operations to construction areas and agreed upon phased 

staging area determined post award with the Architect, Owner and Contractor.

2. Driveways, Walkways and Entrances:  Keep driveways and entrances serving premises 

clear and available to Owner, Owner's employees, and emergency vehicles at all times.  

Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations.

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site.

1.6 COORDINATION WITH OCCUPANTS

A. Full Owner Occupancy:  Owner will occupy site and existing building(s) and continue 

operations during entire construction period.  Cooperate with Owner during construction 

operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to 

interfere with Owner's day-to-day operations.  Maintain existing exits unless otherwise 

indicated.

1. Coordinate phasing and shutdowns with Owner, including IT systems to remain 

operational. 

2. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used 

facilities without written permission from Owner and approval of authorities having 

jurisdiction.

3. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 

operations.
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1.7 WORK RESTRICTIONS

A. Work Restrictions, General:  Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction.

B. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 

7:00 a.m. to 6:00 p.m., Monday through Friday, unless otherwise indicated.

1. Weekend Hours: 7:00 a.m. to 6:00 p.m., Saturday.  9:00 a.m. to 4:00 p.m., Sunday. 

C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated:

1. Notify Architect & Owner not less than five days in advance of proposed utility 

interruptions.

2. Obtain Owner's written permission before proceeding with utility interruptions.

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Architect & Owner not less than five days in advance of proposed disruptive 

operations.

2. Obtain Owner's written permission before proceeding with disruptive operations.

E. Air Quality Control:  The Contractor shall exercise every reasonable precaution throughout the 

duration of the Contract to safeguard the air resources of the State by controlling and abating air 

pollution in accordance with the D.E.P.'s regulations. 

1. These measures shall include: 

a. The control and abatement of dust, mist, smoke, vapor, gas, aerosol, other 

particulate matter, odorous substances and any combination thereof arising from 

Project operations, hauling, storage, or manufacture of materials.

b. Minimization of exposed erodible earth area to the extent possible.

c. Stabilization of exposed earth with grass, pavement, or other cover as early as 

possible.

d. Application of stabilizing agent (i.e., calcium chloride, water) to the work areas 

and haul roads.

e. Covering, shielding, or stabilizing stockpiled material as necessary.

f. Use of covered haul trucks.
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g. To minimize drag out, the incidental transport of soil by construction equipment 

from unpaved to paved surfaces, rinsing of construction equipment with water or 

any other equivalent method.

2. The Contractor shall be responsible for obtaining any permits necessary for the operation 

of its Project equipment including but not limited to crushers, compressors and 

generators.

F. Vehicle Emissions: All motor vehicles and/or construction equipment (both on-highway and 

non-road) shall comply with all pertinent State and Federal regulations relative to exhaust 

emission controls and safety.

1. Idling of delivery trucks, dump trucks, and other equipment shall not be permitted in 

excess of 3 minutes during periods of non-activity except as allowed by the Regulations 

of Connecticut State Agencies Section 22a-174-18(b)(3)(c).  No mobile source engine 

shall be allowed “to operate for more than three (3) consecutive minutes when the mobile 

source is not in motion, except as follows: 

a. When a mobile source is forced to remain motionless because of traffic conditions 

or mechanical difficulties over which the operator has no control,

b. When it is necessary to operate defrosting, heating or cooling equipment to ensure 

the safety or health of the driver or passengers,

c. When it is necessary to operate auxiliary equipment that is located in or on the 

mobile source to accomplish the intended use of the mobile source,

d. To bring the mobile source to the manufacturer’s recommended operating 

temperature,

e. When the outdoor temperature is below twenty degrees Fahrenheit (20 degrees F),

f. When the mobile source is undergoing maintenance that requires such mobile 

source be operated for more than three (3) consecutive minutes, or

g. When a mobile source is in queue to be inspected by U.S. military personnel prior 

to gaining access to a U.S. military installation.”

2. To minimize impacts to air quality during construction the following best management 

practices will be followed:  

a. Use of construction equipment with air pollution control devices.

b. Use of clean fuels including ultra-low sulfur diesel fuel (15 ppm sulfur), 

compressed natural gas or emulsified fuels (e.g., Purinox, approved by the 

California Air Resources Board). 

c. The Contractor shall establish staging zones for vehicles that are waiting to load or 

unload at the contract area.  Such zones shall be located where the emissions from 

the vehicles will have minimum impact on abutters and the general public. 
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d. All work shall be conducted to ensure that no harmful effects are caused to 

adjacent sensitive receptors.  Sensitive receptors include but are not limited to 

hospitals, schools, daycare facilities, elderly housing and convalescent facilities.  

Engine exhaust shall be located away from fresh air intakes, air conditioners, and 

windows.    

3. Any costs associated with this “Vehicle Emissions” article shall be included in the 

general cost of the Contract.  In addition, there shall be no time granted to the contractor 

for compliance with this notice.  

G. Nonsmoking Building:  Smoking is not permitted within the building or within 25 feet (8 m) of 

entrances, operable windows, or outdoor-air intakes.

H. Controlled Substances:  Use of tobacco products and other controlled substances within the 

existing building and on Project site is not permitted.

I. Employee Identification:  Provide picture identification tags for Contractor personnel working 

on Project site including Company information.  Require personnel to use identification tags at 

all times.

J. Employee Screening:  Comply with Owner's requirements for drug and background screening 

of Contractor personnel working on Project site.

1. Maintain list of approved screened personnel with Owner's representative.

1.8 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content:  The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations.  

These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications.  The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise.

B. Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 

described in detail in the Specifications.  One or more of the following are used on Drawings to 

identify materials and products:

1. Terminology:  Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections.

2. Abbreviations:  Materials and products are identified by abbreviations scheduled on 

Drawings.
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3. Keynoting:  Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual.

1.9 SUMMARY OF REQUIRED SUBMITTALS

A. The following is a list of submittals arranged in the order of time milestones.  The list is not 

intended to be complete, but to summarize important submittals in one location convenient for 

reference for all parties, for the purpose of helping ensure the submittals are made at the proper 

time so as not to impede the progress of the work.

1. Submittals required prior to Notice of Award:

a. Contractor’s Qualification Statement.

b. Work to be performed by the bidder with his own forces.

c. List of subcontractors and other entities proposed to provide portions of the work.

d. Back-up data for proposed substitutions.

e. Cost breakdown of the bid.

f. Refer to Supplementary Instructions to Bidders for more complete information.

2. Submittals required prior to Award of Contract:

a. Performance and Payment Bonds

b. Insurance Certificates

3. Submittals required prior to Mobilization at the Project Site:

a. Schedule of Values – Refer to Section 012900.

b. Preliminary Project Schedule – Refer to Section 013200.

c. Phasing Schedule – Indicate proposed schedule for completing work within the 

maintenance bays.

d. Submittals Schedule – Refer to Section 013300.

e. Safety Program and name of Safety Coordinator.

f. List of principal staff names and assignments – Refer to Section 013100.

4. Submittals required prior to commencement of each portion of the work:

a. Acceptance of existing conditions and substrates upon which work is to be 

performed.  Include verification that existing mechanical and electrical systems are 

functioning in each area of work.  Refer to Section 017300.
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b. Refer to individual Specification Sections for required shop drawings, product 

data, samples, test reports, certificates, and other required submittals.

5. Submittals required prior to Substantial Completion and Final Completion:  Refer to 

Section 017700.

END OF SECTION 011000
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for unit prices.

B. Related Requirements:

1. Division 01 Section "Contract Modification Procedures" for procedures for submitting 

and handling Change Orders.

1.3 DEFINITIONS

A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the 

Work as a price per unit of measurement for materials, equipment, or services, or a portion of 

the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 

of Work or estimated quantities of Work required by the Contract Documents are increased or 

decreased.

1.4 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes, overhead, and profit.

B. Measurement and Payment:  See individual Specification Sections for work that requires 

establishment of unit prices.  Methods of measurement and payment for unit prices are specified 

in those Sections.

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor.

D. List of Unit Prices:  A schedule of unit prices is included in Part 3. Specification Sections 

referenced in the schedule contain requirements for materials described under each unit price.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF UNIT PRICES

A. Unit Price No. 1. Removal of Existing Finish:

1. Description: Where deteriorated substrates are encountered, remove existing finish to 

bare metal for observation by Owner and determination of an appropriate course of 

action.

2. Unit of Measurement:  per square foot of finish removal or fraction thereof.

END OF SECTION 012200
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for alternates.

1.3 DEFINITIONS

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 

in the bidding requirements that may be added to or deducted from the base bid amount if 

Owner decides to accept a corresponding change either in the amount of construction to be 

completed or in the products, materials, equipment, systems, or installation methods described 

in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 

Sum to incorporate alternate into the Work. No other adjustments are made to the 

Contract Sum.

1.4 PROCEDURES

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 

of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation whether or not indicated as part 

of alternate.

B. Notification: Immediately following award of the Contract, notify each party involved, in 

writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or 

deferred for later consideration. Include a complete description of negotiated revisions to 

alternates.

C. Execute accepted alternates under the same conditions as other work of the Contract.
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D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 

referenced in schedule contain requirements for materials necessary to achieve the work 

described under each alternate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A. Alternate No. 1: High Performance Coating Alternate.

1. Base Bid: Specification Section 099600 High Performance Coatings.

2. Alternate: Specification Section 099600ALT High Performance Coatings (Alternate 1).

END OF SECTION 012300
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing 

Contract modifications.

B. Related Requirements:

1. Division 01 Section "Substitution Procedures" for administrative procedures for handling 

requests for substitutions made after the Contract award.

1.3 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 

involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 

"Architect's Supplemental Instructions."

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: In the event the Contract Sum is to increase/decrease, 

Architect will issue a detailed description of proposed changes in the Work that may require 

adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include 

supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change.

2. Architect will issue an Independent Cost Estimate (Opinion of Probable Cost) to the 

Authority.

3. Within time specified in Proposal Request or 10 days, when not otherwise specified, after 

receipt of Proposal Request, submit a quotation of the cost adjustments to the Contract 

Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made.  If requested, furnish survey data 

to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts.
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c. Include costs of labor and supervision directly attributable to the change.

d. Include the profit and overhead as separate line items for the change.

e. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 

finish times, and activity relationship.  Use available total float before requesting 

an extension of the Contract Time.

f. Quotation Form:  Use form acceptable to the Architect and the Owner.

B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the 

Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the 

Work.  Provide a complete description of the proposed change.  Indicate the effect of the 

proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made.  If requested, furnish survey data to 

substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 

and activity relationship.  Use available total float before requesting an extension of the 

Contract Time.

6. Comply with requirements in Division 01 Section "Substitution Procedures" if the 

proposed change requires substitution of one product or system for product or system 

specified.

7. Proposal Request Form:  Use AIA Document G709 unless otherwise directed.

1.5 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 

for signatures of Owner and Contractor on AIA Document G701.

1.6 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 

AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 

change in the Work, for subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work.  It 

also designates method to be followed to determine change in the Contract Sum or the 

Contract Time.

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 

Construction Change Directive.
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1. After completion of change, submit an itemized account and supporting data necessary to 

substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements necessary to prepare and process 

Applications for Payment.

B. Related Requirements:

1. Division 01 Section "Alternates" for administrative requirements governing the use of 

alternates.

2. Division 01 Section "Contract Modification Procedures" for administrative procedures 

for handling changes to the Contract.

3. Division 01 Section "Construction Progress Documentation" for administrative 

requirements governing the preparation and submittal of the Contractor's construction 

schedule.

1.3 DEFINITIONS

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 

Sum to various portions of the Work and used as the basis for reviewing Contractor's 

Applications for Payment.

1.4 SCHEDULE OF VALUES

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 

construction schedule.

1. Coordinate line items in the schedule of values with other required administrative forms 

and schedules, including the following:

a. Application for Payment forms with continuation sheets.

b. Submittal schedule.

c. Items required to be indicated as separate activities in Contractor's construction 

schedule.

2. Submit the schedule of values to Architect at earliest possible date, but no later than 

seven days before the date scheduled for submittal of initial Applications for Payment.
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B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for 

the schedule of values.  Provide at least one line item for each Specification Section.

1. Provide at least one line item for each of the following as applicable. Some of the items 

below require submittals by the Contractor. Failure to provide such submittals will result 

in a credit to the Owner for work not performed, based on the values of each item listed.

a. General Conditions

b. Daily Construction Reports

c. Photographic Documentation

d. Two Week Schedule

e. Project Schedule Updates

f. Progress Meeting Attendance

g. Each Specification Section

h. Final Cleaning

i. Operation and Maintenance Manuals

2. Identification:  Include the following Project identification on the schedule of values:

a. Project name and location.

b. Name of Architect.

c. Architect's project number.

d. Contractor's name and address.

e. Date of submittal.

3. Arrange the schedule of values in tabular form with separate columns to indicate the 

following for each item listed:

a. Related Specification Section or Division.

b. Description of the Work.

c. Name of subcontractor.

d. Name of manufacturer or fabricator.

e. Name of supplier.

f. Change Orders (numbers) that affect value.

g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent.

1) Labor.

2) Materials.

3) Equipment.

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports.  Coordinate with Project 

Manual table of contents.  Provide multiple line items for principal subcontract amounts 

where appropriate.

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

6. Retain first subparagraph below.  Strengthen provisions below to protect against undue 

front-end loading if required.
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7. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 

and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site.  If required, 

include evidence of insurance.

8. Provide separate line items in the schedule of values for initial cost of materials, for each 

subsequent stage of completion, and for total installed value of that part of the Work.

9. Each item in the schedule of values and Applications for Payment shall be complete.  

Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual 

work-in-place may be shown either as separate line items in the schedule of values 

or distributed as general overhead expense, at Contractor's option.

10. Schedule Updating:  Update and resubmit the schedule of values before the next 

Applications for Payment when Change Orders or Construction Change Directives result 

in a change in the Contract Sum.

1.5 APPLICATIONS FOR PAYMENT

A. Each Application for Payment following the initial Application for Payment shall be consistent 

with previous applications and payments as certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial 

Completion, and final Application for Payment involve additional requirements.

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 

between Owner and Contractor.  The period of construction work covered by each Application 

for Payment is the period indicated in the Agreement.

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form 

for Applications for Payment.

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 

authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete 

applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule.  

Use updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment, 

whether or not payment has been received.  Include only amounts for work completed at 

time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last 

day of construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested project 

acceleration.
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E. Stored Materials:  Include in Application for Payment amounts applied for materials or 

equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items 

stored on-site and items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 

surety to payment, for stored materials.

2. Provide supporting documentation that verifies amount requested, such as paid invoices.  

Match amount requested with amounts indicated on documentation; do not include 

overhead and profit on stored materials.

3. Provide summary documentation for stored materials indicating the following:

a. Value of materials previously stored and remaining stored as of date of previous 

Applications for Payment.

b. Value of previously stored materials put in place after date of previous Application 

for Payment and on or before date of current Application for Payment.

c. Value of materials stored since date of previous Application for Payment and 

remaining stored as of date of current Application for Payment.

F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment 

to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of 

lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 

information about application.

G. Prevailing Wage Rates: With each Application for Payment provide Davis Bacon Wage 

payrolls and certifications.

H. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 

liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by 

the previous application.

1. Submit partial waivers on each item for amount requested in previous application, after 

deduction for retainage, on each item.

2. When an application shows completion of an item, submit conditional final or full 

waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers.

4. Submit final Application for Payment with or preceded by conditional final waivers from 

every entity involved with performance of the Work covered by the application who is 

lawfully entitled to a lien.

5. Waiver Forms:  Submit executed waivers of lien on forms, acceptable to Owner.

I. Initial Application for Payment:  Administrative actions and submittals that must precede or 

coincide with submittal of first Application for Payment include the following:

1. List of subcontractors.

2. Schedule of values.

3. Contractor's construction schedule (preliminary if not final).

4. Products list (preliminary if not final).
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5. Schedule of unit prices.

6. Submittal schedule (preliminary if not final).

7. List of Contractor's staff assignments.

8. List of Contractor's principal consultants.

9. Copies of building permits.

10. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work.

11. Initial progress report.

12. Report of preconstruction conference.

J. Application for Payment at Substantial Completion:  After Architect issues the Certificate of 

Substantial Completion, submit an Application for Payment showing 100 percent completion 

for portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a 

statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 

for Owner occupancy of designated portions of the Work.

K. Final Payment Application:  After completing Project closeout requirements, submit final 

Application for Payment with releases and supporting documentation not previously submitted 

and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid.

3. Updated final statement, accounting for final changes to the Contract Sum.

4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."

6. AIA Document G707, "Consent of Surety to Final Payment."

7. Evidence that claims have been settled.

8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 

responsibility for corresponding elements of the Work.

9. Final liquidated damages settlement statement.

10. Hazardous material receipt from licensed landfill.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative provisions for coordinating construction operations on Project 

including, but not limited to, the following:

1. General coordination procedures.

2. Coordination drawings.

3. Requests for Information (RFIs).

4. Project meetings.

B. Related Requirements:

1. Division 01 Section "Construction Progress Documentation" for preparing and 

submitting Contractor's construction schedule.

2. Division 01 Section "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points.

3. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract.

1.3 DEFINITIONS

A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or 

clarifications of the Contract Documents.

1.4 INFORMATIONAL SUBMITTALS

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 

portion of the Work, including those who are to furnish products or equipment fabricated to a 

special design.  Use CSI Form 1.5A. Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying 

products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 

personnel assignments, including superintendent and other personnel in attendance at Project 
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site.  Identify individuals and their duties and responsibilities; list addresses and telephone 

numbers, including home, office, and cellular telephone numbers and e-mail addresses.  Provide 

names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 

individuals assigned to Project.

1. Post copies of list in project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times.

1.5 GENERAL COORDINATION PROCEDURES

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 

construction operations included in different Sections that depend on each other for proper 

installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 

or after its own installation.

2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

B. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of attendees 

at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required.

C. Conservation:  Coordinate construction activities to ensure that operations are carried out with 

consideration given to conservation of energy, water, and materials.  Coordinate use of 

temporary utilities to minimize waste.

1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work.  See other Sections for disposition of salvaged materials that 

are designated as Owner's property.

1.6 REQUESTS FOR INFORMATION (RFIs)

A. General:  Immediately on discovery of the need for additional information or interpretation of 

the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.

1. Architect will return RFIs submitted to Architect by other entities controlled by 

Contractor with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors.
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B. Content of the RFI:  Include a detailed, legible description of item needing information or 

interpretation and the following:

1. Project name.

2. Project number.

3. Date.

4. Name of Contractor.

5. Name of Architect.

6. RFI number, numbered sequentially.

7. RFI subject.

8. Specification Section number and title and related paragraphs, as appropriate.

9. Drawing number and detail references, as appropriate.

10. Field dimensions and conditions, as appropriate.

11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI.

12. Contractor's signature.

13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 

needing interpretation.

a. Include dimensions, thicknesses, structural grid references, and details of affected 

materials, assemblies, and attachments on attached sketches.

C. RFI Forms:  Use form immediately following this section.

1. Attachments shall be electronic files in Adobe Acrobat PDF format.

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  

Allow five working days for Architect's response for each RFI.  RFIs received by Architect after 

1:00 p.m. will be considered as received the following working day.

1. The following Contractor-generated RFIs will be returned without action:

a. Requests for approval of submittals.

b. Requests for approval of substitutions.

c. Requests for approval of Contractor's means and methods.

d. Requests for coordination information already indicated in the Contract 

Documents.

e. Requests for adjustments in the Contract Time or the Contract Sum.

f. Requests for interpretation of Architect's actions on submittals.

g. Incomplete RFIs or inaccurately prepared RFIs.

2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt of additional information.

3. Architect's action on RFIs that may result in a change to the Contract Time or the 

Contract Sum may be eligible for Contractor to submit Change Proposal according to 

Division 01 Section "Contract Modification Procedures."
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a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within five days of receipt of the RFI 

response.

E. On receipt of Architect's action, and immediately distribute the RFI response to affected parties.  

Review response and notify Architect within five days if Contractor disagrees with response.

1. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate.

1.7 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 

indicated.

1. Attendees:  Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting.  Notify Owner and Architect of scheduled 

meeting dates and times.

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.

3. Minutes:  Entity responsible for conducting meeting will record significant discussions 

and agreements achieved.  Distribute the meeting minutes to everyone concerned, 

including Owner, and Architect, within three days of the meeting.

B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting 

construction, at a time convenient to Owner and Architect, but no later than 15 days after 

execution of the Agreement.

1. Conduct the conference to review responsibilities and personnel assignments.

2. Attendees:  Authorized representatives of Owner, Owner's Commissioning Authority, 

Architect, and their consultants; Contractor and its superintendent; major subcontractors; 

suppliers; and other concerned parties shall attend the conference.  Participants at the 

conference shall be familiar with Project and authorized to conclude matters relating to 

the Work.

3. Agenda:  Discuss items of significance that could affect progress, including the 

following:

a. Tentative construction schedule.

b. Phasing.

c. Critical work sequencing and long-lead items.

d. Designation of key personnel and their duties.

e. Lines of communications.

f. Procedures for processing field decisions and Change Orders.

g. Procedures for RFIs.

h. Procedures for testing and inspecting.

i. Procedures for processing Applications for Payment.

j. Distribution of the Contract Documents.

k. Submittal procedures.

l. Preparation of record documents.

m. Use of the premises and existing building.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

PROJECT MANAGEMENT AND COORDINATION 013100 - 5

n. Work restrictions.

o. Working hours.

p. Owner's occupancy requirements.

q. Responsibility for temporary facilities and controls.

r. Procedures for moisture and mold control.

s. Procedures for disruptions and shutdowns.

t. Construction waste management and recycling.

u. Parking availability.

v. Office, work, and storage areas.

w. Equipment deliveries and priorities.

x. First aid.

y. Security.

z. Progress cleaning.

4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 

minutes.

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 

construction activity that requires coordination with other construction.

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 

installations that have preceded or will follow, shall attend the meeting.  Advise 

Architect, and Owner's Commissioning Authority of scheduled meeting dates.

2. Agenda:  Review progress of other construction activities and preparations for the 

particular activity under consideration, including requirements for the following:

a. Contract Documents.

b. Options.

c. Related RFIs.

d. Related Change Orders.

e. Purchases.

f. Deliveries.

g. Submittals.

h. Review of mockups.

i. Possible conflicts.

j. Compatibility requirements.

k. Time schedules.

l. Weather limitations.

m. Manufacturer's written instructions.

n. Warranty requirements.

o. Compatibility of materials.

p. Acceptability of substrates.

q. Temporary facilities and controls.

r. Space and access limitations.

s. Regulations of authorities having jurisdiction.

t. Testing and inspecting requirements.

u. Installation procedures.

v. Coordination with other work.

w. Required performance results.
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x. Protection of adjacent work.

y. Protection of construction and personnel.

3. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions.

4. Reporting:  Distribute minutes of the meeting to each party present and to other parties 

requiring information.

5. Do not proceed with installation if the conference cannot be successfully concluded.  

Initiate whatever actions are necessary to resolve impediments to performance of the 

Work and reconvene the conference at earliest feasible date.

D. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time 

convenient to Owner and Architect, but no later than 15 days prior to the scheduled date of 

Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 

closeout.

2. Attendees:  Authorized representatives of Owner, Owner's Commissioning Authority, 

Architect, and their consultants; Contractor and its superintendent; major subcontractors; 

suppliers; and other concerned parties shall attend the meeting.  Participants at the 

meeting shall be familiar with Project and authorized to conclude matters relating to the 

Work.

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 

including the following:

a. Preparation of record documents.

b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance.

c. Submittal of written warranties.

d. Requirements for preparing operations and maintenance data.

e. Requirements for delivery of material samples, attic stock, and spare parts.

f. Requirements for demonstration and training.

g. Preparation of Contractor's punch list.

h. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment.

i. Submittal procedures.

j. Responsibility for removing temporary facilities and controls.

4. Minutes:  Entity conducting meeting will record and distribute meeting minutes.

E. Progress Meetings:  Conduct progress meetings at biweekly intervals.

1. Coordinate dates of meetings with preparation of payment requests.

2. Attendees:  In addition to representatives of Owner, Owner's Commissioning Authority, 

and Architect, each contractor, subcontractor, supplier, and other entity concerned with 

current progress or involved in planning, coordination, or performance of future activities 

shall be represented at these meetings.  All participants at the meeting shall be familiar 

with Project and authorized to conclude matters relating to the Work.
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3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 

other items of significance that could affect progress.  Include topics for discussion as 

appropriate to status of Project.

a. Contractor's Construction Schedule:  Review progress since the last meeting.  

Determine whether each activity is on time, ahead of schedule, or behind schedule, 

in relation to Contractor's construction schedule.  Determine how construction 

behind schedule will be expedited; secure commitments from parties involved to 

do so.  Discuss whether schedule revisions are required to ensure that current and 

subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.

6) Access.

7) Site utilization.

8) Temporary facilities and controls.

9) Progress cleaning.

10) Quality and work standards.

11) Status of correction of deficient items.

12) Field observations.

13) Status of RFIs.

14) Status of proposal requests.

15) Pending changes.

16) Status of Change Orders.

17) Pending claims and disputes.

18) Documentation of information for payment requests.

4. Minutes:  Entity responsible for conducting the meeting will record and distribute the 

meeting minutes to each party present and to parties requiring information.

a. Schedule Updating:  Revise Contractor's construction schedule after each progress 

meeting where revisions to the schedule have been made or recognized.  Issue 

revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for documenting the progress of 

construction during performance of the Work, including the following:

1. Startup construction schedule.

2. Contractor's construction schedule.

3. Construction schedule updating reports.

4. Daily construction reports.

5. Material location reports.

6. Site condition reports.

7. Special reports.

B. Related Requirements:

1. Division 01 Section "Submittal Procedures" for submitting schedules and reports.

2. Division 01 Section "Quality Requirements" for submitting a schedule of tests and 

inspections.

1.3 DEFINITIONS

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 

and controlling the construction project.  Activities included in a construction schedule consume 

time and resources.

1. Critical Activity:  An activity on the critical path that must start and finish on the planned 

early start and finish times.

2. Predecessor Activity:  An activity that precedes another activity in the network.

3. Successor Activity:  An activity that follows another activity in the network.

B. Event:  The starting or ending point of an activity.

C. Float:  The measure of leeway in starting and completing an activity.

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 

jointly owned, expiring Project resource available to both parties as needed to meet 

schedule milestones and Contract completion date.
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2. Free float is the amount of time an activity can be delayed without adversely affecting the 

early start of the successor activity.

3. Total float is the measure of leeway in starting or completing an activity without 

adversely affecting the planned Project completion date.

D. Resource Loading:  The allocation of manpower and equipment necessary for the completion of 

an activity as scheduled.

1.4 INFORMATIONAL SUBMITTALS

A. Format for Submittals:  Submit required submittals in the following format:

1. Working electronic copy of schedule file, where indicated.

2. Two paper copies.

B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule 

for entire construction period.

1. Submit a working electronic copy of schedule, using software indicated, and labeled to 

comply with requirements for submittals.  Include type of schedule (initial or updated) 

and date on label.

C. Construction Schedule Updating Reports:  Submit with Applications for Payment.

D. Daily Construction Reports:  Submit at bi-weekly intervals.

E. Material Location Reports:  Submit at bi-weekly intervals.

F. Site Condition Reports:  Submit at time of discovery of differing conditions.

G. Special Reports:  Submit at time of unusual event.

1.5 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of 

construction activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts 

submittal schedule, progress reports, payment requests, and other required schedules and 

reports.

1. Secure time commitments for performing critical elements of the Work from entities 

involved.

2. Coordinate each construction activity in the network with other activities and schedule 

them in proper sequence.
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PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame:  Extend schedule from date established for Notice of Award or Notice to Proceed 

to date of final completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an 

early completion date, unless specifically authorized by Change Order.

B. Activities:  Treat each story or separate area as a separate numbered activity for each main 

element of the Work.  Comply with the following:

1. Activity Duration:  Define activities so no activity is longer than 10 days, unless 

specifically allowed by Architect.

2. Procurement Activities:  Include procurement process activities for the following long 

lead items and major items, requiring a cycle of more than 60 days, as separate activities 

in schedule.  Procurement cycle activities include, but are not limited to, submittals, 

approvals, purchasing, fabrication, and delivery.

a. None.

3. Submittal Review Time:  Include review and resubmittal times indicated in Division 01 

Section "Submittal Procedures" in schedule.  Coordinate submittal review times in 

Contractor's construction schedule with submittal schedule.

4. Startup and Testing Time:  Include no fewer than 3 days for startup and testing.

5. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 

necessary for certification of Substantial Completion.

6. Punch List and Final Completion:  Include not more than 30 days for completion of 

punch list items and final completion.

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 

as follows in schedule, and show how the sequence of the Work is affected.

1. Work Restrictions:  Show the effect of the following items on the schedule:

a. Limitations of continued occupancies.

b. Uninterruptible services.

c. Use of premises restrictions.

d. Seasonal variations.

e. Environmental control.

2. Work Stages:  Indicate important stages of construction for each major portion of the 

Work, including, but not limited to, the following:

a. Subcontract awards.

b. Submittals.

c. Purchases.
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d. Fabrication.

e. Sample testing.

f. Deliveries.

g. Installation.

h. Tests and inspections.

i. Adjusting.

j. Curing.

k. Startup and placement into final use and operation.

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but 

not limited to, the Notice to Proceed, Substantial Completion, and final completion 

E. Cost Correlation:  Superimpose a cost correlation timeline, indicating planned and actual costs.  

On the line, show planned and actual dollar volume of the Work performed as of planned and 

actual dates used for preparation of payment requests.

1. See Division 01 Section "Payment Procedures" for cost reporting and payment 

procedures.

F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or 

commence prior to submittal of next schedule update.  Summarize the following issues:

1. Unresolved issues.

2. Unanswered Requests for Information.

3. Rejected or unreturned submittals.

4. Notations on returned submittals.

5. Pending modifications affecting the Work and Contract Time.

G. Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar days 

behind the current approved schedule, submit a separate recovery schedule indicating means by 

which Contractor intends to regain compliance with the schedule.  Indicate changes to working 

hours, working days, crew sizes, and equipment required to achieve compliance, and date by 

which recovery will be accomplished.

H. Computer Scheduling Software:  Prepare schedules using current version of a program that has 

been developed specifically to manage construction schedules.

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 

Contractor's construction schedule within 14 days of date established for the Notice to Proceed 

or the Notice of Award.  

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 

each week with a continuous vertical line.

1. For construction activities that require three months or longer to complete, indicate an 

estimated completion percentage in 10 percent increments within time bar.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

CONSTRUCTION PROGRESS DOCUMENTATION 013200 - 5

2.3 REPORTS

A. Daily Construction Reports:  Prepare a daily construction report recording the following 

information concerning events at Project site:

1. List of subcontractors at Project site.

2. List of separate contractors at Project site.

3. Approximate count of personnel at Project site.

4. Equipment at Project site.

5. Material deliveries.

6. High and low temperatures and general weather conditions, including presence of rain or 

snow.

7. Accidents.

8. Meetings and significant decisions.

9. Unusual events (see special reports).

10. Stoppages, delays, shortages, and losses.

11. Meter readings and similar recordings.

12. Emergency procedures.

13. Orders and requests of authorities having jurisdiction.

14. Change Orders received and implemented.

15. Construction Change Directives received and implemented.

16. Services connected and disconnected.

17. Equipment or system tests and startups.

18. Partial completions and occupancies.

19. Substantial Completions authorized.

B. Material Location Reports:  At bi-weekly intervals, prepare and submit a comprehensive list of 

materials delivered to and stored at Project site.  List shall be cumulative, showing materials 

previously reported plus items recently delivered.  Include with list a statement of progress on 

and delivery dates for materials or items of equipment fabricated or stored away from Project 

site.  Indicate the following categories for stored materials:

1. Material stored prior to previous report and remaining in storage.

2. Material stored prior to previous report and since removed from storage and installed.

3. Material stored following previous report and remaining in storage.

C. Site Condition Reports:  Immediately on discovery of a difference between site conditions and 

the Contract Documents, prepare and submit a detailed report.  Submit with a Request for 

Information.  Include a detailed description of the differing conditions, together with 

recommendations for changing the Contract Documents.

2.4 SPECIAL REPORTS

A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  

Distribute copies of report to parties affected by the occurrence.

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 

Project site, whether or not related directly to the Work, prepare and submit a special report.  

List chain of events, persons participating, response by Contractor's personnel, evaluation of 
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results or effects, and similar pertinent information.  Advise Owner in advance when these 

events are known or predictable.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating:  At bi-weekly intervals, update schedule to reflect 

actual construction progress and activities.  Issue schedule before each regularly scheduled 

progress meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have 

been recognized or made.  Issue updated schedule concurrently with the report of each 

such meeting.

2. Include a report with updated schedule that indicates every change, including, but not 

limited to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate final completion percentage for each activity.

B. Distribution:  Distribute copies of approved schedule to Architect, Owner, separate contractors, 

testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 

schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.

2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 

portion of the Work and are no longer involved in performance of construction activities.

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other miscellaneous submittals.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for submitting Applications for Payment.
2. Division 1 Section "Closeout Procedures" for submitting warranties and Project Record 

Documents.

1.3 DEFINITIONS

A. Action Submittals: Written and graphic information that requires Architect's responsive action.

B. Informational Submittals: Written information that does not require Architect's approval.  
Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. Electronic Media Request: Electronic copies of CAD Drawings of the Contract Drawings will 
be provided by Architect for Contractor's use in preparing submittals, upon receipt of a signed 
disclaimer (available from Architect) with specific request and payment of a nominal fee of 
$50.00 per Drawing.

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination.

a. Submit all items required by each specification section in one package.  Piecemeal 
submittals will not be reviewed and will be returned with appropriate action stamp 
indicating incomplete submittal.
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b. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received.

C. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of 
related construction activities.

D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal.

1. Initial Review:  Allow 15 working days for initial review of each submittal.  Allow 
additional time if processing must be delayed to permit coordination with subsequent 
submittals.  Architect will advise Contractor when a submittal being processed must be 
delayed for coordination.

2. Concurrent Review:  Where concurrent review of submittals by Architect's consultants, 
Owner, or other parties is required, allow 21 working days for initial review of each 
submittal.

3. If intermediate submittal is necessary, process it in same manner as initial submittal.
4. Allow 15 days working for processing each resubmittal.
5. No extension of the Contract Time will be authorized because of failure to transmit 

submittals enough in advance of the Work to permit processing.

E. Identification:  Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 6 inches (150 by 150 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect.
3. Include the following information on label for processing and recording action taken:

a. Project name.
b. Date:  Include resubmittal date, if any.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Number and title of appropriate Specification Section.
i. Drawing number and detail references, as appropriate.
j. Other necessary identification.

F. Deviations:  Highlight, encircle, or otherwise identify deviations from the Contract Documents 
on submittals.

G. Additional Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions of the Contract Documents, initial submittal 
may serve as final submittal.

H. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, 
without review, received from sources other than the Contractor.
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1. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Architect on 
previous submittals, and deviations from requirements of the Contract Documents, 
including minor variations and limitations.  Include the same label information as the 
related submittal.

2. Include Contractor's certification stating that information submitted complies with 
requirements of the Contract Documents.

3. Transmittal Form: Use sample form at end of Section.

I. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms.

J. Use for Construction:  Use only final submittals with mark indicating action taken by Architect 
which allows use with construction.

K. Required Submittals:  Refer to individual Specification Sections and elsewhere in the Contract 
Documents for listing and descriptions of required submittals.  The Architect may also request 
additional submittals to assure compliance with the Contract Documents.  Submit these required 
items only.  Submittals not required by the Contract Documents or requested by the Architect 
will not be reviewed and will be discarded or returned without action.

PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A. General:  Prepare and submit Action Submittals required by individual Specification Sections.

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Color charts showing full range of available colors.
d. Manufacturer catalog cuts.
e. Wiring diagrams showing factory-installed wiring.
f. Printed performance curves.
g. Operational range diagrams.
h. Mill reports.
i. Standard product operating and maintenance manuals.
j. Compliance with recognized trade association standards.
k. Compliance with recognized testing agency standards.
l. Application of testing agency labels and seals.
m. Notation of coordination requirements.
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4. Number of Copies:  Submit six copies of each submittal.  The Architect will retain one 
copy and return the remainder marked with action taken to the Contractor for distribution.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Include the following information, as applicable:

a. Dimensions.
b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring.
f. Shopwork manufacturing instructions.
g. Templates and patterns.
h. Schedules.
i. Design calculations.
j. Compliance with specified standards.
k. Notation of coordination requirements.
l. Notation of dimensions established by field measurement.

2. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.
3. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 

Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than sheet 
size used for Contract Document Drawings.

4. Number of Copies:  Submit one correctable, translucent, reproducible print and one blue- 
or black-line print of each submittal. Architect will return the reproducible print marked 
with action taken to the Contractor for distribution. Contractor shall make necessary 
copies from the returned reproducible print.

D. Samples:  Prepare physical units of materials or products, including the following:

1. Comply with requirements in Division 1 Section "Quality Requirements" for mockups.
2. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available.
3. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 

from the same material to be used for the Work, cured and finished in manner specified, 
and physically identical with the product proposed for use, and that show full range of color 
and texture variations expected.  Samples include, but are not limited to, the following: 
partial sections of manufactured or fabricated components; small cuts or containers of 
materials; complete units of repetitively used materials; swatches showing color, texture, 
and pattern; color range sets; and components used for independent testing and inspection.

4. Preparation:  Mount, display, or package Samples in manner specified to facilitate review 
of qualities indicated.  Prepare Samples to match Architect's sample where so indicated.  
Attach label on unexposed side that includes the following:

a. Generic description of Sample.
b. Product name or name of manufacturer.
c. Sample source.
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5. Submit Samples for review of kind, color, pattern, and texture for a final check of these 
characteristics with other elements and for a comparison of these characteristics between 
final submittal and actual component as delivered and installed.

a. If variation in color, pattern, texture, or other characteristic is inherent in the 
product represented by a Sample, submit at least three sets of paired units that 
show approximate limits of the variations.

b. Refer to individual Specification Sections for requirements for Samples that 
illustrate workmanship, fabrication techniques, details of assembly, connections, 
operation, and similar construction characteristics.

6. Number of Samples for Initial Selection: Submit two full sets of available choices where 
color, pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return one submittal with options selected.

7. Number of Samples for Verification: Submit three sets of Samples.  Architect will retain 
one Sample set; remainder will be returned marked with action taken to the Contractor 
for distribution.

a. Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to be 
demonstrated.

8. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor.

E. Product Schedule or List: Comply with requirements in Division 1 Section “Product Requirements”.

F. Delegated-Design Submittal: Comply with requirements in Division 1 Section "Quality 
Requirements."

G. Contractor's Construction Schedule: Comply with requirements in Division 1 Section 
"Construction Progress Documentation".

H. Submittals Schedule: Comply with requirements in Division 1 Section "Construction Progress 
Documentation."

I. Application for Payment: Comply with requirements in Division 1 Section "Payment Procedures."

J. Schedule of Values: Comply with requirements in Division 1 Section "Payment Procedures."

K. Subcontract List: Comply with requirements in Division 1 Section “Project Management and 
Coordination.”
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2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by individual Specification 
Sections and elsewhere in the Contract Documents.

1. Number of Copies: Submit two copies of each submittal, unless otherwise indicated.  
Architect will not return copies, unless they are rejected for noncompliance with the 
Contract Documents.

2. Certificates and Certifications: Provide a notarized statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be signed 
by an officer or other individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports: Comply with requirements in Division 1 Section "Quality 
Requirements."

B. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified.

C. Product Certificates: Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements.

D. Welding Certificates: Prepare written certification that welding procedures and personnel comply 
with requirements.  Submit record of Welding Procedure Specification (WPS) and Procedure 
Qualification Record (PQR) on AWS forms.  Include names of firms and personnel certified.

E. Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements and, where required, is authorized for this specific Project.

F. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements.  Include evidence of manufacturing experience 
where required.

G. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements.

H. Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements.

I. Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements.

J. Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion.
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K. Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during installation 
of product or after product is installed in its final location, for compliance with requirements.

L. Product Test Reports: Prepare written reports indicating current product produced by 
manufacturer complies with requirements.  Base reports on evaluation of tests performed by 
manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed 
by a qualified testing agency.

M. Research/Evaluation Reports: Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in effect 
for Project.  Include the following information:

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

N. Maintenance Data: Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements in Division 1 
Section "Operation and Maintenance Data."

O. Design Data: Prepare written and graphic information, including, but not limited to, performance 
and design criteria, list of applicable codes and regulations, and calculations.  Include list of 
assumptions and other performance and design criteria and a summary of loads.  Include load 
diagrams if applicable.  Provide name and version of software, if any, used for calculations.  
Include page numbers.

P. Manufacturer's Instructions: Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer.  Include the following, as applicable:

1. Preparation of substrates.
2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

Q. Manufacturers Field Reports: Prepare written information documenting factory-authorized 
service representative's tests and inspections.  Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative 
making report.

2. Statement on condition of substrates and their acceptability for installation of product.
3. Statement that products at Project site comply with requirements.
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4. Summary of installation procedures being followed, whether they comply with 
requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance 
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.
7. Other required items indicated in individual Specification Sections.

R. Insurance Certificates and Bonds: Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage.

S. Construction Photographs: Comply with requirements in Division 1 Section "Photographic 
Documentation."

T. Material Safety Data Sheets:  Keep on site and submit information directly to Owner.  If 
submitted to Architect, Architect will not review this information but will return it with no 
action taken.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for compliance with the Contract Documents.  Note 
corrections and field dimensions.  Mark with approval stamp before submitting to Architect.

B. Approval Stamp: Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents.

3.2 ARCHITECT'S ACTION

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action.

B. Action Submittals: Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken, as follows:

1. Architect’s Action:

a. Final Unrestricted Release: When the Architect marks a submittal “No Exceptions 
Taken” the Work covered by the submittal may proceed provided it complies with 
requirements of the Contract Documents.  Final payment depends on that 
compliance.

b. Final-But-Restricted Release: When the Architect marks a submittal “Provide as 
Corrected,” the Work covered by the submittal may proceed provided it complies 
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with notations or corrections on the submittal and requirements of the Contract 
Documents.  Final payment depends on that compliance.

c. Returned for Resubmittal: When the Architect marks a submittal “Revise and 
Resubmit,” do not proceed with Work covered by the submittal, including 
purchasing, fabrication, delivery, or other activity.  Revise or prepare a new 
submittal according to the notations; resubmit without delay.

1) Do not use, or allow others to use, submittals marked “Revise and 
Resubmit” at the Project Site or elsewhere where Work is in progress.

d. Returned for Resubmittal: When the Architect makes a submittal “Rejected”, the 
Architect has not completed a full review, because it is clear that the submittal 
does not reflect the requirements of the Contract Documents.  Do not proceed with 
work covered by the submittal, including purchasing, fabrication, delivery or other 
activity.  Revise or prepare a new submittal that complies with the Contract 
Documents.

e. Returned for Resubmittal: When the Architect makes a submittal “Submit Specified 
Item” do not proceed with the work covered by the submittal, including purchasing, 
fabrication, deliver, or other activity.  The product submitted was not specified or 
previously approved.  Shop drawing or product data submittal is not an acceptable 
method to obtain approval of substitutions.  Resubmit specified or previously 
approved product.

f. Returned for Resubmittal: When the Architect makes a submittal “Submit 
Additional Information”, do not proceed with work covered by the submittal, 
including purchasing, fabrication, delivery, or other activity.  Not enough 
information has been included to make an evaluation, or the data submitted 
illustrates more than one product or optional features, without identifying what is 
actually proposed.  Revise or prepare a new submittal with all required information 
complete and clearly indicated.

C. Informational Submittals: Architect will review each submittal and will not return it, or will 
reject and return it if it does not comply with requirements.

D. Submittals not required by the Contract Documents will not be reviewed and will be discarded 
or returned without action.

END OF SECTION 013300
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Submittal No.  

 

Submittal Transmittal

PROJECT:  Greater Bridgeport Transit Water Street Canopies  WENDEL PROJECT #:     442112

OWNER:  Greater Bridgeport Transit   A/E:  Wendel                                  

CONTRACT # & NAME

CONTRACTOR: 
(NAME, ADDRESS, TELEPHONE & FAX NUMBERS)

 NEW SUBMITTAL  RESUBMITTAL Date: 

This submittal is:   AS SPECIFIED              REMARKS:

NUMBER OF COPIES SUBMITTED: (8 maximum)  

TYPE OF SUBMITTAL:   (CHECK ALL THAT APPLY) (   ) PRODUCT DATA/CATALOG CUT

(   ) SHOP DRAWINGS

(   ) SAMPLE

(   ) COLOR SELECTION

(   ) SCHEDULE

(   ) WARRANTY

(   ) TEST REPORT

(   ) RECORD DOCUMENT

(   ) PERFORMANCE DATA

(   ) OPERATIONS & MAINTENANCE DATA

(   ) OTHER 

SPEC. SECTION: 

PARAGRAPH(S): 

DWG. REF. NO.:

DESCRIPTION OF SUBMITTAL:             

PRODUCT NAME:

MANUFACTURER:

ADDRESS: TEL. NO.:  

CONTRACTOR or SUBCONTRACTOR: TEL. NO.:

SUPPLIER: TEL. NO.:

CONTRACTOR CERTIFICATION

CONTRACTOR CERTIFIES THAT THE INFORMATION 
SUBMITTED COMPLIES WITH THE CONTRACT 
DOCUMENT REQUIREMENTS.

By: 

Date: 

NOTE: Contractor shall apply an approval stamp to 

each copy of each submittal.



Submittal No.  

 

Submittal Transmittal

Certificate of Compliance with Buy America Requirements

The bidder or offeror hereby certifies that it will comply with the FTA Buy America requirements of 49 U.S.C. 5323(j)(1), and the 

applicable regulations in 49 CFR part 661.

Date___________________________________________________________________

Signature______________________________________________________________

Company______________________________________________________________

Name_________________________________________________________________

Title__________________________________________________________________

Certificate of Non-Compliance with Buy America Requirements

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j), but it may qualify for an 

exception to the requirement pursuant to 49 U.S.C. 5323(j)(2), as amended, and the applicable regulations in 49 C.F.R. 661.7.

Date_________________________________________________________________

Signature______________________________________________________________

Company______________________________________________________________

Name_________________________________________________________________

Title_________________________________________________________________
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 DEFINITIONS

A. General:  Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 

and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 

Conditions of the Contract.

C. "Directed":  A command or instruction by Architect or Owner.  Other terms including 

"requested," "authorized," "selected," "approved," "required," and "permitted" have the same 

meaning as "directed."

D. "Indicated":  Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 

"noted," "scheduled," and "specified" have the same meaning as "indicated."

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 

jurisdiction, and rules, conventions, and agreements within the construction industry that control 

performance of the Work.

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 

installation, and similar operations.

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 

assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 

protecting, cleaning, and similar operations.

H. "Provide":  Furnish and install, complete and ready for the intended use.

I. "Installer":  Contractor or another entity engaged by Contractor as an employee, Subcontractor, 

or Sub-subcontractor, to perform a particular construction operation, including installation, 

erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities must 

be performed by accredited or unionized individuals of a corresponding generic name, 

such as "carpenter."  It also does not imply that requirements specified apply exclusively 

to tradespeople of the corresponding generic name.
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J. "Experienced":  When used with an entity, "experienced" means having successfully completed 

a minimum of five previous projects similar in size and scope to this Project; being familiar 

with special requirements indicated; and having complied with requirements of authorities 

having jurisdiction.

K. "Project Site":  Space available for performing construction activities.  The extent of Project site 

is shown on Drawings and may or may not be identical with the description of the land on 

which Project is to be built.

1.3 INDUSTRY STANDARDS

A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, 

applicable construction industry standards have the same force and effect as if bound or copied 

directly into the Contract Documents to the extent referenced.  Such standards are made a part of 

the Contract Documents by reference.

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents, 

unless otherwise indicated.

C. Conflicting Requirements:  If compliance with two or more standards is specified and the 

standards establish different or conflicting requirements for minimum quantities or quality 

levels, comply with the most stringent requirement.  Refer uncertainties and requirements that 

are different, but apparently equal, to Architect for a decision before proceeding.

1. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified 

shall be the minimum provided or performed.  The actual installation may comply exactly 

with the minimum quantity or quality specified, or it may exceed the minimum within 

reasonable limits.  To comply with these requirements, indicated numeric values are 

minimum or maximum, as appropriate, for the context of requirements.  Refer uncertainties 

to Architect for a decision before proceeding.

D. Copies of Standards:  Each entity engaged in construction on Project must be familiar with 

industry standards applicable to its construction activity.  Copies of applicable standards are not 

bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain 

copies directly from publication source and make them available on request.

E. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and acronyms 

are used in Specifications or other Contract Documents, they shall mean the recognized name of 

the standards and regulations in the following list and other names as officially recognized.  

Names, telephone numbers, and Web-site addresses are subject to change and are believed to be 

accurate and up-to-date as of the date of the Contract Documents.

ADAAG Americans with Disabilities Act (ADA)

Accessibility Guidelines for Buildings and Facilities

Available from Access Board (800) 872-2253

www.access-board.gov (202) 272-5434
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CFR Code of Federal Regulations

Available from Government Printing Office (888) 293-6498

www.access.gpo.gov/nara/cfr (202) 512-1530

CRD Handbook for Concrete and Cement

Available from Army Corps of Engineers

Waterways Experiment Station (601) 634-2355

www.wes.army.mil

DOD Department of Defense Specifications and Standards

Available from Defense Automated Printing Service (215) 697-6257

www.astimage.daps.dla.mil/online

FED-STD Federal Standard

(See FS)

FS Federal Specification

Available from Defense Automated Printing Service (215) 697-6257

www.astimage.daps.dla.mil/online

Available from General Services Administration (202) 619-8925

www.fss.gsa.gov/pub/fed-specs.cfm

Available from National Institute of Building Sciences (202) 289-7800

www.nibs.org

FTMS Federal Test Method Standard

(See FS)

MILSPEC Military Specification and Standards

Available from Defense Automated Printing Service (215) 697-6257

www.astimage.daps.dla.mil/online

UFAS Uniform Federal Accessibility Standards

Available from Access Board (800) 872-2253

www.access-board.gov (202) 272-5434

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities indicated in Gale 

Research's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional 

Associations of the U.S."

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 

Documents, they shall mean the recognized name of the entities in the following list.  Names, 

telephone numbers, and Web-site addresses are subject to change and are believed to be 

accurate and up-to-date as of the date of the Contract Documents.
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CABO Council of American Building Officials

(See ICC)

IAPMO International Association of Plumbing and Mechanical (909) 595-8449

Officials (The)

www.iapmo.org

ICBO International Conference of Building Officials (800) 284-4406

www.icbo.org (562) 699-0541

ICC International Code Council, Inc. (703) 931-4533

(Formerly:  CABO - Council of American Building Officials)

www.intlcode.org

C. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications 

or other Contract Documents, they shall mean the recognized name of the entities in the 

following list and other names as officially recognized.  Names, telephone numbers, and Web-

site addresses are subject to change and are believed to be accurate and up-to-date as of the date 

of the Contract Documents.

CPSC Consumer Product Safety Commission (800) 638-2772

www.cpsc.gov (301) 504-0990

DOC Department of Commerce (202) 482-2000

www.doc.gov

EPA Environmental Protection Agency (202) 260-2090

www.epa.gov

FDA Food and Drug Administration (888) 463-6332

www.fda.gov

NCHRP National Cooperative Highway Research Program

(See TRB)

NIST National Institute of Standards and Technology (301) 975-6478

www.nist.gov

OSHA Occupational Safety & Health Administration (800) 321-6742

www.osha.gov (202) 693-1999

TRB Transportation Research Board (202) 334-2934

www.nas.edu/trb

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and 

protection facilities.

B. Contractor shall be permitted to perform work on a maximum of two bus bays at a time.  Work 

area shall be separated from the remainder of the Owner’s operations and public access at all 

times.  Coordinate work area location and scheduling with Owner.  Owner is willing to 

accommodate mutually agreed-upon alternative work area limitations.

C. Related Requirements:

1. Division 01 Section "Summary" for work restrictions and limitations on utility 

interruptions.

1.3 USE CHARGES

A. General:  Installation and removal of and use charges for temporary facilities shall be included 

in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services 

and facilities without cost, including, but not limited to, Architect, testing agencies, and 

authorities having jurisdiction.

B. Water and Sewer Service from Existing System:  Water from Owner's existing water system is 

available for use without metering and without payment of use charges.  Provide connections 

and extensions of services as required for construction operations.

C. Electric Power Service from Existing System:  Electric power from Owner's existing system is 

available for use without metering and without payment of use charges.  Provide connections 

and extensions of services as required for construction operations.

1.4 INFORMATIONAL SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for 

construction personnel.
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B. Fire-Safety Program:  Show compliance with requirements of NFPA 241 and authorities having 

jurisdiction.  Indicate Contractor personnel responsible for management of fire-prevention 

program.

C. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and 

construction from water absorption and damage.

1. Describe delivery, handling, and storage provisions for materials subject to water 

absorption or water damage.

2. Indicate procedures for discarding water-damaged materials, protocols for mitigating 

water intrusion into completed Work, and replacing water-damaged Work.

3. Indicate sequencing of work that requires water and describe plans for dealing with water 

from these operations.  Show procedures for verifying that wet construction has dried 

sufficiently to permit installation of finish materials.

D. Dust- and HVAC-Control Plan:  Submit coordination drawing and narrative that indicates the 

dust- and HVAC-control measures proposed for use, proposed locations, and proposed time 

frame for their operation.  Identify further options if proposed measures are later determined to 

be inadequate. 

1.5 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume 

responsibility for operation, maintenance, and protection of each permanent service during its 

use as a construction facility before Owner's acceptance, regardless of previously assigned 

responsibilities.

PART 2 - PRODUCTS

2.1 TEMPORARY FACILITIES

A. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 

materials and equipment for construction operations.

1. Store combustible materials and unopened paint containers off-site.

B. Barriers: Provide barriers to prevent unauthorized entry to work areas, to prevent access to areas 

that could be hazardous to workers or the public, and to protect existing facilities and adjacent 

properties from damage from construction operations.  

1. Provide barricades and walkways for public access to the bus bays not being worked-on.

2. Protect all vehicular traffic, stored materials, site, and structures from damage.

3. Barriers shall consist of 6-foot high chain link fence equipped with gate(s) and lock(s) 

and provided with opaque screening.
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2.2 EQUIPMENT

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 

locations and classes of fire exposures.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference 

with performance of the Work.  Relocate and modify facilities as required by progress of the 

Work.

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 

are no longer needed or are replaced by authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A. General:  Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be 

interrupted, if necessary, to make connections for temporary services.

B. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water 

service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these 

facilities to condition existing before initial use.

C. Sanitary Facilities:  Existing sanitary facilities will be made available by the Owner. Contractor 

is responsible for maintaining these facilities in a clean condition and for providing supplies as 

required.

D. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering 

occupied areas.

1. Prior to commencing work, isolate the HVAC system in area where work is to be 

performed.

2. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-

equipped vacuum equipment.

E. Electric Power Service:  Connect to Owner's existing electric outlets, as approved by the Owner.  

Maintain equipment in a condition acceptable to Owner.

F. Telephone Service:  Provide temporary telephone service in common-use facilities for use by all 

construction personnel.  Install one telephone line(s) for each field office.

1. Provide additional telephone lines for the following:

a. Provide a dedicated telephone line for each facsimile machine in each field office.
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2. At each telephone, post a list of important telephone numbers.

a. Police and fire departments.

b. Ambulance service.

c. Contractor's home office.

d. Contractor's emergency after-hours telephone number.

e. Architect's office.

f. Engineers' offices.

g. Owner's office.

h. Principal subcontractors' field and home offices.

3. Provide superintendent with cellular telephone or portable two-way radio for use when 

away from field office.

3.3 SUPPORT FACILITIES INSTALLATION

A. Traffic Controls:  Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.

2. Maintain access for fire-fighting equipment and access to fire hydrants.

B. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.

C. Project Signs:  Provide Project signs as indicated.  Support on posts or framing of preservative-

treated wood or steel.  Unauthorized signs are not permitted.

1. Identification Signs:  Engage an experienced sign painter to apply graphics as directed by 

Owner.

2. Temporary Signs:  Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project.

a. Provide temporary, directional signs for construction personnel and visitors.

3. Maintain and touchup signs so they are legible at all times.

D. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 

waste from construction operations.  Comply with requirements of authorities having 

jurisdiction.  Comply with progress cleaning requirements in Division 01 Section "Execution."

E. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 

equipment" and not temporary facilities.
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3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, 

and other improvements at Project site and on adjacent properties, except those indicated to be 

removed or altered.  Repair damage to existing facilities.

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize possible 

air, waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Division 01 Section "Summary."

C. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

D. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 

progress and completed, from exposure, foul weather, other construction operations, and similar 

activities.  Provide temporary weather tight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 

temporary enclosures.

E. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types 

needed to protect against reasonably predictable and controllable fire losses.  Comply with 

NFPA 241; manage fire-prevention program.

1. Prohibit smoking in construction areas.

2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for personnel 

at Project site.  Review needs with local fire department and establish procedures to be 

followed.  Instruct personnel in methods and procedures.  Post warnings and information.

4. Provide fire extinguishers for fire protection.

3.5 OPERATION, TERMINATION, AND REMOVAL

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 

abuse, limit availability of temporary facilities to essential and intended uses.

B. Maintenance:  Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 

results and to avoid possibility of damage.

C. Termination and Removal:  Remove each temporary facility when need for its service has 

ended, when it has been replaced by authorized use of a permanent facility, or no later than 

Substantial Completion.  Repair damaged Work, clean exposed surfaces, and replace 

construction that cannot be satisfactorily repaired.
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1. Materials and facilities that constitute temporary facilities are property of Contractor.  

Owner reserves right to take possession of Project identification signs.

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 

construction period.  Comply with final cleaning requirements specified in Division 01 

Section "Closeout Procedures."

END OF SECTION 015000



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

EXECUTION 017300 - 1

SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes general administrative and procedural requirements governing execution of the 

Work including, but not limited to, the following:

1. Installation of the Work.

2. Cutting and patching.

3. Progress cleaning.

4. Starting and adjusting.

5. Protection of installed construction.

6. Correction of the Work.

B. Related Requirements:

1. Division 01 Section "Summary" for limits on use of Project site.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 

other work.

B. Patching:  Fitting and repair work required to restore construction to original conditions after 

installation of other work.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data:  For professional engineer.

B. Certificates:  Submit certificate signed by professional engineer certifying that location and 

elevation of improvements comply with requirements.

C. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 

hazardous materials, for hazardous waste disposal.
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1.5 QUALITY ASSURANCE

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 

construction elements.

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding.  

Shore, brace, and support structural elements during cutting and patching.  Do not cut and 

patch structural elements in a manner that could change their load-carrying capacity or 

increase deflection.

a. Structural roof deck.

b. Structural components.

c. Load bearing wall.

2. Operational Elements:  Do not cut and patch operating elements and related components 

in a manner that results in reducing their capacity to perform as intended or that results in 

increased maintenance or decreased operational life or safety. Operational elements 

include the following:

a. Primary operational systems and equipment.

b. Fire separation assemblies.

c. Air or smoke barriers.

d. Fire-suppression systems.

e. Mechanical systems piping and ducts.

f. Control systems.

g. Communication systems.

h. Fire-detection and -alarm systems.

i. Electrical wiring systems.

j. Operating systems of special construction.

3. Other Construction Elements:  Do not cut and patch other construction elements or 

components in a manner that could change their load-carrying capacity, that results in 

reducing their capacity to perform as intended, or that results in increased maintenance or 

decreased operational life or safety.  Other construction elements include but are not 

limited to the following:

a. Water, moisture, or vapor barriers.

b. Membranes and flashings.

c. Exterior curtain-wall construction.

d. Sprayed fire-resistive material.

e. Equipment supports.

f. Piping, ductwork, vessels, and equipment.

g. Noise- and vibration-control elements and systems.

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 

that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 

replace construction that has been cut and patched in a visually unsatisfactory manner.
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B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved 

in cutting and patching, including mechanical and electrical trades.  Review areas of potential 

interference and conflict.  Coordinate procedures and resolve potential conflicts before 

proceeding.

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

1. For projects requiring compliance with sustainable design and construction practices and 

procedures, use products for patching that comply with requirements in Division 01 

sustainable design requirements Section.

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 

surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 

possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Architect for the visual and functional performance of 

in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examination and Acceptance of Conditions:  Before proceeding with each component of the 

Work, examine substrates, areas, and conditions, with Installer or Applicator present where 

indicated, for compliance with requirements for installation tolerances and other conditions 

affecting performance.  Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 

connections before equipment and fixture installation.

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 

to be installed.

3. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers.

B. Written Report:  Where a written report listing conditions detrimental to performance of the 

Work is required by other Sections, include the following:

1. Description of the Work.
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2. List of detrimental conditions, including substrates.

3. List of unacceptable installation tolerances.

4. Recommended corrections.

C. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 

with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 

measurements before installing each product.  Where portions of the Work are indicated to fit to 

other construction, verify dimensions of other construction by field measurements before 

fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 

Work.

B. Space Requirements:  Verify space requirements and dimensions of items shown 

diagrammatically on Drawings.

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 

clarification of the Contract Documents caused by differing field conditions outside the control 

of Contractor, submit a request for information to Architect according to requirements in 

Division 01 Section "Project Management and Coordination."

3.3 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 

elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches (2440 mm) in occupied spaces and 

90 inches (2300 mm) in unoccupied spaces.

B. Comply with manufacturer's written instructions and recommendations for installing products in 

applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.  

Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 

loading in excess of that expected during normal conditions of occupancy.

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 

items on site and placement in permanent locations.

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
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G. Templates:  Obtain and distribute to the parties involved templates for work specified to be 

factory prepared and field installed.  Check Shop Drawings of other work to confirm that 

adequate provisions are made for locating and installing products to comply with indicated 

requirements.

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 

and number to securely anchor each component in place, accurately located and aligned with 

other portions of the Work.  Where size and type of attachments are not indicated, verify size 

and type required for load conditions.

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 

heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 

integral anchors, that are to be embedded in concrete or masonry.  Deliver such items to 

Project site in time for installation.

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 

arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 

hazardous.

3.4 CUTTING AND PATCHING

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  

Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 

original condition.

B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 

during installation or cutting and patching operations, by methods and with materials so as not 

to void existing warranties.

C. Temporary Support:  Provide temporary support of work to be cut.

D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations.

E. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 

free passage to adjoining areas is unavoidable, coordinate cutting and patching according to 

requirements in Division 01 Section "Summary."



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

EXECUTION 017300 - 6

F. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 

are required to be removed, relocated, or abandoned, bypass such services/systems before 

cutting to prevent interruption to occupied areas.

G. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or 

adjoining construction.  If possible, review proposed procedures with original Installer; comply 

with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 

minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.

3. Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.

4. Proceed with patching after construction operations requiring cutting are complete.

H. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 

following performance of other Work.  Patch with durable seams that are as invisible as 

possible.  Provide materials and comply with installation requirements specified in other 

Sections of these Specifications.

1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate 

integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 

into retained adjoining construction in a manner that will eliminate evidence of patching 

and refinishing.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area into 

another, patch and repair floor and wall surfaces in the new space.  Provide an even surface 

of uniform finish, color, texture, and appearance.  Remove existing floor and wall cover-

ings and replace with new materials, if necessary, to achieve uniform color and appearance.

a. Where patching occurs in a painted surface, apply primer and intermediate paint 

coats over the patch and apply final paint coat over entire unbroken surface contain-

ng the patch.  Provide additional coats until patch blends with adjacent surfaces.

4. Ceilings:  Patch, repair, or rehang existing ceilings as necessary to provide an even-plane 

surface of uniform appearance.

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 

weathertight condition.

I. Cleaning:  Clean areas and spaces where cutting and patching are performed. Remove paint, 

mortar, oils, putty, and similar materials from adjacent finished surfaces.

3.5 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas. Enforce 

requirements strictly.  Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

EXECUTION 017300 - 7

2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.  

Mark containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

B. Site:  Maintain Project site free of waste materials and debris.

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 

proper execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate.

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 

instructions of manufacturer or fabricator of product installed, using only cleaning materials 

specifically recommended.  If specific cleaning materials are not recommended, use cleaning 

materials that are not hazardous to health or property and that will not damage exposed surfaces.

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 

freedom from damage and deterioration at time of Substantial Completion.

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 

down sewers or into waterways.  

H. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place.  Apply protective covering where required to ensure protection from 

damage or deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary through 

the remainder of the construction period.  Adjust and lubricate operable components to ensure 

operability without damaging effects.

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 

deleterious exposure during the construction period.

3.6 STARTING AND ADJUSTING

A. Coordinate startup and adjusting of equipment and operating components with requirements in 

Division 01 Section "General Commissioning Requirements."

B. Start equipment and operating components to confirm proper operation.  Remove 

malfunctioning units, replace with new units, and retest.
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C. Adjust equipment for proper operation.  Adjust operating components for proper operation 

without binding.

D. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  

Replace damaged and malfunctioning controls and equipment.

E. Manufacturer's Field Service:  Comply with qualification requirements in Division 01 Section 

"Quality Requirements."

3.7 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage 

or deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout, including, 

but not limited to, the following:

1. Substantial Completion procedures.

2. Final completion procedures.

3. Warranties.

4. Final cleaning.

5. Repair of the Work.

B. Related Requirements:

1. Division 01 Section "Execution" for progress cleaning of Project site.

2. Division 01 Section "Operation and Maintenance Data" for operation and maintenance 

manual requirements.

3. Division 01 Section "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data.

4. Division 01 Section "Demonstration and Training" for requirements for instructing 

Owner's personnel.

5. Divisions 02 through 33 Sections for specific closeout and special cleaning requirements 

for the Work in those Sections.

1.3 ACTION SUBMITTALS

A. Product Data:  For cleaning agents.

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.

C. Certified List of Incomplete Items:  Final submittal at Final Completion.

1.4 CLOSEOUT SUBMITTALS

A. Certificates of Release:  From authorities having jurisdiction.

B. Certificate of Insurance:  For continuing coverage.
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C. Field Report:  For pest control inspection.

1.5 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in 

other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 

corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 

the Work is incomplete.

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion.  List items below 

that are incomplete at time of request.

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities.  

Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project 

record documents, operation and maintenance manuals, final completion construction 

photographic documentation, damage or settlement surveys, property surveys, and similar 

final record information.

3. Submit closeout submittals specified in individual Divisions 02 through 33 Sections, 

including specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents.

4. Submit maintenance material submittals specified in individual Divisions 02 through 33 

Sections, including tools, spare parts, extra materials, and similar items, and deliver to 

location designated by Architect.  Label with manufacturer's name and model number 

where applicable.

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each item 

and name and number of related Specification Section.  Obtain Architect's 

signature for receipt of submittals.

5. Submit test/adjust/balance records.

6. Submit sustainable design submittals required in Division 01 “Sustainable Design 

Requirements” Section and in individual Division 02 through 33 Sections.

7. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance.

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion.  List items below 

that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.
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2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 

personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.  Submit demonstration and training video recordings specified 

in Division 01 Section "Demonstration and Training."

6. Advise Owner of changeover in heat and other utilities.

7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders.

8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements.

9. Complete final cleaning requirements, including touchup painting.

10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects.

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 

minimum of 10 days prior to date the work will be completed and ready for final inspection and 

tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor 

of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 

after inspection or will notify Contractor of items, either on Contractor's list or additional items 

identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final completion.

1.7 FINAL COMPLETION PROCEDURES

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final 

completion, complete the following:

1. Submit a final Application for Payment according to Division 01 Section "Payment 

Procedures."

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 

Completion inspection list of items to be completed or corrected (punch list), endorsed 

and dated by Architect.  Certified copy of the list shall state that each item has been 

completed or otherwise resolved for acceptance.

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 

complying with insurance requirements.

B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 

10 days prior to date the work will be completed and ready for final inspection and tests.  On 

receipt of request, Architect will either proceed with inspection or notify Contractor of 

unfulfilled requirements.  Architect will prepare a final Certificate for Payment after inspection 

or will notify Contractor of construction that must be completed or corrected before certificate 

will be issued.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

CLOSEOUT PROCEDURES 017700 - 4

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected.

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Organization of List:  Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 

necessary, areas disturbed by Contractor that are outside the limits of construction.  Use 

CSI Form 14.1A.

1. Organize list of spaces in sequential order, starting with exterior areas first and 

proceeding from lowest floor to highest floor.

2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

a. Project name.

b. Date.

c. Name of Architect.

d. Name of Contractor.

e. Page number.

4. Submit list of incomplete items in the following format:

a. PDF electronic file.  Architect, will return annotated file.

1.9 SUBMITTAL OF PROJECT WARRANTIES

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of 

the Work where commencement of warranties other than date of Substantial Completion is 

indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

B. Organize warranty documents into an orderly sequence based on the table of contents of Project 

Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 

thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 

(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 

tab to identify the product or installation.  Provide a typed description of the product or 

installation, including the name of the product and the name, address, and telephone 

number of Installer.

3. Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES," Project name, and name of Contractor.

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty 

and bond submittal package into a single indexed electronic PDF file with links enabling 

navigation to each item.  Provide bookmarked table of contents at beginning of 

document.
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C. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 

fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 

hazardous to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 

applicable, use products that comply with the California Code of Regulations maximum 

allowable VOC levels.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 

with local laws and ordinances and Federal and local environmental and antipollution 

regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 

surface or unit to condition expected in an average commercial building cleaning and 

maintenance program.  Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 

foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 

foreign deposits.

c. Remove tools, construction equipment, machinery, and surplus material from 

Project site.

d. Remove snow and ice to provide safe access to building.

e. Restore reflective surfaces to their original condition.

f. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  

Polish mirrors and glass, taking care not to scratch surfaces.

h. Remove labels that are not permanent.
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i. Wipe surfaces of mechanical and electrical equipment, and similar equipment.  

Remove excess lubrication, paint and mortar droppings, and other foreign 

substances.

j. Clean ducts, blowers, and coils that display contamination with particulate matter 

on inspection.

k. Leave Project clean and ready for occupancy.

3.2 REPAIR OF THE WORK

A. Complete repair and restoration operations before requesting inspection for determination of 

Substantial Completion.

B. Repair or remove and replace defective construction.  Repairing includes replacing defective 

parts, refinishing damaged surfaces, touching up with matching materials, and properly 

adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, 

provide replacements.  Remove and replace operating components that cannot be repaired. 

Restore damaged construction and permanent facilities used during construction to specified 

condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  

Replace finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates.  Remove paint applied to required labels and 

identification.

3. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity.

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 

new fixtures.

END OF SECTION 017700



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

PRESSURE WASHING 029000 - 1

SECTION 029000 – PRESSURE WASHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes washing the following:

1. Existing steel structure, concrete columns, stainless steel components, underside of roof 

deck and exposed metal fasciae and soffits.

2. Perform pressure washing work prior to high performance coating preparation and 

application.

1.3 DEFINITIONS

A. High-Pressure Spray: 800 to 1200 psi; 4 to 6 gpm.

1.4 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1. Review methods and procedures related to washing including, but not limited to, the 

following:

a. Verify equipment and facilities needed to make progress and avoid delays.

b. Materials, material application, and sequencing.

c. Washing program.

d. Coordination with building occupants and facility users.

1.5 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include material descriptions and application instructions.

2. Include test data substantiating that products comply with requirements.
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1.6 INFORMATIONAL SUBMITTALS

A. Washing program.

1.7 QUALITY ASSURANCE

A. Washing Program: Prepare a written washing program that describes washing process in detail, 

including materials, methods, and equipment to be used; protection of surrounding materials; 

and control of runoff during operations. Include provisions for supervising worker performance 

and preventing damage.

1. If materials and methods other than those indicated are proposed for any phase of 

washing work, add a written description of such materials and methods, including 

evidence of successful use on comparable projects and demonstrations to show their 

effectiveness for this Project.

1.8 FIELD CONDITIONS

A. Weather Limitations: Proceed with installation only when existing and forecasted weather 

conditions permit washing work to be performed according to product manufacturers' written 

instructions and specified requirements.

B. Clean surfaces only when air temperature is 40 deg F and above and is predicted to remain so 

for at least seven days after completion of washing.

C. Washing activities shall be permitted on Sundays only, so as to allow Owner’s full use of the 

facility during weekday and Saturday operations.  Contractor will be allowed to work on one 

canopy only at any given time.

PART 2 - PRODUCTS

2.1 WASHING MATERIALS

A. Water: Potable.

PART 3 - EXECUTION

3.1 PROTECTION

A. Protect surfaces not scheduled to be cleaned against damage from washing operations.  Prevent 

water and washing liquids from coming into contact with people, motor vehicles, landscaping, 

buildings, and other surfaces that could be harmed by such contact.
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1. Cover surfaces not scheduled to be washed (wood bench tops and glass) with materials 

that are proven to resist cleaners used unless products being used will not damage 

adjacent surfaces. Use protective materials that are waterproof and UV resistant. 

2. Do not apply cleaning solutions during winds of enough force to spread them to 

unprotected surfaces.

3. Neutralize alkaline and acid wastes before disposal.

4. Dispose of runoff from operations by legal means and in a manner that prevents soil 

erosion, undermining of paving and foundations, damage to landscaping, and water 

penetration into building interiors.

3.2 WASHING, GENERAL

A. Washing Appearance Standard: Cleaned surfaces are to have a uniform appearance as viewed 

from 20 feet away by Architect.

B. Proceed with washing in an orderly manner; work from top to bottom and from one end of each 

elevation to the other. Ensure that dirty residues and rinse water do not wash over dry, cleaned 

surfaces.

C. Use only those washing methods indicated for each material and location.

1. Spray Equipment: Use spray equipment that provides controlled application at volume 

and pressure indicated, measured at nozzle. Adjust pressure and volume to ensure that 

washing methods do not damage surfaces, including joints.

a. Equip units with pressure gages.

b. For water-spray application, use fan-shaped spray that disperses water at an angle 

of at least 40 degrees.

D. Water Application Methods:

1. Water-Spray Applications: Unless otherwise indicated, hold spray nozzle at least 6 inches 

from surface and apply water in horizontal back-and-forth sweeping motion, overlapping 

previous strokes to produce uniform coverage.

E. After washing is complete, remove protection no longer required. Remove tape and adhesive 

marks.

3.3 WASHING 

A. Cold-Water Wash: Use cold water applied by high-pressure spray.

END OF SECTION 029000
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SECTION 099600ALT - HIGH PERFORMANCE COATINGS (ALTERNATE 1)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes surface preparation and field application of high-performance coating 

systems on the following substrates:

1. Exterior Substrates:

a. Existing Painted Steel.

b. Existing electrical conduits, electrical boxes and drainage system components (drain 

bodies, pans and downspouts).

B. Items not to be painted, and to be protected during painting operations consist of the following:

1. Signage (electronic and static), electronic message boards, cameras and housings, 

speakers and housings, light fixtures, glass surfaces, stainless steel surfaces, concrete and 

wood surfaces,, and aluminum copings.

C. Related Sections include the following:

1. Division 1 Section “Unit Prices.” 

2. Division 1 Section “Temporary Facilities and Controls.”

3. Division 2 Section “Pressure Washing.”

4. Refer to Division 1 Section 015000 for work area limitations.

1.3 ENVIRONMENTAL CONDITIONS

A. Surface and surrounding air temperatures must exceed 55 degrees F. but must be less than 90 

degrees F., with materials at not less than 70 degrees F. during application.

1.4 QUALIFICATION OF APPLICATOR

A. Applicator Qualifications: Engage an experienced applicator who has completed high-

performance coating system applications similar in material and extent to those indicated for 

Project and whose work has a record of successful in-service performance. 

B. Source Limitations: Obtain primers and undercoat materials for each coating system from the 

same manufacturer as the finish coats.
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1.5 SUBMITTALS

A. Product Data: For each coating system indicated. Include primers, intermediate and topcoats.

1. Material List: An inclusive list of required coating materials. Indicate each material and 

cross-reference the specific coating, finish system, and application. Identify each material by 

manufacturer's catalog number and general classification. 

2. Manufacturer's Information: Manufacturer's technical information, including label analysis 

and instructions for handling, storing, and applying each material specified.

B. Certification by manufacturer that products supplied comply with requirements indicated that 

limit the amount of VOCs in coating products.

C. Samples for Initial Selection: Manufacturer's color charts showing the full range of colors 

available for each type of finish-coat material indicated.

D. Samples for Verification: For each color and material to be applied, with texture to simulate 

actual conditions, on representative samples of the actual substrate.

1. Provide stepped Samples defining each separate coat, including primers. Use representative 

colors when preparing Samples for review. Resubmit until required sheen, color, and texture 

are achieved. 

2. List of material and application for each coat of each sample. Label each sample for location 

and application.

3. Submit samples on the following substrates for Architect's review of color and texture: 

a. Provide two 8-inch-long samples of solid metal for each color and finish.

E. Qualification Data: For firms and persons specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience. Include lists of completed projects with project 

names and addresses, names and addresses of architects and owners, and other information 

specified.

F. Requests for all substitutions will be submitted and approved in writing to Architect 10 days 

before bid date.

G. Product Substitution: The specified materials are the minimum standards of quality for this 

project. Performance equivalent materials of other manufacturers may be substituted only by 

written approval of the architect or engineer. Requests for material substitutions shall be in 

accordance with requirements of the project specification.

1. Manufacturers of “approved equal” products shall provide direct property comparison with 

the materials specified in addition to complying with all other requires of this Specification. 

“Approved Equal” products shall employ the same generic materials and system components 

as the specified system.
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2. Bidders desiring to use materials other than those specified shall submit proposed system 

with their proposal at the time of bid based, together with the information required herein, 

and indicate the sum which will be deducted from the base bid should alternate materials be 

accepted.

1.5 QUALITY ASSURANCE

A. Manufacturer Qualifications:  A qualified manufacturer providing high-performance coatings 

with a minimum of 20 years of experience in the manufacture of products for the coating of 

existing painted steel structures.

B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by high-

performance coating manufacturer to install manufacturer's product with a minimum of 5 years 

of experience in the application of the manufacturer’s products.

C. Mockups: Apply mockups of each coating system indicated to verify preliminary selections 

made under Sample submittals and to demonstrate aesthetic effects and set quality standards for 

materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of 

each coating system.

a. Provide samples of at least one column, and 100 sq. ft. of deck and associated 

structure.

b. Other Items: Architect will designate items or areas required.

2. Final approval of color selections will be based on mockups.

3. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Architect specifically approves such deviations 

in writing.

4. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion.

1.6 MATERIAL WARRANTY

A. 10 Year warranty against discoloration, rusting, delamination, and chipping.  

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in manufacturer's original, unopened packages and containers 

bearing manufacturer's name and label with the following information:

1. Name or title of material.

2. Product description (generic classification or binder type).

3. Manufacturer's stock number and date of manufacture.
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4. Contents by volume, for pigment and vehicle constituents.

5. Thinning instructions.

6. Application instructions.

7. Color name and number.

8. Handling instructions and precautions.

B. Store materials not in use in tightly covered containers in a well-ventilated area at a minimum 

ambient temperature of 60° F. Maintain containers used in storage in a clean condition, free of 

foreign materials and residue.

1. Protect materials from freezing. Keep storage area neat and orderly. Remove oily rags and 

waste daily. Take necessary measures to ensure that workers and work areas are protected 

from fire and health hazards resulting from handling, mixing, and applying coatings.

1.8 PROJECT CONDITIONS

A. Surface and surrounding air temperatures must exceed 55 degrees F. but must be less than 90 

degrees F., with materials at not less than 70 degrees F. during application.

B. Do not apply coatings in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at 

temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.

1.9 EXTRA MATERIALS

A. Furnish extra materials described below that are from same production run (batch mix) as 

materials applied and that are packaged for storage and identified with labels describing 

contents.

1. Quantity:  Furnish an additional 5 percent, but not less than five (5) one-gal. cans of each 

material and color applied.

PART 2 – PRODUCTS

2.1 HIGH-PERFORMANCE COATINGS, GENERAL

A. Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another 

and substrates indicated, under conditions of service and application as 

demonstrated by manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by 

topcoat manufacturers for use in paint system and on substrate indicated.

3. Products shall be of same manufacturer for each and all coats in coating system.
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B. VOC content of field-applied interior paints and coatings:  provide products that comply 

with the following limits for VOC content when calculated according to 40 CFR 59, 

subpart D (EPA method 24):

1. VOC content of not more than 250 g/l.

C. Colors:  as selected by Architect from manufacturer's full range.

2.2 MATERIALS

A. Tnemec Company, Incorporated or acceptable performance equivalent.

2.3 HIGH PERFORMANCE COATING SYSTEM

1. Coat 1: Tnemec Series 94 HydroZinc 2.5-3.5mils DFT (field applied)

2. Coat 2: Tnemec Series 27 Typoxy or V140F at 4-6 mils DFT (field applied)

3. Coat 3: Tnemec Series 1095 Endura-Shield, semi-gloss or 1096 Endura-Shield, eggshell 

gloss at 2-3 mils DFT (field applied)

PART 3 - EXECUTION

3.1 INSPECTION OF SURFACES 

A. Examine surfaces to be coated and report any conditions that would adversely effect the 

appearance or performance of the coating system and which cannot be put into an acceptable 

condition by the preparatory work specified herein. 

B. Do not proceed with surface preparation and application until surfaces are acceptable. 

Commencement of application of coating to any surface shall be construed as acceptance or 

surfaces as being proper to receive the finish, and any defects in work resulting from such 

accepted surfaces shall be corrected by the applicator without additional cost to the Owner.

3.2 SURFACE PREPARATION

A. Remove plates, machined surfaces, and similar items already in place that are not to be coated.  

If removal is impractical or impossible because of size or weight of item, provide surface-

applied protection before surface preparation and coating.

1. After completing coating operations, reinstall items that were removed; use workers 

skilled in the trades involved.

B. Surface Preparation: Shall be a full abrasive blast cleaning per SSPC-SP6 Commercial Blast. 

Abrasive blast cleaned surfaces shall exhibit a uniform, angular profile of 1.0 – 2.0 mils. Cleaned 

surfaces shall be primed within 8 hours of cleaning and prior to any surface rusting.
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3.3 APPLICATION

A. Apply high-performance coatings according to manufacturer's written instructions.

1. Use applicators and techniques suited for coating and substrate indicated.

2. Coat surfaces behind movable equipment and site furniture same as similar exposed 

surfaces.  

B. If existing finish or other conditions show through primer coat, apply additional primer coats 

until cured primer film has a uniform coating finish, color, and appearance.

C. If undercoats or other conditions show through final coat, apply additional coats until cured 

finish film has a uniform coating finish, color, and appearance.

D. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, brush 

marks, runs, sags, ropiness, or other surface imperfections.  Produce sharp glass lines and color 

breaks.

3.4 FIELD QUALITY CONTROL

A. Owner reserves the right to invoke the following procedure at any time and as often as Owner 

deems necessary during the period when coatings are being applied:

1. Owner will engage the services of a qualified testing agency to sample coating material 

being used.  Samples of material delivered to Project site will be taken, identified, sealed, 

and certified in presence of Contractor.

2. Testing agency will perform tests for compliance with specified requirements.

3. Owner may direct Contractor to stop applying coatings if test results show materials being 

used do not comply with specified requirements.  Contractor shall remove noncomplying 

coating materials from Project site, pay for testing, and recoat surfaces coated with rejected 

materials.  Contractor will be required to remove rejected materials from previously coated 

surfaces if, on recoating with complying materials, the two coatings are incompatible.

3.5 CLEANING AND PROTECTION

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 

Project site.

B. After completing coating application, clean spattered surfaces.  Remove spattered coatings by 

washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

HIGH PERFORMANCE COATINGS (ALTERNATE 1) 099600ALT - 7

C. Protect work of other trades against damage from coating operation.  Correct damage by 

cleaning, repairing, replacing, and recoating, as approved by Architect, and leave in an 

undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or 

defaced coated surfaces.

END OF SECTION
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SECTION 099600 – HIGH PERFORMANCE COATINGS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes surface preparation and application of high-performance coating systems 

on the following substrates:

1. Exterior Substrates:

a. Existing Painted Steel.

b. Existing electrical conduits, electrical boxes and drainage system components 

(drain bodies, pans and downspouts).

B. Items not to be painted, and to be protected during painting operations consist of the following:

1. Signage (electronic and static), electronic message boards, cameras and housings, 

speakers and housings, light fixtures, glass surfaces, stainless steel surfaces, concrete and 

wood surfaces,, and aluminum copings.

C. Related Sections include the following:

1. Division 1 Section “Unit Prices.” 

2. Division 1 Section “Temporary Facilities and Controls.”

3. Division 2 Section “Pressure Washing.”

4. Refer to Division 1 Section 015000 for work area limitations.

1.3 ENVIRONMENTAL CONDITIONS

A. Surface and surrounding air temperatures must exceed 55 degrees F. but must be less than 90 

degrees F., with materials at not less than 70 degrees F. during application.

1.4 QUALIFICATION OF APPLICATOR

A. Applicator Qualifications: Engage an experienced applicator who has completed high-

performance coating system applications similar in material and extent to those indicated for 

Project and whose work has a record of successful in-service performance. 

B. Source Limitations: Obtain primers and undercoat materials for each coating system from the 

same manufacturer as the finish coats.
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1.5 SUBMITTALS

A. Product Data: For each coating system indicated. Include primers, intermediate and topcoats.

1. Material List: An inclusive list of required coating materials. Indicate each material and 

cross-reference the specific coating, finish system, and application. Identify each material 

by manufacturer's catalog number and general classification. 

2. Manufacturer's Information: Manufacturer's technical information, including label 

analysis and instructions for handling, storing, and applying each material specified.

B. Certification by manufacturer that products supplied comply with requirements indicated that 

limit the amount of VOCs in coating products.

C. Samples for Initial Selection: Manufacturer's color charts showing the full range of colors 

available for each type of finish-coat material indicated.

D. Samples for Verification: For each color and material to be applied, with texture to simulate 

actual conditions, on representative samples of the actual substrate.

1. Provide stepped Samples defining each separate coat, including primers. Use 

representative colors when preparing Samples for review. Resubmit until required sheen, 

color, and texture are achieved. 

2. List of material and application for each coat of each sample. Label each sample for 

location and application.

3. Submit samples on the following substrates for Architect's review of color and texture:

a. Provide two 8-inch-long samples of solid metal for each color and finish.

E. Qualification Data: For firms and persons specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience. Include lists of completed projects with project 

names and addresses, names and addresses of architects and owners, and other information 

specified.

F. Requests for all substitutions will be submitted and approved in writing to Architect 10 days 

before bid date.

G. Product Substitution: The specified materials are the minimum standards of quality for this 

project. Performance equivalent materials of other manufacturers may be substituted only by 

written approval of the architect or engineer. Requests for material substitutions shall be in 

accordance with requirements of the project specification.

1. Manufacturers of “approved equal” products shall provide direct property comparison 

with the materials specified in addition to complying with all other requires of this 

Specification. “Approved Equal” products shall employ the same generic materials and 

system components as the specified system.



Greater Bridgeport Transit    

Water Street Canopies

Wendel Project Number 442112

HIGH PERFORMANCE COATINGS 099600 - 3

2. Bidders desiring to use materials other than those specified shall submit proposed system 

with their proposal at the time of bid based, together with the information required herein, 

and indicate the sum which will be deducted from the base bid should alternate materials 

be accepted.

1.6 QUALITY ASSURANCE

A. Manufacturer Qualifications:  A qualified manufacturer providing high-performance coatings 

with a minimum of 20 years of experience in the manufacture of products for the coating of 

existing painted steel structures.

B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by high-

performance coating manufacturer to install manufacturer's product with a minimum of 5 years 

of experience in the application of the manufacturer’s products.

C. Mockups: Apply mockups of each coating system indicated to verify preliminary selections 

made under Sample submittals and to demonstrate aesthetic effects and set quality standards for 

materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of 

each coating system.

a. Provide samples of at least one column, and 100 sq. ft. of deck and associated 

structure.

b. Other Items: Architect will designate items or areas required.

2. Final approval of color selections will be based on mockups.

3. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Architect specifically approves such deviations 

in writing.

4. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in manufacturer's original, unopened packages and containers 

bearing manufacturer's name and label with the following information:

1. Name or title of material.

2. Product description (generic classification or binder type).

3. Manufacturer's stock number and date of manufacture.

4. Contents by volume, for pigment and vehicle constituents.

5. Thinning instructions.
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6. Application instructions.

7. Color name and number.

8. Handling instructions and precautions.

B. Store materials not in use in tightly covered containers in a well-ventilated area at a minimum 

ambient temperature of 60° F. Maintain containers used in storage in a clean condition, free of 

foreign materials and residue.

1. Protect materials from freezing. Keep storage area neat and orderly. Remove oily rags 

and waste daily. Take necessary measures to ensure that workers and work areas are 

protected from fire and health hazards resulting from handling, mixing, and applying 

coatings.

2. Remove material from site daily.  Do not store materials on site while work is not being 

performed.

1.8 PROJECT CONDITIONS

A. Surface and surrounding air temperatures must exceed 55 degrees F. but must be less than 90 

degrees F., with materials at not less than 70 degrees F. during application.

B. Do not apply coatings in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at 

temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.

1.9 EXTRA MATERIALS

A. Furnish extra materials described below that are from same production run (batch mix) as 

materials applied and that are packaged for storage and identified with labels describing 

contents.

1. Quantity:  Furnish an additional 5 percent, but not less than five (5) one-gal. cans of each 

material and color applied.

PART 2 - PRODUCTS

2.1 HIGH-PERFORMANCE COATINGS, GENERAL

A. Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and 

substrates indicated, under conditions of service and application as demonstrated by 

manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat 

manufacturers for use in paint system and on substrate indicated.

3. Products shall be of same manufacturer for each and all coats in coating system.
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B. VOC Content of Field-Applied Interior Paints and Coatings:  Provide products that comply with 

the following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA 

Method 24):

1. VOC content of not more than 250 g/L.

C. Colors:  As selected by Architect from manufacturer's full range.

2.2 METAL PRIMER

A. Aromatic Polyurethane, Mio-Zinc Filled Primer.

B. Specially formulated, one-component, moisture-cured, micaceous iron oxide and zinc filled 

primer, with the following performance criteria:

1. UL classified in accordance with UL 263 (ASTM E119). 

2. Meeting material adhesion test ASTM E 736.

3. Meeting AISC requirements in accordance with RCSC Appendix A for Class B surface 

with a mean slip coefficient no less than 0.50 and tension creep not in excess of .005 

inches (.13 mm).

4. Passing California Department of Public Health CDPH/EHLB/Standard Method Version 

1.1, 2010 emissions testing.

5. Volume of Solids: 61% +/- 2% (mixed).

6. Basis of Design Product, Tnemec PerimePrime Series 394.

7. Subject to compliance with requirements, provide comparable product by a qualified 

manufacturer.

2.3 INTERMEDIATE COAT

A. Polyamide Epoxy.

B. A two-part high-solids, low VOC, pure polyamide epoxy applied as an intermediate coat, with 

the following performance criteria:

1. Finish: Satin.

2. Volume of Solids: 78% +/- 2% (mixed).

3. Basis of Design Product, Tnemec Hi-build Epoxoline, Series 66HS.

4. Subject to compliance with requirements, provide comparable product by a qualified 

manufacturer.
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2.4 FINISH COAT

A. Aliphatic Acrylic Polyurethane.

B. A two-part, aliphatic polyurethane coating applied as a finish coat, with the following 

performance criteria:

1. Finish: Semi-gloss.

2. Volume of Solids: 66% +/- 2% (mixed).

3. Basis of Design Product, Tnemec Endura-Shield Series 1095.

4. Subject to compliance with requirements, provide comparable product by a qualified 

manufacturer.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 

for maximum moisture content and other conditions affecting performance of work.

1. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers.

2. Begin coating application only after unsatisfactory conditions have been corrected and 

surfaces are dry.

3. Coating application indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Remove plates, machined surfaces, and similar items already in place that are not to be coated.  

If removal is impractical or impossible because of size or weight of item, provide surface-

applied protection before surface preparation and coating.

1. After completing coating operations, reinstall items that were removed; use workers 

skilled in the trades involved.

B. Clean substrates of substances that could impair bond of coatings, including dirt, oil, grease, and 

incompatible paints and encapsulants.

1. Cleaning methods shall be limited to SP2 (Hand Tool Cleaning) and SP3 (Power Tool 

Cleaning).

C. Steel and Cast Iron Substrates:  Remove loose and peeling paint, rust and loose mill scale.

1. Clean using methods recommended in writing by coating manufacturer.
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3.3 APPLICATION

A. Apply high-performance coatings according to manufacturer's written instructions.

1. Use applicators and techniques suited for coating and substrate indicated.

2. Coat surfaces behind movable equipment and site furniture same as similar exposed 

surfaces.  

B. If existing finish or other conditions show through primer coat, apply additional primer coats 

until cured primer film has a uniform coating finish, color, and appearance.

C. If undercoats or other conditions show through final coat, apply additional coats until cured 

finish film has a uniform coating finish, color, and appearance.

D. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, brush 

marks, runs, sags, ropiness, or other surface imperfections.  Produce sharp glass lines and color 

breaks.

3.4 FIELD QUALITY CONTROL

A. Owner reserves the right to invoke the following procedure at any time and as often as Owner 

deems necessary during the period when coatings are being applied:

1. Owner will engage the services of a qualified testing agency to sample coating material 

being used.  Samples of material delivered to Project site will be taken, identified, sealed, 

and certified in presence of Contractor.

2. Testing agency will perform tests for compliance with specified requirements.

3. Owner may direct Contractor to stop applying coatings if test results show materials 

being used do not comply with specified requirements.  Contractor shall remove 

noncomplying coating materials from Project site, pay for testing, and recoat surfaces 

coated with rejected materials.  Contractor will be required to remove rejected materials 

from previously coated surfaces if, on recoating with complying materials, the two 

coatings are incompatible.

3.5 CLEANING AND PROTECTION

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 

Project site.

B. After completing coating application, clean spattered surfaces.  Remove spattered coatings by 

washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.

C. Protect work of other trades against damage from coating operation.  Correct damage by 

cleaning, repairing, replacing, and recoating, as approved by Architect, and leave in an 

undamaged condition.
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D. At completion of construction activities of other trades, touch up and restore damaged or 

defaced coated surfaces.

3.6 EXTERIOR HIGH-PERFORMANCE COATING SCHEDULE

A. Steel Substrates:

1. Coating System:

a. Prime Coat:  Aromatic Polyurethane, Mio-Zinc Filled Primer. 2.5 to 3.5 mils per 

coat (DFT).

b. Intermediate Coat:  Polyamide Epoxy.  5.0 to 6.0 mils per coat (DFT).

c. Topcoat:  Aliphatic Acrylic Polyurethane.  2.0 to 5.0 mils per coat (DFT).

END OF SECTION 
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