



ADDENDUM NO.: 1

DATE OF ADDENDUM: April 18, 2013

**CVH Utility Distribution Piping  
Middletown, CT  
BI – MH – 1003**

Original Bid Due Date / Time:

May 1, 2013

1:00 pm

Previous Addendums: N/A

**TO: Prospective Bid Proposers:**

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated March 14, 2012. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

**Item 1****REVISE:**

Specification Section 23 22 14 MECHANICAL STEAM PIPING SYSTEMS - PARAGRAPH 2.05.A  
LPS PIPING CONDUIT SYSTEM to read:

**Low Pressure Steam (LPS) exterior buried , shall be ROVANCO PIPING SYSTEMS model "Insul-800 High Temp Conduit System" – Basis of Design.**

**Item 2****DELETE:**

In Section 23 22 14, Paragraph 2.05.A. delete subparagraph 15.

**ADD:**

New subparagraph 15 to read:

Acceptable Manufacturers:

ROVANCO Piping Systems Joilet, Illinois, **(basis of design)**  
Thermacor Process, Inc., Fort Worth, TX  
Perma-Pipe Inc., Niles, Illinois

Product must be equal to the basis of design product in all aspects.

**Item 3****REVISE:**

Specification Section 23 22 14. MECHANICAL STEAM PIPING SYSTEMS - PARAGRAPH 2.05.B  
CONDENSATE PIPING to read:

**Condensate Piping (exterior buried) shall be ROVANCO PIPING SYSTEMS model "HDPW Pipe System" – Basis of Design**



**ADDENDUM NO.: 1**

**DATE OF ADDENDUM: April 18, 2013**

**Item 4**

DELETE:

In Section 23 22 14, Paragraph 2.05.B. delete subparagraph 11.

ADD:

New subparagraph 11 to read:

Acceptable Manufacturers:

ROVANCO Piping Systems Joilet, Illinois, **(basis of design)**  
Thermacor Process, Inc., Fort Worth, TX  
Perma-Pipe Inc., Niles, Illinois

Product must be equal to the basis of design product in all aspects.

**Item 5**

The last date for submission of Requests For Information (RFI's) is April 23, 2013. Bid related RFI's will not be accepted after that date to allow for 7 days prior to bid date to issue additional addenda if necessary.

**Item 6**

Attached are the Sign In sheets from the Pre Bid Walk Through conducted on March 21, 2013 and April 17, 2013.  
(Total of 5 sign in sheet pages)

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer Ed Flynn @ RZ Design Associates, Inc. FAX No. 860 589 7470 with copies sent to the CT DCS Project Manager - Wayne E. Thorpe @ 860 713 7261.

**End of Addendum 1**

Gail Blythe, Associate Fiscal Administrative Officer  
Department of Administrative Services  
On Behalf of the Department of Construction Services

CT DCS Project No.: BI MH 1003  
 Date: March 21, 2013  
 Meeting Start Time: 10:00 am  
 Meeting Location: CVH POWER PLANT, Middletown, CT  
 Meeting Purpose:  Pre - Construction Phase Meeting  
 Construction Phase Meeting  
 Other:

|                                    |  |
|------------------------------------|--|
| Name: Wayne E. Thorpe              | Title: Associate Project Manager/ Construction Administrator |
| Company/Department: CT - DCS       | E-mail: wayne.thorpe@ct.gov                                  |
| Street: 165 Capitol Ave., Rm 460   | Phone: 860 713 5618  |
| City/State/Zip: Hartford, CT 06106 | FAX: 860 713 7261  |

|  |         |
|--|---------|
| Name: Ed Schilke                               | Title:  |
| Company/Department: CVH Power Plant Supervisor | E-mail: |
| Street:  | Phone:  |
| City/State/Zip:                                | FAX:    |

|  |                              |
|--|------------------------------|
| Name: Todd Beaulieu                              | Title: Estimator             |
| Company/Department: Hemlock Construction Co, Inc | E-mail: hemlockconst@aol.com |
| Street: 109 Sunrise Drive                        | Phone: 860 482 7509          |
| City/State/Zip: Torrington, CT 06790             | FAX: 860 489 8060            |

|  |  |
|--|--|
| Name: Chris Scinto                             | Title: Foreman                         |
| Company/Department: Southport Contracting Inc. | E-mail: southportcontracting@gmail.com |
| Street: 1730 Commerce Dr., Suite 13            | Phone: 203-334-2323                    |
| City/State/Zip: Bridgeport, CT 06605           | FAX: 203-334-2321                      |

|  |                               |
|--|-------------------------------|
| Name: Bob TABACCO                          | Title: Pres                   |
| Company/Department: TABACCO & SON BUILDERS | E-mail: TABACCOANDSON@AOL.com |
| Street: STAFFORD AVE.                      | Phone:                        |
| City/State/Zip: BRISTOL CT. 06010          | FAX: 860-582-8217             |

|  |                           |
|--|---------------------------|
| Name: John Digerth                       | Title: Sales              |
| Company/Department: Holly J. Digerth LLC | E-mail: digerth@gmail.com |
| Street: 264 Main St                      | Phone: 860-349-0468       |
| City/State/Zip: Rockfall CT              | FAX: 860-349-1421         |

Steve Hecimonich



Construction Phase Meeting  
Attendance Log

CT DCS Project No.: BI MH 1003  
 Date: March 21, 2013  
 Meeting Start Time: 10:00 am  
 Meeting Location: CVH POWER PLANT, Middletown, CT

|                                      |                                   |
|--------------------------------------|-----------------------------------|
| Name: RICHARD ANGELILLO              | Title: OWNER                      |
| Company/Department: PAC & BUDGET LLC | E-mail: R.ANGELILLO@PACBUDGET.COM |
| Street: 31 LOCUMS LANE               | Phone: 860 582 9896               |
| City/State/Zip: BRISTOL CT 06010     | FAX: 860-5841850                  |

|  |                               |
|--|-------------------------------|
| Name: Scott G. Stewart                       | Title:                        |
| Company/Department: Stewart Mechanical Serv. | E-mail: office@stewartmsi.com |
| Street: 1495 Thomaston Ave.                  | Phone: 203-525-0440           |
| City/State/Zip: Waterbury, CT 06704          | FAX: 203 525 0424             |

|  |                                       |
|--|---------------------------------------|
| Name: Ron Matyas                                 | Title: Project Manager                |
| Company/Department: Holzer Electric Construction | E-mail: ron.matyas@holzerelectric.com |
| Street: 596 John Street                          | Phone: 203 335-4204                   |
| City/State/Zip: Bridgeport CT                    | FAX: 203 368-3425                     |

|  |                             |
|--|-----------------------------|
| Name: Ryan Rivard                          | Title:                      |
| Company/Department: Rivco Construction LLC | E-mail: rivcoinst@gmail.com |
| Street: 12 Long Dr.                        | Phone: 860-672-5672         |
| City/State/Zip: Burlington, CT 06013       | FAX: 860-672-2181           |

|                                      |                          |
|--------------------------------------|--------------------------|
| Name: Ryan Giguere                   | Title: Project Manager   |
| Company/Department: NJR Construction | E-mail: Ryan.NJR@ATT.NET |
| Street: 56 N. Harwinton Ave.         | Phone: 860 583-1817      |
| City/State/Zip: Terryville, CT       | FAX: 860 583-1846        |

|                     |         |
|---------------------|---------|
| Name:               | Title:  |
| Company/Department: | E-mail: |
| Street:             | Phone:  |
| City/State/Zip:     | FAX:    |



7005  
**Construction Phase Meeting  
Attendance Log**

CT DCS Project No.: BI MH 1003  
 Date: March 21, 2013  
 Meeting Start Time: 10:00 am  
 Meeting Location: CVH POWER PLANT, Middletown, CT

|  |                                      |
|--|--------------------------------------|
| Name: THOMAS MARKOWSKI                     | Title: ESTIMATOR                     |
| Company/Department: ALL STATE CONSTRUCTION | E-mail: TMARKOWSKI@allstateconst.net |
| Street: 449 COLE ST                        | Phone: 860-676-0678                  |
| City/State/Zip: FARMINGTON, CT 06032       | FAX:                                 |

|                                   |                          |
|-----------------------------------|--------------------------|
| Name: MARK DZEWIECKI              | Title:                   |
| Company/Department: SCARPER CONVT | E-mail: MARK@SCARPER.COM |
| Street: 67 RACE ST                | Phone: 860 589-2141      |
| City/State/Zip: BRISTOL CT 06016  | FAX: 860 584 2026        |

|                         |                        |
|-------------------------|------------------------|
| Name: EDWARD FLYNN      | Title: V.P OPERATIONS  |
| Company/Department: LMG | E-mail: EFLYNN@LMG.COM |
| Street:                 | Phone: 860-721-7234    |
| City/State/Zip:         | FAX: 860-529-6700      |

|                                  |                                    |
|----------------------------------|------------------------------------|
| Name: Peter Royer                | Title: Pres                        |
| Company/Department: CONCOR       | E-mail: Peter.Royer@ct-dallens.com |
| Street: 604 OAKWOOD AVE          | Phone: (860) 953-9117              |
| City/State/Zip: W. HART CT 06110 | FAX: (860) 953-0246                |

|  |   |
|--|---|
| Name: CHEE PACE                            | Title: EIT LM/PM                        |
| Company/Department: PALAMOUNT CONSTRUCTION | E-mail: CPACE@PALAMOUNTCONSTRUCTION.COM |
| Street: 41 HOLLOW TREE LANE                | Phone: 860-233-6177                     |
| City/State/Zip: NEWTON, CT 06111           | FAX: 860-476-4610                       |

|  |  |
|--|--|
| Name: JEFF SCHITO                              | Title: S.E.C.                          |
| Company/Department: Southport Contracting Inc. | E-mail: southportcontracting@gmail.com |
| Street: 1730 Commerce Drive                    | Phone: 203 339 2323                    |
| City/State/Zip: GPT. CT 06605                  | FAX: 203 339 2321                      |

7005  
**Construction Phase Meeting  
 Attendance Log**

CT DCS Project No.: BI MH 1003  
 Date: April 17, 2013  
 Meeting Start Time: 9:00 am  
 Meeting Location: CVH POWER PLANT, Middletown, CT  
 Meeting Purpose:  Pre - Construction Phase Meeting  
 Construction Phase Meeting  
 Other:

|                                    |  |
|------------------------------------|--|
| Name: Wayne E. Thorpe              | Title: Associate Project Manager/ Construction Administrator |
| Company/Department: CT - DCS       | E-mail: wayne.thorpe@ct.gov                                  |
| Street: 165 Capitol Ave., Rm 460   | Phone: 860 713 5618  |
| City/State/Zip: Hartford, CT 06106 | FAX: 860 713 7261  |

|  |         |
|--|---------|
| Name: Ed Schilke                               | Title:  |
| Company/Department: CVH Power Plant Supervisor | E-mail: |
| Street:  | Phone:  |
| City/State/Zip                                 | FAX:    |

|  |                        |
|--|------------------------|
| Name: Ed Flynn                         | Title: V.P. OPER.      |
| Company/Department: LMG                | E-mail: EFlynn@LMG.com |
| Street: 78 BEAVER RD.                  | Phone: 860-721-7235    |
| City/State/Zip: Wethersfield, CT 06109 | FAX: 860-529-6700      |

|   |                                   |
|---|-----------------------------------|
| Name: Peter Dyer                        | Title: PRES                       |
| Company/Department: COBILIER            | E-mail: peter-dyer@co-builder.com |
| Street: 644 OAKWOOD AVE                 | Phone: 860-453-5117               |
| City/State/Zip: WEST HARTFORD, CT 06110 | FAX: 860-453-0240                 |

|   |                                      |
|---|--------------------------------------|
| Name: Tom Markowski                       | Title: Project development           |
| Company/Department: Allstate Construction | E-mail: Tmarkowski@allstateconst.net |
| Street: 449 Cooke Street                  | Phone: 860-678-0678                  |
| City/State/Zip: Farmington, CT 06033      | FAX: 860-679-0474                    |

|   |                            |
|---|----------------------------|
| Name: Bryan P. Neal                           | Title:                     |
| Company/Department: Divers Construction / LLC | E-mail: NVCconst@gmail.com |
| Street: 10 Donna Drive                        | Phone: 860-678-5677        |
| City/State/Zip: Burlington CT 06013           | FAX: 860-673-3161          |



Construction Phase Meeting  
Attendance Log

CT DCS Project No.: BI MH 1003  
 Date: April 17, 2013  
 Meeting Start Time: 9:00 am  
 Meeting Location: CVH POWER PLANT, Middletown, CT

|  |                          |
|--|--------------------------|
| Name: John Dyerth                      | Title: Sales Rep         |
| Company/Department: Holly J Dyerth INC | E-mail: Dyerth@gmail.com |
| Street: 264 main st                    | Phone: 860 349 0468      |
| City/State/Zip: Rock fall CT 06481     | FAX:                     |

|                           |         |
|---------------------------|---------|
| Name: Steve Helimouk      | Title:  |
| Company/Department: DMHAS | E-mail: |
| Street:                   | Phone:  |
| City/State/Zip:           | FAX:    |

|                                     |                             |
|-------------------------------------|-----------------------------|
| Name: Rich Melanson                 | Title: Supt                 |
| Company/Department: S Computer CONT | E-mail: Rich M @ SCARPA.COM |
| Street: 67 Race ST                  | Phone: 860 209-1179         |
| City/State/Zip: Bristol CT 06030    | FAX: 860 584-8076           |

|                     |         |
|---------------------|---------|
| Name:               | Title:  |
| Company/Department: | E-mail: |
| Street:             | Phone:  |
| City/State/Zip:     | FAX:    |

|                     |         |
|---------------------|---------|
| Name:               | Title:  |
| Company/Department: | E-mail: |
| Street:             | Phone:  |
| City/State/Zip:     | FAX:    |

|                     |         |
|---------------------|---------|
| Name:               | Title:  |
| Company/Department: | E-mail: |
| Street:             | Phone:  |
| City/State/Zip:     | FAX:    |