

ADDENDUM NO.: 3

DATE OF ADDENDUM: August 15, 2016

**Replacement of the Tile Roof on the Galley Building
Cheshire Correctional Institution
900 Highland Avenue
Cheshire, CT
BI – JA-471**

Original Bid Due Date / Time: September 14, 2016 1:00 PM

Previous Addendums: Addendum #2 dated 8/12/2016, Addendum #1 dated 8/12/2016

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated 3/21/2016. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.


Item 1

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer **Gale Consultants Inc.** Fax No: 860- 430-9072. With copies sent to the DCS Project Manager (Steven Udeh Fax No: 860-713-7264).

Item 2

On the Invitation to bid the date has changed for picking up Plans and Specs on August 10, 2016 to August 17, 2016 in Room 482

End of Addendum No. 3



Mellanee Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Division of Construction Services