

ADDENDUM NO.: 5

DATE OF ADDENDUM: September 7, 2016

**Replacement of the Tile Roof on Galley Building
Cheshire Correctional Institution
900 Highland Avenue
Cheshire, CT
BI – JA-471**

Original Bid Due Date / Time:

September 14, 2016

1:00 PM

Previous Addendums: Addendum #4 dated 8/22/2016, Addendum #3 dated 8/15/2016, Addendum #2 dated August 12, 2016, Addendum #1 dated August 12, 2016

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated 3/21/2016. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.


The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1

The bid opening date has changed from September 14, 2016 @ 1:00 PM to September 21, 2016 @ 1:00 PM

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer (Gale Consultants Inc. Fax No: 860- 430-9072) with copies sent to the DCS Project Manager (Steven Udeh Fax No: 860-713-7264) and Construction Manager (TBD)

End of Addendum No. 5



Mellanee Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Division of Construction Services