



Addendum No.: 2

Date Of Addendum: April 21, 2017

CT DAS • Construction Services • Process Management and Procurement Unit

Osborn Prison - Fire Alarm Replacement
335 Bilton Road
Somers, CT
BI – JA – 475

Original Bid Due Date / Time:

May 10, 2017

1:00 P.M.

Previous Addendums: Addendum #1 dated 4/7/2017

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated 6/30/2016. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form.

Failure to acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form shall subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1:

Delete "General Provision, concrete repair work, waterproofing membrane installation, expansion joint replacement and related work, stair replacement and related work, re-application of traffic markings" from the "Invitation to Bid" – Section 00 11 16 – Work Includes But Is Not Limited To The Following, dated April 7, 2017.

Replace with the following:

1. General Provisions, a complete Fire Alarm System Replacement, includes system components, conduit, wiring, cutting and patching, and related work, etc.

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer (DTC, Fax: 203-234-7376) with copies sent to the DAS Project Manager (Ashour Gevargisnia, Fax: 860-229-0268) and Construction Manager (If Applicable)

End of Addendum 2

Mellanee Walton, Associate Fiscal Administrative Officer
State of Connecticut
Department of Administrative Services, Construction Services
Office of Legal Affairs, Policy and Procurement
450 Columbus Boulevard, Suite 1302
Hartford, CT 06103