



Addendum No.: 3

Date Of Addendum: September 12, 2018

CT DAS • Construction Services • Office of Legal Affairs, Policy, and Procurement

Repair of New Haven Correctional Center Garage
Department of Correction
245 Whalley Avenue
New Haven, CT
BI – JA – 462

Original Bid Due Date / Time: September 26, 2018 1:00 PM

Previous Addendums: Addendum #2 dated 9/6/2018, Addendum #1 dated 8/15/2018

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated September 8, 2017. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form.

Failure to acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form shall subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1:

Pre-Bid Conference Log Attached

All questions must be written (not verbal or by phone) and must be forwarded to the consulting Engineer (Douglas Camp, Email: dcamp@macchiengineers.com) with copies sent to the DAS/CS Project Manager (Carlton A. Grodotzke, Email: carltongrodotzke@ct.gov).

End of Addendum 3

Mellanee Walton, Associate Fiscal Administrative Officer
State of Connecticut
Department of Administrative Services, Construction Services
Office of Legal Affairs, Policy, and Procurement



Attendance Record



State of Connecticut

Department of Public Works

PROJECT NUMBER: BI-JA-462 Repair of New Haven CC Garage DATE: 9/5/18

Pre-Bid Meeting Pre-Construction Meeting Progress Meeting Special Meeting

	NAME/TITLE/FIRM	ADDRESS		PHONE/FAX/CELL
N	Carlton Grodotzke	Dept. of Administrative Services	P	(860) 713-5640
T	DAS/DCS Project Manager	450 Columbus Boulevard, Suite 1201	F	(860) 622-4918
F	DAS/DCS	Hartford, CT 06106	C	(860) 463-6046
N	JORGE ORFAO	34 LLOYD ST.	P	203-469-2810
T	PM	New Haven, CT	F	
F	jorge@glapasso.com		C	
N	Vinny Capasso	34 LLOYD ST.	P	203-469-2810
T	Pres.	New Haven, CT	F	
F			C	
N	Jessie McConnel	47 Olive St	P	413-535-1520
T	Director	Chicopee, MA 01013	F	413-536-0242
F	Gardner Construction		C	413-348-1432
N	Jim Etheridge	21 Nightingale Ave	P	781-982-2250
T	Estimator / PM	Quincy, MA 02169	F	
F	Acme Waterproofing		C	781-204-0414
N	Mark Durkin	51c John St	P	203-335-4204
T	Project Manager	Bridgeport CT 06604	F	estimating@ndznerlectrical.com
F	Holzner Construction		C	
N	Douglas Camp	44 Gillett St.	P	(860) 549-6190
T	Engineer	Hartford, CT 06105	F	(860) 524-5088
F	Macchi Engineers, LLC		C	(860) 573-2669
N	Thomas Lewson	D.O.C.	P	
T	860-538-0616 - PPE	Dist. 4 SW	F	
F			C	860-538-0616
N	Stephen man	Doc White Super	P	
T			F	203 974 4168
F			C	
N	Glenn Adams	DOC	P	860 692 7892
T			F	
F			C	860-324-4898
N			P	
T			F	
F			C	
N			P	
T			F	
F			C	



Attendance Record



State of Connecticut

Department of Public Works

PROJECT NUMBER: BI-JA-462 Repair of New Haven CC Garage

DATE: 9/5/18

Pre-Bid Meeting Pre-Construction Meeting Progress Meeting Special Meeting

NAME/TITLE/FIRM		ADDRESS	PHONE/FAX/CELL
N	Carlton Grodotzke	Dept. of Administrative Services	P (860) 713-5640
T	DAS/DCS Project Manager	450 Columbus Boulevard, Suite 1201	F (860) 622-4918
F	DAS/DCS	Hartford, CT 06106	C (860) 463-6046
N	Arun Saluja	1003 Middletown Ave	P 203-234-2355
T	Frank Capasso & Sons, Inc	Northford, CT	F 203-234-0031
F			C 860-670-4870
N	Michael O'Neill	1003 Middletown Ave	P 203-234-2355
T	Frank Capasso & Sons	Northford, CT 06472	F 203-234-0031
F			C 860-670-4870
N	Vincent Capasso	1003 Middletown Ave	P 203-234-2355
T	FCS	Northford, CT 06472	F 203-234-0031
F			C 203-996-4657
N	David Voytek	95 Bysienicz Drive	P 860-296-6911
T	EST.	Middletown, CT	F 860-296-1867
F	ARMANI RESTORATION	06457	C 860-803-3744
N	RISHIKESH.	1755 Highland Av	P 203-269-7552
T	Structural	Bldg. B. Cheshire CT 06910	F 203-303-5191
F			C
N	Griffin Fehs	1755 Highland Ave	P 203 269 7552
T	Structural	Bldg B Cheshire CT 06910	F 203 303 5191
F			C
N	Mike Gilberto	75 Elliott St E	P 860-296-2388
T	Advanced Couling &	Hartford, CT 06114	F mike@advanced-ct.com
F	Restoration, LLC.		C 860-748-5702
N	Vaughn Butler	2 Klantides Village Dr #145	P 203-906-8650
T	Scholar Painting +	Seymour, CT 06485	F ScholarPainting@gmail.com
F	Restoration		C
N			P
T			F
F			C
N			P
T			F
F			C
N			P
T			F
F			C