



Addendum No.: 5

Date Of Addendum: February 1, 2019

CT DAS • Construction Services • Office of Legal Affairs, Policy, and Procurement

MacDougall Walker Correctional Institution  
MacDougall Garage Repair/Rehabilitation  
1153 East Street South  
Suffield, CT  
BI – JA-469

Original Bid Due Date / Time:	February 6, 2019	1:00 PM
Revised Bid Due Date / Time:	February 13, 2019	1:00 PM

Previous Addendums: Addendum #4 dated 1/31/2019, Addendum #3 dated 1/25/2019, Addendum #2 dated 1/10/2019, Addendum #1 dated 12/14/2018

**TO: Prospective Bid Proposers:**

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated 11/17/2017. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form.

Failure to acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form shall subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

**Item 1:**

The bid opening will be changed from February 6, 2019 at 1:00 PM to February 13, 2019 at 1:00 PM.


**Item 2:**

**Question:** Regarding Specification Section 09 96 53, 2.1 Lithium Nitrate Compound, it has become apparent the specified product "Euco ARC by The Euclid Chemical Company" is discontinued.

**Answer:** The lithium nitrate application will be eliminated from the project.

All questions must be **written** (not verbal or by phone) and must be forwarded to the consulting Architect/Engineer (Robert Marsoli, Email: r.marsoli@hoffarch.com) with copies sent to the DAS/CS Project Manager (Carlton Grodotzke, Email: carlton.grodotzke@ct.gov) and Construction Manager (N/A, Email: N/A)

End of Addendum 5

  
Mellanee Walton, Associate Fiscal Administrative Officer  
State of Connecticut  
Department of Administrative Services, Construction Services  
Office of Legal Affairs, Policy, and Procurement