



**Additions and Renovations
Platt Technical High School
Milford, CT**

ADDENDUM NO. 6

December 2, 2019

The original Specifications and Drawings dated October 11, 2019, Addendum No.1 dated November 8, 2019, Addendum No.2 dated November 15, 2019, Addendum No.3 dated November 22, 2019, Addendum No.4 dated November 26, 2019 and Addendum No.5 dated November 27, 2019 for the above-captioned project are amended as stated in this Addendum. This Addendum consists of 1 (one) page, plus the following attachments.

AMENDMENTS TO PROJECT MANUAL

DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS

ADD 6-001	SECTION 00 11 16 – INVITATION TO BID Page 1, third paragraph: REVISE Bid Due Date to “2:00 pm on Friday, December 6, 2019.” Date was revised due to weather conditions.
------------------	---

The Morganti Group Inc., Construction Manager at Risk, has recently moved their office. Their new address is: The Morganti Group Inc. 100 Reserve Road, Suite D 210 Danbury CT 06810

E N D O F A D D E N D U M N O . 6

