



Addendum No.: 2

Date Of Addendum: December 15, 2020

CT DAS | Construction Services | Office of Legal Affairs, Policy, and Procurement

Northern CI Fire Alarm Replacement
287 Bilton Road
Somers, CT
BI – JA – 491

Original Bid Due Date / Time:	January 13, 2021	1:00 PM
Revised Bid Due Date / Time:	January 20, 2021	1:00 PM

Previous Addendums: Addendum #1 dated 12/4/2020

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated 9/30/2020. Prospective Bid Proposers **shall** acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form.

Failure to acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form shall subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1: The Pre-Bid Conference will be changed from Friday, December 18, 2020 at 10:00 AM to Wednesday, December 23, 2020 at 11:00 AM

Item 2: The bid opening will be changed from Wednesday, January 13, 2021 at 1:00 PM to Wednesday, January 20, 2021 at 1:00 PM.

All questions must be **emailed** (not **verbal** or by **phone**) to the consulting Architect/Engineer (Michael Hebert, Email: mhebert@a-zcorp.com) with copies sent to the DAS/CS Project Manager (Ashour Gevargisnia, Email: Ashour.Gevargisnia@ct.gov) and Construction Manager (N/A, Email: N/A)

End of Addendum No. 2

Mellanee Walton

Mellanee Walton, Associate Fiscal Administrative Officer
State of Connecticut
Department of Administrative Services, Construction Services
Office of Legal Affairs, Policy, and Procurement
450 Columbus Boulevard, Suite 1302
Hartford, CT 06103