

CONTRACT SUPPLEMENT  
RFP-37 Rev. 11/14/19  
Prev. Rev. 10/24/19

Janet DelGreco Olson  
Contract Specialist  
860-713-5079  
Telephone Number

# STATE OF CONNECTICUT

DEPARTMENT OF ADMINISTRATIVE SERVICES  
PROCUREMENT DIVISION  
450 Columbus Boulevard, Hartford, CT 06103

CONTRACT AWARD NO.: <b>18PSX0147</b>
Contract Award Date: 25 October 2018
Proposal Due Date: 28 August 2018
SUPPLEMENT DATE: <b>23 March 2020</b>

**CONTRACT AWARD SUPPLEMENT #17**  
**IMPORTANT: THIS IS NOT A PURCHASE ORDER. DO NOT PRODUCE OR SHIP WITHOUT AN AGENCY PURCHASE ORDER.**

DESCRIPTION: **Complete-In-Place Installation and Removal of Guide Rail and Impact Attenuation Systems**

<b>FOR:</b> Department of Transportation, All Using State Agencies, Political Subdivisions, and Not-for-Profit Organizations		<b>TERM OF CONTRACT:</b> 25 October 2018 through 24 October 2023	
		<b>AGENCY REQUISITION NUMBER: 0000129468</b>	
<b>CHANGE TO IN STATE (NON-SB) CONTRACT VALUE</b>	<b>CHANGE TO DAS-CERTIFIED SMALL BUSINESS CONTRACT VALUE</b>	<b>CHANGE TO OUT OF STATE CONTRACT VALUE</b>	<b>CHANGE TO TOTAL CONTRACT AWARD VALUE</b>
N/C	N/C	N/C	N/C

**NOTICE TO CONTRACTORS:** This notice is not an order to ship. Purchase Orders against contracts will be furnished by the using agency or agencies on whose behalf the contract is made. INVOICE SHALL BE RENDERED DIRECT TO THE ORDERING AGENCY.

**DISCLAIMER OF VALUE:** The total Contract Award amount stated is intended solely as an estimate, and does not constitute a representation of the actual value of the Contract.

**CASH DISCOUNTS:** Cash discounts, if any, shall be given SPECIAL ATTENTION, but such cash discount shall not be taken unless payment is made within the discount period.

**PRICE BASIS:** Unless otherwise noted, prices include delivery and transportation charges fully prepaid f.o.b. agency. No extra charge is to be made for packing or packages.

## *See Overleaf for Contractor Information*

NOTE: Supplement #17 has been issued to update pricing for hand digging which is defined as circumstances that require hand digging beyond of what is intended by the Client Agency to be incidental work for complete in place installation. Refer to Exhibit B marked "SUPPLEMENT #17" when utilizing Contract Award. All terms and conditions not otherwise affected by this supplement remain unchanged and in full force and effect.

APPROVED \_\_\_\_\_

**JANET DELGRECO OLSON**  
Contract Specialist  
(Original Signature on Document in Procurement Files)

**CONTRACTOR INFORMATION:**

REFER TO THE CONTRACT ON THE DAS PROCUREMENT WEB PAGE FOR THE MOST CURRENT CONTRACTOR INFORMATION. (<http://das.ct.gov/mp1.aspx?page=8>)

Company Name: **Atlas Industrial Services, LLC**

Company Address: **30 Northeast Industrial Road, Branford CT 06405**

Tel. No.: **203 483-9013**

Contact Person: **Mike Picard**

Contact Person Address: **same as above**

Company E-mail Address and/or Company Web Site: [mpicard@atlasoutdoor.com](mailto:mpicard@atlasoutdoor.com) [www.atlasoutdoor.com](http://www.atlasoutdoor.com)

Remittance Address: **n/a**

Certification Type (SBE, MBE or None): **None**

Agrees to Supply Political SubDivisions: **Yes**

Prompt Payment Terms: **0% 00 Net 45**

**CONTRACTOR INFORMATION:**

REFER TO THE CONTRACT ON THE DAS PROCUREMENT WEB PAGE FOR THE MOST CURRENT CONTRACTOR INFORMATION. (<http://das.ct.gov/mp1.aspx?page=8>)

Company Name: **Total Fence LLC**

Company Address: **525 Ella T. Grasso Blvd., New Haven CT 06619**

Tel. No.: **203 497-9096**

Contact Person: **Gina D'Errico**

Contact Person Address: **same as above**

Company E-mail Address and/or Company Web Site: [gina@totalfencellc.com](mailto:gina@totalfencellc.com) [www.totalfencellc.com](http://www.totalfencellc.com)

Remittance Address: **same as above**

Certification Type (SBE, MBE or None): **MBE**

Agrees to Supply Political SubDivisions: **Yes**

Prompt Payment Terms: **0% 00 Net 30**

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
1a	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$29.80	\$29.80
1b	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$21.25	\$21.10
1c	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$21.25	\$21.10
1d	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_21</i>	l.f.	\$21.25	\$21.10
Half Post Spacing (3'-1-1/2" Post Spacing)				
2a	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2b	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2c	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2d	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
Quarter Half Post Spacing (1' - 6-3/4" Post Spacing)				
3a	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$64.00	\$63.00
3b	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$58.50
3c	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$60.00	\$58.50
3d	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$58.50
Median MD-B (6'-3" Post Spacing)				
4a	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$39.00	\$38.25
4b	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.05	\$32.00
4c	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.05	\$31.90
4d	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_22</i>	l.f.	\$32.05	\$31.90
Span Section Type II				
5	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type II, Span Section Type II, <i>Drawing No., HW-910_24</i>	ea.	\$4,150.00	\$5,260.00
Span Section Type III				
6	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type III, Span Section Type III, <i>Drawing No., HW-910_24</i>	ea.	\$4,775.00	\$6,000.00
Transition RB-350 to RB-MASH				
7	Metal Beam Rail , (R-B MASH) Guide Rail, Transition RB-350 to RB-MASH, Transition RB-350 to RB-MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$28.25	\$27.25

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Transition MD-B 350 to MD-B -MASH				
8	Metal Beam Rail , (R-B MASH) Guide Rail, Transition MD-B 350 to MD-B MASH, Transition MD-B 350 to MD-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$36.00	\$35.00
Shop Bent Railing - R-B MASH				
9a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$50.00	\$49.99
9b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_21</i>	l.f.	\$35.00	\$45.00
9c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$31.00	\$29.95
9d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$28.50	\$27.99
Shop Bent Railing -MD-B MASH				
10a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$55.00	\$100.00
10b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_22</i>	l.f.	\$50.00	\$49.95
10c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$50.00	\$49.95
10d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$45.00	\$44.00
Remove and Dispose of Metal Beam Rail				
11	Metal Beam Rail , (R-B MASH) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_20</i>	l.f.	\$2.00	\$1.00
Repair Existing Metal Beam Rail				
12	Metal Beam Rail , (R-B MASH) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_21</i>	l.f.	\$17.00	\$15.00
Reset Metal Beam Post				
13	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_21</i>	ea.	\$60.00	\$50.00
Reset Metal Beam Rail				
14	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_21</i>	l.f.	\$17.00	\$15.00
Type I Anchorage				
15	Metal Beam Rail , (R-B MASH) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,150.00

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (R-B MASH) Guide Rail</b>			
	Type II Anchorage			
16	Metal Beam Rail , (R-B MASH) Guide Rail, Type II Anchorage, <b>Drawing No., HW-911_01</b>	ea.	\$1,225.00	\$1,125.00
	MD-B End Anchorage Type I			
17	Metal Beam Rail , (R-B MASH) Guide Rail, MD-B End Anchorage Type I, <b>Drawing No., HW-911_02</b>	ea.	\$1,400.00	\$1,390.00
	Anchorage in Rock Cut Slope			
18	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Rock Cut Slope, <b>Drawing No., HW-911_03</b>	ea.	\$1,250.00	\$1,140.00
	Anchorage in Earth Cut Slope			
19	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Earth Cut Slope, <b>Drawing No., HW-911_03</b>	ea.	\$1,725.00	\$1,690.00
	R-B Terminal Section Including RB-350 to RB-MASH Transition			
20	Metal Beam Rail , (R-B MASH) Guide Rail, R-B Terminal Section Including RB-350 to RB-MASH Transition, <b>Drawing No., HW-910_17</b>	ea.	\$1,775.00	\$1,690.00
21	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - R-B MASH Guide Rail, <b>Drawing No., HW-910_21</b>	l.f.	\$0.00	\$0.00
22	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - Anchorage, <b>Drawing No., HW-911_01</b>	ea.	\$0.00	\$0.00
23	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Percentage off R-B MASH items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Standard System (6'-3" Post Spacing)				
24a	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$34.00	\$29.89
24b	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$23.00	\$24.99
24c	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$22.00	\$21.99
24d	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_02</i>	l.f.	\$21.50	\$21.49
System 5				
25a	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$36.00	\$35.95
25b	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$34.99
25c	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$33.99
25d	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$33.99
System 5A				
26a	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$46.00	\$45.90
26b	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$45.00	\$44.90
26c	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$43.90
26d	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$43.90
System 6				
27a	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$140.00	\$139.99
27b	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$134.99
27c	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$134.99
27d	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$149.99
Median - MD-B (6'-3" Post Spacing)				
28a	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$29.00	\$38.89
28b	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.60	\$33.49
28c	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$33.49
28d	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$29.95
Span Type I				
29	Metal Beam Rail , (R-B 350) Guide Rail, Span Type I, <i>Drawing No., HW-910_05</i>	ea.	\$2,800.00	\$5,000.00

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (R-B 350) Guide Rail</b>			
	Span Type II			
30	Metal Beam Rail , (R-B 350) Guide Rail, Span Type II, <i>Drawing No., HW-910_05</i>	ea.	\$3,600.00	\$6,775.00
	Span Type III			
31	Metal Beam Rail , (R-B 350) Guide Rail, Span Type III, <i>Drawing No., HW-910_05</i>	ea.	\$4,350.00	\$7,590.00
	Safety Shape Bridge Attachment			
32	Metal Beam Rail , (R-B 350) Guide Rail, Safety Shape Bridge Attachment, <i>Drawing No., HW-910_06</i>	ea.	\$2,400.00	\$2,400.00
	Vertical Shape Parapet Bridge Attachment			
33	Metal Beam Rail , (R-B 350) Guide Rail, Vertical Shape Parapet Bridge Attachment, <i>Drawing No., HW-910_07</i>	ea.	\$2,400.00	\$2,400.00
	Bridge Attachment - Trailing End			
34	Metal Beam Rail , (R-B 350) Guide Rail, Bridge Attachment - Trailing End, <i>Drawing No., HW-910_08</i>	ea.	\$600.00	\$589.00
	Transition from MD-B to RI			
35	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to RI , <i>Drawing No., HW-910_09a</i>	ea.	\$425.00	\$399.00
	Transition from MD-B to to Bridge Attachment			
36	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to Bridge Attachment, <i>Drawing No., HW-910_09a</i>	ea.	\$425.00	\$399.00
	Transition from MD-I to R-B 350			
37	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-I to R-B 350 , <i>Drawing No., HW-910_09a</i>	ea.	\$425.00	\$399.00
	Strength Transition from R-B 350 to MD-B 350			
38	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition of R-B 350 to MD-B 350, <i>Drawing No., HW-910_09b</i>	ea.	\$425.00	\$399.00
	Strength Transition from R-I to MD-B 350			
39	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$425.00	\$399.00

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Strength Transition from R-I to R-B 350				
40	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to R-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$425.00	\$399.00
Strength Transition from MD-I to MS-B 350				
41	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from MD-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$425.00	\$399.00
Median Guide Rail Transition for Fixed Object				
42	Metal Beam Rail , (R-B 350) Guide Rail, Median Guide Rail Transition for Fixed Object, <i>Drawing No., HW-910_09b</i>	l.f.	\$52.00	\$399.00
Curved Guide Rail Treatment				
43	Metal Beam Rail , (R-B 350) Guide Rail, Curved Guide Rail Treatment, <i>Drawing No., HW-910_11</i>	l.f.	\$40.00	\$39.95
Median MD-B Barrier Safety Attachment - Type I				
44	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type I, <i>Drawing No., HW-910_15</i>	ea.	\$3,000.00	\$3,550.00
Median MD-B Barrier Safety Attachment - Type II				
45	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type II, <i>Drawing No., HW-910_16</i>	ea.	\$3,400.00	\$5,250.00
Convert R-B 350 to R-B MASH				
46	Metal Beam Rail , (R-B 350) Guide Rail, Convert R-B 350 To R-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$17.15	\$16.99
Convert MD-B to MD-B MASH				
47	Metal Beam Rail , (R-B 350) Guide Rail, Convert MD-B to MD-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$25.20	\$24.95
Convert and Split MD-B into two R-B MASH				
48	Metal Beam Rail , (R-B 350) Guide Rail, Convert and Split MD-B into two R-B MASH, <i>Drawing No., HW-910_22</i>	l.f.	\$43.05	\$42.90
Shop Bent Railing - R-B 350				
49a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$50.00	\$49.95
49b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$35.00	\$34.99
49c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$31.00	\$29.99
49d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$28.50	\$27.99
Shop Bent Railing - MD-B 350				
50a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$58.50	\$100.00
50b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$43.50	\$50.00
50c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$39.50	\$50.00
50d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$37.00	\$50.00
Repair Existing Metal Beam Rail				
51	Metal Beam Rail , (R-B 350) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$17.00	\$15.00



District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Remove and Dispose of Metal Beam Rail				
52	Metal Beam Rail , (R-B 350) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$2.50	\$1.00
Rest Meta Beam Post				
53	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_01</i>	ea.	\$60.00	\$50.00
Rest Meta Beam Rail				
54	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$55.00	\$15.00
Type I Anchorage				
55	Metal Beam Rail , (R-B 350) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,200.00
Type II Anchorage				
56	Metal Beam Rail , (R-B 350) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,220.00
MD-B End Anchorage Type I				
57	Metal Beam Rail , (R-B 350) Guide Rail, MD-B End Anchorage Type I, <i>Drawing No., HW-911_02</i>	ea.	\$1,400.00	\$1,399.00
Anchorage in Rock Cut Slope				
58	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
Anchorage in Earth Cut Slope				
59	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,700.00
R-B Terminal Section				
60	Metal Beam Rail , (R-B 350) Guide Rail, R-B Terminal Section, <i>Drawing No., HW-910_17</i>	ea.	\$1,650.00	\$1,600.00
61	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - R-B 350 Guide Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$0.00	\$0.00
62	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$0.00	\$0.00
63	Metal Beam Rail , (R-B 350) Guide Rail, <b>Percentage off R-B 350 items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>				
Standard System (12'-6" Post Spacing)				
64a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$21.50	\$25.00
64b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
64c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$18.49
64d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$18.49
Standard System (6'-3" Post Spacing)				
65a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$24.50	\$27.25
65b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
65c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$22.40
65d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$22.40
System 3 (3'-1 1/2" Post Spacing)				
66a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$34.50	\$38.00
66b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
66c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$31.00
66d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$31.00
Median - MD -I (12'-6" Post Spacing)				
67a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$30.25	\$30.00
67b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
Median - MD -I (6'-3" Post Spacing)				
68a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.50	\$40.00
68b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
68c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$33.25
68d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$33.25
Shop Bent Railing - R-I				
69a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$29.00	\$50.00
69b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$25.00	\$45.00
69c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$30.00
69d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$28.00
Shop Bent Railing - MD-I				
70a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$45.00	\$100.00
70b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$42.00	\$50.00
70c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$37.99
70d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$37.99
Repair Existing Metal Beam Rail				
71	Metal Beam Rail , (Modified Type R-1) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$17.00	\$15.00

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>			
	Remove and Dispose of Metal Beam Rail			
72	Metal Beam Rail , (Modified Type R-1) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$2.25	\$1.00
	Reset Metal Beam Rail Post			
73	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_19c</i>	ea.	\$60.00	\$40.00
	Reset Metal Beam Rail Beam			
74	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_19c</i>	l.f.	\$15.50	\$14.00
	Convert RI To R-B MASH			
75	Metal Beam Rail , (Modified Type R-1) Guide Rail, Convert RI To R-B MASH, <i>Drawing No., HW-910_21</i>	l.f.	\$25.05	\$25.00
	Type I Anchorage			
76	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$1,225.00	\$1,200.00
	Type II Anchorage			
77	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_19b</i>	ea.	\$1,225.00	\$1,200.00
	Type MD-I Anchorage			
78	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type MD-I Anchorage, <i>Drawing No., HW-911_18</i>	ea.	\$1,400.00	\$1,399.00
	Anchorage in Rock Cut Slope			
79	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
	Anchorage in Earth Cut Slope			
80	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,700.00
81	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Modified Type - R-1 Guide Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$0.00	\$0.00
82	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$0.00	\$0.00
83	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Percentage off Modified R-1 items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 6" x6" Box Beam</b>				
Standard System (6'-0" Post Spacing)				
84a	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$60.50	\$60.00
84b	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$56.20	\$56.00
84c	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
84d	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
System 2 (3'-0" Post Spacing)				
85a	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$70.20	\$70.00
85b	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85c	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85d	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$68.10	\$68.00
Shop Bent Box Beam				
86a	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$250.00
86b	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$200.00
86c	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$150.00
86d	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$100.00
Repair Existing Box Beam Guide Rail				
87	Metal Beam Rail , 6" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$100.00	\$99.00
Remove and Dispose of Metal Beam Rail				
88	Metal Beam Rail , 6" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., BB6X6-2</i>	l.f.	\$2.50	\$2.25
Reset Metal Beam Rail Post				
89	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., BB6X6-1</i>	ea.	\$150.00	\$55.00
Reset Metal Beam Rail Beam				
90	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., BB6X6-1</i>	l.f.	\$80.00	\$35.00
6" x 8' to 6" x 6" Box Beam End Reducer				
91	Metal Beam Rail , 6" X 6" Box Beam, 6" X 8" to 6" X 6" Box Beam End Reducer, <i>Drawing No., BB6X6-1</i>	l.f.	\$200.00	\$199.00
92a	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-1 (Type 1)</i>	ea.	\$1,050.00	\$1,000.00
92b	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-2 (Type 2)</i>	ea.	\$1,050.00	\$2,950.00
93	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - 6" X 6" Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$0.00	\$0.00
94	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., BB6X6-2</i>	ea.	\$0.00	\$0.00
95	Metal Beam Rail , 6" X 6" Box Beam, <b>Percentage off 6" X 6" Box Beam items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 8" x6" Box Beam</b>				
Standard System (6'- 0" Post Spacing)				
96a	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$79.95
96b	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$74.99
96c	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$74.99
96d	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$74.99
System 2 (3'- 0" Post Spacing)				
97a	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$93.00	\$90.00
97b	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$88.00	\$88.00
97c	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
97d	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
Shop Bent Box Beam				
98a	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$149.90
98b	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$149.90
98c	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$149.90
98d	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$129.99
Repair Existing Box Beam guide Rail				
99	Metal Beam Rail , 8" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$120.00	\$200.00
Remove and Dispose of Metal Beam Rail				
100	Metal Beam Rail , 8" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$5.00	\$2.25
Reset Metal Beam Rail Post				
101	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_10</i>	ea.	\$55.00	\$55.00
Reset Metal Beam Rail Beam				
102	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$40.00
8" x 6" Box Beam End Assembly				
103	Metal Beam Rail , 8" X 6" Box Beam, 8" X 6" Box Beam End Assembly , <i>Drawing No., HW-910_10</i>	l.f.	\$1,250.00	\$1,300.00
104	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - 8" X 6" Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$0.00	\$0.00
105	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_10</i>	ea.	\$0.00	\$0.00
106	Metal Beam Rail , 8" X 6" Box Beam, <b>Percentage off 8" X 6" Box Beam items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Three Cable - 6" Wire Spacing Guide Rail</b>				
Standard System (16'-0" Post Spacing)				
107a	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$20.00	\$19.95
107b	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$13.50
107c	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.60
107d	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.40
System 2 (8' - 0" Post Spacing)				
108a	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$23.00	\$22.99
108b	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$16.99
108c	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$16.99
108d	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$16.95
Repair Existing Three Cable Guide Rail				
109	Three Cable - 6" Wire Spacing, Guide Rail, Repair Existing Three Cable Guide Rail , <i>Drawing No., HW-918_01a</i>	l.f.	\$60.00	\$25.00
Remove and Dispose of Three Cable Guide Rail				
110	Three Cable - 6" Wire Spacing, Guide Rail, Remove and Dispose of Three Cable Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$2.00	\$1.00
Reset 3 Cable Wire Post				
111	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire Post, <i>Drawing No., HW-918_01a</i>	ea.	\$60.00	\$50.00
Reset 3 Cable Wire (3)				
112	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire (3), <i>Drawing No., HW-918_01a</i>	l.f.	\$32.00	\$15.00
Intermediate Section				
113	Three Cable - 6" Wire Spacing, Guide Rail, Intermediate Section, <i>Drawing No., HW-918_01a</i>	ea.	\$800.00	\$500.00
Trailing End Attachment to Bridge				
114	Three Cable - 6" Wire Spacing, Guide Rail, Trailing End Attachment to Bridge, <i>Drawing No., HW-918_01b</i>	ea.	\$1,800.00	\$1,500.00
Anchorage Unit - Right Hand				
115	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Right Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,599.00
Anchorage Unit - Left Hand				
116	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Left Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,585.00
117	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Three Cable 6" Wire Spacing Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$0.00	\$0.00
118	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-918_01c</i>	ea.	\$0.00	\$0.00
119	Three Cable - 6" Wire Spacing, Guide Rail, <b>Percentage off Three Cable Guide Rail items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
Standard System (10'-0" Post Spacing)				
120a	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120b	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120c	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$74.00
120d	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$73.90
System 2 (5' - 0" Post Spacing)				
121a	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$150.00	\$120.00
121b	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
121c	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
121d	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
System 3 (2' - 6" Post Spacing)				
122a	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$230.00	\$150.00
122b	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.00
122c	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.00
122d	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.00
System 3 (2' - 6" Post Spacing)				
123a	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$170.00	\$149.00
123b	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$133.00
123d	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$133.00
123e	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$133.00
Leading End Attachment				
124	Merritt Parkway , Guide Rail - 350, Leading End Attachment, <i>Drawing No., HW-910_12c</i>	ea.	\$2,800.00	\$3,000.00
Repair Existing Merritt Parkway Guide Rail				
125	Merritt Parkway , Guide Rail - 350, Repair Existing Merritt Parkway Guide Rail , <i>Drawing No., HW-910_12a</i>	l.f.	\$100.00	\$80.00
Remove and Dispose of Merritt Parkway Guide Rail				
126	Merritt Parkway , Guide Rail - 350, Remove and Dispose of Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$6.00	\$5.00
Reset Merritt Parkway Post				
127	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Post, <i>Drawing No., HW-910_12a</i>	ea.	\$100.00	\$200.00
Reset Merritt Parkway Beam				
128	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Beam, <i>Drawing No., HW-910_12a</i>	l.f.	\$45.00	\$15.00
Median End Anchorage				
129	Merritt Parkway , Guide Rail - 350, Median End Anchorage, <i>Drawing No., HW-911_12d</i>	ea.	\$5,300.00	\$5,300.00

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
End Anchorage - Type I				
130	Merritt Parkway , Guide Rail - 350, End Anchorage - Type I, <i>Drawing No., HW-911_05</i>	ea.	\$3,000.00	\$2,900.00
End Anchorage - Type II				
131	Merritt Parkway , Guide Rail - 350, End Anchorage - Type II, <i>Drawing No., HW-911_05</i>	ea.	\$3,200.00	\$3,100.00
End Anchorage - Type III				
132	Merritt Parkway , Guide Rail - 350, End Anchorage - Type III, <i>Drawing No., HW-911_05</i>	ea.	\$4,000.00	\$4,000.00
133	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$0.00	\$0.00
134	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_05</i>	ea.	\$0.00	\$0.00
135	Merritt Parkway , Guide Rail - 350, <b>Percentage off Merritt Parkway Guide Rail items not listed above</b>	%	0%	2%



District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Thrie Beam Metal 350 Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
136a	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$80.00	\$80.00
136b	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$49.00
136c	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$49.00
136d	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. and over, <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$49.00
Shop Bent Thrie Beam				
137a	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$200.00
137b	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$175.00
137c	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
137d	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
Transition to W Beam				
138	Thrie Beam Metal, 350 Guide Rail, Transition to W-Beam, <i>Drawing No., HW-910_13b</i>	ea.	\$700.00	\$700.00
R-B 350 - Transition to Thrie-Beam Pedestal Mounted to Headwall				
139	Thrie Beam Metal, 350 Guide Rail, R-B 350 Transition to Thrie-Beam Pedestal Mounted to Headwall, <i>Drawing No., HW-910_13b</i>	ea.	\$2,175.00	\$2,174.00
Transition to Bridge Parapet with Safety Walk				
140	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Parapet with Safety Walk, <i>Drawing No., HW-910_13b</i>	ea.	\$2,150.00	\$2,149.00
Transition to Bridge Attachment				
141	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Attachment, <i>Drawing No., HW-910_14a</i>	ea.	\$3,550.00	\$3,550.00
Repair Existing Thrie Beam Guide Rail				
142	Thrie Beam Metal, 350 Guide Rail, Repair Existing Thrie Beam Guide Rail , <i>Drawing No., HW-910_13a</i>	l.f.	\$100.00	\$99.00
Remove and Dispose of Thrie Beam Guide Rail				
143	Thrie Beam Metal, 350 Guide Rail, Remove and Dispose of Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$6.00	\$4.00
Reset Metal Beam Rail Post				
144	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_13a</i>	ea.	\$25.00	\$100.00
Reset Metal Beam Rail Beam				
145	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_13a</i>	l.f.	\$25.10	\$25.00
Transition to R-B 350 Guide Rail Anchorage Type I				
146	Thrie Beam Metal, 350 Guide Rail, Transition to R-B 350 Guide Rail Anchorage Type I, <i>Drawing No., HW-910_14b</i>	ea.	\$525.00	\$500.00
147	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$0.00	\$0.00
148	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_14b</i>	ea.	\$0.00	\$0.00
149	Thrie Beam Metal, 350 Guide Rail, <b>Percentage off Thrie Beam Guide Rail items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Guide Rail Miscellaneous Items</b>				
	Excavate and Remove Existing Rock for Post (Rock Drill)			
150	Guide Rail, Miscellaneous Items, Excavate and Remove Existing Rock for Post (Rock Drill)	c.y.	\$3,000.00	\$4,000.00
	Remove and Dispose of Concrete Anchor			
151	Guide Rail, Miscellaneous Items, Remove and Dispose of Concrete Anchor	ea.	\$410.00	\$399.00
	Remove and Dispose of Existing Guide Rail and Accessories			
152	Guide Rail, Miscellaneous Items, Remove and Dispose of Existing Guide Rail and Accessories	l.f.	\$1.00	\$1.00
	Remove and Dispose of Wood Poles and Accessories			
152a	Guide Rail, Miscellaneous Items, Remove and Dispose of Wood Poles and Accessories	l.f.	\$0.50	\$0.50
	Repair Bridge Attachment			
153	Guide Rail, Miscellaneous Items, Repair Bridge Attachment	l.f.	\$150.00	\$50.00
	Install 6' Long W 6 x 8.5 Post for RB System			
154	Guide Rail, Miscellaneous Items, Install 6' Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$57.00	\$54.00
	Install 7'-6" Long W 6 x 8.5 Post for RB System			
155	Guide Rail, Miscellaneous Items, Install 7'-6" Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$110.00	\$79.00
	Install 5'-3" Long S 3 5.7 Post for Three Cable or RI System			
156	Guide Rail, Miscellaneous Items, Install 5'-3" Long S 3 X 5.7 Post for Three Cable or RI System , <i>Drawing No., HW-918_01a</i>	ea.	\$100.00	\$64.00
	Install 6' Long - 6" x 8" Control Release Timber (CRT) Wood Post			
157	Guide Rail, Miscellaneous Items, Install 6' Long - 6" X 8" Control Release Timber (CRT) Wood Post, <i>Drawing No., HW-910_20</i>	ea.	\$110.00	\$69.00
	Install 8" Long - 6" x 14" Plastic Block Out			
158	Guide Rail, Miscellaneous Items, Install 8" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$8.50	\$8.50
	Install 12" Long - 6" x 14" Plastic Block Out			
159	Guide Rail, Miscellaneous Items, Install 12" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$35.00	\$20.00
	Install 12'-6" W-Beam Element (12 Ga.)			
160	Guide Rail, Miscellaneous Items, Install 12'-6" W-Beam Element (12 Ga.) , <i>Drawing No., HW-910_20</i>	ea.	\$140.00	\$125.00
	MBR - Steel Post on Base Plate (T-631)			
161	Guide Rail, Miscellaneous Items, MBR - Steel Post on Base Plate (T-631), <i>Drawing No., T-631-1&amp;2</i>	ea.	\$375.00	\$300.00
	Processed Aggregate Installed Under Rail (6" Hix4 WideXLength)			
162	Guide Rail, Miscellaneous Items, Processed Aggregate Installed Under Rail (6"HiX4WideXLength)	ton	\$85.00	\$85.00
163	Guide Rail, Miscellaneous Items, <b>Night Work Additional-Miscellaneous Item</b>	hr.	\$0.00	\$0.00
164	<b>Guide Rail, Miscellaneous Items, Percentage off Miscellaneous items not listed above</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Tangential</b>				
165a	Impact Attenuation System, Tangential, Soft Stop, QPL List	ea.	\$4,550.00	\$4,500.00
165b	Impact Attenuation System, Tangential, SKT-SP, QPL List	ea.	\$3,650.00	\$3,600.00
165c	Impact Attenuation System, Tangential, MSKT-SP, QPL List	ea.	\$3,750.00	\$3,600.00
165d	Impact Attenuation System, Tangential, MAX-Tension, QPL List	ea.	\$4,000.00	\$4,500.00
165e	Impact Attenuation System, Tangential, BEAT, QPL List	ea.	\$6,000.00	\$5,999.00
165f	Impact Attenuation System, Tangential, Grading for Impact Attenuator System (Tangential) , <b>HW-1800_03</b>	ea.	\$550.00	\$500.00
165g	Impact Attenuation System, Tangential, <b>Night Work Additional</b> Impact Attenuator System Tangential, QPL List	ea.	\$0.00	\$0.00
165h	Impact Attenuation System, Tangential, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	\$0.00	2%
<b>Impact Attenuation Sytem Flared</b>				
166a	Impact Attenuation System, Flared , SRT, QPL List	ea.	\$2,505.00	\$2,499.00
166b	Impact Attenuation System, Flared , FLEAT-SP, QPL List	ea.	\$2,850.00	\$2,900.00
166c	Impact Attenuation System, Flared , Grading for Impact Attenuator System (Flared) , <b>HW-1800_01</b>	ea.	\$400.00	\$399.00
166d	Impact Attenuation System, Flared , <b>Night Work Additional</b> Impact Attenuator System Flared, QPL List	ea.	\$0.00	\$0.00
166e	Impact Attenuation System, Flared , <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Impact Attenuation Sytem Median/Gore</b>				
167a	Impact Attenuation System, Median/Gore, CAT 350, QPL List	ea.	\$6,405.00	\$6,390.00
167b	Impact Attenuation System, Median/Gore, CAT 350-Transition to Shoulder Guard Rail (Rt & Lt Shoulder Only), QPL List	ea.	\$8,000.00	\$7,995.00
167c	Impact Attenuation System, Median/Gore, BEAT-MT, QPL List	ea.	\$8,500.00	\$8,549.00
167d	Impact Attenuation System, Median/Gore, Grading for Impact Attenuator System (Median/Gore) , <b>HW-1800_02</b>	ea.	\$525.00	\$500.00
167e	Impact Attenuation System, Median/Gore, <b>Night Work Additional</b> Impact Attenuator System Median/Gore, QPL List	ea.	\$0.00	\$0.00
167f	Impact Attenuation System, Median/Gore, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation System Non-Gating</b>				
168a	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 24" Wide, QPL List	ea.	\$25,000.00	\$28,900.00
168b	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 30" Wide, QPL List	ea.	\$27,000.00	\$29,200.00
169c	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 36" Wide, QPL List	ea.	\$28,500.00	\$30,500.00
169d	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 69" Wide, QPL List	ea.	\$32,000.00	\$33,800.00
169e	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 90" Wide, QPL List	ea.	\$35,000.00	\$35,000.00
169f	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 30" Wide , QPL List	ea.	\$40,100.00	\$40,000.00
169g	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 42" Wide , QPL List	ea.	\$43,100.00	\$43,000.00
169h	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 48" Wide , QPL List	ea.	\$45,100.00	\$45,000.00
169i	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 60" Wide , QPL List	ea.	\$51,000.00	\$51,001.00
169j	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 84" Wide , QPL List	ea.	\$56,000.00	\$56,000.00
169k	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 96" Wide , QPL List	ea.	\$61,000.00	\$60,950.00
169l	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 30" Wide , QPL List	ea.	\$51,500.00	\$51,000.00
169m	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 42" Wide, QPL List	ea.	\$59,000.00	\$58,000.00
169n	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 48" Wide , QPL List	ea.	\$60,000.00	\$59,000.00
169o	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 60" Wide , QPL List	ea.	\$66,000.00	\$65,000.00
169p	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 84" Wide , QPL List	ea.	\$77,000.00	\$76,000.00
169q	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 96" Wide , QPL List	ea.	\$81,500.00	\$81,000.00
170a	Impact Attenuation System, Non-Gating , Fast TRACC (TL-3) - 24" Wide , QPL List	ea.	\$32,750.00	\$32,690.00
170b	Impact Attenuation System, Non-Gating , Wide TRACC (TL-3) - 58" Wide , QPL List	ea.	\$36,000.00	\$36,000.00
171	Impact Attenuation System, Non-Gating , Grading for Impact Attenuator System (Median/Gore) , <b>HW-1800_02</b>	ea.	\$1,350.00	\$1,000.00
172	Impact Attenuation System, Non-Gating , Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$4,900.00	\$750.00
173	Impact Attenuation System, Non-Gating , Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
174	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> Impact Attenuator System Non-Gating, QPL List	ea.	\$0.00	\$0.00
175	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
176	Impact Attenuation System, Non-Gating , <b>Percentage off Non-Gating Attenuator items not listed above, QPL List</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Non-Gating High Incident</b>				
177a	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 4-Cyclinders , QPL List	ea.	\$40,500.00	\$39,950.00
177b	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 6-Cyclinders , QPL List	ea.	\$47,750.00	\$47,750.00
177c	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 9-Cyclinders , QPL List	ea.	\$55,500.00	\$55,600.00
178a	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 24" Wide , QPL List	ea.	\$30,500.00	\$30,500.00
178b	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 30" Wide , QPL List	ea.	\$37,500.00	\$38,000.00
178c	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 36" Wide , QPL List	ea.	\$39,000.00	\$39,000.00
178d	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 48" Wide , QPL List	ea.	\$43,500.00	\$43,500.00
178e	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 69" Wide , QPL List	ea.	\$46,500.00	\$46,500.00
179	Impact Attenuation System, Non-Gating High Incident, Grading for Impact Attenuator System (Median/Gore) HI , <i>HW-1800_02</i>	ea.	\$1,500.00	\$1,000.00
180	Impact Attenuation System, Non-Gating High Incident, Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$3,000.00	\$750.00
181	Impact Attenuation System, Non-Gating High Incident, Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
182	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> Impact Attenuator System Non-Gating HI, QPL List	ea.	\$0.00	\$0.00
183	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
184	Impact Attenuation System, Non-Gating High Incident, <b>Percentage off Non-Gating HI Attenuator items not listed above, QPL List</b>	%	0%	2%

District 1			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Traffic Control</b>				
Traffic Control - Guide Rail - Two Lane				
185a	Traffic Control - Guide Rail - Two Lane , 1 l.f. to 500 l.f.	l.f.	\$0.75	\$0.75
185b	Traffic Control - Guide Rail - Two Lane , 501 l.f. to 1500 l.f.	l.f.	\$0.75	\$0.70
185c	Traffic Control - Guide Rail - Two Lane , 1501 l.f. to 5000 l.f.	l.f.	\$0.75	\$0.70
185d	Traffic Control - Guide Rail - Two Lane , 5001 l.f. and Over	l.f.	\$0.75	\$0.70
185e	Traffic Control - Guide Rail - Two Lane , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$35.00	\$29.00
Traffic Control - Guide Rail - Expressway				
186a	Traffic Control -Guide Rail - Expressway , 1 l.f. to 500 l.f.	l.f.	\$1.00	\$1.00
186b	Traffic Control -Guide Rail - Expressway , 501 l.f. to 1500 l.f.	l.f.	\$1.00	\$1.00
186c	Traffic Control -Guide Rail - Expressway , 1501 l.f. to 5000 l.f.	l.f.	\$1.00	\$0.95
186d	Traffic Control -Guide Rail - Expressway , 5001 l.f. and Over	l.f.	\$1.00	\$0.95
186e	Traffic Control -Guide Rail - Expressway , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$35.00	\$29.00
Traffic Control - Attenuator & Misc. Item Installation				
187a	Traffic Control - Attenuator & Misc Item Installation, Traffic Control for Attenuator & Misc Item (Work Zone)	hr.	\$95.00	\$89.00
187b	Traffic Control - Attenuator & Misc Item Installation, Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$35.00	\$29.00
Traffic Control - TrafficPersons				
188a	Traffic Control - TrafficPersons, Municipal Police Officer (per each)	hr.	\$85.00	\$85.00
188b	Traffic Control - TrafficPersons, Uniformed Flagger (per each)	hr.	\$60.00	\$50.00
189a	Traffic Control <b>Night Work Additional</b> , Traffic Control - Guide Rail - Two Lane	l.f.	\$0.00	\$0.00
189b	Traffic Control <b>Night Work Additional</b> , Traffic Control -Guide Rail - Expressway	l.f.	\$0.00	\$0.00
189c	Traffic Control <b>Night Work Additional</b> , Traffic Control - Attenuator & Misc. Item (Work Zone)	hr.	\$0.00	\$0.00
189d	Traffic Control <b>Night Work Additional</b> , Truck Mounted or Trailer Mounted Attenuator (TMA) (per unit)	hr.	\$0.00	\$0.00
189e	Traffic Control <b>Night Work Additional</b> , Municipal Police Officer (per each)	hr.	\$0.00	\$0.00
189f	Traffic Control <b>Night Work Additional</b> , Uniformed Flagger (per each)	hr.	\$0.00	\$0.00
189g	Traffic, Control, <b>Percentage off Miscellaneous items not listed above</b>	%	0%	2%
190	<b>Additional hand digging beyond what is considered incidental work for the complete in place installation</b>	<b>per hole</b>	<b>\$140.00</b>	<b>\$100.00</b>

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
1a	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$29.80	\$29.80
1b	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$21.25	\$21.20
1c	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$21.25	\$21.20
1d	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_21</i>	l.f.	\$21.25	\$21.20
Half Post Spacing (3'-1-1/2" Post Spacing)				
2a	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$33.50	\$34.00
2b	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$33.50	\$34.00
2c	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$33.50	\$34.00
2d	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$33.50	\$34.00
Quarter Half Post Spacing (1' - 6-3/4" Post Spacing)				
3a	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$64.00	\$63.00
3b	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$58.50
3c	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$58.50
3d	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$58.50
Median MD-B (6'-3" Post Spacing)				
4a	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$38.90	\$38.25
4b	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
4c	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$31.90
4d	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$31.90
Span Section Type II				
5	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type II, Span Section Type II, <i>Drawing No., HW-910_24</i>	ea.	\$4,150.00	\$5,260.00
Span Section Type III				
6	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type III, Span Section Type III, <i>Drawing No., HW-910_24</i>	ea.	\$4,775.00	\$6,000.00
Transition RB-350 to RB-MASH				
7	Metal Beam Rail , (R-B MASH) Guide Rail, Transition RB-350 to RB-MASH, Transition RB-350 to RB-MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$28.00	\$27.25

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Transition MD-B 350 to MD-B -MASH				
8	Metal Beam Rail , (R-B MASH) Guide Rail, Transition MD-B 350 to MD-B MASH, Transition MD-B 350 to MD-B MASH, <i>Drawing No., HW-910_25</i>	I.f.	\$35.00	\$35.00
Shop Bent Railing - R-B MASH				
9a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 5 I.f. to 25 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$50.00	\$49.99
9b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 26 I.f. to 75 I.f. , <i>Drawing No., HW-910_21</i>	I.f.	\$35.00	\$45.00
9c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 76 I.f. to 125 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$30.00	\$29.95
9d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 126 I.f. to 150 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$28.50	\$27.99
Shop Bent Railing -MD-B MASH				
10a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 5 I.f. to 25 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$55.00	\$100.00
10b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 26 I.f. to 75 I.f. , <i>Drawing No., HW-910_22</i>	I.f.	\$50.00	\$49.95
10c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 76 I.f. to 125 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$50.00	\$49.95
10d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 126 I.f. to 150 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$45.00	\$44.00
Remove and Dispose of Metal Beam Rail				
11	Metal Beam Rail , (R-B MASH) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_20</i>	I.f.	\$2.00	\$1.00
Repair Existing Metal Beam Rail				
12	Metal Beam Rail , (R-B MASH) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_21</i>	I.f.	\$15.00	\$15.00
Reset Metal Beam Post				
13	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_21</i>	ea.	\$60.00	\$50.00
Reset Metal Beam Rail				
14	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_21</i>	I.f.	\$15.00	\$15.00
Type I Anchorage				
15	Metal Beam Rail , (R-B MASH) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,200.00	\$1,150.00



District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (R-B MASH) Guide Rail</b>			
	Type II Anchorage			
16	Metal Beam Rail , (R-B MASH) Guide Rail, Type II Anchorage, <b>Drawing No., HW-911_01</b>	ea.	\$1,200.00	\$1,125.00
	MD-B End Anchorage Type I			
17	Metal Beam Rail , (R-B MASH) Guide Rail, MD-B End Anchorage Type I, <b>Drawing No., HW-911_02</b>	ea.	\$1,350.00	\$1,300.00
	Anchorage in Rock Cut Slope			
18	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Rock Cut Slope, <b>Drawing No., HW-911_03</b>	ea.	\$1,150.00	\$1,140.00
	Anchorage in Earth Cut Slope			
19	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Earth Cut Slope, <b>Drawing No., HW-911_03</b>	ea.	\$1,700.00	\$1,690.00
	R-B Terminal Section Including RB-350 to RB-MASH Transition			
20	Metal Beam Rail , (R-B MASH) Guide Rail, R-B Terminal Section Including RB-350 to RB-MASH Transition, <b>Drawing No., HW-910_17</b>	ea.	\$1,700.00	\$1,690.00
21	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - R-B MASH Guide Rail, <b>Drawing No., HW-910_21</b>	l.f.	\$0.00	\$0.00
22	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - Anchorage, <b>Drawing No., HW-911_01</b>	ea.	\$0.00	\$0.00
23	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Percentage off R-B MASH items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Standard System (6'-3" Post Spacing)				
24a	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$34.00	\$29.89
24b	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$23.00	\$24.99
24c	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$22.00	\$21.99
24d	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_02</i>	l.f.	\$21.50	\$21.49
System 5				
25a	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$36.00	\$35.95
25b	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$34.99
25c	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$33.99
25d	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$33.99
System 5A				
26a	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$46.00	\$45.90
26b	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$45.00	\$44.90
26c	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$43.90
26d	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$43.90
System 6				
27a	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$140.00	\$139.99
27b	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$134.99
27c	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$134.99
27d	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$149.99
Median - MD-B (6'-3" Post Spacing)				
28a	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$29.00	\$38.89
28b	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.60	\$33.49
28c	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$33.49
28d	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$29.95
Span Type I				
29	Metal Beam Rail , (R-B 350) Guide Rail, Span Type I, <i>Drawing No., HW-910_05</i>	ea.	\$2,800.00	\$5,000.00

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Span Type II				
30	Metal Beam Rail , (R-B 350) Guide Rail, Span Type II, <i>Drawing No., HW-910_05</i>	ea.	\$3,600.00	\$6,775.00
Span Type III				
31	Metal Beam Rail , (R-B 350) Guide Rail, Span Type III, <i>Drawing No., HW-910_05</i>	ea.	\$4,350.00	\$7,590.00
Safety Shape Bridge Attachment				
32	Metal Beam Rail , (R-B 350) Guide Rail, Safety Shape Bridge Attachment, <i>Drawing No., HW-910_06</i>	ea.	\$2,400.00	\$2,400.00
Vertical Shape Parapet Bridge Attachment				
33	Metal Beam Rail , (R-B 350) Guide Rail, Vertical Shape Parapet Bridge Attachment, <i>Drawing No., HW-910_07</i>	ea.	\$2,400.00	\$2,400.00
Bridge Attachment - Trailing End				
34	Metal Beam Rail , (R-B 350) Guide Rail, Bridge Attachment - Trailing End, <i>Drawing No., HW-910_08</i>	ea.	\$750.00	\$589.00
Transition from MD-B to RI				
35	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to RI , <i>Drawing No., HW-910_09a</i>	ea.	\$2,000.00	\$399.00
Transition from MD-B to to Bridge Attachment				
36	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to Bridge Attachment, <i>Drawing No., HW-910_09a</i>	ea.	\$2,000.00	\$399.00
Transition from MD-I to R-B 350				
37	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-I to R-B 350 , <i>Drawing No., HW-910_09a</i>	ea.	\$1,800.00	\$399.00
Strength Transition from R-B 350 to MD-B 350				
38	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition of R-B 350 to MD-B 350, <i>Drawing No., HW-910_09b</i>	ea.	\$900.00	\$399.00
Strength Transition from R-I to MD-B 350				
39	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$900.00	\$399.00

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Strength Transition from R-I to R-B 350				
40	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to R-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$950.00	\$399.00
Strength Transition from MD-I to MS-B 350				
41	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from MD-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$1,500.00	\$399.00
Median Guide Rail Transition for Fixed Object				
42	Metal Beam Rail , (R-B 350) Guide Rail, Median Guide Rail Transition for Fixed Object, <i>Drawing No., HW-910_09b</i>	l.f.	\$52.00	\$399.00
Curved Guide Rail Treatment				
43	Metal Beam Rail , (R-B 350) Guide Rail, Curved Guide Rail Treatment, <i>Drawing No., HW-910_11</i>	l.f.	\$40.00	\$39.95
Median MD-B Barrier Safety Attachment - Type I				
44	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type I, <i>Drawing No., HW-910_15</i>	ea.	\$2,950.00	\$3,550.00
Median MD-B Barrier Safety Attachment - Type II				
45	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type II, <i>Drawing No., HW-910_16</i>	ea.	\$3,300.00	\$5,250.00
Convert R-B 350 to R-B MASH				
46	Metal Beam Rail , (R-B 350) Guide Rail, Convert R-B 350 To R-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$32.00	\$16.99
Convert MD-B to MD-B MASH				
47	Metal Beam Rail , (R-B 350) Guide Rail, Convert MD-B to MD-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$50.00	\$24.95
Convert and Split MD-B into two R-B MASH				
48	Metal Beam Rail , (R-B 350) Guide Rail, Convert and Split MD-B into two R-B MASH, <i>Drawing No., HW-910_22</i>	l.f.	\$65.00	\$42.90
Shop Bent Railing - R-B 350				
49a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$50.00	\$49.95
49b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$35.00	\$34.99
49c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$31.00	\$29.99
49d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$28.50	\$27.99
Shop Bent Railing - MD-B 350				
50a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$58.50	\$100.00
50b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$43.50	\$50.00
50c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$39.50	\$50.00
50d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$37.00	\$50.00
Repair Existing Metal Beam Rail				
51	Metal Beam Rail , (R-B 350) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$17.00	\$15.00

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Remove and Dispose of Metal Beam Rail				
52	Metal Beam Rail , (R-B 350) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$2.50	\$1.00
Rest Meta Beam Post				
53	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_01</i>	ea.	\$60.00	\$50.00
Rest Meta Beam Rail				
54	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$55.00	\$15.00
Type I Anchorage				
55	Metal Beam Rail , (R-B 350) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,200.00	\$1,200.00
Type II Anchorage				
56	Metal Beam Rail , (R-B 350) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,220.00	\$1,220.00
MD-B End Anchorage Type I				
57	Metal Beam Rail , (R-B 350) Guide Rail, MD-B End Anchorage Type I, <i>Drawing No., HW-911_02</i>	ea.	\$1,350.00	\$1,399.00
Anchorage in Rock Cut Slope				
58	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
Anchorage in Earth Cut Slope				
59	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,700.00
R-B Terminal Section				
60	Metal Beam Rail , (R-B 350) Guide Rail, R-B Terminal Section, <i>Drawing No., HW-910_17</i>	ea.	\$1,650.00	\$1,600.00
61	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - R-B 350 Guide Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$0.00	\$0.00
62	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$0.00	\$0.00
63	Metal Beam Rail , (R-B 350) Guide Rail, <b>Percentage off R-B 350 items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>				
Standard System (12'-6" Post Spacing)				
64a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$21.50	\$25.00
64b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
64c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$18.49
64d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$18.49
Standard System (6'-3" Post Spacing)				
65a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$24.50	\$27.25
65b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
65c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$22.40
65d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$22.40
System 3 (3'-1 1/2" Post Spacing)				
66a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$34.50	\$38.00
66b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
66c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$31.00
66d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$31.00
Median - MD -I (12'-6" Post Spacing)				
67a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$30.25	\$30.00
67b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
Median - MD -I (6'-3" Post Spacing)				
68a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.50	\$40.00
68b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
68c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$33.25
68d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$33.25
Shop Bent Railing - R-I				
69a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$29.00	\$50.00
69b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$25.00	\$45.00
69c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$30.00
69d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$28.00
Shop Bent Railing - MD-I				
70a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$45.00	\$100.00
70b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$42.00	\$50.00
70c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$37.99
70d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$37.99
Repair Existing Metal Beam Rail				
71	Metal Beam Rail , (Modified Type R-1) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$17.00	\$15.00

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>			
	Remove and Dispose of Metal Beam Rail			
72	Metal Beam Rail , (Modified Type R-1) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$2.25	\$1.00
	Reset Metal Beam Rail Post			
73	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_19c</i>	ea.	\$60.00	\$40.00
	Reset Metal Beam Rail Beam			
74	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_19c</i>	l.f.	\$15.50	\$14.00
	Convert RI To R-B MASH			
75	Metal Beam Rail , (Modified Type R-1) Guide Rail, Convert RI To R-B MASH, <i>Drawing No., HW-910_21</i>	l.f.	\$25.05	\$25.00
	Type I Anchorage			
76	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$1,225.00	\$1,200.00
	Type II Anchorage			
77	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_19b</i>	ea.	\$1,225.00	\$1,200.00
	Type MD-I Anchorage			
78	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type MD-I Anchorage, <i>Drawing No., HW-911_18</i>	ea.	\$1,400.00	\$1,399.00
	Anchorage in Rock Cut Slope			
79	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
	Anchorage in Earth Cut Slope			
80	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,700.00
81	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Modified Type - R-1 Guide Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$0.00	\$0.00
82	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$0.00	\$0.00
83	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Percentage off Modified R-1 items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 6" x6" Box Beam</b>				
Standard System (6'-0" Post Spacing)				
84a	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$60.50	\$60.00
84b	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$56.20	\$56.00
84c	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
84d	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
System 2 (3'-0" Post Spacing)				
85a	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$70.20	\$70.00
85b	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85c	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85d	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$68.10	\$68.00
Shop Bent Box Beam				
86a	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$250.00
86b	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$200.00
86c	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$150.00
86d	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$100.00
Repair Existing Box Beam Guide Rail				
87	Metal Beam Rail , 6" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$100.00	\$99.00
Remove and Dispose of Metal Beam Rail				
88	Metal Beam Rail , 6" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., BB6X6-2</i>	l.f.	\$2.50	\$2.25
Reset Metal Beam Rail Post				
89	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., BB6X6-1</i>	ea.	\$150.00	\$55.00
Reset Metal Beam Rail Beam				
90	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., BB6X6-1</i>	l.f.	\$80.00	\$35.00
6" x 8' to 6" x 6" Box Beam End Reducer				
91	Metal Beam Rail , 6" X 6" Box Beam, 6" X 8" to 6" X 6" Box Beam End Reducer, <i>Drawing No., BB6X6-1</i>	l.f.	\$200.00	\$199.00
92a	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-1 (Type 1)</i>	ea.	\$1,050.00	\$1,000.00
92b	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-2 (Type 2)</i>	ea.	\$1,050.00	\$1,000.00
93	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - 6" X 6" Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$0.00	\$0.00
94	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., BB6X6-2</i>	ea.	\$0.00	\$0.00
95	Metal Beam Rail , 6" X 6" Box Beam, <b>Percentage off 6" X 6" Box Beam items not listed above</b>	%	0%	2%



District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 8" x6" Box Beam</b>				
Standard System (6'- 0" Post Spacing)				
96a	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$79.95
96b	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$74.99
96c	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$74.99
96d	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$74.99
System 2 (3'- 0" Post Spacing)				
97a	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$90.00
97b	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$88.00	\$88.00
97c	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
97d	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
Shop Bent Box Beam				
98a	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$149.90
98b	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$149.90
98c	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$149.90
98d	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$129.99
Repair Existing Box Beam guide Rail				
99	Metal Beam Rail , 8" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$120.00	\$200.00
Remove and Dispose of Metal Beam Rail				
100	Metal Beam Rail , 8" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$5.00	\$2.25
Reset Metal Beam Rail Post				
101	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_10</i>	ea.	\$55.00	\$55.00
Reset Metal Beam Rail Beam				
102	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$40.00
8" x 6" Box Beam End Assembly				
103	Metal Beam Rail , 8" X 6" Box Beam, 8" X 6" Box Beam End Assembly , <i>Drawing No., HW-910_10</i>	l.f.	\$1,250.00	\$1,300.00
104	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - 8" X 6" Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$0.00	\$0.00
105	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_10</i>	ea.	\$0.00	\$0.00
106	Metal Beam Rail , 8" X 6" Box Beam, <b>Percentage off 8" X 6" Box Beam items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Three Cable - 6" Wire Spacing Guide Rail</b>				
Standard System (16'-0" Post Spacing)				
107a	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$20.00	\$19.95
107b	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$13.50
107c	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.60
107d	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.40
System 2 (8' - 0" Post Spacing)				
108a	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$23.00	\$22.99
108b	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$16.99
108c	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$16.99
108d	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$16.95
Repair Existing Three Cable Guide Rail				
109	Three Cable - 6" Wire Spacing, Guide Rail, Repair Existing Three Cable Guide Rail , <i>Drawing No., HW-918_01a</i>	l.f.	\$25.00	\$25.00
Remove and Dispose of Three Cable Guide Rail				
110	Three Cable - 6" Wire Spacing, Guide Rail, Remove and Dispose of Three Cable Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$1.00	\$1.00
Reset 3 Cable Wire Post				
111	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire Post, <i>Drawing No., HW-918_01a</i>	ea.	\$60.00	\$50.00
Reset 3 Cable Wire (3)				
112	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire (3), <i>Drawing No., HW-918_01a</i>	l.f.	\$32.00	\$15.00
Intermediate Section				
113	Three Cable - 6" Wire Spacing, Guide Rail, Intermediate Section, <i>Drawing No., HW-918_01a</i>	ea.	\$800.00	\$500.00
Trailing End Attachment to Bridge				
114	Three Cable - 6" Wire Spacing, Guide Rail, Trailing End Attachment to Bridge, <i>Drawing No., HW-918_01b</i>	ea.	\$1,800.00	\$1,500.00
Anchorage Unit - Right Hand				
115	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Right Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,599.00
Anchorage Unit - Left Hand				
116	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Left Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,585.00
117	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Three Cable 6" Wire Spacing Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$0.00	\$0.00
118	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-918_01c</i>	ea.	\$0.00	\$0.00
119	Three Cable - 6" Wire Spacing, Guide Rail, <b>Percentage off Three Cable Guide Rail items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
Standard System (10'-0" Post Spacing)				
120a	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120b	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120c	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$74.00
120d	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$73.90
System 2 (5' - 0" Post Spacing)				
121a	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$150.00	\$120.00
121b	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$112.00	\$113.00
121c	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$112.00	\$113.00
121d	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$112.00	\$113.00
System 3 (2' - 6" Post Spacing)				
122a	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$230.00	\$150.00
122b	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$148.00	\$149.00
122c	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$148.00	\$149.00
122d	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$148.00	\$149.00
System 3 (2' - 6" Post Spacing)				
123a	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$170.00	\$149.00
123b	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$133.00	\$133.00
123d	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$133.00	\$133.00
123e	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12d</i>	l.f.	\$133.00	\$133.00
Leading End Attachment				
124	Merritt Parkway , Guide Rail - 350, Leading End Attachment, <i>Drawing No., HW-910_12c</i>	ea.	\$2,750.00	\$3,000.00
Repair Existing Merritt Parkway Guide Rail				
125	Merritt Parkway , Guide Rail - 350, Repair Existing Merritt Parkway Guide Rail , <i>Drawing No., HW-910_12a</i>	l.f.	\$100.00	\$80.00
Remove and Dispose of Merritt Parkway Guide Rail				
126	Merritt Parkway , Guide Rail - 350, Remove and Dispose of Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$6.00	\$5.00
Reset Merritt Parkway Post				
127	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Post, <i>Drawing No., HW-910_12a</i>	ea.	\$100.00	\$200.00
Reset Merritt Parkway Beam				
128	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Beam, <i>Drawing No., HW-910_12a</i>	l.f.	\$45.00	\$15.00
Median End Anchorage				
129	Merritt Parkway , Guide Rail - 350, Median End Anchorage, <i>Drawing No., HW-911_12d</i>	ea.	\$5,300.00	\$5,300.00

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
	End Anchorage - Type I			
130	Merritt Parkway , Guide Rail - 350, End Anchorage - Type I, <i>Drawing No., HW-911_05</i>	ea.	\$3,000.00	\$2,900.00
	End Anchorage - Type II			
131	Merritt Parkway , Guide Rail - 350, End Anchorage - Type II, <i>Drawing No., HW-911_05</i>	ea.	\$3,200.00	\$3,100.00
	End Anchorage - Type III			
132	Merritt Parkway , Guide Rail - 350, End Anchorage - Type III, <i>Drawing No., HW-911_05</i>	ea.	\$4,000.00	\$4,000.00
133	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$0.00	\$0.00
134	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_05</i>	ea.	\$0.00	\$0.00
135	Merritt Parkway , Guide Rail - 350, <b>Percentage off Merritt Parkway Guide Rail items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Thrie Beam Metal 350 Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
136a	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$80.00	\$80.00
136b	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$49.00
136c	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$49.00
136d	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. and over, <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$49.00
Shop Bent Thrie Beam				
137a	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$200.00
137b	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$175.00
137c	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
137d	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
Transition to W Beam				
138	Thrie Beam Metal, 350 Guide Rail, Transition to W-Beam, <i>Drawing No., HW-910_13b</i>	ea.	\$700.00	\$700.00
R-B 350 - Transition to Thrie-Beam Pedestal Mounted to Headwall				
139	Thrie Beam Metal, 350 Guide Rail, R-B 350 Transition to Thrie-Beam Pedestal Mounted to Headwall, <i>Drawing No., HW-910_13b</i>	ea.	\$2,175.00	\$2,174.00
Transition to Bridge Parapet with Safety Walk				
140	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Parapet with Safety Walk, <i>Drawing No., HW-910_13b</i>	ea.	\$2,150.00	\$2,149.00
Transition to Bridge Attachment				
141	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Attachment, <i>Drawing No., HW-910_14a</i>	ea.	\$3,550.00	\$3,550.00
Repair Existing Thrie Beam Guide Rail				
142	Thrie Beam Metal, 350 Guide Rail, Repair Existing Thrie Beam Guide Rail , <i>Drawing No., HW-910_13a</i>	l.f.	\$100.00	\$99.00
Remove and Dispose of Thrie Beam Guide Rail				
143	Thrie Beam Metal, 350 Guide Rail, Remove and Dispose of Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$6.00	\$4.00
Reset Metal Beam Rail Post				
144	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_13a</i>	ea.	\$25.00	\$100.00
Reset Metal Beam Rail Beam				
145	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_13a</i>	l.f.	\$25.10	\$25.00
Transition to R-B 350 Guide Rail Anchorage Type I				
146	Thrie Beam Metal, 350 Guide Rail, Transition to R-B 350 Guide Rail Anchorage Type I, <i>Drawing No., HW-910_14b</i>	ea.	\$525.00	\$500.00
147	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$0.00	\$0.00
148	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_14b</i>	ea.	\$0.00	\$0.00
149	Thrie Beam Metal, 350 Guide Rail, <b>Percentage off Thrie Beam Guide Rail items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Guide Rail Miscellaneous Items</b>				
	Excavate and Remove Existing Rock for Post (Rock Drill)			
150	Guide Rail, Miscellaneous Items, Excavate and Remove Existing Rock for Post (Rock Drill)	c.y.	\$3,000.00	\$4,000.00
	Remove and Dispose of Concrete Anchor			
151	Guide Rail, Miscellaneous Items, Remove and Dispose of Concrete Anchor	ea.	\$400.00	\$399.00
	Remove and Dispose of Existing Guide Rail and Accessories			
152	Guide Rail, Miscellaneous Items, Remove and Dispose of Existing Guide Rail and Accessories	l.f.	\$1.00	\$1.00
	Remove and Dispose of Wood Poles and Accessories			
152a	Guide Rail, Miscellaneous Items, Remove and Dispose of Wood Poles and Accessories	l.f.	\$0.50	\$0.50
	Repair Bridge Attachment			
153	Guide Rail, Miscellaneous Items, Repair Bridge Attachment	l.f.	\$150.00	\$50.00
	Install 6' Long W 6 x 8.5 Post for RB System			
154	Guide Rail, Miscellaneous Items, Install 6' Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$57.00	\$54.00
	Install 7'-6" Long W 6 x 8.5 Post for RB System			
155	Guide Rail, Miscellaneous Items, Install 7'-6" Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$110.00	\$79.00
	Install 5'-3" Long S 3 5.7 Post for Three Cable or RI System			
156	Guide Rail, Miscellaneous Items, Install 5'-3" Long S 3 X 5.7 Post for Three Cable or RI System , <i>Drawing No., HW-918_01a</i>	ea.	\$100.00	\$64.00
	Install 6' Long - 6" x 8" Control Release Timber (CRT) Wood Post			
157	Guide Rail, Miscellaneous Items, Install 6' Long - 6" X 8" Control Release Timber (CRT) Wood Post, <i>Drawing No., HW-910_20</i>	ea.	\$110.00	\$69.00
	Install 8" Long - 6" x 14" Plastic Block Out			
158	Guide Rail, Miscellaneous Items, Install 8" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$8.50	\$8.50
	Install 12" Long - 6" x 14" Plastic Block Out			
159	Guide Rail, Miscellaneous Items, Install 12" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$35.00	\$20.00
	Install 12'-6" W-Beam Element (12 Ga.)			
160	Guide Rail, Miscellaneous Items, Install 12'-6" W-Beam Element (12 Ga.) , <i>Drawing No., HW-910_20</i>	ea.	\$140.00	\$125.00
	MBR - Steel Post on Base Plate (T-631)			
161	Guide Rail, Miscellaneous Items, MBR - Steel Post on Base Plate (T-631), <i>Drawing No., T-631-1&amp;2</i>	ea.	\$375.00	\$300.00
	Processed Aggregate Installed Under Rail (6" Hix4 WideXLength)			
162	Guide Rail, Miscellaneous Items, Processed Aggregate Installed Under Rail (6"HiX4WideXLength)	ton	\$85.00	\$85.00
163	Guide Rail, Miscellaneous Items, <b>Night Work Additional-Miscellaneous Item</b>	hr.	\$0.00	\$0.00
164	<b>Guide Rail, Miscellaneous Items, Percentage off Miscellaneous items not listed above</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Tangential</b>				
165a	Impact Attenuation System, Tangential, Soft Stop, QPL List	ea.	\$4,550.00	\$4,500.00
165b	Impact Attenuation System, Tangential, SKT-SP, QPL List	ea.	\$3,650.00	\$3,600.00
165c	Impact Attenuation System, Tangential, MSKT-SP, QPL List	ea.	\$3,750.00	\$3,600.00
165d	Impact Attenuation System, Tangential, MAX-Tension, QPL List	ea.	\$4,000.00	\$4,500.00
165e	Impact Attenuation System, Tangential, BEAT, QPL List	ea.	\$6,000.00	\$5,999.00
165f	Impact Attenuation System, Tangential, Grading for Impact Attenuator System (Tangential) , <i>HW-1800_03</i>	ea.	\$550.00	\$500.00
165g	Impact Attenuation System, Tangential, <b>Night Work Additional</b> Impact Attenuator System Tangential, QPL List	ea.	\$0.00	\$0.00
165h	Impact Attenuation System, Tangential, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	\$0.00	\$2.00
<b>Impact Attenuation Sytem Flared</b>				
166a	Impact Attenuation System, Flared , SRT, QPL List	ea.	\$2,505.00	\$2,499.00
166b	Impact Attenuation System, Flared , FLEAT-SP, QPL List	ea.	\$2,850.00	\$2,900.00
166c	Impact Attenuation System, Flared , Grading for Impact Attenuator System (Flared) , <i>HW-1800_01</i>	ea.	\$400.00	\$399.00
166d	Impact Attenuation System, Flared , <b>Night Work Additional</b> Impact Attenuator System Flared, QPL List	ea.	\$0.00	\$0.00
166e	Impact Attenuation System, Flared , <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Impact Attenuation Sytem Median/Gore</b>				
167a	Impact Attenuation System, Median/Gore, CAT 350, QPL List	ea.	\$6,405.00	\$6,390.00
167b	Impact Attenuation System, Median/Gore, CAT 350-Transition to Shoulder Guard Rail (Rt & Lt Shoulder Only), QPL List	ea.	\$7,900.00	\$7,995.00
167c	Impact Attenuation System, Median/Gore, BEAT-MT, QPL List	ea.	\$8,400.00	\$8,549.00
167d	Impact Attenuation System, Median/Gore, Grading for Impact Attenuator System (Median/Gore) , <i>HW-1800_02</i>	ea.	\$525.00	\$500.00
167e	Impact Attenuation System, Median/Gore, <b>Night Work Additional</b> Impact Attenuator System Median/Gore, QPL List	ea.	\$0.00	\$0.00
167f	Impact Attenuation System, Median/Gore, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%

District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation System Non-Gating</b>				
168a	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 24" Wide, QPL List	ea.	\$25,000.00	\$28,900.00
168b	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 30" Wide, QPL List	ea.	\$27,000.00	\$29,200.00
169c	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 36" Wide, QPL List	ea.	\$28,500.00	\$30,500.00
169d	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 69" Wide, QPL List	ea.	\$32,000.00	\$33,800.00
169e	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 90" Wide, QPL List	ea.	\$35,000.00	\$35,000.00
169f	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 30" Wide , QPL List	ea.	\$40,100.00	\$40,000.00
169g	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 42" Wide , QPL List	ea.	\$43,100.00	\$43,000.00
169h	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 48" Wide , QPL List	ea.	\$45,100.00	\$45,000.00
169i	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 60" Wide , QPL List	ea.	\$51,000.00	\$51,001.00
169j	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 84" Wide , QPL List	ea.	\$56,000.00	\$56,000.00
169k	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 96" Wide , QPL List	ea.	\$61,000.00	\$60,950.00
169l	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 30" Wide , QPL List	ea.	\$51,500.00	\$51,000.00
169m	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 42" Wide, QPL List	ea.	\$59,000.00	\$58,000.00
169n	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 48" Wide , QPL List	ea.	\$60,000.00	\$59,000.00
169o	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 60" Wide , QPL List	ea.	\$66,000.00	\$65,000.00
169p	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 84" Wide , QPL List	ea.	\$77,000.00	\$76,000.00
169q	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 96" Wide , QPL List	ea.	\$81,500.00	\$81,000.00
170a	Impact Attenuation System, Non-Gating , Fast TRACC (TL-3) - 24" Wide , QPL List	ea.	\$32,750.00	\$32,690.00
170b	Impact Attenuation System, Non-Gating , Wide TRACC (TL-3) - 58" Wide , QPL List	ea.	\$36,000.00	\$36,000.00
171	Impact Attenuation System, Non-Gating , Grading for Impact Attenuator System (Median/Gore) , <b>HW-1800_02</b>	ea.	\$1,350.00	\$1,000.00
172	Impact Attenuation System, Non-Gating , Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$4,900.00	\$750.00
173	Impact Attenuation System, Non-Gating , Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
174	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> Impact Attenuator System Non-Gating, QPL List	ea.	\$0.00	\$0.00
175	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
176	Impact Attenuation System, Non-Gating , <b>Percentage off Non-Gating Attenuator items not listed above, QPL List</b>	%	0%	2%



District 2			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Non-Gating High Incident</b>				
177a	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 4-Cylinders , QPL List	ea.	\$40,500.00	\$39,950.00
177b	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 6-Cylinders , QPL List	ea.	\$47,750.00	\$47,750.00
177c	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 9-Cylinders , QPL List	ea.	\$55,500.00	\$55,600.00
178a	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 24" Wide , QPL List	ea.	\$30,500.00	\$30,500.00
178b	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 30" Wide , QPL List	ea.	\$37,500.00	\$38,000.00
178c	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 36" Wide , QPL List	ea.	\$39,000.00	\$39,000.00
178d	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 48" Wide , QPL List	ea.	\$43,500.00	\$43,500.00
178e	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 69" Wide , QPL List	ea.	\$46,500.00	\$46,500.00
179	Impact Attenuation System, Non-Gating High Incident, Grading for Impact Attenuator System (Median/Gore) HI , <i>HW-1800_02</i>	ea.	\$1,500.00	\$1,000.00
180	Impact Attenuation System, Non-Gating High Incident, Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$3,000.00	\$750.00
181	Impact Attenuation System, Non-Gating High Incident, Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
182	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> Impact Attenuator System Non-Gating HI, QPL List	ea.	\$0.00	\$0.00
183	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
184	Impact Attenuation System, Non-Gating High Incident, <b>Percentage off Non-Gating HI Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Traffic Control</b>				
Traffic Control - Guide Rail - Two Lane				
185a	Traffic Control - Guide Rail - Two Lane , 1 l.f. to 500 l.f.	l.f.	\$0.75	\$0.75
185b	Traffic Control - Guide Rail - Two Lane , 501 l.f. to 1500 l.f.	l.f.	\$0.75	\$0.70
185c	Traffic Control - Guide Rail - Two Lane , 1501 l.f. to 5000 l.f.	l.f.	\$0.75	\$0.70
185d	Traffic Control - Guide Rail - Two Lane , 5001 l.f. and Over	l.f.	\$0.75	\$0.70
185e	Traffic Control - Guide Rail - Two Lane , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$35.00	\$29.00
Traffic Control - Guide Rail - Expressway				
186a	Traffic Control -Guide Rail - Expressway , 1 l.f. to 500 l.f.	l.f.	\$1.00	\$1.00
186b	Traffic Control -Guide Rail - Expressway , 501 l.f. to 1500 l.f.	l.f.	\$1.00	\$1.00
186c	Traffic Control -Guide Rail - Expressway , 1501 l.f. to 5000 l.f.	l.f.	\$1.00	\$0.95
186d	Traffic Control -Guide Rail - Expressway , 5001 l.f. and Over	l.f.	\$1.00	\$0.95
186e	Traffic Control -Guide Rail - Expressway , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$30.00	\$29.00
Traffic Control - Attenuator & Misc. Item Installation				
187a	Traffic Control - Attenuator & Misc Item Installation, Traffic Control for Attenuator & Misc Item (Work Zone)	hr.	\$90.00	\$89.00
187b	Traffic Control - Attenuator & Misc Item Installation, Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$30.00	\$29.00
Traffic Control - TrafficPersons				
188a	Traffic Control - TrafficPersons, Municipal Police Officer (per each)	hr.	\$85.00	\$85.00
188b	Traffic Control - TrafficPersons, Uniformed Flagger (per each)	hr.	\$60.00	\$50.00
189a	Traffic Control <b>Night Work Additional</b> , Traffic Control - Guide Rail - Two Lane	l.f.	\$0.00	\$0.00
189b	Traffic Control <b>Night Work Additional</b> , Traffic Control -Guide Rail - Expressway	l.f.	\$0.00	\$0.00
189c	Traffic Control <b>Night Work Additional</b> , Traffic Control - Attenuator & Misc. Item (Work Zone)	hr.	\$0.00	\$0.00
189d	Traffic Control <b>Night Work Additional</b> , Truck Mounted or Trailer Mounted Attenuator (TMA) (per unit)	hr.	\$0.00	\$0.00
189e	Traffic Control <b>Night Work Additional</b> , Municipal Police Officer (per each)	hr.	\$0.00	\$0.00
189f	Traffic Control <b>Night Work Additional</b> , Uniformed Flagger (per each)	hr.	\$0.00	\$0.00
189g	Traffic, Control, <b>Percentage off Miscellaneous items not listed above</b>	%	0%	2%
190	<b>Additional hand digging beyond what is considered incidental work for the complete in place installation</b>	per hole	\$140.00	\$100.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
1a	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$29.80	\$30.00
1b	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$23.00	\$23.00
1c	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$22.00	\$21.90
1d	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_21</i>	l.f.	\$21.00	\$20.99
Half Post Spacing (3'-1-1/2" Post Spacing)				
2a	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2b	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2c	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2d	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
Quarter Half Post Spacing (1' - 6-3/4" Post Spacing)				
3a	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$64.00	\$64.00
3b	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$59.00
3c	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$59.00
3d	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$59.00
Median MD-B (6'-3" Post Spacing)				
4a	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$38.90	\$38.90
4b	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
4c	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
4d	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
Span Section Type II				
5	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type II, Span Section Type II, <i>Drawing No., HW-910_24</i>	ea.	\$4,150.00	\$5,260.00
Span Section Type III				
6	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type III, Span Section Type III, <i>Drawing No., HW-910_24</i>	ea.	\$4,775.00	\$6,000.00
Transition RB-350 to RB-MASH				
7	Metal Beam Rail , (R-B MASH) Guide Rail, Transition RB-350 to RB-MASH, Transition RB-350 to RB-MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$28.00	\$28.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Transition MD-B 350 to MD-B -MASH				
8	Metal Beam Rail , (R-B MASH) Guide Rail, Transition MD-B 350 to MD-B MASH, Transition MD-B 350 to MD-B MASH, <i>Drawing No., HW-910_25</i>	I.f.	\$35.00	\$35.00
Shop Bent Railing - R-B MASH				
9a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 5 I.f. to 25 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$50.00	\$50.00
9b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 26 I.f. to 75 I.f. , <i>Drawing No., HW-910_21</i>	I.f.	\$35.00	\$45.00
9c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 76 I.f. to 125 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$31.00	\$30.00
9d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 126 I.f. to 150 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$28.50	\$28.00
Shop Bent Railing -MD-B MASH				
10a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 5 I.f. to 25 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$55.00	\$100.00
10b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 26 I.f. to 75 I.f. , <i>Drawing No., HW-910_22</i>	I.f.	\$50.00	\$50.00
10c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 76 I.f. to 125 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$50.00	\$50.00
10d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 126 I.f. to 150 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$45.00	\$50.00
Remove and Dispose of Metal Beam Rail				
11	Metal Beam Rail , (R-B MASH) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_20</i>	I.f.	\$2.00	\$1.00
Repair Existing Metal Beam Rail				
12	Metal Beam Rail , (R-B MASH) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_21</i>	I.f.	\$15.00	\$15.00
Reset Metal Beam Post				
13	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_21</i>	ea.	\$60.00	\$50.00
Reset Metal Beam Rail				
14	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_21</i>	I.f.	\$15.00	\$15.00
Type I Anchorage				
15	Metal Beam Rail , (R-B MASH) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,200.00	\$1,199.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (R-B MASH) Guide Rail</b>			
	Type II Anchorage			
16	Metal Beam Rail , (R-B MASH) Guide Rail, Type II Anchorage, <b>Drawing No., HW-911_01</b>	ea.	\$1,200.00	\$1,200.00
	MD-B End Anchorage Type I			
17	Metal Beam Rail , (R-B MASH) Guide Rail, MD-B End Anchorage Type I, <b>Drawing No., HW-911_02</b>	ea.	\$1,400.00	\$1,400.00
	Anchorage in Rock Cut Slope			
18	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Rock Cut Slope, <b>Drawing No., HW-911_03</b>	ea.	\$1,150.00	\$1,150.00
	Anchorage in Earth Cut Slope			
19	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Earth Cut Slope, <b>Drawing No., HW-911_03</b>	ea.	\$1,700.00	\$1,700.00
	R-B Terminal Section Including RB-350 to RB-MASH Transition			
20	Metal Beam Rail , (R-B MASH) Guide Rail, R-B Terminal Section Including RB-350 to RB-MASH Transition, <b>Drawing No., HW-910_17</b>	ea.	\$1,700.00	\$1,699.00
21	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - R-B MASH Guide Rail, <b>Drawing No., HW-910_21</b>	l.f.	\$0.00	\$0.00
22	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - Anchorage, <b>Drawing No., HW-911_01</b>	ea.	\$0.00	\$0.00
23	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Percentage off R-B MASH items not listed above</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Standard System (6'-3" Post Spacing)				
24a	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$34.00	\$29.90
24b	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$23.00	\$25.00
24c	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$22.00	\$23.90
24d	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_02</i>	l.f.	\$21.50	\$23.90
System 5				
25a	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$36.00	\$38.00
25b	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$36.00
25c	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$34.00
25d	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$34.00
System 5A				
26a	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$46.00	\$55.00
26b	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$45.00	\$54.00
26c	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$50.00
26d	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$50.00
System 6				
27a	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$140.00	\$155.00
27b	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$150.00
27c	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$150.00
27d	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$150.00
Median - MD-B (6'-3" Post Spacing)				
28a	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$29.00	\$38.90
28b	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.60	\$33.50
28c	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$33.50
28d	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$33.50
Span Type I				
29	Metal Beam Rail , (R-B 350) Guide Rail, Span Type I, <i>Drawing No., HW-910_05</i>	ea.	\$2,800.00	\$5,000.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (R-B 350) Guide Rail</b>			
	Span Type II			
30	Metal Beam Rail , (R-B 350) Guide Rail, Span Type II, <i>Drawing No., HW-910_05</i>	ea.	\$3,600.00	\$6,775.00
	Span Type III			
31	Metal Beam Rail , (R-B 350) Guide Rail, Span Type III, <i>Drawing No., HW-910_05</i>	ea.	\$4,350.00	\$7,590.00
	Safety Shape Bridge Attachment			
32	Metal Beam Rail , (R-B 350) Guide Rail, Safety Shape Bridge Attachment, <i>Drawing No., HW-910_06</i>	ea.	\$2,400.00	\$2,400.00
	Vertical Shape Parapet Bridge Attachment			
33	Metal Beam Rail , (R-B 350) Guide Rail, Vertical Shape Parapet Bridge Attachment, <i>Drawing No., HW-910_07</i>	ea.	\$2,400.00	\$2,400.00
	Bridge Attachment - Trailing End			
34	Metal Beam Rail , (R-B 350) Guide Rail, Bridge Attachment - Trailing End, <i>Drawing No., HW-910_08</i>	ea.	\$750.00	\$590.00
	Transition from MD-B to RI			
35	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to RI , <i>Drawing No., HW-910_09a</i>	ea.	\$2,000.00	\$400.00
	Transition from MD-B to to Bridge Attachment			
36	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to Bridge Attachment, <i>Drawing No., HW-910_09a</i>	ea.	\$2,000.00	\$400.00
	Transition from MD-I to R-B 350			
37	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-I to R-B 350 , <i>Drawing No., HW-910_09a</i>	ea.	\$1,800.00	\$400.00
	Strength Transition from R-B 350 to MD-B 350			
38	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition of R-B 350 to MD-B 350, <i>Drawing No., HW-910_09b</i>	ea.	\$900.00	\$400.00
	Strength Transition from R-I to MD-B 350			
39	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$900.00	\$400.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Strength Transition from R-I to R-B 350				
40	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to R-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$950.00	\$400.00
Strength Transition from MD-I to MS-B 350				
41	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from MD-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$1,500.00	\$400.00
Median Guide Rail Transition for Fixed Object				
42	Metal Beam Rail , (R-B 350) Guide Rail, Median Guide Rail Transition for Fixed Object, <i>Drawing No., HW-910_09b</i>	l.f.	\$52.00	\$400.00
Curved Guide Rail Treatment				
43	Metal Beam Rail , (R-B 350) Guide Rail, Curved Guide Rail Treatment, <i>Drawing No., HW-910_11</i>	l.f.	\$40.00	\$50.00
Median MD-B Barrier Safety Attachment - Type I				
44	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type I, <i>Drawing No., HW-910_15</i>	ea.	\$3,000.00	\$3,550.00
Median MD-B Barrier Safety Attachment - Type II				
45	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type II, <i>Drawing No., HW-910_16</i>	ea.	\$3,400.00	\$5,250.00
Convert R-B 350 to R-B MASH				
46	Metal Beam Rail , (R-B 350) Guide Rail, Convert R-B 350 To R-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$32.00	\$17.00
Convert MD-B to MD-B MASH				
47	Metal Beam Rail , (R-B 350) Guide Rail, Convert MD-B to MD-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$50.00	\$25.00
Convert and Split MD-B into two R-B MASH				
48	Metal Beam Rail , (R-B 350) Guide Rail, Convert and Split MD-B into two R-B MASH, <i>Drawing No., HW-910_22</i>	l.f.	\$65.00	\$43.00
Shop Bent Railing - R-B 350				
49a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$50.00	\$50.00
49b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$35.00	\$45.00
49c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$31.00	\$30.00
49d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$28.50	\$28.00
Shop Bent Railing - MD-B 350				
50a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$58.50	\$100.00
50b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$43.50	\$50.00
50c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$39.50	\$50.00
50d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$37.00	\$50.00
Repair Existing Metal Beam Rail				
51	Metal Beam Rail , (R-B 350) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$17.00	\$15.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Remove and Dispose of Metal Beam Rail				
52	Metal Beam Rail , (R-B 350) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$2.50	\$1.00
Rest Meta Beam Post				
53	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_01</i>	ea.	\$60.00	\$50.00
Rest Meta Beam Rail				
54	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$55.00	\$15.00
Type I Anchorage				
55	Metal Beam Rail , (R-B 350) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,250.00
Type II Anchorage				
56	Metal Beam Rail , (R-B 350) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,230.00
MD-B End Anchorage Type I				
57	Metal Beam Rail , (R-B 350) Guide Rail, MD-B End Anchorage Type I, <i>Drawing No., HW-911_02</i>	ea.	\$1,400.00	\$1,450.00
Anchorage in Rock Cut Slope				
58	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
Anchorage in Earth Cut Slope				
59	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,850.00
R-B Terminal Section				
60	Metal Beam Rail , (R-B 350) Guide Rail, R-B Terminal Section, <i>Drawing No., HW-910_17</i>	ea.	\$1,650.00	\$1,799.00
61	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - R-B 350 Guide Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$0.00	\$0.00
62	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$0.00	\$0.00
63	Metal Beam Rail , (R-B 350) Guide Rail, <b>Percentage off R-B 350 items not listed above</b>	%	0%	2%



District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>				
Standard System (12'-6" Post Spacing)				
64a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$21.50	\$25.00
64b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
64c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
64d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
Standard System (6'-3" Post Spacing)				
65a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$24.50	\$27.25
65b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
65c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
65d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
System 3 (3'-1 1/2" Post Spacing)				
66a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$34.50	\$38.00
66b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
66c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
66d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
Median - MD -I (12'-6" Post Spacing)				
67a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$30.25	\$30.00
67b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
Median - MD -I (6'-3" Post Spacing)				
68a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.50	\$40.00
68b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
68c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
68d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
Shop Bent Railing - R-I				
69a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$29.00	\$50.00
69b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$25.00	\$45.00
69c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$30.00
69d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$28.00
Shop Bent Railing - MD-I				
70a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$45.00	\$100.00
70b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$42.00	\$50.00
70c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$50.00
70d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$50.00
Repair Existing Metal Beam Rail				
71	Metal Beam Rail , (Modified Type R-1) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$17.00	\$15.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>			
	Remove and Dispose of Metal Beam Rail			
72	Metal Beam Rail , (Modified Type R-1) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$2.25	\$2.50
	Reset Metal Beam Rail Post			
73	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_19c</i>	ea.	\$60.00	\$50.00
	Reset Metal Beam Rail Beam			
74	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_19c</i>	l.f.	\$15.50	\$15.00
	Convert RI To R-B MASH			
75	Metal Beam Rail , (Modified Type R-1) Guide Rail, Convert RI To R-B MASH, <i>Drawing No., HW-910_21</i>	l.f.	\$25.05	\$25.00
	Type I Anchorage			
76	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$1,225.00	\$1,250.00
	Type II Anchorage			
77	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_19b</i>	ea.	\$1,225.00	\$1,230.00
	Type MD-I Anchorage			
78	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type MD-I Anchorage, <i>Drawing No., HW-911_18</i>	ea.	\$1,400.00	\$1,450.00
	Anchorage in Rock Cut Slope			
79	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
	Anchorage in Earth Cut Slope			
80	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,799.00
81	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Modified Type - R-1 Guide Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$0.00	\$0.00
82	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$0.00	\$0.00
83	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Percentage off Modified R-1 items not listed above</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 6" x6" Box Beam</b>				
Standard System (6'-0" Post Spacing)				
84a	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$60.50	\$60.00
84b	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$56.20	\$56.00
84c	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
84d	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
System 2 (3'-0" Post Spacing)				
85a	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$70.20	\$70.00
85b	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85c	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85d	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$68.00
Shop Bent Box Beam				
86a	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$250.00
86b	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$200.00
86c	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$150.00
86d	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$100.00
Repair Existing Box Beam Guide Rail				
87	Metal Beam Rail , 6" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$100.00	\$100.00
Remove and Dispose of Metal Beam Rail				
88	Metal Beam Rail , 6" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., BB6X6-2</i>	l.f.	\$2.50	\$2.50
Reset Metal Beam Rail Post				
89	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., BB6X6-1</i>	ea.	\$150.00	\$55.00
Reset Metal Beam Rail Beam				
90	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., BB6X6-1</i>	l.f.	\$80.00	\$35.00
6" x 8' to 6" x 6" Box Beam End Reducer				
91	Metal Beam Rail , 6" X 6" Box Beam, 6" X 8" to 6" X 6" Box Beam End Reducer, <i>Drawing No., BB6X6-1</i>	l.f.	\$200.00	\$900.00
92a	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-1 (Type 1)</i>	ea.	\$1,050.00	\$1,000.00
92b	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-2 (Type 2)</i>	ea.	\$1,050.00	\$2,950.00
93	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - 6" X 6" Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$0.00	\$0.00
94	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., BB6X6-2</i>	ea.	\$0.00	\$0.00
95	Metal Beam Rail , 6" X 6" Box Beam, <b>Percentage off 6" X 6" Box Beam items not listed above</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 8" x6" Box Beam</b>				
Standard System (6'- 0" Post Spacing)				
96a	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$84.00
96b	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$76.00
96c	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$75.00
96d	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$75.00
System 2 (3'- 0" Post Spacing)				
97a	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$93.00	\$90.00
97b	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$88.00	\$88.00
97c	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
97d	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
Shop Bent Box Beam				
98a	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$200.00
98b	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$150.00
98c	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$150.00
98d	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$130.00
Repair Existing Box Beam guide Rail				
99	Metal Beam Rail , 8" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$120.00	\$200.00
Remove and Dispose of Metal Beam Rail				
100	Metal Beam Rail , 8" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$5.00	\$2.50
Reset Metal Beam Rail Post				
101	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_10</i>	ea.	\$55.00	\$55.00
Reset Metal Beam Rail Beam				
102	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$40.00
8" x 6" Box Beam End Assembly				
103	Metal Beam Rail , 8" X 6" Box Beam, 8" X 6" Box Beam End Assembly , <i>Drawing No., HW-910_10</i>	l.f.	\$1,250.00	\$1,300.00
104	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - 8" X 6" Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$0.00	\$0.00
105	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_10</i>	ea.	\$0.00	\$0.00
106	Metal Beam Rail , 8" X 6" Box Beam, <b>Percentage off 8" X 6" Box Beam</b> items not listed above	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Three Cable - 6" Wire Spacing Guide Rail</b>				
Standard System (16'-0" Post Spacing)				
107a	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$20.00	\$25.00
107b	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$13.50
107c	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.60
107d	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.40
System 2 (8' - 0" Post Spacing)				
108a	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$23.00	\$25.00
108b	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$19.00
108c	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$18.00
108d	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$17.00
Repair Existing Three Cable Guide Rail				
109	Three Cable - 6" Wire Spacing, Guide Rail, Repair Existing Three Cable Guide Rail , <i>Drawing No., HW-918_01a</i>	l.f.	\$25.00	\$25.00
Remove and Dispose of Three Cable Guide Rail				
110	Three Cable - 6" Wire Spacing, Guide Rail, Remove and Dispose of Three Cable Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$1.00	\$1.00
Reset 3 Cable Wire Post				
111	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire Post, <i>Drawing No., HW-918_01a</i>	ea.	\$60.00	\$50.00
Reset 3 Cable Wire (3)				
112	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire (3), <i>Drawing No., HW-918_01a</i>	l.f.	\$32.00	\$15.00
Intermediate Section				
113	Three Cable - 6" Wire Spacing, Guide Rail, Intermediate Section, <i>Drawing No., HW-918_01a</i>	ea.	\$800.00	\$500.00
Trailing End Attachment to Bridge				
114	Three Cable - 6" Wire Spacing, Guide Rail, Trailing End Attachment to Bridge, <i>Drawing No., HW-918_01b</i>	ea.	\$1,800.00	\$1,500.00
Anchorage Unit - Right Hand				
115	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Right Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,600.00
Anchorage Unit - Left Hand				
116	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Left Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,585.00
117	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Three Cable 6" Wire Spacing Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$0.00	\$0.00
118	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-918_01c</i>	ea.	\$0.00	\$0.00
119	Three Cable - 6" Wire Spacing, Guide Rail, <b>Percentage off Three Cable Guide Rail items not listed above</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
Standard System (10'-0" Post Spacing)				
120a	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120b	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120c	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$74.00
120d	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$74.00
System 2 (5' - 0" Post Spacing)				
121a	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$150.00	\$120.00
121b	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
121c	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
121d	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
System 3 (2' - 6" Post Spacing)				
122a	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$230.00	\$150.00
122b	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.25
122c	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.25
122d	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.25
System 3 (2' - 6" Post Spacing)				
123a	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$170.00	\$150.00
123b	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$134.00
123d	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$134.00
123e	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$134.00
Leading End Attachment				
124	Merritt Parkway , Guide Rail - 350, Leading End Attachment, <i>Drawing No., HW-910_12c</i>	ea.	\$2,800.00	\$3,000.00
Repair Existing Merritt Parkway Guide Rail				
125	Merritt Parkway , Guide Rail - 350, Repair Existing Merritt Parkway Guide Rail , <i>Drawing No., HW-910_12a</i>	l.f.	\$100.00	\$80.00
Remove and Dispose of Merritt Parkway Guide Rail				
126	Merritt Parkway , Guide Rail - 350, Remove and Dispose of Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$6.00	\$6.00
Reset Merritt Parkway Post				
127	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Post, <i>Drawing No., HW-910_12a</i>	ea.	\$100.00	\$200.00
Reset Merritt Parkway Beam				
128	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Beam, <i>Drawing No., HW-910_12a</i>	l.f.	\$45.00	\$15.00
Median End Anchorage				
129	Merritt Parkway , Guide Rail - 350, Median End Anchorage, <i>Drawing No., HW-911_12d</i>	ea.	\$5,500.00	\$5,300.00

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
	End Anchorage - Type I			
130	Merritt Parkway , Guide Rail - 350, End Anchorage - Type I, <i>Drawing No., HW-911_05</i>	ea.	\$3,000.00	\$3,000.00
	End Anchorage - Type II			
131	Merritt Parkway , Guide Rail - 350, End Anchorage - Type II, <i>Drawing No., HW-911_05</i>	ea.	\$3,200.00	\$3,200.00
	End Anchorage - Type III			
132	Merritt Parkway , Guide Rail - 350, End Anchorage - Type III, <i>Drawing No., HW-911_05</i>	ea.	\$4,000.00	\$4,000.00
133	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$0.00	\$0.00
134	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_05</i>	ea.	\$0.00	\$0.00
135	Merritt Parkway , Guide Rail - 350, <b>Percentage off Merritt Parkway Guide Rail items not listed above</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Thrie Beam Metal 350 Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
136a	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$80.00	\$80.00
136b	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$50.00
136c	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$50.00
136d	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. and over, <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$50.00
Shop Bent Thrie Beam				
137a	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$200.00
137b	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$175.00
137c	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
137d	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
Transition to W Beam				
138	Thrie Beam Metal, 350 Guide Rail, Transition to W-Beam, <i>Drawing No., HW-910_13b</i>	ea.	\$700.00	\$700.00
R-B 350 - Transition to Thrie-Beam Pedestal Mounted to Headwall				
139	Thrie Beam Metal, 350 Guide Rail, R-B 350 Transition to Thrie-Beam Pedestal Mounted to Headwall, <i>Drawing No., HW-910_13b</i>	ea.	\$2,175.00	\$2,500.00
Transition to Bridge Parapet with Safety Walk				
140	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Parapet with Safety Walk, <i>Drawing No., HW-910_13b</i>	ea.	\$2,150.00	\$2,370.00
Transition to Bridge Attachment				
141	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Attachment, <i>Drawing No., HW-910_14a</i>	ea.	\$3,550.00	\$3,550.00
Repair Existing Thrie Beam Guide Rail				
142	Thrie Beam Metal, 350 Guide Rail, Repair Existing Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$100.00	\$110.00
Remove and Dispose of Thrie Beam Guide Rail				
143	Thrie Beam Metal, 350 Guide Rail, Remove and Dispose of Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$6.00	\$5.00
Reset Metal Beam Rail Post				
144	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_13a</i>	ea.	\$25.00	\$100.00
Reset Metal Beam Rail Beam				
145	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_13a</i>	l.f.	\$25.10	\$25.00
Transition to R-B 350 Guide Rail Anchorage Type I				
146	Thrie Beam Metal, 350 Guide Rail, Transition to R-B 350 Guide Rail Anchorage Type I, <i>Drawing No., HW-910_14b</i>	ea.	\$525.00	\$500.00
147	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$0.00	\$0.00
148	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_14b</i>	ea.	\$0.00	\$0.00
149	Thrie Beam Metal, 350 Guide Rail, <b>Percentage off Thrie Beam Guide Rail items not listed above</b>	%	0%	2%



District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Guide Rail Miscellaneous Items</b>				
	Excavate and Remove Existing Rock for Post (Rock Drill)			
150	Guide Rail, Miscellaneous Items, Excavate and Remove Existing Rock for Post (Rock Drill)	c.y.	\$3,000.00	\$4,000.00
	Remove and Dispose of Concrete Anchor			
151	Guide Rail, Miscellaneous Items, Remove and Dispose of Concrete Anchor	ea.	\$400.00	\$400.00
	Remove and Dispose of Existing Guide Rail and Accessories			
152	Guide Rail, Miscellaneous Items, Remove and Dispose of Existing Guide Rail and Accessories	l.f.	\$1.00	\$1.00
	Remove and Dispose of Wood Poles and Accessories			
152a	Guide Rail, Miscellaneous Items, Remove and Dispose of Wood Poles and Accessories	l.f.	\$0.50	\$0.50
	Repair Bridge Attachment			
153	Guide Rail, Miscellaneous Items, Repair Bridge Attachment	l.f.	\$150.00	\$55.00
	Install 6' Long W 6 x 8.5 Post for RB System			
154	Guide Rail, Miscellaneous Items, Install 6' Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$57.00	\$55.00
	Install 7'-6" Long W 6 x 8.5 Post for RB System			
155	Guide Rail, Miscellaneous Items, Install 7'-6" Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$110.00	\$80.00
	Install 5'-3" Long S 3 5.7 Post for Three Cable or RI System			
156	Guide Rail, Miscellaneous Items, Install 5'-3" Long S 3 X 5.7 Post for Three Cable or RI System , <i>Drawing No., HW-918_01a</i>	ea.	\$100.00	\$65.00
	Install 6' Long - 6" x 8" Control Release Timber (CRT) Wood Post			
157	Guide Rail, Miscellaneous Items, Install 6' Long - 6" X 8" Control Release Timber (CRT) Wood Post, <i>Drawing No., HW-910_20</i>	ea.	\$110.00	\$70.00
	Install 8" Long - 6" x 14" Plastic Block Out			
158	Guide Rail, Miscellaneous Items, Install 8" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$8.50	\$8.50
	Install 12" Long - 6" x 14" Plastic Block Out			
159	Guide Rail, Miscellaneous Items, Install 12" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$35.00	\$20.00
	Install 12'-6" W-Beam Element (12 Ga.)			
160	Guide Rail, Miscellaneous Items, Install 12'-6" W-Beam Element (12 Ga.) , <i>Drawing No., HW-910_20</i>	ea.	\$140.00	\$125.00
	MBR - Steel Post on Base Plate (T-631)			
161	Guide Rail, Miscellaneous Items, MBR - Steel Post on Base Plate (T-631), <i>Drawing No., T-631-1&amp;2</i>	ea.	\$375.00	\$300.00
	Processed Aggregate Installed Under Rail (6" Hix4 WideXLength)			
162	Guide Rail, Miscellaneous Items, Processed Aggregate Installed Under Rail (6"HiX4WideXLength)	ton	\$85.00	\$85.00
163	Guide Rail, Miscellaneous Items, <b>Night Work Additional-Miscellaneous Item</b>	hr.	\$0.00	\$0.00
164	<b>Guide Rail, Miscellaneous Items, Percentage off Miscellaneous items not listed above</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Tangential</b>				
165a	Impact Attenuation System, Tangential, Soft Stop, QPL List	ea.	\$4,500.00	\$4,500.00
165b	Impact Attenuation System, Tangential, SKT-SP, QPL List	ea.	\$3,650.00	\$3,600.00
165c	Impact Attenuation System, Tangential, MSKT-SP, QPL List	ea.	\$3,700.00	\$3,600.00
165d	Impact Attenuation System, Tangential, MAX-Tension, QPL List	ea.	\$4,000.00	\$4,500.00
165e	Impact Attenuation System, Tangential, BEAT, QPL List	ea.	\$6,000.00	\$6,000.00
165f	Impact Attenuation System, Tangential, Grading for Impact Attenuator System (Tangential) , HW-1800_03	ea.	\$550.00	\$500.00
165g	Impact Attenuation System, Tangential, <b>Night Work Additional</b> Impact Attenuator System Tangential, QPL List	ea.	\$0.00	\$0.00
165h	Impact Attenuation System, Tangential, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Impact Attenuation Sytem Flared</b>				
166a	Impact Attenuation System, Flared , SRT, QPL List	ea.	\$2,505.00	\$2,500.00
166b	Impact Attenuation System, Flared , FLEAT-SP, QPL List	ea.	\$2,850.00	\$2,900.00
166c	Impact Attenuation System, Flared , Grading for Impact Attenuator System (Flared) , HW-1800_01	ea.	\$400.00	\$500.00
166d	Impact Attenuation System, Flared , <b>Night Work Additional</b> Impact Attenuator System Flared, QPL List	ea.	\$0.00	\$0.00
166e	Impact Attenuation System, Flared , <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Impact Attenuation Sytem Median/Gore</b>				
167a	Impact Attenuation System, Median/Gore, CAT 350, QPL List	ea.	\$6,405.00	\$6,400.00
167b	Impact Attenuation System, Median/Gore, CAT 350-Transition to Shoulder Guard Rail (Rt & Lt Shoulder Only), QPL List	ea.	\$8,000.00	\$8,000.00
167c	Impact Attenuation System, Median/Gore, BEAT-MT, QPL List	ea.	\$8,500.00	\$8,550.00
167d	Impact Attenuation System, Median/Gore, Grading for Impact Attenuator System (Median/Gore) , HW-1800_02	ea.	\$525.00	\$500.00
167e	Impact Attenuation System, Median/Gore, <b>Night Work Additional</b> Impact Attenuator System Median/Gore, QPL List	ea.	\$0.00	\$0.00
167f	Impact Attenuation System, Median/Gore, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation System Non-Gating</b>				
168a	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 24" Wide, QPL List	ea.	\$25,000.00	\$28,900.00
168b	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 30" Wide, QPL List	ea.	\$27,000.00	\$29,200.00
169c	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 36" Wide, QPL List	ea.	\$28,500.00	\$30,500.00
169d	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 69" Wide, QPL List	ea.	\$32,000.00	\$33,800.00
169e	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 90" Wide, QPL List	ea.	\$35,000.00	\$35,000.00
169f	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 30" Wide , QPL List	ea.	\$40,100.00	\$40,000.00
169g	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 42" Wide , QPL List	ea.	\$43,100.00	\$43,000.00
169h	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 48" Wide , QPL List	ea.	\$45,100.00	\$45,000.00
169i	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 60" Wide , QPL List	ea.	\$51,000.00	\$51,000.00
169j	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 84" Wide , QPL List	ea.	\$56,000.00	\$56,000.00
169k	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 96" Wide , QPL List	ea.	\$61,000.00	\$60,950.00
169l	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 30" Wide , QPL List	ea.	\$51,500.00	\$51,000.00
169m	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 42" Wide, QPL List	ea.	\$59,000.00	\$58,000.00
169n	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 48" Wide , QPL List	ea.	\$60,000.00	\$59,000.00
169o	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 60" Wide , QPL List	ea.	\$66,000.00	\$65,000.00
169p	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 84" Wide , QPL List	ea.	\$77,000.00	\$76,000.00
169q	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 96" Wide , QPL List	ea.	\$81,500.00	\$81,000.00
170a	Impact Attenuation System, Non-Gating , Fast TRACC (TL-3) - 24" Wide , QPL List	ea.	\$32,750.00	\$32,700.00
170b	Impact Attenuation System, Non-Gating , Wide TRACC (TL-3) - 58" Wide , QPL List	ea.	\$36,000.00	\$36,000.00
171	Impact Attenuation System, Non-Gating , Grading for Impact Attenuator System (Median/Gore) , <b>HW-1800_02</b>	ea.	\$1,350.00	\$1,000.00
172	Impact Attenuation System, Non-Gating , Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$4,900.00	\$750.00
173	Impact Attenuation System, Non-Gating , Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
174	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> Impact Attenuator System Non-Gating, QPL List	ea.	\$0.00	\$0.00
175	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
176	Impact Attenuation System, Non-Gating , <b>Percentage off Non-Gating Attenuator items not listed above, QPL List</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Non-Gating High Incident</b>				
177a	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 4-Cyclinders , QPL List	ea.	\$40,500.00	\$39,950.00
177b	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 6-Cyclinders , QPL List	ea.	\$47,750.00	\$47,750.00
177c	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 9-Cyclinders , QPL List	ea.	\$55,500.00	\$55,600.00
178a	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 24" Wide , QPL List	ea.	\$30,500.00	\$30,500.00
178b	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 30" Wide , QPL List	ea.	\$37,500.00	\$38,000.00
178c	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 36" Wide , QPL List	ea.	\$39,000.00	\$39,000.00
178d	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 48" Wide , QPL List	ea.	\$43,500.00	\$43,500.00
178e	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 69" Wide , QPL List	ea.	\$46,500.00	\$46,500.00
179	Impact Attenuation System, Non-Gating High Incident, Grading for Impact Attenuator System (Median/Gore) HI , <i>HW-1800_02</i>	ea.	\$1,500.00	\$1,000.00
180	Impact Attenuation System, Non-Gating High Incident, Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$3,000.00	\$750.00
181	Impact Attenuation System, Non-Gating High Incident, Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
182	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> Impact Attenuator System Non-Gating HI, QPL List	ea.	\$0.00	\$0.00
183	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
184	Impact Attenuation System, Non-Gating High Incident, <b>Percentage off Non-Gating HI Attenuator items not listed above, QPL List</b>	%	0%	2%

District 3			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Traffic Control</b>				
Traffic Control - Guide Rail - Two Lane				
185a	Traffic Control - Guide Rail - Two Lane , 1 l.f. to 500 l.f.	l.f.	\$0.75	\$0.75
185b	Traffic Control - Guide Rail - Two Lane , 501 l.f. to 1500 l.f.	l.f.	\$0.75	\$0.75
185c	Traffic Control - Guide Rail - Two Lane , 1501 l.f. to 5000 l.f.	l.f.	\$0.75	\$0.75
185d	Traffic Control - Guide Rail - Two Lane , 5001 l.f. and Over	l.f.	\$0.75	\$0.75
185e	Traffic Control - Guide Rail - Two Lane , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$30.00	\$30.00
Traffic Control - Guide Rail - Expressway				
186a	Traffic Control -Guide Rail - Expressway , 1 l.f. to 500 l.f.	l.f.	\$1.00	\$1.00
186b	Traffic Control -Guide Rail - Expressway , 501 l.f. to 1500 l.f.	l.f.	\$1.00	\$1.00
186c	Traffic Control -Guide Rail - Expressway , 1501 l.f. to 5000 l.f.	l.f.	\$1.00	\$1.00
186d	Traffic Control -Guide Rail - Expressway , 5001 l.f. and Over	l.f.	\$1.00	\$1.00
186e	Traffic Control -Guide Rail - Expressway , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$30.00	\$30.00
Traffic Control - Attenuator & Misc. Item Installation				
187a	Traffic Control - Attenuator & Misc Item Installation, Traffic Control for Attenuator & Misc Item (Work Zone)	hr.	\$90.00	\$90.00
187b	Traffic Control - Attenuator & Misc Item Installation, Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$90.00	\$30.00
Traffic Control - TrafficPersons				
188a	Traffic Control - TrafficPersons, Municipal Police Officer (per each)	hr.	\$85.00	\$85.00
188b	Traffic Control - TrafficPersons, Uniformed Flagger (per each)	hr.	\$60.00	\$50.00
189a	Traffic Control <b>Night Work Additional</b> , Traffic Control - Guide Rail - Two Lane	l.f.	\$0.00	\$0.00
189b	Traffic Control <b>Night Work Additional</b> , Traffic Control -Guide Rail - Expressway	l.f.	\$0.00	\$0.00
189c	Traffic Control <b>Night Work Additional</b> , Traffic Control - Attenuator & Misc. Item (Work Zone)	hr.	\$0.00	\$0.00
189d	Traffic Control <b>Night Work Additional</b> , Truck Mounted or Trailer Mounted Attenuator (TMA) (per unit)	hr.	\$0.00	\$0.00
189e	Traffic Control <b>Night Work Additional</b> , Municipal Police Officer (per each)	hr.	\$0.00	\$0.00
189f	Traffic Control <b>Night Work Additional</b> , Uniformed Flagger (per each)	hr.	\$0.00	\$0.00
189g	Traffic, Control, <b>Percentage off Miscellaneous items not listed above</b>	%	0%	2%
190	<b>Additional hand digging beyond what is considered incidental work for the complete in place installation</b>	<b>per hole</b>	<b>\$140.00</b>	<b>\$100.00</b>

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
1a	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$29.80	\$29.90
1b	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$22.40	\$21.20
1c	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_21</i>	l.f.	\$21.75	\$21.20
1d	Metal Beam Rail , (R-B MASH) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_21</i>	l.f.	\$21.00	\$20.90
Half Post Spacing (3'-1-1/2" Post Spacing)				
2a	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2b	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2c	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
2d	Metal Beam Rail , (R-B MASH) Guide Rail, Half Post Spacing (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$34.00	\$34.00
Quarter Half Post Spacing (1' - 6-3/4" Post Spacing)				
3a	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$64.00	\$64.00
3b	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$59.00
3c	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$59.00
3d	Metal Beam Rail , (R-B MASH) Guide Rail, Quarter Half Post Spacing (1'- 6-3/4" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_23</i>	l.f.	\$59.00	\$59.00
Median MD-B (6'-3" Post Spacing)				
4a	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$38.90	\$38.90
4b	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
4c	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
4d	Metal Beam Rail , (R-B MASH) Guide Rail, Median MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_22</i>	l.f.	\$32.00	\$32.00
Span Section Type II				
5	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type II, Span Section Type II, <i>Drawing No., HW-910_24</i>	ea.	\$4,150.00	\$5,260.00
Span Section Type III				
6	Metal Beam Rail , (R-B MASH) Guide Rail, Span Section Type III, Span Section Type III, <i>Drawing No., HW-910_24</i>	ea.	\$4,775.00	\$6,000.00
Transition RB-350 to RB-MASH				
7	Metal Beam Rail , (R-B MASH) Guide Rail, Transition RB-350 to RB-MASH, Transition RB-350 to RB-MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$28.00	\$28.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B MASH) Guide Rail</b>				
Transition MD-B 350 to MD-B -MASH				
8	Metal Beam Rail , (R-B MASH) Guide Rail, Transition MD-B 350 to MD-B MASH, Transition MD-B 350 to MD-B MASH, <i>Drawing No., HW-910_25</i>	I.f.	\$35.00	\$35.00
Shop Bent Railing - R-B MASH				
9a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 5 I.f. to 25 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$50.00	\$50.00
9b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 26 I.f. to 75 I.f. , <i>Drawing No., HW-910_21</i>	I.f.	\$35.00	\$45.00
9c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 76 I.f. to 125 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$30.00	\$30.00
9d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - R-B MASH, 126 I.f. to 150 I.f., <i>Drawing No., HW-910_21</i>	I.f.	\$28.50	\$28.00
Shop Bent Railing -MD-B MASH				
10a	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 5 I.f. to 25 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$55.00	\$100.00
10b	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 26 I.f. to 75 I.f. , <i>Drawing No., HW-910_22</i>	I.f.	\$50.00	\$50.00
10c	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 76 I.f. to 125 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$45.00	\$50.00
10d	Metal Beam Rail , (R-B MASH) Guide Rail, Shop Bent Railing - MD-B MASH, 126 I.f. to 150 I.f., <i>Drawing No., HW-910_22</i>	I.f.	\$45.00	\$50.00
Remove and Dispose of Metal Beam Rail				
11	Metal Beam Rail , (R-B MASH) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_20</i>	I.f.	\$2.00	\$1.00
Repair Existing Metal Beam Rail				
12	Metal Beam Rail , (R-B MASH) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_21</i>	I.f.	\$15.00	\$15.00
Reset Metal Beam Post				
13	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_21</i>	ea.	\$60.00	\$50.00
Reset Metal Beam Rail				
14	Metal Beam Rail , (R-B MASH) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_21</i>	I.f.	\$15.00	\$15.00
Type I Anchorage				
15	Metal Beam Rail , (R-B MASH) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,200.00	\$1,200.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (R-B MASH) Guide Rail</b>			
	Type II Anchorage			
16	Metal Beam Rail , (R-B MASH) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,200.00	\$1,200.00
	MD-B End Anchorage Type I			
17	Metal Beam Rail , (R-B MASH) Guide Rail, MD-B End Anchorage Type I, <i>Drawing No., HW-911_02</i>	ea.	\$1,400.00	\$1,300.00
	Anchorage in Rock Cut Slope			
18	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,150.00	\$1,150.00
	Anchorage in Earth Cut Slope			
19	Metal Beam Rail , (R-B MASH) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,700.00	\$1,700.00
	R-B Terminal Section Including RB-350 to RB-MASH Transition			
20	Metal Beam Rail , (R-B MASH) Guide Rail, R-B Terminal Section Including RB-350 to RB-MASH Transition, <i>Drawing No., HW-910_17</i>	ea.	\$1,700.00	\$1,699.00
21	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - R-B MASH Guide Rail, <i>Drawing No., HW-910_21</i>	l.f.	\$0.00	\$0.00
22	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$0.00	\$0.00
23	Metal Beam Rail , (R-B MASH) Guide Rail, <b>Percentage off R-B MASH items not listed above</b>	%	0%	2%



District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Standard System (6'-3" Post Spacing)				
24a	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$34.00	\$29.90
24b	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$23.00	\$25.00
24c	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$22.00	\$23.90
24d	Metal Beam Rail , (R-B 350) Guide Rail, Standard System (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_02</i>	l.f.	\$21.50	\$23.90
System 5				
25a	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$36.00	\$38.00
25b	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$36.00
25c	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$34.00
25d	Metal Beam Rail , (R-B 350) Guide Rail, System 5, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$35.00	\$34.00
System 5A				
26a	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$46.00	\$55.00
26b	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$45.00	\$54.00
26c	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$50.00
26d	Metal Beam Rail , (R-B 350) Guide Rail, System 5A , 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$44.00	\$50.00
System 6				
27a	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1 l.f. to 500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$140.00	\$155.00
27b	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$150.00
27c	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$150.00
27d	Metal Beam Rail , (R-B 350) Guide Rail, System 6, 5001 l.f. and over, <i>Drawing No., HW-910_04</i>	l.f.	\$135.00	\$150.00
Median - MD-B (6'-3" Post Spacing)				
28a	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$29.00	\$38.90
28b	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.60	\$33.50
28c	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$33.50
28d	Metal Beam Rail , (R-B 350) Guide Rail, Median - MD-B (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_03</i>	l.f.	\$33.00	\$33.50
Span Type I				
29	Metal Beam Rail , (R-B 350) Guide Rail, Span Type I, <i>Drawing No., HW-910_05</i>	ea.	\$2,800.00	\$5,000.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Span Type II				
30	Metal Beam Rail , (R-B 350) Guide Rail, Span Type II, <i>Drawing No., HW-910_05</i>	ea.	\$3,600.00	\$6,775.00
Span Type III				
31	Metal Beam Rail , (R-B 350) Guide Rail, Span Type III, <i>Drawing No., HW-910_05</i>	ea.	\$4,350.00	\$7,590.00
Safety Shape Bridge Attachment				
32	Metal Beam Rail , (R-B 350) Guide Rail, Safety Shape Bridge Attachment, <i>Drawing No., HW-910_06</i>	ea.	\$2,400.00	\$2,400.00
Vertical Shape Parapet Bridge Attachment				
33	Metal Beam Rail , (R-B 350) Guide Rail, Vertical Shape Parapet Bridge Attachment, <i>Drawing No., HW-910_07</i>	ea.	\$2,400.00	\$2,400.00
Bridge Attachment - Trailing End				
34	Metal Beam Rail , (R-B 350) Guide Rail, Bridge Attachment - Trailing End, <i>Drawing No., HW-910_08</i>	ea.	\$750.00	\$590.00
Transition from MD-B to RI				
35	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to RI , <i>Drawing No., HW-910_09a</i>	ea.	\$2,000.00	\$400.00
Transition from MD-B to to Bridge Attachment				
36	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-B to Bridge Attachment, <i>Drawing No., HW-910_09a</i>	ea.	\$2,000.00	\$400.00
Transition from MD-I to R-B 350				
37	Metal Beam Rail , (R-B 350) Guide Rail, Transition from MD-I to R-B 350 , <i>Drawing No., HW-910_09a</i>	ea.	\$1,800.00	\$400.00
Strength Transition from R-B 350 to MD-B 350				
38	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition of R-B 350 to MD-B 350, <i>Drawing No., HW-910_09b</i>	ea.	\$900.00	\$400.00
Strength Transition from R-I to MD-B 350				
39	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$900.00	\$400.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Strength Transition from R-I to R-B 350				
40	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from R-I to R-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$950.00	\$400.00
Strength Transition from MD-I to MS-B 350				
41	Metal Beam Rail , (R-B 350) Guide Rail, Strength Transition from MD-I to MD-B 350 , <i>Drawing No., HW-910_09b</i>	ea.	\$1,500.00	\$400.00
Median Guide Rail Transition for Fixed Object				
42	Metal Beam Rail , (R-B 350) Guide Rail, Median Guide Rail Transition for Fixed Object, <i>Drawing No., HW-910_09b</i>	l.f.	\$52.00	\$400.00
Curved Guide Rail Treatment				
43	Metal Beam Rail , (R-B 350) Guide Rail, Curved Guide Rail Treatment, <i>Drawing No., HW-910_11</i>	l.f.	\$40.00	\$50.00
Median MD-B Barrier Safety Attachment - Type I				
44	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type I, <i>Drawing No., HW-910_15</i>	ea.	\$3,000.00	\$3,550.00
Median MD-B Barrier Safety Attachment - Type II				
45	Metal Beam Rail , (R-B 350) Guide Rail, Median MD-B Barrier Safety Attachment - Type II, <i>Drawing No., HW-910_16</i>	ea.	\$3,400.00	\$5,250.00
Convert R-B 350 to R-B MASH				
46	Metal Beam Rail , (R-B 350) Guide Rail, Convert R-B 350 To R-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$32.00	\$17.00
Convert MD-B to MD-B MASH				
47	Metal Beam Rail , (R-B 350) Guide Rail, Convert MD-B to MD-B MASH, <i>Drawing No., HW-910_25</i>	l.f.	\$50.00	\$25.00
Convert and Split MD-B into two R-B MASH				
48	Metal Beam Rail , (R-B 350) Guide Rail, Convert and Split MD-B into two R-B MASH, <i>Drawing No., HW-910_22</i>	l.f.	\$65.00	\$43.00
Shop Bent Railing - R-B 350				
49a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$50.00	\$50.00
49b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$35.00	\$45.00
49c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$31.00	\$30.00
49d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - R-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$28.50	\$28.00
Shop Bent Railing - MD-B 350				
50a	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$58.50	\$100.00
50b	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_02</i>	l.f.	\$43.50	\$50.00
50c	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$39.50	\$50.00
50d	Metal Beam Rail , (R-B 350) Guide Rail, Shop Bent Railing - MD-B 350, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_02</i>	l.f.	\$37.00	\$50.00
Repair Existing Metal Beam Rail				
51	Metal Beam Rail , (R-B 350) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$17.00	\$15.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (R-B 350) Guide Rail</b>				
Remove and Dispose of Metal Beam Rail				
52	Metal Beam Rail , (R-B 350) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$2.50	\$1.00
Rest Meta Beam Post				
53	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Post, <i>Drawing No., HW-910_01</i>	ea.	\$60.00	\$50.00
Rest Meta Beam Rail				
54	Metal Beam Rail , (R-B 350) Guide Rail, Reset Metal Beam Rail, <i>Drawing No., HW-910_01</i>	l.f.	\$55.00	\$15.00
Type I Anchorage				
55	Metal Beam Rail , (R-B 350) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,250.00
Type II Anchorage				
56	Metal Beam Rail , (R-B 350) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$1,225.00	\$1,230.00
MD-B End Anchorage Type I				
57	Metal Beam Rail , (R-B 350) Guide Rail, MD-B End Anchorage Type I, <i>Drawing No., HW-911_02</i>	ea.	\$1,400.00	\$1,450.00
Anchorage in Rock Cut Slope				
58	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
Anchorage in Earth Cut Slope				
59	Metal Beam Rail , (R-B 350) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,850.00
R-B Terminal Section				
60	Metal Beam Rail , (R-B 350) Guide Rail, R-B Terminal Section, <i>Drawing No., HW-910_17</i>	ea.	\$1,650.00	\$1,799.00
61	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - R-B 350 Guide Rail, <i>Drawing No., HW-910_02</i>	l.f.	\$0.00	\$0.00
62	Metal Beam Rail , (R-B 350) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_01</i>	ea.	\$0.00	\$0.00
63	Metal Beam Rail , (R-B 350) Guide Rail, <b>Percentage off R-B 350 items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>				
Standard System (12'-6" Post Spacing)				
64a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$21.50	\$25.00
64b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
64c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
64d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Standard System (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$18.50	\$20.00
Standard System (6'-3" Post Spacing)				
65a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$24.50	\$27.25
65b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
65c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
65d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 2 (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$22.50	\$24.25
System 3 (3'-1 1/2" Post Spacing)				
66a	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$34.50	\$38.00
66b	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
66c	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
66d	Metal Beam Rail , (Modified Type R-1) Guide Rail, System 3 (3'-1-1/2" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$31.50	\$37.50
Median - MD -I (12'-6" Post Spacing)				
67a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$30.25	\$30.00
67b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
67d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (12'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$26.50	\$27.00
Median - MD -I (6'-3" Post Spacing)				
68a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.50	\$40.00
68b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
68c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
68d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Median - MD-I (6'-3" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_19c</i>	l.f.	\$33.50	\$37.00
Shop Bent Railing - R-I				
69a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$29.00	\$50.00
69b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_19c</i>	l.f.	\$25.00	\$45.00
69c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$30.00
69d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - R-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$23.50	\$28.00
Shop Bent Railing - MD-I				
70a	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$45.00	\$100.00
70b	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_19c</i>	l.f.	\$42.00	\$50.00
70c	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$50.00
70d	Metal Beam Rail , (Modified Type R-1) Guide Rail, Shop Bent Railing - MD-I, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_19c</i>	l.f.	\$38.00	\$50.00
Repair Existing Metal Beam Rail				
71	Metal Beam Rail , (Modified Type R-1) Guide Rail, Repair Existing Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$17.00	\$15.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Metal Beam Rail (Modified Type R-1) Guide Rail</b>			
	Remove and Dispose of Metal Beam Rail			
72	Metal Beam Rail , (Modified Type R-1) Guide Rail, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$1.25	\$2.50
	Reset Metal Beam Rail Post			
73	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_19c</i>	ea.	\$60.00	\$50.00
	Reset Metal Beam Rail Beam			
74	Metal Beam Rail , (Modified Type R-1) Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_19c</i>	l.f.	\$15.50	\$15.00
	Convert RI To R-B MASH			
75	Metal Beam Rail , (Modified Type R-1) Guide Rail, Convert RI To R-B MASH, <i>Drawing No., HW-910_21</i>	l.f.	\$25.05	\$25.00
	Type I Anchorage			
76	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type I Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$1,225.00	\$1,250.00
	Type II Anchorage			
77	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type II Anchorage, <i>Drawing No., HW-911_19b</i>	ea.	\$1,225.00	\$1,230.00
	Type MD-I Anchorage			
78	Metal Beam Rail , (Modified Type R-1) Guide Rail, Type MD-I Anchorage, <i>Drawing No., HW-911_18</i>	ea.	\$1,400.00	\$1,450.00
	Anchorage in Rock Cut Slope			
79	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Rock Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,200.00	\$1,150.00
	Anchorage in Earth Cut Slope			
80	Metal Beam Rail , (Modified Type R-1) Guide Rail, Anchorage in Earth Cut Slope, <i>Drawing No., HW-911_03</i>	ea.	\$1,800.00	\$1,799.00
81	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Modified Type - R-1 Guide Rail, <i>Drawing No., HW-910_19c</i>	l.f.	\$0.00	\$0.00
82	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_19a</i>	ea.	\$0.00	\$0.00
83	Metal Beam Rail , (Modified Type R-1) Guide Rail, <b>Percentage off Modified R-1 items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 6" x6" Box Beam</b>				
Standard System (6'-0" Post Spacing)				
84a	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$60.50	\$60.00
84b	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$56.20	\$56.00
84c	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
84d	Metal Beam Rail , 6" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$55.20	\$55.00
System 2 (3'-0" Post Spacing)				
85a	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$70.20	\$70.00
85b	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85c	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$69.10	\$69.00
85d	Metal Beam Rail , 6" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., BB6X6-2</i>	l.f.	\$68.10	\$68.00
Shop Bent Box Beam				
86a	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$250.00
86b	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$200.00
86c	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$150.00
86d	Metal Beam Rail , 6" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., BB6X6-2</i>	l.f.	\$120.00	\$100.00
Repair Existing Box Beam Guide Rail				
87	Metal Beam Rail , 6" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$100.00	\$100.00
Remove and Dispose of Metal Beam Rail				
88	Metal Beam Rail , 6" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., BB6X6-2</i>	l.f.	\$2.50	\$2.50
Reset Metal Beam Rail Post				
89	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., BB6X6-1</i>	ea.	\$150.00	\$55.00
Reset Metal Beam Rail Beam				
90	Metal Beam Rail , 6" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., BB6X6-1</i>	l.f.	\$80.00	\$35.00
6" x 8' to 6" x 6" Box Beam End Reducer				
91	Metal Beam Rail , 6" X 6" Box Beam, 6" X 8" to 6" X 6" Box Beam End Reducer, <i>Drawing No., BB6X6-1</i>	l.f.	\$200.00	\$900.00
92a	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-1 (Type 1)</i>	ea.	\$1,050.00	\$1,000.00
92b	Metal Beam Rail , 6" X 6" Box Beam, 6" X 6" Box Beam End Assembly , <i>Drawing No., BB6X6-2 (Type 2)</i>	ea.	\$1,050.00	\$2,950.00
93	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - 6" X 6" Box Beam Guide Rail, <i>Drawing No., BB6X6-1</i>	l.f.	\$0.00	\$0.00
94	Metal Beam Rail , 6" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., BB6X6-2</i>	ea.	\$0.00	\$0.00
95	Metal Beam Rail , 6" X 6" Box Beam, <b>Percentage off 6" X 6" Box Beam items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Metal Beam Rail 8" x6" Box Beam</b>				
Standard System (6'- 0" Post Spacing)				
96a	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$84.00
96b	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$76.00
96c	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$75.00
96d	Metal Beam Rail , 8" X 6" Box Beam, Standard System (6'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$75.00	\$75.00
System 2 (3'- 0" Post Spacing)				
97a	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$93.00	\$90.00
97b	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$88.00	\$88.00
97c	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$88.00	\$85.00
97d	Metal Beam Rail , 8" X 6" Box Beam, System 2 (3'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_10</i>	l.f.	\$85.25	\$85.00
Shop Bent Box Beam				
98a	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$200.00
98b	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 26 l.f. to 75 l.f. , <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$150.00
98c	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$150.00
98d	Metal Beam Rail , 8" X 6" Box Beam, Shop Bent Box Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_10</i>	l.f.	\$150.00	\$130.00
Repair Existing Box Beam guide Rail				
99	Metal Beam Rail , 8" X 6" Box Beam, Repair Existing Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$120.00	\$200.00
Remove and Dispose of Metal Beam Rail				
100	Metal Beam Rail , 8" X 6" Box Beam, Remove and Dispose of Metal Beam Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$5.00	\$2.50
Reset Metal Beam Rail Post				
101	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_10</i>	ea.	\$55.00	\$55.00
Reset Metal Beam Rail Beam				
102	Metal Beam Rail , 8" X 6" Box Beam, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_10</i>	l.f.	\$80.00	\$40.00
8" x 6" Box Beam End Assembly				
103	Metal Beam Rail , 8" X 6" Box Beam, 8" X 6" Box Beam End Assembly , <i>Drawing No., HW-910_10</i>	l.f.	\$1,250.00	\$1,300.00
104	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - 8" X 6" Box Beam Guide Rail, <i>Drawing No., HW-910_10</i>	l.f.	\$0.00	\$0.00
105	Metal Beam Rail , 8" X 6" Box Beam, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_10</i>	ea.	\$0.00	\$0.00
106	Metal Beam Rail , 8" X 6" Box Beam, <b>Percentage off 8" X 6" Box Beam</b> items not listed above	%	0%	2%



District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Three Cable - 6" Wire Spacing Guide Rail</b>				
Standard System (16'-0" Post Spacing)				
107a	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$20.00	\$25.00
107b	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$13.50
107c	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.60
107d	Three Cable - 6" Wire Spacing, Guide Rail, Standard System (16'-0" Post Spacing) , 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$14.00	\$12.40
System 2 (8' - 0" Post Spacing)				
108a	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$23.00	\$25.00
108b	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$19.00
108c	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$18.00
108d	Three Cable - 6" Wire Spacing, Guide Rail, System 2 (8'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-918_01a</i>	l.f.	\$17.00	\$17.00
Repair Existing Three Cable Guide Rail				
109	Three Cable - 6" Wire Spacing, Guide Rail, Repair Existing Three Cable Guide Rail , <i>Drawing No., HW-918_01a</i>	l.f.	\$25.00	\$25.00
Remove and Dispose of Three Cable Guide Rail				
110	Three Cable - 6" Wire Spacing, Guide Rail, Remove and Dispose of Three Cable Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$0.50	\$1.00
Reset 3 Cable Wire Post				
111	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire Post, <i>Drawing No., HW-918_01a</i>	ea.	\$60.00	\$50.00
Reset 3 Cable Wire (3)				
112	Three Cable - 6" Wire Spacing, Guide Rail, Reset 3 Cable Wire (3), <i>Drawing No., HW-918_01a</i>	l.f.	\$32.00	\$15.00
Intermediate Section				
113	Three Cable - 6" Wire Spacing, Guide Rail, Intermediate Section, <i>Drawing No., HW-918_01a</i>	ea.	\$800.00	\$500.00
Trailing End Attachment to Bridge				
114	Three Cable - 6" Wire Spacing, Guide Rail, Trailing End Attachment to Bridge, <i>Drawing No., HW-918_01b</i>	ea.	\$1,800.00	\$1,500.00
Anchorage Unit - Right Hand				
115	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Right Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,600.00
Anchorage Unit - Left Hand				
116	Three Cable - 6" Wire Spacing, Guide Rail, Anchorage Unit - Left Hand, <i>Drawing No., HW-918_01c</i>	ea.	\$2,600.00	\$2,585.00
117	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Three Cable 6" Wire Spacing Guide Rail, <i>Drawing No., HW-918_01a</i>	l.f.	\$0.00	\$0.00
118	Three Cable - 6" Wire Spacing, Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-918_01c</i>	ea.	\$0.00	\$0.00
119	Three Cable - 6" Wire Spacing, Guide Rail, <b>Percentage off Three Cable Guide Rail items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Merritt Parkway Guide Rail - 350</b>				
Standard System (10'-0" Post Spacing)				
120a	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120b	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$75.00	\$75.00
120c	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$74.00
120d	Merritt Parkway , Guide Rail - 350, Standard System (10'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$74.00	\$74.00
System 2 (5' - 0" Post Spacing)				
121a	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$150.00	\$120.00
121b	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
121c	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
121d	Merritt Parkway , Guide Rail - 350, System 2 (5'-0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$114.00	\$113.00
System 3 (2' - 6" Post Spacing)				
122a	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$230.00	\$150.00
122b	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.25
122c	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.25
122d	Merritt Parkway , Guide Rail - 350, System 3 (2'-6" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12a</i>	l.f.	\$149.25	\$149.25
System 3 (2' - 6" Post Spacing)				
123a	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$170.00	\$150.00
123b	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$134.00
123d	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$134.00
123e	Merritt Parkway , Guide Rail - 350, Median System (10'- 0" Post Spacing), 5001 l.f. and over, <i>Drawing No., HW-910_12d</i>	l.f.	\$134.00	\$134.00
Leading End Attachment				
124	Merritt Parkway , Guide Rail - 350, Leading End Attachment, <i>Drawing No., HW-910_12c</i>	ea.	\$2,800.00	\$3,000.00
Repair Existing Merritt Parkway Guide Rail				
125	Merritt Parkway , Guide Rail - 350, Repair Existing Merritt Parkway Guide Rail , <i>Drawing No., HW-910_12a</i>	l.f.	\$100.00	\$80.00
Remove and Dispose of Merritt Parkway Guide Rail				
126	Merritt Parkway , Guide Rail - 350, Remove and Dispose of Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$6.00	\$6.00
Reset Merritt Parkway Post				
127	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Post, <i>Drawing No., HW-910_12a</i>	ea.	\$100.00	\$200.00
Reset Merritt Parkway Beam				
128	Merritt Parkway , Guide Rail - 350, Reset Merritt Parkway Beam, <i>Drawing No., HW-910_12a</i>	l.f.	\$45.00	\$15.00
Median End Anchorage				
129	Merritt Parkway , Guide Rail - 350, Median End Anchorage, <i>Drawing No., HW-911_12d</i>	ea.	\$5,300.00	\$5,300.00

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
	<b>Merritt Parkway Guide Rail - 350</b>			
	End Anchorage - Type I			
130	Merritt Parkway , Guide Rail - 350, End Anchorage - Type I, <i>Drawing No., HW-911_05</i>	ea.	\$3,000.00	\$3,000.00
	End Anchorage - Type II			
131	Merritt Parkway , Guide Rail - 350, End Anchorage - Type II, <i>Drawing No., HW-911_05</i>	ea.	\$3,200.00	\$3,200.00
	End Anchorage - Type III			
132	Merritt Parkway , Guide Rail - 350, End Anchorage - Type III, <i>Drawing No., HW-911_05</i>	ea.	\$4,000.00	\$4,000.00
133	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Merritt Parkway Guide Rail, <i>Drawing No., HW-910_12a</i>	l.f.	\$0.00	\$0.00
134	Merritt Parkway , Guide Rail - 350, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-911_05</i>	ea.	\$0.00	\$0.00
135	Merritt Parkway , Guide Rail - 350, <b>Percentage off Merritt Parkway Guide Rail items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Thrie Beam Metal 350 Guide Rail</b>				
Standard System (6' - 3" Post Spacing)				
136a	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1 l.f. to 500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$80.00	\$80.00
136b	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 501 l.f. to 1500 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$50.00
136c	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. to 5000 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$50.00
136d	Thrie Beam Metal, 350 Guide Rail, Standard System (6'-3" Post Spacing), 1501 l.f. and over, <i>Drawing No., HW-910_13a</i>	l.f.	\$49.50	\$50.00
Shop Bent Thrie Beam				
137a	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 5 l.f. to 25 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$200.00
137b	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 26 l.f. to 75 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$175.00
137c	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 76 l.f. to 125 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
137d	Thrie Beam Metal, 350 Guide Rail, Shop Bent Thrie Beam, 126 l.f. to 150 l.f., <i>Drawing No., HW-910_13a</i>	l.f.	no bid	\$150.00
Transition to W Beam				
138	Thrie Beam Metal, 350 Guide Rail, Transition to W-Beam, <i>Drawing No., HW-910_13b</i>	ea.	\$700.00	\$700.00
R-B 350 - Transition to Thrie-Beam Pedestal Mounted to Headwall				
139	Thrie Beam Metal, 350 Guide Rail, R-B 350 Transition to Thrie-Beam Pedestal Mounted to Headwall, <i>Drawing No., HW-910_13b</i>	ea.	\$2,175.00	\$2,500.00
Transition to Bridge Parapet with Safety Walk				
140	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Parapet with Safety Walk, <i>Drawing No., HW-910_13b</i>	ea.	\$2,150.00	\$2,370.00
Transition to Bridge Attachment				
141	Thrie Beam Metal, 350 Guide Rail, Transition to Bridge Attachment, <i>Drawing No., HW-910_14a</i>	ea.	\$3,550.00	\$3,550.00
Repair Existing Thrie Beam Guide Rail				
142	Thrie Beam Metal, 350 Guide Rail, Repair Existing Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$100.00	\$110.00
Remove and Dispose of Thrie Beam Guide Rail				
143	Thrie Beam Metal, 350 Guide Rail, Remove and Dispose of Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$6.00	\$5.00
Reset Metal Beam Rail Post				
144	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Post, <i>Drawing No., HW-910_13a</i>	ea.	\$25.00	\$100.00
Reset Metal Beam Rail Beam				
145	Thrie Beam Metal, 350 Guide Rail, Reset Metal Beam Rail Beam, <i>Drawing No., HW-910_13a</i>	l.f.	\$25.10	\$25.00
Transition to R-B 350 Guide Rail Anchorage Type I				
146	Thrie Beam Metal, 350 Guide Rail, Transition to R-B 350 Guide Rail Anchorage Type I, <i>Drawing No., HW-910_14b</i>	ea.	\$525.00	\$500.00
147	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Thrie Beam Guide Rail, <i>Drawing No., HW-910_13a</i>	l.f.	\$0.00	\$0.00
148	Thrie Beam Metal, 350 Guide Rail, <b>Night Work Additional</b> - Anchorage, <i>Drawing No., HW-910_14b</i>	ea.	\$0.00	\$0.00
149	Thrie Beam Metal, 350 Guide Rail, <b>Percentage off Thrie Beam Guide Rail items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Guide Rail Miscellaneous Items</b>				
	Excavate and Remove Existing Rock for Post (Rock Drill)			
150	Guide Rail, Miscellaneous Items, Excavate and Remove Existing Rock for Post (Rock Drill)	c.y.	\$3,000.00	\$4,000.00
	Remove and Dispose of Concrete Anchor			
151	Guide Rail, Miscellaneous Items, Remove and Dispose of Concrete Anchor	ea.	\$400.00	\$400.00
	Remove and Dispose of Existing Guide Rail and Accessories			
152	Guide Rail, Miscellaneous Items, Remove and Dispose of Existing Guide Rail and Accessories	l.f.	\$1.00	\$1.00
	Remove and Dispose of Wood Poles and Accessories			
152a	Guide Rail, Miscellaneous Items, Remove and Dispose of Wood Poles and Accessories	l.f.	\$0.50	\$0.50
	Repair Bridge Attachment			
153	Guide Rail, Miscellaneous Items, Repair Bridge Attachment	l.f.	\$150.00	\$55.00
	Install 6' Long W 6 x 8.5 Post for RB System			
154	Guide Rail, Miscellaneous Items, Install 6' Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$57.00	\$55.00
	Install 7'-6" Long W 6 x 8.5 Post for RB System			
155	Guide Rail, Miscellaneous Items, Install 7'-6" Long W 6 X 8.5 Post for RB System , <i>Drawing No., HW-910_01</i>	ea.	\$110.00	\$80.00
	Install 5'-3" Long S 3 5.7 Post for Three Cable or RI System			
156	Guide Rail, Miscellaneous Items, Install 5'-3" Long S 3 X 5.7 Post for Three Cable or RI System , <i>Drawing No., HW-918_01a</i>	ea.	\$100.00	\$65.00
	Install 6' Long - 6" x 8" Control Release Timber (CRT) Wood Post			
157	Guide Rail, Miscellaneous Items, Install 6' Long - 6" X 8" Control Release Timber (CRT) Wood Post, <i>Drawing No., HW-910_20</i>	ea.	\$110.00	\$70.00
	Install 8" Long - 6" x 14" Plastic Block Out			
158	Guide Rail, Miscellaneous Items, Install 8" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$8.50	\$8.50
	Install 12" Long - 6" x 14" Plastic Block Out			
159	Guide Rail, Miscellaneous Items, Install 12" X 6" X 14" Plastic Block Out, <i>Drawing No., HW-910_20</i>	ea.	\$35.00	\$20.00
	Install 12'-6" W-Beam Element (12 Ga.)			
160	Guide Rail, Miscellaneous Items, Install 12'-6" W-Beam Element (12 Ga.) , <i>Drawing No., HW-910_20</i>	ea.	\$140.00	\$125.00
	MBR - Steel Post on Base Plate (T-631)			
161	Guide Rail, Miscellaneous Items, MBR - Steel Post on Base Plate (T-631), <i>Drawing No., T-631-1&amp;2</i>	ea.	\$375.00	\$300.00
	Processed Aggregate Installed Under Rail (6" Hix4 WideXLength)			
162	Guide Rail, Miscellaneous Items, Processed Aggregate Installed Under Rail (6"HiX4WideXLength)	ton	\$85.00	\$85.00
163	Guide Rail, Miscellaneous Items, <b>Night Work Additional-Miscellaneous Item</b>	hr.	\$0.00	\$0.00
164	<b>Guide Rail, Miscellaneous Items, Percentage off Miscellaneous items not listed above</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Tangential</b>				
165a	Impact Attenuation System, Tangential, Soft Stop, QPL List	ea.	\$4,550.00	\$4,500.00
165b	Impact Attenuation System, Tangential, SKT-SP, QPL List	ea.	\$3,650.00	\$3,600.00
165c	Impact Attenuation System, Tangential, MSKT-SP, QPL List	ea.	\$3,750.00	\$3,600.00
165d	Impact Attenuation System, Tangential, MAX-Tension, QPL List	ea.	\$4,000.00	\$4,500.00
165e	Impact Attenuation System, Tangential, BEAT, QPL List	ea.	\$6,000.00	\$6,000.00
165f	Impact Attenuation System, Tangential, Grading for Impact Attenuator System (Tangential) , HW-1800_03	ea.	\$550.00	\$500.00
165g	Impact Attenuation System, Tangential, <b>Night Work Additional</b> Impact Attenuator System Tangential, QPL List	ea.	\$0.00	\$0.00
165h	Impact Attenuation System, Tangential, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Impact Attenuation Sytem Flared</b>				
166a	Impact Attenuation System, Flared , SRT, QPL List	ea.	\$2,505.00	\$2,500.00
166b	Impact Attenuation System, Flared , FLEAT-SP, QPL List	ea.	\$2,850.00	\$2,900.00
166c	Impact Attenuation System, Flared , Grading for Impact Attenuator System (Flared) , HW-1800_01	ea.	\$400.00	\$500.00
166d	Impact Attenuation System, Flared , <b>Night Work Additional</b> Impact Attenuator System Flared, QPL List	ea.	\$0.00	\$0.00
166e	Impact Attenuation System, Flared , <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%
<b>Impact Attenuation Sytem Median/Gore</b>				
167a	Impact Attenuation System, Median/Gore, CAT 350, QPL List	ea.	\$6,405.00	\$6,400.00
167b	Impact Attenuation System, Median/Gore, CAT 350-Transition to Shoulder Guard Rail (Rt & Lt Shoulder Only), QPL List	ea.	\$8,000.00	\$8,000.00
167c	Impact Attenuation System, Median/Gore, BEAT-MT, QPL List	ea.	\$8,500.00	\$8,550.00
167d	Impact Attenuation System, Median/Gore, Grading for Impact Attenuator System (Median/Gore) , HW-1800_02	ea.	\$525.00	\$500.00
167e	Impact Attenuation System, Median/Gore, <b>Night Work Additional</b> Impact Attenuator System Median/Gore, QPL List	ea.	\$0.00	\$0.00
167f	Impact Attenuation System, Median/Gore, <b>Percentage off Impact Attenuator items not listed above, QPL List</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation System Non-Gating</b>				
168a	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 24" Wide, QPL List	ea.	\$25,000.00	\$28,900.00
168b	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 30" Wide, QPL List	ea.	\$27,000.00	\$29,200.00
169c	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Narrow - 36" Wide, QPL List	ea.	\$28,500.00	\$30,500.00
169d	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 69" Wide, QPL List	ea.	\$32,000.00	\$33,800.00
169e	Impact Attenuation System, Non-Gating , QuadGuard II (TL-3) Wide - 90" Wide, QPL List	ea.	\$35,000.00	\$35,000.00
169f	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 30" Wide , QPL List	ea.	\$40,100.00	\$40,000.00
169g	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 42" Wide , QPL List	ea.	\$43,100.00	\$43,000.00
169h	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 48" Wide , QPL List	ea.	\$45,100.00	\$45,000.00
169i	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 60" Wide , QPL List	ea.	\$51,000.00	\$51,000.00
169j	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 84" Wide , QPL List	ea.	\$56,000.00	\$56,000.00
169k	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 50 mph - 96" Wide , QPL List	ea.	\$61,000.00	\$60,950.00
169l	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 30" Wide , QPL List	ea.	\$51,500.00	\$51,000.00
169m	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 42" Wide, QPL List	ea.	\$59,000.00	\$58,000.00
169n	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 48" Wide , QPL List	ea.	\$60,000.00	\$59,000.00
169o	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 60" Wide , QPL List	ea.	\$66,000.00	\$65,000.00
169p	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 84" Wide , QPL List	ea.	\$77,000.00	\$76,000.00
169q	Impact Attenuation System, Non-Gating , Universal TAU-II-R (TL-3) - 65 mph - 96" Wide , QPL List	ea.	\$81,500.00	\$81,000.00
170a	Impact Attenuation System, Non-Gating , Fast TRACC (TL-3) - 24" Wide , QPL List	ea.	\$32,750.00	\$32,700.00
170b	Impact Attenuation System, Non-Gating , Wide TRACC (TL-3) - 58" Wide , QPL List	ea.	\$36,000.00	\$36,000.00
171	Impact Attenuation System, Non-Gating , Grading for Impact Attenuator System (Median/Gore) , <b>HW-1800_02</b>	ea.	\$1,350.00	\$1,000.00
172	Impact Attenuation System, Non-Gating , Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$4,900.00	\$750.00
173	Impact Attenuation System, Non-Gating , Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
174	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> Impact Attenuator System Non-Gating, QPL List	ea.	\$0.00	\$0.00
175	Impact Attenuation System, Non-Gating , <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
176	Impact Attenuation System, Non-Gating , <b>Percentage off Non-Gating Attenuator items not listed above, QPL List</b>	%	0%	2%

District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Impact Attenuation Sytem Non-Gating High Incident</b>				
177a	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 4-Cyclinders , QPL List	ea.	\$40,500.00	\$39,950.00
177b	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 6-Cyclinders , QPL List	ea.	\$47,750.00	\$47,750.00
177c	Impact Attenuation System, Non-Gating High Incident, REACT 350 - 9-Cyclinders , QPL List	ea.	\$55,500.00	\$55,600.00
178a	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 24" Wide , QPL List	ea.	\$30,500.00	\$30,500.00
178b	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 30" Wide , QPL List	ea.	\$37,500.00	\$38,000.00
178c	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 36" Wide , QPL List	ea.	\$39,000.00	\$39,000.00
178d	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 48" Wide , QPL List	ea.	\$43,500.00	\$43,500.00
178e	Impact Attenuation System, Non-Gating High Incident, SCI 100 GM - 69" Wide , QPL List	ea.	\$46,500.00	\$46,499.96
179	Impact Attenuation System, Non-Gating High Incident, Grading for Impact Attenuator System (Median/Gore) HI , <i>HW-1800_02</i>	ea.	\$1,500.00	\$1,000.00
180	Impact Attenuation System, Non-Gating High Incident, Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$3,000.00	\$750.00
181	Impact Attenuation System, Non-Gating High Incident, Pre-Cast Reinforced Concrete Attenuator Pad, QPL List	c.y.	no bid	\$750.00
182	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> Impact Attenuator System Non-Gating HI, QPL List	ea.	\$0.00	\$0.00
183	Impact Attenuation System, Non-Gating High Incident, <b>Night Work Additional</b> -Reinforced Concrete Attenuator Pad, QPL List	c.y.	\$0.00	\$0.00
184	Impact Attenuation System, Non-Gating High Incident, <b>Percentage off Non-Gating HI Attenuator items not listed above, QPL List</b>	%	0%	2%



District 4			Total Fence, LLC	Atlas Indus.
Item Number	Item Name	Uom	Award amount	Award Amount
<b>Traffic Control</b>				
Traffic Control - Guide Rail - Two Lane				
185a	Traffic Control - Guide Rail - Two Lane , 1 l.f. to 500 l.f.	l.f.	\$0.75	\$0.75
185b	Traffic Control - Guide Rail - Two Lane , 501 l.f. to 1500 l.f.	l.f.	\$0.75	\$0.75
185c	Traffic Control - Guide Rail - Two Lane , 1501 l.f. to 5000 l.f.	l.f.	\$0.75	\$0.75
185d	Traffic Control - Guide Rail - Two Lane , 5001 l.f. and Over	l.f.	\$0.75	\$0.75
185e	Traffic Control - Guide Rail - Two Lane , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$35.00	\$30.00
Traffic Control - Guide Rail - Expressway				
186a	Traffic Control -Guide Rail - Expressway , 1 l.f. to 500 l.f.	l.f.	\$1.00	\$1.00
186b	Traffic Control -Guide Rail - Expressway , 501 l.f. to 1500 l.f.	l.f.	\$1.00	\$1.00
186c	Traffic Control -Guide Rail - Expressway , 1501 l.f. to 5000 l.f.	l.f.	\$1.00	\$1.00
186d	Traffic Control -Guide Rail - Expressway , 5001 l.f. and Over	l.f.	\$1.00	\$1.00
186e	Traffic Control -Guide Rail - Expressway , Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$30.00	\$30.00
Traffic Control - Attenuator & Misc. Item Installation				
187a	Traffic Control - Attenuator & Misc Item Installation, Traffic Control for Attenuator & Misc Item (Work Zone)	hr.	\$90.00	\$90.00
187b	Traffic Control - Attenuator & Misc Item Installation, Truck Mounted or Trailer Mounted Attenuator (TMA) per unit	hr.	\$90.00	\$30.00
Traffic Control - TrafficPersons				
188a	Traffic Control - TrafficPersons, Municipal Police Officer (per each)	hr.	\$85.00	\$85.00
188b	Traffic Control - TrafficPersons, Uniformed Flagger (per each)	hr.	\$60.00	\$50.00
189a	Traffic Control <b>Night Work Additional</b> , Traffic Control - Guide Rail - Two Lane	l.f.	\$0.00	\$0.00
189b	Traffic Control <b>Night Work Additional</b> , Traffic Control -Guide Rail - Expressway	l.f.	\$0.00	\$0.00
189c	Traffic Control <b>Night Work Additional</b> , Traffic Control - Attenuator & Misc. Item (Work Zone)	hr.	\$0.00	\$0.00
189d	Traffic Control <b>Night Work Additional</b> , Truck Mounted or Trailer Mounted Attenuator (TMA) (per unit)	hr.	\$0.00	\$0.00
189e	Traffic Control <b>Night Work Additional</b> , Municipal Police Officer (per each)	hr.	\$0.00	\$0.00
189f	Traffic Control <b>Night Work Additional</b> , Uniformed Flagger (per each)	hr.	\$0.00	\$0.00
189g	Traffic, Control, <b>Percentage off Miscellaneous items not listed above</b>	%	0%	2%
190	<b>Additional hand digging beyond what is considered incidental work for the complete in place installation</b>	<b>per hole</b>	<b>\$140.00</b>	<b>\$100.00</b>