



**1200.1**  
**RFQ Web Advertisement Addendum**  
**For Architect/Engineer (A/E) Consultant Services**

ADDENDUM No.: 1

DATE OF ADDENDUM: 9-18-18

**RFQ Web Advertisement Addendum**  
**For Architect/Engineer (A/E) Consultant Services**  
**For:**

**Exterior Door and Window replacement**  
**Osborn Correctional Facility, Somers CT**  
**BI-JA-485-ARC**

**TO: Prospective Qualification Based Selection (QBS) Booklet Submitters:**

This Addendum form is part of the QBS Documents and modifies or clarifies the original **RFQ Web Advertisement for this Project.**

The following clarifications are applicable to the RFQ Web Advertisement for the Project referenced above.

**Proposed Milestone Schedule:**

**Note: It is not the intent of the Proposed Milestone Schedule to include every potential Milestone of the Project.**

	Proposed Milestone Schedule	Day of Week Date
1	Date of RFQ Web Advertisement:	Monday 9-11-18
2	Due Date for QBS Submittal Booklet:	Tuesday 10-9-18
3	Date of QBS Submitted Booklets Review:	Wednesday 10-17-18
4	Date of Shortlisted Firms Mandatory On-Site Walk-Thru: (Further information will be giving to the Shortlisted Firms only)	Thursday 11-1-18
5	Date of Selections/Interviews:	Wednesday 11-14-18



**1200.1**  
**RFQ Web Advertisement Addendum**  
**For Architect/Engineer (A/E) Consultant Services**

Page 2 of 2

**ADDENDUM No.:** 1

**DATE OF ADDENDUM:** 9-18-18

**Randy Daigle**

DAS Construction Services  
Office of Legal Affairs, Policy & Procurement  
450 Columbus Blvd. Suite 1302  
Hartford, Connecticut 06103  
Email: [randy.daigle@ct.gov](mailto:randy.daigle@ct.gov)

**End of Addendum No.1**

---

**cc:**  DAS Chief Architect D. Barkin                       DAS/CS Project Manager: Barbara Cosgrove  
 DAS/CS P. Babey     File: BI-JA-485-ARC  
 DAS/CS R. Daigle  
 DAS/CS R. Mitchell