

## ADA IMPROVEMENTS – PHASE 1

**KILLINGLY CENTRAL SCHOOL  
22 SOAP STREET  
DAYVILLE, CT 06241  
STATE PROJECT NO. 069-0067 CV**

S/P+A PROJECT NO. 17.183b

**DATE: October 11, 2018**

The following changes to the Drawings and Project Specifications shall become a part of the Drawings and Project Specifications; superseding previously issued Drawings and Project Specifications to the extent modified by Addendum No. 1.

**General Information:**

- The prebid sign-in sheet is attached for reference. (2)
- The deadline for RFIs is Monday, October 15, 2018.

**Changes to the Specifications:**

- TABLE OF CONTENTS, Page 1:

- S/P+A Project No., revise “a” to read “b”. (*Per Internal Review*)
- Division 02 – Existing Conditions, add the following:

“Section 028200	Selective Hazardous Building Material Abatement Demolition	4
Section 028213	Asbestos Abatement	30
Section 028313	Lead-Based Paint Awareness	10
Section 028416	Universal Waste Removal and Recycling	7
	Limited Hazardous Building Materials Survey Report, June 2018	34”

(*Per Internal Review*)

- DRAWING LIST, Page 1:

- S/P+A Project No., revise “a” to read “b”. (*Per Internal Review*)
- after “A600...” add the following:

**“ABATEMENT DRAWINGS**

HBM-01 HAZARDOUS BUILDING MATERIALS ABATEMENT PLAN – FIRST FLOOR

HBM-02 HAZARDOUS BUILDING MATERIALS ABATEMENT PLAN – SECOND FLOOR

HBM-03-HBM-05 ENLARGED ABATEMENT PLANS” (*Per Internal Review*)

- SECTION 011000, SUMMARY OF WORK, Page 3, Article 1.5.E.2.a., revise “dusk” to read “10:30 p.m.”. (*Per Owner*)

**Changes to the Drawings:**

- DRAWING A410, ENLARGED SINK PLANS, ELEVATIONS & DETAILS, Detail @ Base Cabinet C, revise “exterior grade plywood” to read “MDF” and delete “and drawer (interior)” in its entirety. *(Per Internal Review)*
- DRAWING A411, ENLARGED SINK PLANS, ELEVATIONS & DETAILS, Detail @ Base Cabinet B, revise “p.lam. on ½” ¾” MDF, typ. at rear and drawer (interior)” to read “p.lam. on ½” MDF, typ. at rear”. *(Per Internal Review)*
- DRAWING A412, CASEWORK DETAILS, Cabinet Detail D, revise “plastic laminate counter top” to read “solid surface countertop”. *(Per Internal Review)*
- DRAWING A600, ENLARGED PARTIAL FINISH PLANS:
  - Abbreviation Legend, revise “CT-1 – Ceramic Tile” to read “EPX – Epoxy Floor”, “SVB-1 – Sheet Vinyl Base” to read “EP – Epoxy Paint” and add “P – Paint”. *(Per Internal Review)*
  - Finish Schedule, Toilet Rooms 06A and 07A, North, East, South and West Walls, revise “P-1” to read “EP”. *(Per Internal Review)*

The addendum consists of four (4) pages of 8½” x 11” text.

End of Addendum ‘1’



