## <u>NOVEMBER 30, 2018</u> <u>REPLACEMENT OF BRIDGE NO. 01446, WHEELERS FARMS ROAD OVER SR 796</u> <u>FEDERAL AID PROJECT NO. N/A</u> <u>STATE PROJECT NO. 83-264</u> <u>CITY OF MILFORD</u>

## ADDENDUM NO. 2

This Addendum addresses the following questions and answers contained on the "CT DOT QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION PROJECTS":

Question and Answer Nos. 6, 7, 8, 9, 10 and 11.

## CONTRACT ITEM REVISED CONTRACT ITEM

ITEM NO.	DESCRIPTION	<b>ORIGINAL</b>	<b>REVISED</b>	
		<u>QUANTITY</u>	<u>QUANTITY</u>	
0202100	ROCK EXCAVATION	400 C.Y.	260 C.Y.	

## <u>PLANS</u> <u>REVISED PLANS</u>

The following Plan Sheets are hereby deleted and replaced with the like-numbered Plan Sheets:

<u>02.01.A2</u>	<u>03.07.A2</u>	<u>04.14.A2</u>
<u>03.03.A2</u>	<u>03.17.A2</u>	<u>04.15.A2</u>
<u>03.04.A2</u>	<u>03.18.A2</u>	<u>04.19.A2</u>
<u>03.05.A2</u>	<u>04.09.A2</u>	<u>04.25.A2</u>
<u>03.06.A2</u>	<u>04.10.A2</u>	<u>04.26.A2</u>

The Bid Proposal Form has been revised to reflect this change.

The Detailed Estimate Sheets do not reflect this change.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.