

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

- A. **ADD ALTERNATE NO. 1: Telescoping Bleachers:** Add to the Base Bid the labor, materials and equipment to provide Telescoping Bleachers, and all associated components, where indicated on Drawings and in Specification Section 126600 “Telescoping Stands”, and all associated Specification Sections.
- B. **ADD ALTERNATE NO. 2: Complete Plaster Replacement:** Add to the Base Bid the labor, materials and equipment to provide Complete Plaster replacement, and all associated components, for all surfaces NOT indicated on Drawings and in Specification Section 131155 “Swimming Pool Plaster and Pool Accessories”, and all associated Specification Sections.
- C. **ADD ALTERNATE NO. 3: Diving Board:** Add to the Base Bid the labor, materials and equipment to provide two new Diving Board and all associated components, where indicated on Drawings and in Specification Section 131155 “Swimming Pool Plaster and Pool Accessories”, and all associated Specification Sections.
- D. **ADD ALTERNATE NO. 4: Short Stands:** Add to the Base Bid the labor, materials and equipment to provide two sets of short stands for the Diving Boards and all associated components, where indicated on Drawings and in Specification Section 131155 “Swimming Pool Plaster and Pool Accessories”, and all associated Specification Sections.
- E. **ADD ALTERNATE NO. 5: Chem Wash & Paint PVC Deck Grates:** Add to the Base Bid the labor, materials and equipment to remove off site and chemically wash and repair 16-inch wide PVC deck grates along both side of the pool. Coat with new non slip paint compatible with PVC, where indicated on Drawings and in Specification Section 099123 “Interior Painting”, and all associated Specification Sections.

END OF SECTION 012300