

# Newfield Construction, Inc.

---

## BULLETIN NO. 3.1

---

**Date: November 30, 2018**

**Dillon Stadium – Phase 3, Hartford, CT**

---

### Clarifications

1. Due to mandatory named lighting manufacturers, the specialized nature of the work and the limited labor required for installation of the lights there are insufficient sources for MWBE participation at the required goals for this bid package. The Commission on Human Rights and Opportunities (CHRO) Requirements are waived for Bid Package 2.9 Field Lights.

### Attachments

1. None