

Newfield Construction, Inc.

BULLETIN NO. 3.2

Date: December 10, 2018

Dillon Stadium – Phase 3, Hartford, CT

Clarifications

1. The bid due date is extended pending resolution of some late questions. A Bulletin will be issued with the clarifications and a new bid date.

Attachments

1. None