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THE CONTRACTOR SHALL CLOSE OFF THE TEMPORARY ACCESS ROADS WITH CONSTRUCTION BARRICADES13.

DIRECTED BY THE ENGINEER.

EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION SIGNS SHALL BE REMOVED OR COVERED AS12.

AND PROTECTION OF TRAFFIC FOR ADDITIONAL TRAFFIC CONTROL PATTERNS, NOTES AND REQUIREMENTS.

TRAFFIC CONTROL PLANS CONTAINED IN THE SPECIAL PROVISION FOR ITEM NO. 0971001A - MAINTENANCE

SIGNING PATTERN SHOWN IS FOR WORKING OFF THE ROADWAY. REFER TO THE APPLICABLE CONSTRUCTION11.

STANDARD SHEETS TR-1208_01 AND TR-1208_02.
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ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR SHALL BE REPLACED AT NO COST TO THE STATE.7.
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