Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

NEW CANAAN PUBLIC SCHOOLS
39 LOCUST AVENUE
NEW CANAAN, CT 06840
203-594-4000

SPECIFICATION COVER SHEET
REQUEST FOR PROPOSAL #2019-03
SAXE MIDDLE SCHOOL - SANITARY PROJECT
NEW CANAAN, CT

VENDOR MUST ENCLOSE THREE COPIES OF THIS SPECIFICATION COVER SHEET
and THREE COPIES OF THE SPECIFICATIONS PRICING SHEETS WHEN RESPONDING
TO THIS REQUEST FOR PROPOSAL (RFP)

The NEW CANAAN PUBLIC SCHOOLS reserves the right to reject any and all proposals, or separate parts
thereof, requested herein before. When items are mentioned by a particular brand, substitution of equal quality
items will be considered only if the proposed substitution is clearly stated. When a vendor fails to so identify a
proposed substitution, it will be assumed that he is proposing the exact item requested. The NEW CANAAN
PUBLIC SCHOOLS is exempt from the payment of Federal Excise Taxes and Connecticut Sales and Use Tax
according to State Statute. Such taxes must not be included in bid prices nor added to any items specified.

INSTRUCTIONS ON RFP DEADLINES AND REQUIREMENTS:

NAME OF RFP: SAXE MIDDLE SCHOOL —SANITARY PROJECT, NEW CANAAN, CT
TYPE OF RFP: Sealed Proposal QUOTATION #: 2019-03

RFP CLOSURE DATE: Received Until: DATE: March 7,2019 TIME: 1:00 PM, EST

LOCATION TO FORWARD RFPs: Dr. Jo-Ann Keating, Director of Finance and Operations
NEW CANAAN PUBLIC SCHOOLS
39 LOCUST AVENUE
NEW CANAAN, CT 06840

RFP SECURITY: RFP Security Required __ 5 % RFP Security Not Required

PREVAILING WAGE: Required Not Required X

FORMS TO COMPLETE RFP: Submit three copies of all required documentation in a sealed envelope.

Identify Name of RFP on Envelope: SAXE MIDDLE SCHOOL — SANITARY PROJECT,
NEW CANAAN, CT RFP # 2019-03

Only fully completed RFP packages will be accepted. The following details describe fully completed RFP
packages:

Base Proposal

e Proposal Sheet

e Schedule of Project: Schedule of installation, completion and inspection
e Appendix A — Insurance Procedure Form
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

NEW CANAAN PUBLIC SCHOOLS

INVITATION TO SUBMIT PROPOSAL

New Canaan Public Schools (NCPS) invites proposals from qualified companies for:
SAXE MIDDLE SCHOOL - SANITARY PROJECT, NEW CANAAN, CT

Sealed proposals will be received at the New Canaan Public Schools, 39 Locust Avenue, 3" Floor, New
Canaan, CT 06840 until March 7, 2019 at 1:00 pm, EST, at which time they will be opened publicly and
read aloud.

The contractor selected for the above project(s) shall be required to enter into a contract with the NCPS.
Such contract shall require the posting of performance and payment bonds, the submittal of insurance
certificates and the compliance with Federal, State and Local Laws and ordinances. Proposal surety in the
form of a bank check, bid bond or certified check in the amount of five percent (5%) of the total RFP
price must be submitted with each proposal.

The Request for Proposal (RFP) is available online at www.ncps-k12.org or by contacting Daniel
Clarke, Facilities Manager, at daniel.clarke@ncps-k12/.org.

Three (3) copies of the submitted qualifications and proposals are to be placed in a sealed envelope and
addressed to Dr. Jo-Ann Keating, Director of Finance & Operations, New Canaan Public Schools, 39
Locust Avenue, 3™ Floor, New Canaan, CT 06840. No proposals will be accepted after the date and time
specified. No fax or email submissions will be accepted.

The New Canaan Public Schools reserves the right to accept or reject, without prejudice, any or all

proposals or to waive any irregularities therein, or to accept the proposal deemed to be in the best interest
of New Canaan Public Schools.

Dr. Jo-Ann Keating, Director of Finance and Operations
New Canaan Public Schools

PROJECT START DATE - To Be Determined - bid shall be good for 8 months**,
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Saxe Middle School - Sanitary Project
New Canaan, CT

2-11-19
TO:  Dr. Jo-Ann Keating, Director of Finance and Operations
New Canaan Public Schools
I have read and understand the RFP requirement of this RFP specification included for my review herein:
Signature of Company Representative Date
TYPED NAME AND
TITLE:
COMPANY:
ADDRESS:
TOWN: STATE: ZIP:
TELEPHONE NUMBER: FAX:
CELL NUMBER:
EMAIL ADDRESS: (Please print clearly or attach business card):
Consulting Engineering Services, Inc Page - 3 of 28
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

NEW CANAAN PUBLIC SCHOOLS
Dr. Joann Keating
Office of Director of Finance and Operations
39 LOCUST AVENUE
NEW CANAAN, CT 06840
203-594-4025

1. REQUEST FOR PROPOSAL
RFP #2019-03
SAXE MIDDLE SCHOOL - SANITARY PROJECT
NEW CANAAN, CT

Notice is hereby given that sealed RFPs on the following will be received at the Office of the Director of
Finance and Operations until:

March 7, 2019 at 1:00 pm, EST
at which time they will be publicly opened and read aloud:

RFP #2019-03
SAXE MIDDLE SCHOOL - SANITARY PROJECT
NEW CANAAN, CT

Specifications, if not attached, may be obtained at the office of:

Dr. Jo-Ann Keating
Director of Finance and Operations
New Canaan Public Schools
39 Locust Avenue
New Canaan, CT 06840

The Board of Education reserves the right to reject any and all proposals, or any part thereof, to waive
defects in the same, or to accept any proposal it deems to be in the best interest of the Board of Education
and/or the Town of New Canaan.

Questions regarding the Town part of the bid should be directed to:
Daniel Clarke, Facilities Manager, at 203-594-4510.

Questions regarding the technical parts of the bid should be directed to:

CES, 811 Middle Street, Middletown CT. att: Brian Hamel
bhamel@cesct.com
860-632-1682.
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19
NEW CANAAN PUBLIC SCHOOLS

REQUEST FOR PROPOSALS
Contractor Services Associated with:

SAXE MIDDLE SCHOOL - SANITARY PROJECT
NEW CANAAN, CT
GENERAL

New Canaan Public Schools (NCPS) solicits proposals from LICENSED CONTRACTORS to perform
work for: SAXE MIDDLE SCHOOL - SANITARY PROJECT, NEW CANAAN, CT

Furnish all materials, equipment, and labor related to project specifications. Work is to be scheduled as
soon as possible and completed before school starts in the fall.

Project Drawings and Specifications are available online at www.ncps-k12.org

SCOPE OF WORK

The scope of work, without limiting the generality thereof, consists of furnishing all labor, material,
equipment necessary to complete the project as indicated and as specified. The selected
CONTRACTOR(S) will provide shop drawings, catalog cuts and all submissions for approval to CES,
811 Middle Street, Middletown CT. att: Brian Hamel bhamel@cesct.com  860-632-1682.

PROPOSAL AND SUBMITTAL PROVISIONS

Proposal price is to be a complete turnkey price.
THE PROPOSALS SHALL INCLUDE:

1. Vendors will submit three (3) sets of their sealed proposal on enclosed PROPOSAL SHEET.
2. Vendors will submit three (3) sets of their qualifications to include:
a. A firm background or profile
b. A statement of experience
c. A statement of staff availability with their experiences and backgrounds. (Ensure that the
Project Manager assigned to the job has knowledge of this proposal and is qualified by
the membrane manufacturers to direct the effort.)
d. Alist of any and all proposed subcontractors to be utilized on the project.
e. A projected time schedule of the work. It is expected that the work will be substantially
completed by- TBD - bid to be good for 8 months.

3. Project security payable to the New Canaan Public Schools in the form of a certified check or
payment bond is required for five percent (5%) of the amount bid, issued by an acceptable surety
on AIA document A311 or comparable legal bond form, and must accompany each proposal.

4. The successful vendor shall provide using AIA documentation forms for the following; Contract,
Performance, and Payment bond within ten days of notification of project award.

Consulting Engineering Services, Inc Page - 5 of 28
Saxe Sanitary Project —# 2018397.00


http://www.ncps-k12.org/
mailto:bhamel@cesct.com

Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

5. The successful Contractor shall be required to provide a one (1) year contractor’s labor and
materials warranty.

SUBMISSION REQUIREMENTS

Respondents shall submit three (3) sets of their proposal. Proposals will be received at New Canaan
Public Schools, 39 Locust Avenue, 3" Floor, New Canaan, CT 06840, ATTN: Dr. Jo-Ann Keating,
Director of Finance & Operations, until March 7, 2019 at 1:00 pm, EST, at which time they will be
opened and publicly read aloud. No fax or email submissions will be accepted.

Dr. Jo-Ann Keating

Director of Finance & Operations
New Canaan Public Schools

39 Locust Avenue, 3" Floor
New Canaan, CT 06840

Questions regarding this RFP may be directed to Daniel Clarke, Facilities Manager at 203-822-3162 or
Daniel.clarke@ncps-k12.org.

A mandatory walk through is scheduled for February 21, 2019 at 10:30 am. Walk through to
be held at Saxe Middle School, 468 South Avenue, New Canaan, CT 06840.

If inclement weather is forecasted for February 21, the walk through will take place on
February 22, 2019 at 10:30 am. Contact Brian Hamel (bhamel@cesct.com) with any questions
regarding the alternate walk through date.

All proposals must be signed by an Officer of the Company.

The following items are attached:
Terms and Conditions
Proposal Sheet
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

SPECIFICATIONS

REP # 2019-03
SAXE MIDDLE SCHOOL - SANITARY PROJECT
NEW CANAAN, CT

Due on or before March 7, 2019 1:00 pm at the office of;:

Dr. Jo-Ann Keating
Director of Finance and Operations
NEW CANAAN PUBLIC SCHOOLS
39 LOCUST AVENUE
NEW CANAAN, CT 06840

Sealed proposals will be received by the Business Department of the New Canaan PUBLIC SCHOOLS of
the Town of New Canaan, Connecticut until 1:00 pm on March 7, 2019. Each proposal should be clearly
marked (example) "RFP #2019-03 — SAXE MIDDLE SCHOOL — SANITARY PROJECT

NEW CANAAN, CT ". Specifications, instructions and proposal forms may be obtained at the above
address. Faxed copies of the proposal will not be accepted.

CONDITIONS FOR SUBMITTING PROPOSALS

1. The Board of Education reserves the right to reject any proposal if it is deemed to be in the best
interests of the Town of New Canaan, Connecticut, New Canaan Public Schools and its students.

2. The Board of Education reserves the right to grant an award in total or for any part thereof for the
items or services being proposed. In addition, the Board of Education reserves the right to award
this project as a package in conjunction with other proposals for similar
services/supplies/equipment. The Board reserves the right to award with preference to State of
Connecticut contract holders and/or local vendors.

3. The submission of a proposal shall be conclusive evidence that the vendor has satisfied himself as
to the requirements of the RFP specifications and any controlling conditions which may exist.

4. Vendors may not withdraw their proposal for a period of 240 days from the date of RFP opening.
The Board of Education and the vendor may mutually agree to extend the time limit.

5. In determining the ranking of responsible vendors, the Board of Education may consider, in
addition to price, the quality, availability and type of items, the experience of the vendor, the
sufficiency of the financial resources of the vendor and the reputation of the vendor for ability,
integrity, judgment and performance, as well as the ability of the vendor to provide future
service/supplies/equipment.

6. It is anticipated that the goods will be needed for the current school year, but the Board of
Education reserves the right to cancel or alter this service because of enrollment changes, budget
consideration or unforeseen circumstances which require a change.

7. All proposal prices are to include the complete costs, which includes inside delivery to each
school or location with installation and assembly of same, if applicable, and training, if
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

applicable. All deliveries must be made prepaid and must be delivered to the location
subsequently designated on the purchase orders at no cost over and above the bid price indicated
in your proposal. Deliveries must be made inside building indicated. In no case will collect
shipments or sidewalk deliveries be accepted. A packing slip shall be included in each shipment.
All packages must be clearly marked as to content.

The Board of Education of the Town of New Canaan supports efforts to reduce the use of illegal
drugs in the workplace. In instances where responsible prospective bidders submit identical tie
bids, preference shall be given to the businesses with drug-free workplace programs. Whenever
two or more proposals which are equal with respect to price, quality, and service are received by
the Board of Education for the procurement of commodities or contractual services which are
proposed, a proposal received from a business which has certified that it has implemented a drug-
free workplace program shall be given preference in the award process. The drug-free workplace
program certification is attached and is to be submitted with the proposal package by the vendor
along with other proposal documents in order to receive preference. This policy shall become
effective in accordance with the provisions of the Charter of the Town of New Canaan regarding
proposal procedures.

ALTERNATIVES:  When proposing an alternate item, indicate the Brand and Model
identification on the specification sheets. To have alternates considered, complete specifications
must be provided and catalogues describing the product must accompany the bid. The New
Canaan Public Schools reserves the right to request equipment samples on specific items.

SUBSTITUTIONS:  No substitutions

The New Canaan Public Schools reserves the right to request equipment samples on specific
items.

FORM AND STYLE OF PROPOSAL.: All blanks on the Proposal Sheet, except where
otherwise requested, shall be filled in by typewriter or manually in ink and must be completely
legible.

WARRANTIES: Whenever an item or service is covered by a specified product or service
warranty, such warranties must be submitted with the official proposal or quotation specification
sheets. All such warranties shall inure to the benefit of the Board.

INSURANCE REQUIREMENTS: The successful vendor will be required to purchase from
and maintain, for the life of the contract, in a company or companies with an A.M/Best rating of
A- (V1) or better, such insurance as will protect the Board of Education from claims set forth
below which may arise out of or result from the vendor’s obligation under the Contract, whether
such obligation is the vendor’s or a subcontractor or any person or entity directly or indirectly
employed by the successful vendor or anyone for whose acts said vendor may be liable.

Consulting Engineering Services, Inc Page - 8 of 28
Saxe Sanitary Project —# 2018397.00



Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

14. Workers Compensation:
Vendor shall provide workers compensation insurance required by law with employer’s liability
limits for at least the amounts of liability for bodily injury by accident of $ 500,000 each accident
and bodily injury by disease of $500,000.

15. Commercial General Liability Insurance:
Vendor shall provide commercial general liability insurance policy with an edition of 1986 or
later including products and complete operations. Limits should be at least: Bodily injury and
property with an occurrence limit of $1,000,000; Personal & advertising injury limit of
$1,000,000 per occurrence; General aggregate limit of $2,000,000 (other than products and
completed operations); Products and completed operations aggregate limit of $2,000,000.
Coverage will continue three years after the completion of the work.

e The policy shall name the New Canaan Public Schools as an additional insured and include
ISO Form CG2010 (07/04) and CG 2037 (07/04).

e Such coverage will be provided on an occurrence basis, and will be primary, and shall not
contribute in any way to any insurance or self-insured retention carried by the Board of
Education.

e The policy shall contain a waiver of liability in favor of the Board of Education.

e Such coverage shall contain a broad form contractual liability endorsement or wording within
the policy form to comply with the hold harmless and indemnity provision of the contract.

e A per project aggregate limit of liability endorsement shall apply for any construction
contract.

e Deductible and self-insured retentions shall be declared and are subject to approval by the
Board of Education.

16. Commercial Automobile Insurance:
Vendor shall provide commercial automobile insurance for any owned autos (symbol 1 or
equivalent) in the amount of $1,000,000 each accident covering bodily injury and property
damage on a combined single limit basis. Such coverage shall also include hired and non-owned
automobile coverage. Policy shall name the Board of Education as an additional insured.

17. Umbrella Liability Insurance:
Vendor shall provide an umbrella or excess liability policy in excess (without restriction or
limitation) of those limits and coverages described in items (A) through (C). Such policy shall
contain limits of liability in the amount of $5,000,000 each occurrence and $5,000,000 in the
aggregate.

As to the insurance required, the insurer(s) and/or their authorized agents shall provide the Board
of Education certificates of insurance prior to execution of the agreement by the Board of
Education describing said coverage.
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

18. QUESTIONS: For questions regarding the proposal process, contact Dr. Jo-Ann Keating, Director
of Finance and Operations, at (203) 594-4015.

For questions regarding the project, contact:

Daniel Clarke, Facilities Manager at 203-822-3162.

Questions regarding the technical parts of the bid should be directed to:
CES, 811 Middle Street, Middletown CT.
att: Brian Hamel
bhamel@cesct.com
860-632-1682.

NOTE: By submitting a proposal for this contract the vendor agrees that any or all past clients may be
contacted by the New Canaan School District. The vendors quoting on this contract also agree to release
and discharge by quoting on this contract for the vendor him/herself, his/her heirs executors
administrators and assigns, release acquit and forever discharge the New Canaan School System, its
Board of Education and all employees and any or all other persons, firms and corporations of and from
any and all actions, causes of actions, claims or demands for damages, costs, loss of services, expenses,
compensation, consequential damage or any other thing whatsoever, on account of, or in any way
growing out of any former client contacted by the New Canaan School System to obtain an opinion
regarding any work performed by your company. The above release shall also include and apply to any
former client contacted.
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

DRUG-FREE WORKPLACE CERTIFICATE

I hereby certify that this company:

2.

Has a published statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and that this
statement specifies the actions which will be taken against employees for violations of such
prohibition.

Has a written policy informing employees about the dangers of drug abuse in the workplace, the
firm’s policy of maintaining a drug free workplace, any available counseling, rehabilitation, and
employee assistance programs, and the penalties which may be imposed upon employees for drug
abuse violations.

Each employee engaged in providing the commodities or contractual services which are being bid
was given a copy of the statements specified in paragraphs 1 and 2, above.

In the statement specified in paragraph 1, the employees have been notified that, as a condition of
working on the commodities or contractual services which are under bid, the employee will abide by
the terms of the statement and will notify the employer of any conviction of, or plea of “guilty” or of
“nolo contendere” to any violation of any controlled substance law of the United States or of any
state, for a violation occurring in the workplace no later than five (5) days after such conviction or
plea.

This firm will impose a sanction on or require the satisfactory participation in a drug abuse assistance
program or a rehabilitation program, if such are available in the employee’s community, by any

employee who is so convicted.

This firm will make a good faith effort to continue to maintain a drug free workplace.

As the person authorized to sign this statement, I certify that this firm fully complies with the above
requirements.

Signature: Date:

Print Name:

Company:

DrugFreeWkplaceCert (forms)
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

Appendix A
INSURANCE PROCEDURE
NEW CANAAN PUBLIC SCHOOLS
NEW CANAAN, CT

PLEASE NOTE:

RETURN THIS COMPLETED FORM WITH YOUR PROPOSAL. FAILURE TO DO SO MAY
RESULT IN YOUR PROPOSAL BEING REJECTED.

Please take the insurance requirements of the PROPOSAL to your agent/broker immediately upon receipt
of the RFP documents to determine your existing coverage and any costs for new or additional coverage
required for the work noted in RFP. Any PROPOSALS’s that contain exceptions to the insurance
requirements may be considered non-responsive and may be rejected.

STATEMENT OF VENDOR:

I have read the insurance requirements for this work and have taken the documentation to my
insurance agent/broker. BID/RFP cost reflects any additional costs relating to insurance
requirements for this work.

If I am awarded this CONTRACT, | or my insurance agent shall submit all of the required
insurance documentation to NEW CANAAN PUBLIC SCHOOLS Business Office within ten (10)
days after the date of the award.

Signature Date

Print Vendor Name
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

TERMS AND CONDITIONS

THIS IS A REQUEST FOR PROPOSALS AND THE NEW CANAAN PUBLIC SCHOOLS
RESERVES THE RIGHT TO NEGOTIATE AND CONTRACT WITH ANYONE OR NO ONE
IN THE BEST INTERESTS OF THE TOWN.

NCPS RESERVES THE RIGHT TO AWARD ONE, TWO, OR ALL OF THE PROJECTS TO THE
SAME CONTRACTOR.

Unless otherwise modified, the following terms and conditions will apply to services rendered. The
respondent may use a standard form of agreement incorporating the following provisions.

Services to be Provided

The winning vendor shall provide services as set forth in the RFP and in accordance with the terms
identified herein. The services provided will be performed on behalf of and solely for the New Canaan
Public Schools and any information, tests, reports, correspondence, and conclusions shall not be released
to other parties unless authorized by NCPS or in accordance with any applicable state or federal law.

Billing and Payment

New Canaan Public Schools will pay the winning vendor for services performed in accordance with the
signed Agreement. Invoices will be submitted periodically or upon completion of services rendered. The
Town reserves the right to request substantiating information on any bill submitted. The Town will,
within 30 days after receipt of an invoice requesting payment, and with the approval of the Town, indicate
the approval of payment and process the invoice or indicate to the winning vendor in writing, the reason
for refusing to approve said invoice. In the latter case, the winning vendor will make the necessary
corrections and resubmit the invoice.

Court Litigation and Waiver of Jury Trial

Notwithstanding the existence of any provision for arbitration of disputes in the contract or any legislation
providing for arbitration, any dispute arising under this contract shall not be submitted to arbitration and
the parties shall be left to the remedies at law. It is further expressly agreed that both parties waive and
relinquish their right to a trial by jury of any dispute arising out of this contract. The intent of the parties
is not to have a jury decide any aspect of any dispute which may arise under this contract.

Mediation

All claims, disputes or other matters in question between the parties to this Agreement arising out of or
relating to this Agreement or breach thereof shall be submitted to non-binding mediation. On the written
notice of either party to the other of the election to submit any dispute under this Agreement to mediation,
each party shall designate its representative and shall meet at the New Canaan Town Hall within ten (10)
days after the service of notice. The parties themselves shall then attempt to resolve the dispute within ten
(10) days of meeting.

Should the parties themselves be unable to agree on a resolution of this dispute, then the parties shall
appoint a third party, who shall be a competent and impartial party and who shall be acceptable to each
party, to mediate the dispute. Each party shall pay the fees and expenses of the party mediator and such
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

costs shall be borne equally by both parties. Upon agreement of the parties, either party may waive the
first step in the mediation process and appoint a mutually acceptable mediator.

Any third party mediator designated to serve in accordance with the provisions of the Agreement shall be
disinterested and shall be qualified to evaluate the performance of both parties.

This process shall be considered as a condition precedent to moving to court.
Equitable Relief

Nothing herein shall prevent either party from obtaining a court order enforcing the mediation process or
such other temporary or equitable relief until such time that the dispute is settled or finally adjudicated.
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

PROPOSAL SHEET

NEW CANAAN PUBLIC SCHOOLS
March 7, 2019 at 1:00 pm
RFP # 2019-03
SAXE MIDDLE SCHOOL - SANITARY PROJECT
NEW CANAAN, CT
Having carefully examined the Instructions to Vendors, Equipment / Material Specifications, Scope of
Work, Standard Bid/RFP and Contract Terms and Conditions, the site(s) where the work is to be
performed, Technical Performance Specification provided by CES, all applicable legal requirements and
having made such independent investigations as the respondent deemed necessary, the undersigned
hereby submits a proposal to perform the WASTE LINE REROUTING AT SAXE MIDDLE SCHOOL
in New Canaan CT.
In submitting this proposal, the vendor represents that this proposal will remain effective for two hundred
forty (240) days following the proposal due date.

A. Project Cost and Construction Administration:
For providing all work, labor, materials, equipment, and transportation:

SAXE WASTE - Installation —- BASE Written Amount $

TOTAL Written Amount $

If awarded this contract, we will execute an AIA contract with New Canaan Public Schools, Owner of the
properties.

*Prices given are the final price to the Owner and include all permits, fees, overhead and profit of the
Vendor.

Company Name:

Address:

Email: Phone:

Name: Title:

Signature:
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

SECTION 01000 - CONTRACT ADMINISTRATION
GENERAL
1.1 GENERAL REQUIREMENTS

A. The General Conditions and Supplementary Conditions are hereby made a Part of this
Division. See page 17 for the start of the technical specifications.

B. All work and operations under this contract shall be in conformance with all applicable
Federal, State and Local Codes and the regulations of all governing bodies with jurisdiction.
Particular attention is directed towards OSHA Chapter XVII Part 1926 and all related
amendments.

C. Immediately on execution of the Contract the Contractor shall carefully study and compare
the Contract Documents and shall report to the Engineer in writing any error, in
consistency or omission he may discover well in advance of the pre-construction
conference. The Contractor shall not proceed on any affected work without instruction
from the Engineer. ALL ROOMS SHALL BE KEPT CLEAN AT END OF WORK DAY.

1.2 SUPERINTENDENT AND WORKMEN

A. The Contractor must have a responsible superintendent at the building from the start to
the finish of the job and during all working hours. It is expected that the same
superintendent will be retained for the entire project. However, if the Contractor deems this
not possible, a 1 week notice shall be given the Engineer prior to changes.

B. Any individual judged unacceptable by the Engineer shall not be permitted as
superintendent. In addition, the Contractor must give the work his personal supervision.

C. Any instructions or notices given to the superintendent shall have the same force as if
given to the Contractor in person. Any workman, including the superintendent, who in
the opinion of the Engineer or the Owner is not capable or who is careless in the execution
of the work, must be removed without question upon request of the Engineer.

1.3 TIMELINE

A. All work for the school is intended to be completed by summer 2019. OWNER WILL
OPEN SCHOOLS, AS NEEDED, FOR SECOND SHIFT OR WEEKEND WORK, AT
NO COST TO THE CONTRACTOR.

PART 2 PRODUCTS - Not used
PART 3 EXECUTION - Not used

END OF SECTION
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Saxe Middle School - Sanitary Project
New Canaan, CT
2-11-19

WASTE PIPING INSTALLATION - PERFORMANCE SPECIFICATIONS

PART 1 - SCOPE OF WORK AND SPECIFICATIONS

11 GENERAL SCOPE OF WORK

A.

The following Scope of Work shall be completed by the contractor, in its entirety. This
scope of work will only describe the desired systems, some system sizes, and the final
outcome for the owner. Basic equipment configuration is diagrammed. See drawings
floor plan and piping on drawing noted specifically for the project at hand. Coordinate all
work with lighting rebate structure supplied by the utility; the major items are detailed in
this specification.

This document is to act as a guideline for the contractor; the final completed operational
system installation is the sole responsibility of the contractor.

It is the intent of this contract to have the Mechanical Contractor serve as the Prime
Contractor and the Electrical Contractor, are hired as a subcontractor under the
Mechanical Prime Contractor.

The contractor is to visit the site, take all required notes and provide a complete bid. The
contractor will be required to work with the owner and engineer to detail all of the
specific requirements, once the contract is awarded. The system is described within the
scope of work and the performance of the system is described within the specifications,
schedules and details, no change orders will be allowed. The contractor will be required
to provide, a full submission of shop drawings, and coordination services in the field.

12 WASTE PIPING SCOPE OF WORK

A. Provide labor, material and all required excavation, slab cutting, core drilling, demolition,
coordination at Saxe Middle school, to install a waste line in the existing lower
level/guidance rooms as indicated in specifications and attached plans. Also include:

1. Vendor may perform all work during normal business hours: Monday through
Friday. NCBE will cover expense to have custodians open and close building
during this time period and during second shift/ weekends if deemed necessary
to complete project on schedule.

2. Vendor will cover all necessary CT Prevailing Wage where needed.

3. Owner will pick area outside building for vendor for storage trailer for tools,
ladders, material. There will be no storage space available in the school.

4. Vendor will supply list of any system deficiencies found during installation of
project. These deficiencies will be handled by the school or an add service
contract will be made to the contractor.

5. Vendor is responsible for marking and identifying any type of utilities in slab that
need to be cut/ opened. VVendor is responsible for repairs caused by opening slab.
Vendor shall repair floor/ walls to accept new flooring and cover base provided
by owner. The vendor will be responsible for dust control during demo and final
cleaning after floors and walls have been restored.
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6. Bidders shall supply Town with schedule of completion from the time the Town
issues the purchase order for the project. Project projected start date: June 24,
2019

7. Owner will be responsible for moving all furniture and supplies in entire space
needing access.

8. Owner will be responsible for installing all new flooring and cover base.

9. Owner will be responsible for all painting required to restore space to original
condition.

10. Vendor will have to pull town permit for project. There will be no charge for

school permits. This is new policy that town requires on all projects at schools.

13 GENERAL SPECIFICATION REQUIREMENTS

A

It is the intent of the Specifications to call for finished work, tested and ready for
operation. Provide all materials, equipment and labor necessary to complete the work
outline within this document. The contractor is to note that this document is schematic
and not detailed and that final placement of all equipment, piping, etc. will need to be
reviewed in the field with the owner or engineer. If a conflict in positioning systems or
placement of piping occurs, the contractor is to notify the engineer immediately to
ascertain what the intent was by the design professional. Any apparatus, appliance,
material or work, or any incidental accessories necessary to make the work complete and
perfect in all respects and ready for operation as determined by good trade practice even
if not particularly specified, shall be furnished, delivered and installed without any
additional expense to the Owner.

Provide all necessary labor, materials and other miscellaneous equipment necessary to
complete the work.

The contractor shall be responsible for arranging for inspections by the authority having
jurisdiction. The contractor shall be responsible for being available for inspections by the
authority having jurisdiction.

All work shall be completed in accordance with the latest edition of all applicable state
and local building codes.

The following definitions apply to this contract:

1. Furnish: the term "furnish™ is used to mean "supply and deliver to the project
site, ready for unloading, unpacking, assembly, installation, and similar
operations.”

2. Install: the term "install" is used to describe operations at project site including
the actual "unloading, unpacking, assembly, erection, placing, anchoring,
applying, working to dimension, finishing, curing, protecting, cleaning, and
similar operations."
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3. Provide: the term "provide" means "to furnish and install, complete and ready
for the intended use.”
4, Remove: the term “remove” means “to disconnect from its present position,
remove from the premises and to dispose of in a legal manner.”
5. Substitutions: requests for changes in products, materials, equipment, and

methods of construction required by contract documents proposed by the
contractor after award of the contract are considered requests for “substitutions.”

F. The Contractor shall give all necessary notices, obtain all permits; and pay all
Government and State sales taxes and fees where applicable, and other costs, including
utility connections or extensions in connection with the work, file all necessary drawings,
prepare all documents and obtain all necessary approvals of all Governmental and State
departments having jurisdiction, obtain all required certificates of inspection for his work,
and deliver a copy to the Owner and Engineer before request for acceptance and final
payment for the work. The contractor shall be responsible for arranging for inspections
by the authority having jurisdiction. The contractor shall be responsible for being
available for inspections by the authority having jurisdiction.

G. Do not burn waste materials. Do not bury debris or excess materials on the owner's
property. Do not discharge volatile, harmful or dangerous materials into drainage
systems. Remove and dispose of all waste materials, packaging material, skids etc. from
the site and dispose of in a lawful manner in accordance with municipal, state and federal
regulations. Clean rooms at end of each day of work.

H. Prior to ordering any materials / equipment, thoroughly review the site conditions to
determine if adequate clearances and access is allowed to install the components. Order
materials broken down as necessary to allow for proper handling through the project area.
Provide all necessary alterations to the structure of the building as necessary to rig the
material and place piping in trenches or tunnels. Carefully inspect all building elements
prior to cutting or drilling into wall, floors or ceilings. Patch and paint surfaces disturbed
by work under this contract as required to restore them to their original condition.

I The contractor shall be required to properly store materials and equipment so as to avoid
theft or vandalism. If theft or vandalism occurs, the contractor shall repair or replace
such items at the direction of the engineer. Contractor must use portable storage and
holds the Town harmless of liability if equipment or materials are stolen. Coordinate
placement of storage with the Town.

J. The contractor must coordinate all interruptions of services and limitations of access with
the Town no less than 3 days prior to the interruption.

K. Provide seismic restraints for all fixtures specified herein in accordance with the
International Building Code (IBC), IMC, IPC, including all local codes.

L. Clean, prime and paint newly installed equipment installed under this contract and the
exposed portion of the piping systems to match the finish of the adjacent surfaces or to
meet the indicated or specified safety criteria or to meet the color scheme set by the
owner.
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14 SCHEDULING/TESTING
A. This Contractor shall include in their construction schedule milestone tasks for the
following.
1. All testing in accord with codes and AHJ.
2. As—BuiIt Drawings/Documentation completed by Contractor and reviewed by
Engineer.
1.5 SHOP DRAWINGS
A Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or

otherwise indicate deviations from the contract documents. Do not reproduce contract
documents or copy standard information as the basis of shop drawings. Standard
information prepared without specific reference to the project is not considered shop
drawings.

B. Shop drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates and similar drawings. Include the following information:

1. Dimensions.
2. Identification of products and materials included.
3. Compliance with specified standards.
4. Notation of coordination requirements.
5. Notation of dimensions established by field measurement.
C. Coordination: Coordinate preparation and processing of submittals with performance of

construction activities. Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination. The Engineer reserves the right to withhold action
on a submittal requiring coordination with other submittals until related
submittals are received.

D. Processing: Allow sufficient review time so that installation will not be delayed as a
result of the time required to process submittals, including time for re-submittals.

1. Allow two weeks for initial review. Allow additional time if processing must be
delayed to permit coordination with subsequent submittals. The Engineer will
promptly advise the Contractor when a submittal being processed must be
delayed for coordination.
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2. If an intermediate submittal is necessary, process the same as the initial
submittal.

3. Allow two weeks for reprocessing each submittal.

4. No extension of Contract Time will be authorized because of failure to transmit
submittals to the Engineer sufficiently in advance of the Work to permit
processing.

E. Submittal Preparation: Place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or
title block.

1. Include the following information on the label for processing and recording
action taken.

a. Project name.
b. Date.
c. Name and address of Engineer.
d. Name and address of Contractor.
e. Name and address of supplier and/or manufacturer.
F. Submittal Transmittal: Package each submittal appropriately for transmittal and handling.

Transmit each submittal from Contractor to Engineer using a transmittal form supplied by
Town or submitted to Engineer by the contractor for approval of the form’s content.
Submittals received from sources other than the Contractor will be returned without
action. On the transmittal, record relevant information and requests for data. On the
form, or separate sheet, record deviations from Contract Document requirements,
including minor variations and limitations. Include Contractor's certification that
information complies with Contract Document requirements.

G. Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Engineer will review each submittal, mark to indicate action
taken, and return promptly. Compliance with specified characteristics is the Contractor's
responsibility.

H. Action Stamp: The Engineer will stamp each submittal with a uniform, self-explanatory
action stamp. The stamp will be appropriately marked, to indicate the action taken.

I Do not use shop drawings without an appropriate final stamp indicating action taken in
connection with construction.

J. Do not order any materials or equipment prior to receiving final approved shop drawings.
K. Upon completion of project, provide owner with bound notebook for “As Built” drawings
L. Catastrophic protection storage media:

1. All as built plans will be stored/backed up on a media (USB thumb drive) and

given to the owner for proper protection and storage.
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1.6 AS-BUILT DRAWINGS
A Submit As-Built drawings to Engineer 30 days after completing work.
B. Prepare CAD files, (hand drawn as approved by engineer) annotated As-Built drawings;

detailing the actual installation of major elements, components, and systems of
equipment and materials. Where shop drawings are used, record a cross-reference at the
corresponding location on the as-built drawings. Give particular attention to concealed
elements that would be difficult to measure and record at a later date.

C. Provide cut sheets or approved shop drawings indicating make/model/option for major
equipment and equipment ID tag which corresponds to As-Built drawings.

D. Mark new information that is important to the owner, but was not shown on contract
drawings or shop drawings.

1.7 GUARANTEES

A. The Contractor shall guarantee all material and workmanship under these Specifications
and the Contract for a period of two (2) year from the date of final acceptance by Owner.
During this guarantee period, all defects developing through faulty materials or
workmanship shall be corrected or replaced immediately by this Contractor without
expense to the Owner. Such repairs or replacements shall be made to the Engineers
satisfaction.

B. Contractor shall provide name, address, and phone number of all contractors and
subcontractors and associated equipment they provided.

18 PROJECT CLOSE-OUT

A. Submit specific warranties, workmanship bonds, final certifications and similar
documents.
B. Complete final clean up requirements, including touch-up painting. Touch-up and

otherwise repair and restore marred exposed finishes.

C. Field Observation Procedures: On receipt of a request for a field observation, the
Engineer will either proceed with field observation or advise the Contractor of unfulfilled
requirements. The Engineer will advise the Contractor of construction that must be
completed or corrected before the certificate will be issued.

1. The Engineer will repeat the field observation when requested and assured that
the Work has been substantially completed.

2. Results of the completed field observation will form the basis of requirements for
final acceptance and payment.
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PART 2 - SYSTEMS - SCOPE OF WORK

2.1

2.2

SYSTEM - GENERAL REQUIREMENTS

A SEE PARAGRAPH 1.2 - Systems shall include all required work for a completed
rerouting of the waste lines at the school noted in the attached 11x17 drawings as well as
described in these specifications.

B. Contractor is to complete the commissioning and testing of new and existing systems
during the installation of the waste lines.

1. The contractor will supply a list with locations of any deficiencies in the work
area that require repair which are not included in this RFP scope.

2. The contractor will supply New Canaan Board of Ed pricing for repairs, good for
1 year from completion of installation of this project.

3. The intent is to allow the Town the ability to repair items during school breaks in
areas as project repair funding becomes available.

GENERAL SPECIFICATION REQUIREMENTS
A MATERIALS

A. PVC Pipe: ASTM D1785, Schedule 40, polyvinyl chloride (PVC) material,
solvent sealed joint ends.

1. Fittings: ASTM D2466, Schedule 40, PVC.

2. Joints: ASTM D2855, solvent weld with ASTM D2564 Solvent cement.
K. PVC Pipe: ASTM D2665, polyvinyl chloride (PVC) material.

1. Fittings: PVC, ASTM D2665.

2. Joints: ASTM D2855, solvent weld with ASTM D2564 solvent cement.

PART 3 - EXECUTION - SCOPE OF WORK

3.1 INSTALLATION - ABOVE GROUND PIPING
A Route piping in orderly manner and maintain gradient. Route parallel and perpendicular
to walls.
B. Install piping to maintain headroom without interfering with use of space or taking more
space than necessary.
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C. Group piping whenever practical at common elevations.
D. Sleeve pipe passing through partitions, walls and floors.
E. Install piping to allow for expansion and contraction without stressing pipe, joints, or
connected equipment.
F. Extend cleanouts to finished floor or wall surface. Lubricate threaded cleanout plugs with

mixture of graphite and linseed oil. Install with clearance at cleanout for rodding of drainage
system.

G. Provide clearance in hangers and from structure and other equipment for installation of
insulation and access to valves and fittings.

H. Provide access where valves and fittings are not accessible.

. Establish invert elevations, slopes for drainage to ¥ inch per foot minimum. Maintain
gradients.

J. Slope piping and arrange systems to drain at low points.

K. Protect piping systems from entry of foreign materials by temporary covers, completing
sections of the Work, and isolating parts of completed system.

L. Install sanitary waste and vent piping systems in accordance with ASME B31.9.

3.2 INSTALLATION - PIPE HANGERS AND SUPPORTS
A. Support horizontal piping as scheduled.
B. Install hangers with minimum 1/2 inch (13 mm) space between finished covering and
adjacent work.
C. Place hangers within 12 inches (300 mm) of each horizontal elbow.
D. Use hangers with 1-1/2 inch (38 mm) minimum vertical adjustment.
E. Support horizontal pipe adjacent to each joint, with 5 feet (1.5 m) maximum spacing
between hangers.
F. Prime coat exposed steel hangers and supports.
G. Hanger spacing - PVC (All Sizes)
MAXIMUM HANGER SPACING HANGER ROD DIAMETER
4 Feet 3/8 Inches
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3.3 TRENCHING
A. The following procedures shall be followed by CONTRACTOR in sequencing the WORK:

1. No more than fifty (50) feet of trench shall be left open at any time, during the work
day.

2. The entire trench shall be backfilled to within five (5) feet of the open trench upon
conclusion of each day’s WORK.

3. The trench shall not be backfilled until the pipe installation is found acceptable by
OWNER/ENGINEER.

4. Trench shall be backfilled within twenty (20) feet of the pipe installation at all times.
5. Clean-up shall be maintained within all areas of the trench excavation.

B. Prior to placement in the trench, all pipes, fittings, and appurtenances shall be cleaned and
examined for defects by CONTRACTOR.

1. If found defective, CONTRACTOR shall reject the defective pipe, fitting, or
appurtenance.

2. CONTRACTOR shall advise OWNER/ENGINEER of all defective materials.
C. Surplus Excavation:
1. All surplus excavation shall be placed, in an orderly manner.

2. If material is stockpiled in an unauthorized area, written permission shall be obtained
from the owner.

3.4 OBSTRUCTIONS AND DISPOSAL OF WASTE MATERIAL

A. CONTRACTOR shall remove obstructions that do not require replacement from within the
trench or adjacent areas such as abandoned piling, buildings and concrete structures, and debris of
all types without additional compensation.

B. OWNER/ENGINEER may, if requested, make changes in the trench alignment to avoid major
obstructions, if such alignment changes can be made within the WORK limits without adversely
affecting the intended function of the facility.

C. Excavated materials unsuitable for backfill or not required for backfill shall be disposed of in
accordance with local regulations.

3.5 TRENCH EXCAVATION
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A. All existing concrete surfacing or walls shall be saw cut vertically in a straight line, and
removed from the job site prior to starting the trench excavation. This material shall not be used
in any fill or backfill.

B. Clearance:

1. The trench shall be excavated so that a minimum clearance of six (6) inches is
maintained on each side of the pipe for proper placement and densification of the bedding
or backfill material.

2. The maximum clearance measured at the spring line of the pipe shall be eighteen (18)
inches regardless of the type of pipe, type of soil, depth of excavation, or the method of
densifying the bedding and backfill.

C. Except as otherwise dictated by construction conditions, the excavation shall be of such
dimensions as to allow for the proper pipe installation and to permit the construction of the
necessary pipe connections.
D. Care shall be taken to ensure that the excavation does not extend below established grades.
1. If the excavation is made below such grades, the excess excavation shall be filled in
with sand or graded gravel deposited in horizontal layers not more than six (6) inches in
thickness after being Compacted and shall be moistened as required to within two percent
(2%) of the optimum moisture content required for proper compaction of that soil.

2. After being conditioned to have the required moisture content, the layers shall be
compacted to the required density, in accord with accepted trade practice.

E. CONTRACTOR shall stockpile excavated materials in a safe manner.
F. CONTRACTOR shall place and grade the trench base to the proper grade ahead of pipe laying.
The invert of the trench shall be compacted to provide a firm unyielding support along entire pipe
length.
G. Surplus excavation shall be disposed of by CONTRACTOR at CONTRACTOR’s expense.
H. Drainage and Groundwater:
1. Maintain excavations and trenches free from water during construction.
2. Remove water encountered in trenches to the extent necessary to provide a firm
subgrade, to permit joints to be made in the dry, and to prevent the entrance of water into
the pipeline.
3. Maintain the excavation or trench free from water until the structure, or pipe to be
installed therein, is completed to the extent that no damage from hydrostatic pressure,
flotation, or other cause will result.

3.6 FOUNDATIONS ON UNSTABLE SOILS

A. If the bottom of the excavation is soft or unstable, and in the opinion of OWNER/ENGINEER,
cannot Satisfactorily support the pipe or structure, a further depth and width shall be excavated
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and refilled to six (6) inches below grade with rock or other approved material, uniformly graded
between three-quarter (3/4) inch and one and one-half (1-1/2) inches to provide a firm foundation
for the pipe or structure. From six (6) inches below grade to grade, the appropriate bedding
material shall be placed to provide support for the pipe or structure.

3.7 PIPE BEDDING

A. After completion of the trench excavation and proper preparation of the foundation, six (6)
inches of bedding material shall be placed on the trench bottom for support under the pipe.

B. Bell holes shall be dug deep enough to provide a minimum of two (2) inches of clearance
between the bell and the bedding material.

C. All pipes shall be installed in such a manner as to ensure full support of the pipe barrel over its
entire length.

D. After the pipe is adjusted for line and grade and the joint is made, the bedding material shall be
carefully placed and tamped under the haunches of the pipe.

F. Bedding shall be compacted to seventy five percent (75%) relative density in accordance with
ASTM D4253. Care shall be exercised to ensure sufficient tamping under the pipe to achieve
uniform support.

3.8 BACKFILL AND COMPACTION
A. Pipe:

1. The pipe trench shall be backfilled to the limits as required to achieve proper tamping
and new flooring and concrete elevations.

2. The backfill in all areas shall be compacted by vibrating, tamping, or a combination
thereof to seventy five percent (75%) relative density for sand material as determined by
the relative density of cohesion less soils test, ASTM D4253, or to ninety five percent
(95%) of the Maximum Standard Proctor Density for cohesive soils as determined by
ASTM D698.

3. All backfill shall be brought up to equal height along each side of the pipe in such a
manner as to avoid displacement.

4. Bedding shall be distributed in 6-inch (6") maximum lifts over the full width of the
trench.

5. Wet or soft material, concrete chunks, or other deleterious substances shall not be used
for backfill.

6. If the excavated material is not suitable for backfill, as determined by ENGINEER,
suitable material shall be hauled in and utilized and the rejected material hauled away and
disposed of.
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7. Backfilling shall be conducted at all times in a manner to prevent damage to the pipe
and shall be kept as close to the pipe laying operation as practical.

8. Backfilling procedures shall conform to the additional requirements, if any, of
appropriate agencies or private right-of-way agreements.

B. Unsurfaced Areas: All surface cuts shall be, as a minimum, restored to a condition equal to
that prior to construction.

C. Surfaced Areas:

1. All surface cuts shall be, as a minimum, restored to a condition equal to that prior to
construction.

2. After installation of all pipelines, appurtenances and structures and completion of all
backfill and compaction, any stockpiled topsoil shall be removed from the site.

3.9 FIELD QUALITY CONTROL

A. In-place moisture density tests will be performed to ensure trench backfill complies with
specified requirements. The following minimum tests will be performed.

1. Trench Bedding: One per one hundred (1 per 100) feet.
2. Backfill: One per one hundred (1 per 100) feet.
B. Backfill Compaction Tests:

1. Backfill compaction tests will be performed until compaction meets or exceeds
requirements.

2. The cost of all tests will be paid by CONTRACTOR.
C. Pipe bedding will be tested prior to placement of backfill.

D. Testing of all bedding and backfill material will be done in compliance with Occupational
Safety & Health Administration (OSHA) - Excavations.

3.10 RESTORATION

A. For all trenches, compact to required density at completed WORK and repair floor to original
level and finishes.

END OF WRITTEN SPECIFICATION

SEE ATTACHED 6 PAGES FOR PLANS AND DETAILS

END OF SPECIFICATION
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