SCHEDULE OF ALTERNATES:

The undersigned Bidder further proposes and agrees that the following Alternates #1, #2, #3 or #4 be included in the Contract, and the amount of the Lump Sum Bid, as heretofore stated, shall be adjusted by the amount of said Alternates. All materials and workmanship shall be in strict accordance with the Drawings and Specifications and shall be in-place prices.

Alternate No. 1: Provide treatment of contaminated groundwater in accordance with Section 31 43 00 Handling Contaminated Groundwater.

For the provision of all labor, materials, and equipment required as detailed in the Drawings and Specifications ADD from/to the Base Bid a lump sum of:

	Dollars (\$)
(Written)		(Figures)

Alternate No. 2: Provide material, equipment, and labor required for the handling, transportation, and disposal of Polluted soil including associated disposal fees.

For the provision of all labor, materials, and equipment required as detailed in the Drawings and Specifications ADD from/to the Base Bid a sum of:

Total Price Unit Bid Price Estimated Quantity

200 TONS

Alternate No. 3: Provide material, equipment, and labor required for the handling, transportation, and disposal of Contaminated soil including associated disposal fees.

For the provision of all labor, materials, and equipment required as detailed in the Drawings and Specifications ADD from/to the Base Bid a sum of:

Unit Bid Price	Estimated Quantity	Total Price	

200 TONS

<u>Alternate No. 4</u>: Provide material, equipment, and labor required for the handling, transportation, and disposal of Hazardous soil including associated disposal fees.

For the provision of all labor, materials, and equipment required as detailed in the Drawings and Specifications **ADD** from/to the Base Bid a sum of:

Unit Bid Price Estimated Quantity Total Price

200 TONS