

Date: May 30, 2019

Below is a compilation of 2 questions received by the Connecticut Department of Energy and Environmental Protection (CT DEEP) as of close of business on May 24, 2019 regarding RFP# DEEP-WPLR-2019LISN. Answers prepared by the CT DEEP are provided in *italics* following each question.

- 1) Which group and project manager at CT DEEP will be responsible for managing the project?

The project team will consist of representatives from applicable divisions throughout the Bureau of Water Protection and Land Reuse. The selected contractor will be introduced to the team and project lead upon initiation of the contract.

- 2) With respect to the plan of study related to estimating the cost to ground truth the plan, will a QAPP be required for the monitoring design?

*A Quality Assurance Project Plan (QAPP) is **not** required to be prepared in conjunction with the plan of study to ground-truth OWTS nitrogen loading estimates (i.e. monitoring design) task in the above referenced Request for Proposals. It will, however, be required in order to implement the plan of study. As such, the plan of study prepared to comply with this RFP should specify the preparation of a QAPP as a required task and include this task as a line item in the cost estimate.*