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INVITATION TO BID 
 
 

Proposals for the performance of test pits in the general vicinity of the proposed State Project No. 166-103; 
Bridge No. 03240in Wolcott, Connecticut; Route 69 over Mad River will be received by CME Associates, 
Inc., until July 31st, 2019 at 5:00 PM, Eastern Time. Deliver all bids to CME Associates, Inc. 101 East River 
Drive, East Hartford, CT 06108, and via email to knervais@cmeengineering.com. 
 
Plans, Specifications, test pit location plan, proposal form and form of contract are attached hereto. 
 
Proposals must be made upon the form provided.  The blank places in the form must be filled in as noted, 
and no change shall be made in the phraseology of the proposal or in the items mentioned herein.  Proposals 
that contain any omissions, alternations, additions, or items not called for in the itemized proposal, or that 
contain irregularities of any kind, may be rejected as non-responsive. 
 
All bids received without the following documents will be considered non-responsive: 
 

1. Proposal Form – Completed and Signed 
2. Bid Sheet – Completed and Signed 
3. Certificate of Insurance  

 
A performance contract bond and payment bond, each in the sum of one hundred percent (100%) of the 
contract price, will be required on execution of the contract.  
 
A Certificate of Insurance in compliance with the insurance terms set forth in the Contract Agreement for 
Subsurface Explorations, must be submitted with this proposal.   
 
CME Associates, Inc. reserves the right to reject any or all bids. 
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PROPOSAL FOR TEST PITS 
 

AT THE SITE OF 
 

STATE PROJECT NO. 166-103 
BRIDGE NO. 03240, IN WOLCOTT, CONNECTICUT 

ROUTE 69 OVER MAD RIVER 
 
 
 

TO:  CME Associates, Inc. 
In submitting this bid, the undersigned declares that he/she is the only person or persons interested in the 
said bid; that it is made without any connection to any person making another bid for the same contract; 
and that the bid is, in all respects, fair and without collusion, fraud, or mental reservation. 
 
The undersigned also declares that he has carefully examined the plans, specifications and form of contract 
and that he, or his duly authorized agent, has personally inspected the actual location of the work, together 
with the local sources of supply; has satisfied himself as to all the quantities and conditions; and understands 
that in signing this proposal, he waives all right to plead any misunderstanding regarding same. 
 
The undersigned further understands and agrees that he is to furnish and provide for the respective unit bid 
price, all the necessary material, machinery, implements, tools, labor, services, etc., and to do and perform 
all the necessary work under the aforesaid conditions, to complete the work in accordance with the plans 
and specifications, which plans and specifications it is agreed are a part of this proposal.  The list of bid 
items, together with the estimated quantities thereof, is set forth in the Bid Sheet, which accompanies and 
forms a part of this proposal.  The undersigned further agrees that his total bid prices, which shall be 
evaluated in comparison with the total bid prices of other bidders, shall be completed as the summation of 
the products of the approximate quantities shown on the Bid Sheet multiplied by the gross sum bid.  In case 
of discrepancy between the words and the numerals giving the unit bid prices, the words shall govern. 
 
Furthermore, the undersigned fully understands that the quantities of the items set forth in the Bid Sheet are 
only approximate and agrees to accept the unit price as full compensation for the actual quantities of such 
items required to complete the work to the satisfaction of the Engineer, be the quantities more or less than 
those set forth in the Bid Sheet. 
 
The undersigned agrees to submit a schedule of progress or time chart for the work concerned if so requested 
by the Engineer after the opening of the bids, and to do so within three (3) days of such request.  The 
schedule or chart will be used in consideration of the bids, and after award of the contract, by the Inspector 
in the field as a check on the actual progress. 
 
On acceptance of this proposal for said work, the undersigned does hereby bind himself to enter into written 
contract with CME Associates, Inc. within five (5) days of the date of notice of award and to comply in all 
respects with the terms of said contract.  The undersigned agrees that this proposal shall be valid for thirty 
(30) calendar days from the date of this proposal. 
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 Date   _______________________________, 20______ 

_________________________________________  
  Print Legal Name of Person, Firm, or Corporation 

    
  By  (Signature)   (Printed Name) 
 
 
Bidder’s Address (Not a P.O. address): 

   Street 

______________________________________   City and State 

   Telephone Number 

   Email Address 
 
 
If a Corporation: 
Name Address 

   President     
    

   Secretary     
    

   Treasurer     
    
If a Firm: 
Name Address 
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PROPOSAL FOR TEST PITS - BID SHEET 
 

STATE PROJECT NO. 166-103 
BRIDGE NO. 03240 IN WOLCOTT, CONNECTICUT 

ROUTE 69 OVER MAD RIVER 
 
 
 

Item 
No. 

Approx. 
Quantities 

Item Description – Pay Unit 
Unit Bid Price (in words) 

Unit bid price 
dollars/cents 
(in figures)  

Amount of Bid 
dollars/cents 
(in figures) 

1 15 Vacuum/Manual Excavation Test Pits, per Linear 
Foot 
________________________________________ 

  

2 1 Mobilization and Demobilization, per Lump Sum 
________________________________________ 

  

 
 
TOTAL OR GROSS SUM BID, (WRITTEN IN WORDS):  
 
  
 
 
**TOTAL OR GROSS SUM BID, DOLLARS/CENTS (IN FIGURES): $  
**This value will be used for comparison of Bids. 
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PROPOSAL FOR TEST PITS - BID SHEET - Continued 
STATE PROJECT NO. 166-103 

BRIDGE NO. 03240 IN WOLCOTT, CONNECTICUT 
ROUTE 69 OVER MAD RIVER 

 
DIRECT COSTS 
 

Item No. and Description Estimated 
Duration *Daily Rate *Weekly 

Rate 
*Weekend 

Rate  
*Monthly 

Rate  

3.  Traffic Person 
(For uniformed traffic control 

on non-railroad property) 
2 days $__________ $__________ $__________ $__________ 

* If applicable, the Bidder should submit a rate for each category.  “N/A” should be shown for non-applicable categories. 
 
 Estimated Total for Traffic Person $  
 
 

Item No. and 
Description 

Estimated 
Duration 

*Daily 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Weekly 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Weekend 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Monthly 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Over-time  
Hourly 
Rate  

(for hours 
beyond 

daily rate) 

4.  Truck Mounted 
Attenuation (TMA) 

Unit 
 

2 days $________ $________ $________ $________ 

$________ 
(weekday) 
$________ 
(weekend) 

Additional Fees Describe:   $ _______ 

Additional Fees Describe:   $ _______ 

* If applicable, the Bidder should submit a rate for each category.  “N/A” should be shown for non-applicable categories. 
 
 Estimated Total for Traffic Control Equipment $  
 

 

Item No. and Description Estimated 
Qty. Per Hole Rate 

Or 
Daily Rate 

5.  Hot Mix Asphalt Patching  3 locations $__________ $__________ 

 
 Estimated Total for Hot Mix Asphalt Patching $  

 
 

Item No. and Description Estimated 
Qty. Per Hole Rate 

Or 
Daily Rate 

6.  Cold Mix Asphalt Patching  3 locations $__________ $__________ 

 
 Estimated Total for Cold Mix Asphalt Patching $  
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Item No. and Description Estimated 
Duration Hourly Rate 

7.  Standby Time, per hour 2 hours $__________ 

 
 Estimated Total for Standby Time $  
 
 
Note: If the Bidder is providing Traffic Persons with their own employees and/or Traffic Control 
Equipment with their own equipment, then N/A should be put in all spaces in the tables above. 
Consequently, these costs shall be included in the Lump Sum cost for “Mobilization”.   
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CONTRACT AGREEMENT FOR TEST PITS 
 

AT THE SITE OF 
 

STATE PROJECT NO. 166-103 
BRIDGE NO. 03240 IN WOLCOTT, CONNECTICUT 

ROUTE 69 OVER MAD RIVER 

1. GENERAL AGREEMENT 
This agreement, made and entered into this _________day of ______________, 2019, by and between 
CME Associates, Inc., hereinafter referred to as the “Engineer” or the Party of the First Part, and                               
_______     __                                                                                            , hereinafter referred to as the 
Contractor or the Party of the Second Party,  
 
WITNESSETH: 
 
The Contractor shall furnish all labor, materials, equipment, supplies and other facilities, and shall 
perform all work necessary or proper for or incidental to the making of test pits at the locations on the 
plans at the site of Bridge No. 03240, Route 69  over Mad River in  Wolcott, Connecticut, in strict 
accordance with the Specifications found herewith and the accompanying Contract Plans, and to the 
satisfaction and approval of the Engineer; and shall perform all other obligations and assume all liability 
imposed upon him by the Contract and Specifications. 
 
In full consideration thereof, the Engineer will pay the Contractor, at the times and in the manner 
hereinafter provided, an amount determined by the prices named in the Clause, hereof entitled "Contract 
Unit Prices," and, except as otherwise provided herein, such amounts only.  The prices for items named 
therein include full compensation to the Contractor for all labor, materials, and other things incidental 
to the completion of the entire work.  Such payment shall be computed upon the basis of the actual 
quantities in the completed work, whether such quantities be more or less than those shown in the Bid 
Sheet bound herewith. 

2. CONTRACT UNIT PRICES 
Subject to the provisions of this Contract, the Engineer will pay and the Contractor shall accept in full 
consideration for the performance of the Contractor's obligation hereunder, the following unit prices: 
 

 
1. For Vacuum/Manual Excavation Test Pits  , $ __________ per Linear Foot 
 
2. For Mobilization and Demobilization  , $ __________ per Lump Sum 
 

 
 
 
 
 
DIRECT COSTS 
Subject to the provisions of this Contract, the Engineer will pay and the Contractor shall accept in full consideration 
for the performance of the Contractor's obligation hereunder, reimbursement as Direct Costs for the following 
items: 

 

Item No. and Description Estimated 
Duration *Daily Rate *Weekly 

Rate 
*Weekend 

Rate  
*Monthly 

Rate  
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3.  Traffic Person 
(For uniformed traffic control 

on non-railroad property) 
2 days $__________ $__________ $__________ $__________ 

* If applicable, the Bidder should submit a rate for each category.  “N/A” should be shown for non-applicable categories. 
 
 Estimated Total for Traffic Person $  
 
 

Item No. and 
Description 

Estimated 
Duration 

*Daily 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Weekly 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Weekend 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Monthly 
Rate 

(8hr/per day 
at job site 
including 

travel time) 

*Over-time  
Hourly 
Rate  

(for hours 
beyond 

daily rate) 

4.  Truck Mounted 
Attenuation (TMA) 

Unit 
 

2 days $________ $________ $________ $________ 

$________ 
(weekday) 
$________ 
(weekend) 

Additional Fees Describe:   $ _______ 

Additional Fees Describe:   $ _______ 

* If applicable, the Bidder should submit a rate for each category.  “N/A” should be shown for non-applicable categories. 
 
 Estimated Total for Traffic Control Equipment $  
 

 

Item No. and Description Estimated 
Qty. Per Hole Rate 

Or 
Daily Rate 

5.  Hot Mix Asphalt Patching  3 locations $__________ $__________ 

 
 Estimated Total for Hot Mix Asphalt Patching $  

 
 

Item No. and Description Estimated 
Qty. Per Hole Rate 

Or 
Daily Rate 

6.  Cold Mix Asphalt Patching  3 locations $__________ $__________ 

 
 Estimated Total for Cold Mix Asphalt Patching $  

 
 
 

Item No. and Description Estimated 
Duration Hourly Rate 

7.  Standby Time, per hour 2 hours $__________ 

 
 Estimated Total for Standby Time $  
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Note: If the Bidder is providing Traffic Persons with their own employees and/or Traffic Control 
Equipment with their own equipment, then N/A should be put in all spaces in the tables above. 
Consequently, these costs shall be included in the Lump Sum cost for “Mobilization”.   
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3. AUTHORIZED FEE LIMIT: 
The value of the “Total or Gross Sum Bid” combined with the estimated value of all Direct Costs, 
submitted by the Contractor in the bid, will be the “Authorized Fee Limit” unless unexpected subsurface 
or site conditions are encountered or a change in drilling methodology is required and is approved by 
the Engineer. Under these circumstances adjustments to the “Authorized Fee Limit” may apply.   
If the “Approximate Quantity”, indicated on the Bid Sheet, exceeds the amount by up to ten percent 
(10%), authorization for additional payment by the Inspector in the field will be acceptable.  If the 
“Estimated Duration” for Traffic Person and/or Traffic Control Equipment, indicated on the Bid Sheet, 
exceeds the amount by up to fifty percent (50%), authorization for additional payment by the Inspector 
in the field will be acceptable.  If either of the authorized percentages is exceeded, authorization by the 
Engineer will be required. 
If any item on an invoice is questioned, CME Associates, Inc may withhold payment of the amount in 
question, without interest, until the matter is resolved between the Parties, but shall promptly pay the 
amount not in question, in accordance with Payment terms of this contract. 

 
4. EXTRA WORK 

Unforeseen work made necessary by changes in plans or work necessary to complete the test pits, for 
which no price is provided in the contract, shall be classified as extra work and done in accordance with 
the requirements of the specifications and as directed by the Engineer. 
 
The Engineer shall notify the Contractor of the necessity for extra work, stipulating its character and 
extent.  Upon receipt of such notification, the Contractor shall notify the Engineer, in writing, of the 
fair compensation, either unit price or lump sum as requested, for which he proposes to perform the 
required extra work.  The Engineer may accept the compensation proposed by the Contractor, or if he 
considers the prices submitted to be excessive, he may order the work done on a "Cost Plus" basis as 
specified hereinafter.  In either case, the character and extent of extra work, together with the accepted 
basis of compensation shall be communicated to the Contractor in writing. 
 
If the Engineer orders extra work performed on a "Cost Plus" basis, the Contractor shall perform the 
same and shall receive in payment therefor an amount equal to the actual net cost in money to him of 
the materials, wages of applied labor, other direct expense and insurance required for labor, plus 20 
percent of the above items and plus such rental for plant and other equipment (other than small tools) 
as the Engineer deems reasonable, and that amount only.  If the work is performed on a unit price basis, 
there is no markup. 
 
No work shall be considered Extra Work unless it has been ordered in writing as such by the Engineer 
before the said work started, or unless the Contractor shall file a written claim for Extra Work with the 
Engineer within two (2) days from the date of instructions from the Engineer or his representative to 
proceed with such work. 

5. PAYMENT 
Partial Payment(s): On or about the first day of each calendar month, the Engineer will request the 
Contractor to furnish information necessary to estimate the value of the work satisfactorily done up to 
that time.  Within fifteen (15) days after receipt of this information, the Engineer will request the State 
to pay him 90% of the value of the work thus estimated, less any previous payments made; and the 
Engineer, within ten (10) days after receipt of such payment from the State, will pay to the Contractor 
the amount thus received. 
 
Final Payment: Upon verification of the satisfactory completion of all work whatsoever required, the 
Contractor shall furnish to the Engineer satisfactory evidence that all just liens, claims and demands for 
rental of equipment, labor and material, arising out of such work, are fully satisfied, and that all of the 
work is fully released from liens, claims and demands, whether just or otherwise.  Within fifteen (15) 
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days after receipt of such evidence, the Engineer will request the State to pay him the total value of all 
work satisfactorily done, less any payments previously made, and within ten (10) days of receipt of this 
Final Payment from the State, the Engineer will pay to the Contractor all amounts still outstanding and 
due him.  All prior estimates and payments shall be subject to correction in this payment, which is 
throughout this Contract called the Final Payment. 

6. CONTRACT NOT TO BE ASSIGNED 
The Contractor shall give his personal attention constantly to the faithful prosecution of the work.  He 
shall not assign or otherwise dispose of the Contract, or his right, title or interest in or to the same or 
any part thereof. 

7. MODIFICATION OF CONTRACT 
No modification of or change in this Contract shall be valid or enforceable against either of the parties 
unless it is in writing and signed by the parties or their duly authorized representatives. 

8. DEFAULT OF CONTRACT 
When, in the opinion of the Engineer, the project or any part thereof has been abandoned, or the 
Contractor is willfully violating any of the covenants of this Contract, then the Engineer may declare 
the Contractor in default of the Contract and notify him to discontinue the project.  The Engineer may 
then call on the Surety to complete the project. 

9. TERMINATION 
“CME” may terminate this “Agreement” for cause on one week’s written notice of default to “the 
Sub-consultant”. If the breach or default is capable of being cured within two weeks of receipt of the 
notice of default, “the Sub-consultant”, at “CME’s” discretion, shall be given up to two weeks to cure 
the default provided they make an immediate and substantive effort to cure the default. If the default, 
in “CME’s” view, will take longer than two weeks to cure or if the default places “CME” or “the Sub-
consultant” in violation of the law or the “Contract” requirements, no opportunity to cure the default 
shall be required.  Upon termination with cause, “the Sub-consultant” shall be due payment for the 
percentage of work completed by “the Sub-consultant” at the time the notice is given less the amount 
needed to cure the default. No other profit or compensation shall be due to “the Sub-consultant” for 
termination with cause. 
 

10. COMMENCEMENT OF WORK 
Subject to weather and/or safe navigation circumstances and/or delays receiving required permits, the 
Contractor agrees to mobilize and actually start work on the Contract within twenty-one (21) 
consecutive calendar days from the date of the written notice to proceed. 
 
Failure to start the work within this timeframe will be considered a breach of this contract and may be 
cause for collection of the monies in the Performance and Payment bonds for completion of the work 
by others, unless the delayed start is authorized by the Engineer in writing.   

11. PERFORMANCE CONTRACT BOND AND PAYMENT BOND 
The successful Bidder, at the time of the execution of the contract, may deposit with the Engineer, a 
surety company bond for the satisfactory completion of the work and a surety company bond for the 
payment of all debts pertaining to materials, rental of equipment, and labor used or employed in the 
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execution of the Contract.  These bonds shall each be in an amount equal to the amount of the contract 
award and in a form acceptable to the Engineer. 
 
The Surety must be a corporate surety licensed to sign surety bonds in the State of Connecticut. 

12. INSURANCE 
The Bidder, to whom the Contract has been awarded, shall furnish to the Engineer, prior to the 
commencement of any work, satisfactory proof that all provisions, herewith specified, relating to the 
Contractor's insurance have been fully complied with. 

13. WAIVER OF RESPONSIBILITY 
It shall be understood that preliminary data obtained by subsurface explorations prior to this Contract 
and presented for examination by prospective bidders is not intended as a warranty of actual subsurface 
conditions to be encountered.  The Engineer will bear no responsibility for the accuracy or suitability 
of subsurface information made available for examination and the conditions indicated by such 
information shall not be used by the Contractor as possible cause for subsequent revisions or waivers 
in the Contract. 
 
 

14.  NON-LIABILITY OF THE STATE AND ENGINEER'S REPRESENTATIVES 
No agents or employees of the Engineer, the State of Connecticut, all officers, agents and servants of 
the State of Connecticut, Commissioner of Transportation and his successors, shall be charged 
personally by the Contractor with any liability or held liable to him, under any terms or provisions of 
this Contract or because of its execution or attempted execution, or because of any breach thereof. 

15.  CONTRACTOR'S WARRANTIES 
The Contractor represents and warrants:   
 
That he is financially solvent; that he is experienced in and competent to perform the type of work 
contemplated by this Contract.  That he has carefully examined the specifications, plans, and the site 
of the work, the general and local conditions, and other matters which may in any way affect the work 
or its performance. 
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STATE PROJECT NO. 166-103 
BRIDGE NO. 03240, IN WOLCOTT, CONNECTICUT 

ROUTE 69 OVER MAD RIVER 
 
 
IN WITNESS WHEREOF, the parties have caused these presents to be signed and sealed the day and year 
first above written. 

Witness 

_______________________________________    By __________________________________  
  Witness Signature Contractor Signature 
 
_______________________________________          ___________________________________  
  Print Name and Title Print Name and Title 
 
_______________________________________          ___________________________________  
  Date Date 

Witness 

_______________________________________    By __________________________________  
  Witness Signature Engineer Signature 
 
_______________________________________          ___________________________________  
  Print Name and Title Print Name and Title 
 
_______________________________________          ___________________________________  
  Date Date 
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SPECIFICATIONS FOR TEST PITS 
 
 

SECTION 1 – GENERAL CONDITIONS 

1-1 Definitions 
"Engineer" shall mean the firm of CME Associates, Inc., or their authorized representative. 
 
"Commissioner of Transportation" shall mean the Commissioner of Transportation for the State of 
Connecticut, acting directly or through his duly authorized representative. 
 
"Contractor" shall mean the person, persons, or corporation, which has executed the Contract with the 
Engineer for the proposed work. 
 
"Inspector" shall mean the firm of CME Associates, Inc., the authorized representative of the Engineer 
assigned to the inspection of work and materials.  
 
"State" and/or “Department” shall mean the State of Connecticut Department of Transportation 

1-2 Authority and Duties of the Engineer 
All work shall be performed to the satisfaction of the Engineer and at such times and places, by such 
methods and in such manner and sequence as he may require and shall at all stages be subject to his 
inspection.  Upon request of the Contractor, the Engineer will confirm in writing any oral order, direction 
or requirement.  

1-3 Authority and Duties of the Inspector 
The Inspector is the Engineer’s representative in the field, responsible for oversight of the Contractor and 
ensuring that the work progresses in accordance with these Specifications. The Inspector has the authority 
to make decisions in the field regarding, but not limited to, test pit locations and quantities of pay items. 
The Inspector will record the locations of the test pits and verify footings, junction box and culvert 
elevations.  

1-4 Injury to Persons or Property 
The Contractor shall be responsible for all injury to persons or damage to property, either directly or 
indirectly, that may result from his operations. 

1-5 Insurance  
With respect to the operations performed by the Contractor under the terms of this contract and also those 
performed for the Contractor by its subcontractors, the Contractor will be required to carry at its own cost 
and for the duration of this contract, and any supplements thereto, with the State of Connecticut, National 
Railroad Passenger Corporation (AMTRAK), Metro North Railroad (MNRR) (when applicable on projects 
over/near Amtrak/MNRR) CME Associates, Inc., and other 3rd Parties necessary for successful completion 
of the work, being named as additional insured parties in conjunction with paragraph (A) and (B) below, 
the following minimum insurance coverages at no direct cost to the State or CME Associates, Inc.  In the 
event the contractor secures excess/umbrella liability insurance to meet the minimum requirements 
specified in paragraphs (A) and/or (B) below, the State of Connecticut, AMTRAK, MNRR ,CME 
Associates, Inc., and other 3rd Parties necessary for successful completion of the work, shall be named as 
additional insured. 
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1-5a Insurance Provisions 
The State of Connecticut, its officers, officials, employees, agents, Boards and Commissions, and CME 
Associates, Inc. and other 3rd Parties necessary for successful completion of the work, shall be named as 
additional insured.  The coverage shall contain no special limitations on the scope of protection afforded to 
the State. 
 
The Contractor shall assume any and all deductibles in the described insurance policies. 
 
The Contractor’s insurers shall have no right of recovery or subrogation against the State and the described 
insurance shall be primary coverage. 
 
Any failure to comply with the claim reporting provisions of the policy shall not affect coverage provided 
to the State. 
 
Each required insurance policy shall not be suspended, voided, cancelled or reduced except after 30 days 
prior written notice by certified mail has been given to the State. 
 
“Claims Made” coverage is unacceptable, with the exception of Professional Liability. 
 
The Contractor agrees that he/she will not use the defense of Governmental immunity in the adjustment of 
claims or in the defense of any suit, unless requested by the State. 
 
A.  COMMERCIAL GENERAL LIABILITY 
The Contractor shall carry Commercial General Liability Insurance, including Contractual Liability 
Insurance, providing for a total limit of One Million Dollars ($1,000,000) for all damages arising out of 
bodily injuries to or death of all persons in any one accident or occurrence, and for all damages arising out 
of injury to or destruction of property in any one accident or occurrence, and, subject to that limit per 
accident, a total (or aggregate) limit of Two Million Dollars ($2,000,000 ) for all damages arising out of 
bodily injuries to or death of all persons in all accidents or occurrences and out of injury to or destruction 
of property during the policy period. 

B.  AUTOMOBILE LIABILITY 
The operation of all motor vehicles, including those hired or borrowed, used in connection with the 
Agreement shall be covered by Automobile Liability Insurance providing for a total limit of One Million 
Dollars ($1,000,000) for all damages arising out of bodily injuries to or death of all persons in any one 
accident or occurrence, and for all damages arising out of injury to or destruction of property in any one 
accident or occurrence. In cases where an insurance policy shows an aggregate limit as part of the 
automobile liability coverage, the aggregate limit must be at least Two Million Dollars ($2,000,000). 

C.  RAILROAD PROTECTIVE LIABILITY (When applicable on projects over/near railroads) 
When the Agreement requires work on, over or under the right of way of any railroad company, the 
Contractor shall provide, with respect to the operations that it or its subcontractors perform under the 
Agreement, Railroad Protective Liability Insurance for and on behalf of the railroad company as named 
insured, and the State named as additional insured, providing for coverage limits of (1) not less than Two 
Million Dollars ($2,000,000) for all damages arising out of any one accident or occurrence, in connection 
with bodily injury or death and/or injury to or destruction of property; and (2) subject to that limit per 
accident, a total (or aggregate) limit of Six Million Dollars ($6,000,000) for all injuries to persons or 
property during the policy period. If such insurance is required, the Contractor shall obtain and submit the 
minimum coverage indicated above to the State prior to the commencement of rail related work and/or 
activities and shall maintain coverage until the work and/or activities is/are accepted by the State. 
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D.  VALUABLE PAPERS AND RECORDS (When applicable) 
The Contractor shall secure and maintain a Valuable Papers Insurance Policy at no direct cost to the State, 
until the complete design has been accepted by the State, and all original tracings, highway and bridge 
design computations, survey data, documents or data will have been returned to the State. This will assure 
the State that all records, papers, maps, statistics, survey notes, all tracings, highway and bridge design and 
other data or documents will be reestablished, recreated or restored if made unavailable by fire, theft, or 
any other cause. When survey data is furnished by the State it shall retain in its possession duplications of 
all survey plans and field notes. The Contractor shall retain in its possession duplications of all products of 
its work under this Agreement, if and when it is necessary for the originals to be removed from its 
possession during the time that this policy is in force. This policy shall provide coverage in the amount of 
Seventy-five Thousand Dollars ($75,000) when the insured items are in its possession, and in the amount 
of Twenty Thousand Dollars ($20,000) regardless of the physical location of the insured items. 
E.  WORKERS' COMPENSATION 
With respect to all operations the Contractor performs and all those performed for the Contractor by 
subcontractors, the Contractor and subcontractor(s) shall carry Workers' Compensation Insurance and, as 
applicable, insurance required in accordance with the U.S. Longshore and Harbor Workers' Compensation 
Act, in accordance with the requirements of the laws of the State of Connecticut, and of the laws of the 
United States respectively. 

Failure on the contractor to maintain insurance coverage in accordance with the terms of the agreement 
shall constitute a violation of the agreement and shall subject the Contractor to liquidated damages in the 
amount of ten percent (10%) of the total contract price, subject to the continued commercial availability of 
such insurance.  

F.  POLLUTION AND/OR ENVIRONMENTAL  
The Contractor agrees to acquire and maintain pollution and environmental impairment coverage, if such 
insurance is applicable to the work performed by the Contractor under this agreement.  

Failure of the Contractor to maintain insurance coverage in accordance with the terms of the agreement 
shall constitute a violation of the agreement and shall subject the Contractor to liquidated damages in the 
amount of ten percent (10%) of the total contract price, subject to the continued commercial availability of 
such insurance. 

G. PROTECTION AND INDEMNITY INSURANCE FOR MARINE OPERATIONS IN NAVIGABLE 
WATERS (Not applicable) 

If a vessel of any nature or kind is involved, the Contractor shall obtain the following insurance coverage: 

Protection and Indemnity Coverage of $300,000 per vessel or a limit equal to the value of hull and 
machinery, whichever is greater. 

If there is any limitation or exclusion with regard to crew or employees under the protection and indemnity 
form, there must be a worker’s compensation policy in effect, including coverage for operations under 
admiralty jurisdiction with a limit of liability of $300,000 per accident or to a limit equal to the hull and 
machinery, whichever is greater, or as otherwise required by statute. 
 
H.  CERTIFICATE OF INSURANCE 
In conjunction with the above, the Contractor agrees to furnish to the State a Certificate of Insurance on a 
form acceptable to the State, fully executed by an insurance company or companies satisfactory to the State, 
for the insurance policy or policies required hereinabove, which policy or policies shall be in accordance 
with the terms of said Certificate of Insurance.  
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In addition, the original Railroad Protective Liability Insurance Policy must be submitted to Amtrak prior 
to commencement of operations (not applicable).   

The Contractor shall produce, within five (5) business days, a copy of copies of all applicable insurance 
policies when requested by the State. In providing said policies, the Contractor may redact provisions of 
the policy that are proprietary. This provision shall survive the suspension, expiration or termination of this 
agreement/contract. 

1-5b – Additional Coverage 
Other types of coverage may be offered by the Contractor. 
 
(I)  UMBRELLA LIABILITY: 
In the event the Contractor secures excess/umbrella liability insurance to meet the minimum requirements 
specified in items A, B, C, D, E, F, G and H (when required), the State of Connecticut must be named as 
Additional Insured.  The State of Connecticut must be the Named Insured if a separate umbrella policy is 
obtained to supplement the coverage specified for item A. 

1-5c – Certificate of Insurance 
The Contractor agrees to furnish to the Engineer a Certificate of Insurance in conjunction with Items A, B, 
C, D, E, F, G, and H above, fully executed by an insurance company or companies satisfactory to the State, 
for the insurance policy or policies herein above, which policy or policies shall be in accordance with the 
terms of the Accord form.  For the Workers’ Compensation Insurance and, if applicable, the U.S. 
Longshoremen and Harbor Workers’ Compensation Act coverage, the policy number (s) and term of the 
policy (ies) shall be indicated on the Certificate of Insurance.  Each insurance policy shall state that the 
insurance company agrees to investigate and defend the insured against all claims for damage, even if 
groundless. 

1-5d – Responsibility for Claims and Liability 
(a) The Contractor shall indemnify and hold harmless, National Railroad Passenger Corporation 

(AMTRAK), Metro North Railroad (MNRR) (when project is over/near railroad), CME Associates, 
Inc., and other 3rd Parties necessary for the successful completion of the work, the State and its officers, 
representatives, agents, servants, employees, successors and assigns from and against any and all (1) 
Claims arising directly or indirectly in connection with the Agreement, concerning the negligent acts 
of commission or omission (collectively, the “Acts") of the Contractor or Contractor Parties, and (2) 
liabilities, damages, losses, costs and expenses, including but not limited to attorneys' and other 
professionals' fees, arising directly or indirectly in connection with Claims, Acts or the Agreement, to 
the extent of the Contractor's or Contractor Parties' negligence. The Contractor's obligations under this 
section to indemnify and hold harmless against Claims includes Claims concerning confidentiality of 
any part of or all of the Contractor's bid, proposal or any Records, any intellectual property rights, 
other proprietary rights of any person or entity, copyrighted or uncopyrighted compositions, secret 
processes, patented or unpatented inventions, article or appliances furnished or used in the 
performance. 

(b)  The Contractor shall not be responsible for indemnifying or holding the State harmless from any 
liability arising due to the negligence of the State or any third party acting under the direct control or 
supervision of the State.  

(c)  The Contractor shall reimburse the State for any and all damages to the real or personal property of 
the State caused by the Acts of the Contractor or any Contractor Parties. The State shall give the 
Contractor reasonable notice of any such Claims.  
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(d)  The Contractor's duties under this section shall remain fully in effect and binding in accordance with 
the terms and conditions of the Agreement, without being lessened or compromised in any way, even 
where the Contractor is alleged or is found to have merely contributed in part to the Acts giving rise 
to the Claims and/or where the State is alleged or is found to have contributed to the Acts giving rise 
to the Claims. 

(e)  The Contractor shall carry and maintain at all times during the term of the Agreement, and during the 
time that any provisions survive the term of the Agreement, sufficient general liability insurance to 
satisfy its obligations under this Agreement. The Contractor shall name the State as an additional 
insured on the policy. The Department shall be entitled to recover under the insurance policy even if 
a body of competent jurisdiction determines that the Department or the State is contributorily 
negligent. 

(f) This section shall survive the termination of the Agreement and shall not be limited by reason of any 
insurance coverage. The Contractor shall not use the defense of Sovereign Immunity in the adjustment 
of claims or in the defense of any suit, including any suit between the State and the Contractor, unless 
requested to do so by the State. If this Agreement is between the State and a Municipality, the 
Municipality agrees that in the event of an adjustment of claims or in the defense of any suit between 
the State and the Municipality, the Municipality shall not use the defense of Governmental Immunity. 

1-6 Laws To Be Enforced 
The Contractor, at all times, shall observe and comply with all federal and state laws and local bylaws, 
ordinances, and regulations in any manner affecting the conduct of the work or applying to employees on 
the project, as well as all orders or decrees which have been promulgated or enacted, by any legal bodies 
or tribunals having authority or jurisdiction over the work, materials, employees for contract. 

1-7 Right of Way and Damage to Property 

The Contractor shall obtain all necessary permits and licenses at his own expense from the authorities 
having jurisdiction.  – When applicable 
The Contractor shall comply with all federal laws, state statutes and local ordinances of the city, town, or 
village in which the work is being done.  
 
The Contractor shall be responsible for carrying out the work in accordance with the provisions of all 
permits. – When applicable 
 
The Contractor may occupy during his operations only those portions of streets or public places at the 
boring locations for which the required permits have been obtained by him. – When applicable 
 
If the Contractor desires to use additional areas outside of those required for the borings, he shall arrange 
for such areas at his own expense. 
 
The Contractor shall take every precaution against injuring paving, utilities, or private properties and shall 
promptly repair at his own expense any damage to such paving, utilities, or private property, to the 
satisfaction of the Engineer.  The requirement includes the filling of all drill holes and the re-sodding of 
any areas where the grass is damaged.  Property, which is damaged as the result of the Contractor’s 
operations, shall be repaired at the Contractor's expense, to the satisfaction of the Engineer.  
 
The location of all stationary and mobile equipment shall be subject to the approval of the Engineer and 
upon the completion of the Contractor's operations at each site, he shall remove equipment therefrom and 
shall clear the area of all debris and restore it to the condition existing before the start of his operations.  All 
casings shall be withdrawn from the drill holes. 
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The Contractor shall carry on his operations without interference or delay to traffic, including marine. He 
shall furnish all labor, material, watchmen, barricades, signs, and lights necessary to maintain traffic, to 
protect his work and the public during the operations, and to comply with all orders of the Engineer, of the 
Corps of Engineers, U. S. Army, and of the U. S. Coast Guard pertaining to navigation, and of all other 
agencies having jurisdiction. - When applicable  

 
The Contractor is cautioned that there shall be no entry of his equipment or personnel upon private property 
until the Engineer first notifies him that such entry is permissible in accordance with state statutes and state 
policy and until he, the Contractor, then informs the property owner that entry is being made pursuant to 
said notification.  He shall, at all times, carry out his operations so as to inconvenience no resident at or 
near the working area.  The Contractor shall make clear to all his personnel, the importance of proper public 
relations.  The Engineer will not condone any rude or inconsiderate treatment of any citizens of the State 
by personnel   employed on this project.  The Engineer reserves the right to require the removal from the 
work of any persons or persons employed by the Contractor who has violated this section of the 
specifications, and such person or persons shall not be employed again thereon without the written consent 
of the Engineer. 

1-8 Cleaning Up and Restoration 
After completing the work, the Contractor shall promptly remove all equipment and other materials brought 
by him to the site and restore the site to its original condition. It is anticipated that hot patch will be required 
for test pits in paved areas. 
 
Each test pit site shall be restored to the condition that it was received in. The cost of this work will be 
incidental to the work and included in the overall cost of the Contract. 

1-9 Progress and Time of Completion 
Subject to weather and/or safe navigation circumstances and/or delays receiving required permits, the field  
work under this Contract shall be commenced within twenty-one (21) consecutive calendar days from the 
date of the written notice to proceed. Once the actual field work is started, subject to weather and/or safe 
navigation circumstances, it shall be prosecuted continuously to completion within Five (5) business days. 
 
If the quantities stated in the proposal are increased, as hereinafter provided, the number of calendar days 
allowed for completion will be similarly increased.  This increase will be in the same proportion as the 
increase in the total payments to the Contractor above the amount of the executed Contract. 
 
Aside from weather and/or safety navigation delays, or other delays outside of the Contractor’s control, 
shall the Contractor fail to complete the work hereunder in accordance with the Contract within forty-five 
(45) calendar days from written Notice to Proceed, he shall pay to the Engineer the sum of $500 for each 
and every calendar day that the time consumed in said completion exceeds the above-mentioned time 
allowed for that purpose.  This sum shall not be considered as a penalty, but as the liquidated damages that 
the State will suffer by reason of said delay.  The Engineer shall deduct the amount of such liquidated 
damages from the monies, which may be due or become due to the Contractor under this Contract. 

1-10 Health and Safety Plan 
The Contractor shall have a General Health and Safety Plan for the work to be performed and assumes full 
responsibility for site safety of the Contractor’s personnel.  The Department or Engineer may request a copy 
of the health and safety plan.  The purpose of this requirement is to assure proper and safe conduct of 
excavation operations.  Items to be covered in the General Health and Safety Plan include, but are not 
limited to general safety practices of equipment movement and operation: 
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• Protective clothing and gear 
• Buried and overhead utilities 
• Working over water 
• Traffic Safety 
• First Aid 
• Inclement weather policy 

1-11 Railroad Safety Training – When applicable on projects over/near railroads. 
The Contractor and his/her personnel involved in the work to be performed shall coordinate and complete 
all required railroad safety training as set forth by Railroad requirements and assumes full responsibility for 
Railroad Safety Training of the Contractor’s personnel.  The Engineer may request a copy of the certificate 
of training completion and/or copy of ID passes, if any, issued by the railroad.   

1-12 Work Day 

Typical allowable hours for operations in the river are 7:00 AM to 5:00 PM, Monday through Friday, may be 
assumed for completion of this work. However, the typical allowable work hours may vary by season. This 
includes the time to move the barge to and from where it is stored overnight to the work site and set up any 
devices needed for marine traffic control. 
 
Typical allowable work hours for operations on paved surfaces of State roadways are from 9:00 a.m. to 4:00 
p.m. This includes the time to set up and remove sign patterns and any other devices needed for traffic control. 
The Order of Conditions of the project specific Encroachment Permit may shorten or lengthen the typical 
allowable hours. The Contractor is required to obtain an Encroachment Permit from the District before 
performing any work within the State ROW. 
 
Typically, no work is allowed during inclement weather. Work on Interstate Highways and other Limited 
Access Expressways may have further restrictions, one of which may be, work requiring the closure of 2 or 
more lanes may need to be performed at night. 
 
Work which can be performed from outside of the paved surfaces of roadways and which does not require any 
traffic control on the adjacent roadway is typically allowed from 7:30 a.m. to 5:00 p.m. However, the typical 
allowable work hours may vary by season. 
 
The Contractor will not be permitted to work on the following Legal Holidays; New Year's Day, Washington's 
Birthday, Good Friday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day, 
Martin Luther King Day, Lincoln's Birthday, Columbus Day, and Veteran's Day.  Also, the Contractor will not 
be permitted to work on the day before and the day after any of the above Legal Holidays on Interstate 
Highways, Limited Access Expressways, or Railroads.  This applies also to the Friday immediately preceding 
any of the above Legal Holidays celebrated on a Monday and the Monday immediately following any of the 
above Legal Holidays celebrated on a Friday. 
 
The Contractor may work on the above Legal Holidays, if pre-approved by the Department. 
 
No additional premium will be paid for work required outside of the normal work hours. No work of any kind 
shall be performed by the Contractor without prior approval of the Engineer.   
 
On Site work hours will be restricted for work on Interstates and Expressways, which includes most of the 
exploration work for this project.  On site work deviating from normal work hours (restricted hours and night 
work) will be required, and shall be conducted as shown in the Order of Conditions of the Encroachment Permit, 
which the Contractor must obtain from the District prior to executing the work.  A list of conditions expected 
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to be included on the Contractor’s Encroachment Permit is included in the appendices.  One and two-lane 
closures are anticipated, and shall be included under Section 2-17, Mobilization and Demobilization-Land. 
 
Restrictions for work on Interstates and Expressways are expected to include the following: 

1. No work that will interfere with the flow of traffic will be permitted before 8:00 p.m. and after 5:00 
a.m., for any work on the paved surface. 

2. For work off the road, in the grass areas, the hours will be 8:30 a.m. to 4:00 p.m. Monday through 
Friday. 

3. No work will be allowed during inclement weather. 
4. Holiday Restrictions:  No permit work within the highway right of way will be permitted the day 

before a legal holiday and no work shall be resumed until 12:00 noon the day following the holiday, 
unless otherwise approved or indicated.  Weekends shall be considered as part of the holiday when 
the legal holiday falls on a Friday or Monday. 
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SECTION 2 – TECHNICAL PROVISIONS 

2-1 Scope of Work 
The work to be done under this contract includes the furnishing of all material, labor, equipment, water 
supply and all else necessary for excavating text pits, backfilling the area, and patching the pavement as 
described herein and shown on the test pit location plan. 
 
It is anticipated that hot patch will be required for test pits in paved areas. 
  
The work is located on the route and in the general vicinity of Route 69 over Mad River, Bridge No. 03240 
in Wolcott, Connecticut. 
 
The proposal shall include, but not limited to, all costs associated with: excavating a minimum of three (3) 
test pits using vacuum excavation and/or conventional excavation along Route 69, & between Hillside 
Drive and MacCormack Drive in accordance with the provided drawing; traffic control (if required); 
temporary excavation support system (if necessary); mobilization; demobilization; all necessary equipment 
and tools; fuel costs; materials and labor for patching of areas where test pits are dug, acquisition of State 
permit, coordination with CME personnel, overhead, profit and administrative costs.  CME’s survey crew 
will mark the desired location of the test pits  Upon the completion of each test pit the disturbed area ground 
and/or pavement structure shall be restored to its original condition. 
 
It is anticipated that temporary lane or shoulder closures will be necessary to perform the test pit excavation.  
A State Permit will need to be obtained to perform the work anywhere within the Route 69  Right-Of-Way.  
Depending on the requirements of the State Permit, State Police, local police officers or flaggers may be 
needed to assist with traffic control. 

2-2 Contract Plans  
The work shall conform to drawings prepared by CME. numbered and titled as follows: 
  Drawing Set Title Bridge No. 03240 in Wolcott, Connecticut  

Route 69 over Mad River 
 
  Drawing Description Test Pit Location Plan - Water 

2-3 Supervision 
The work shall be performed under the supervision and direction of the Inspector. No subsurface 
explorations shall be made except in the presence of the Inspector.  The Inspector will check the logs of the 
explorations to determine that the information designated herein is being obtained, and see that all samples 
are properly preserved, protected against damage, boxed and stored in a suitable place or immediately 
turned over to the Inspector as provided hereafter. 
 

2-4 Existing Conditions 
Before any test pits are performed, the Contractor shall contact “Call Before You Dig” at (860) 922-4455 
to obtain a request number in accordance with State and Federal laws. The request number expires in 30 
calendar days; therefore, the Contractor is responsible for maintaining an active request number.  The 
Contractor will supply the Engineer with the request number(s) prior to the start of work.     During the 
progress of the work, the Contractor shall cooperate with the owners of the utilities and permit their 
representative access to the work to determine if their utilities are being endangered in any way.  Any 
relocation of test pits shall be done with the approval of the Inspector.  In addition to contacting “Call 
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Before You Dig”, the Contractor is required to notify Mr. Robert Kennedy at (860) 594-3458, of the State 
of Connecticut Department of Transportation, to locate all State-owned utilities. 

2-5 Contractor's Plant and Equipment– When applicable 
All plant, equipment, and methods to be used by the Contractor shall be subject to approval by the Engineer 
and Amtrak/MNRR (when applicable for projects over railroads) at all times during the work; however, 
approval of the equipment shall not be construed as including the approval of the performance thereof.  
Additional equipment and methods shall be provided when ordered by the Engineer if required to perform 
the work satisfactorily according to the Specifications.  For work on water, the barge, boat, or other float 
shall be securely anchored. 
 
If drilling equipment for track level work consists of hi-rail, truck mounted drilling equipment, only one 
track will be shut down at a time, as such the equipment must allow a train to pass on an adjacent track. All 
equipment used within the Amtrak/MNRR right-of–way must be pass inspection by the Railroad prior to 
mobilization to the site.  Access for hi-rail equipment will be as directed by the railroad company 
 
The Contractor shall be required at all times when the work is in progress to have a minimum of one (1) 
drilling rig with a complete crew at the site and engaged in field operations.  The Contractor shall submit 
in writing, upon request of the Engineer, a schedule of operations for the work.  The Engineer shall be 
notified at least 48 hours in advance of deviations from the schedule and such deviations shall be subject to 
the approval of the Engineer. 

2-6 Schedule of Operations 

The Contractor shall submit in writing, upon request of the Engineer, a schedule of operations for the work.  
The Engineer shall be notified at least 48 hours in advance of deviations from the schedule and such 
deviations shall be subject to the approval of the Engineer. 

2-7 Cooperation by Contractor 
The Contractor shall at all times have on the work, as his agent, a competent superintendent or foreman 
thoroughly experienced in the type of work being performed, who shall receive instructions from the 
Inspector.  The superintendent shall have full authority to execute the orders or directions of the Inspector, 
without delay, and to supply promptly such materials, equipment, tools, labor and incidentals as may be 
required. 

2-8 Character of Workmen 
The Contractor shall employ only superintendents, foremen, and workmen as are careful and competent, 
and the Engineer may demand the dismissal of any person or persons employed by the Contractor in or 
about the work who misconduct himself or be incompetent or negligent in the due and proper performance 
of his or their duties, or neglects or refuses to comply with the directions given, and such person or persons 
shall not be employed again thereon without the written consent of the Engineer.  Should the Contractor 
continue to employ or again employ such person or persons, the Engineer may withhold all payments, 
which are due or become due, or the Engineer may suspend the work until such orders are complied with. 

2-9 Line and Grade 
Line and grade for the entire work will be established and laid out by the Engineer or Inspector.  The 
Contractor shall execute the work to such line and grade. 

2-10 Facilities to be Furnished by the Contractor– When applicable 
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If project involves work on water, the Contractor shall provide and set a water level gauge at his own 
expense as directed by the Engineer, the use of a boat or float, and boatmen, laborers and material to 
constitute a part of the usual equipment and crew on his contract, as may be required in supervising with 
work.  The Contractor shall construct his own access roads or trails as required.  The cost of all these items 
shall be included in the unit bid prices.   

2-10 Test Pits 
a. General: 

Excavation shall be performed at location directed by the Engineer or Inspector.  The horizontal 
size of test pits dug shall be kept as small as practical, for the type of equipment used, to limit 
disturbance to the adjacent ground but large enough to locate the underground feature and allow 
for visual inspection and location by survey.  When non-cohesive soils are encountered, the 
Contractor shall provide a method of keeping the test pit open in order to allow easy inspection 
of underground features, which is acceptable to the Inspector.  When the test pit is approved 
and accepted by the Engineer, it shall be backfilled with compacted suitable granular material 
to existing grade, or subgrade in paved areas.  Paved areas shall be patched to match the existing 
pavement to the satisfaction of the Engineer. 
If a test pit reaches the maximum depth and the anticipated underground feature is not found 
within the limits of the excavation, the horizontal size of the excavation shall be increased by 
50% in one direction, as directed by the Engineer or Inspector, in an attempt to locate the 
underground feature.  If the underground feature is still not found, the test pit will be considered 
unsuccessful and shall be abandoned.  

b. Vacuum Excavation: 
When specified, test pits shall be dug by using an appropriately sized vacuum truck to remove 
soil from the test pit. Test pits shall be dug to maximum depth shown on the plans entitled “Test 
Pits Location Plan”.  

c. Conventional Excavation: 
Non-applicable 

d. Manual Excavation: 
When specified, due to the close proximity of sensitive features or hazards associated with 
feature being located, test pits shall be hand dug with shovels, picks and other small hand held 
tools. Test pits shall be dug to maximum depth shown on the plans entitled “Test Pits Location 
Plan” 

2-11 Asphalt Patching 

At the discretion of the CTDOT District that prepares the Encroachment Permit, all boreholes through 
state-owned pavement will require either hot-mix or cold-mix patching. 
 
Hot-Mix Patching 
The CTDOT Encroachment Permit obtained for the project may require that all boreholes conducted 
through pavement on state-owned roadways and lots be patched in kind with hot bituminous concrete.  
The patching shall include pounded stone base and bituminous concrete matching the thickness of the 
pavement section drilled into.  The Contractor shall make certain that hot bituminous concrete is available 
at the time of year for which the work is to be completed.   
 
Cold-Mix Patching 
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The CTDOT Encroachment Permit obtained for the project may require that all boreholes conducted 
through pavement on state-owned roadways be patched using high-performance cold-mix compound such 
as Aquaphalt®, or approved equal, applied per manufacturer recommendations.  The patching shall 
include pounded stone base and cold-mix compound matching the thickness of the pavement section 
drilled into.     

2-12 Submittals – When applicable 

Contractor shall prepare a written Work Plan and submit it with this Proposal, to include the following (at 
minimum): 

A. Craft: A listing of the proposed watercraft to be used in support of this operation, including 
size and any other pertinent information. 

B. Sampling: The mechanism proposed to obtain sediment samples as required herein.  Include 
examples of prior use of proposed sampling technique in similar conditions. 

C. Location:  Proposed methods for navigating to and obtaining as-drilled location information 
for the borings. 

D. Launch and Storage:  Proposed launch and overnight storage provisions.  Also, proposed work 
hours. 

E. Disposal:  Proposed sample facility. 

Any requested deviations from the Technical Provisions, including rationale for request. 

2-13 Standby Time 
Certain projects may require the Contractor to suspend operations during the normal work day, after work 
has already begun for the day, due to unexpected restricted working hours imposed by the Department or 
for other reasons such as: traffic related issues (including air and rail traffic), unexpected weather 
conditions, tides or other conditions.  Work on site of active construction projects may periodically require 
that the Contractor temporarily stop the boring operations.  When a stoppage of work occurs for any reason, 
it will be determined by the Engineer as to whether or not it qualifies as Standby Time.  
 
Standby Time will not be paid when a full scheduled work day cannot be performed due to predicted adverse 
weather conditions, lack of qualified laborers/operators or equipment breakdown.   
 
Should the State or Engineer deem the equipment or workers to be unsafe, no Standby Time will be paid 
for the Contractor to furnish replacement workers or equipment.   
 
Standby Time will not be paid to assemble or remove a traffic control pattern.  
 
If more than one (1) drill rig is being used on a project this item will be paid per hour per drill rig when 
applicable, as determined by the Engineer. 
 
If Traffic Control services consisting of State Troopers or Local Police have been scheduled and confirmed 
with the entity on a particular work day and a Trooper or Police Officer does not show up on site, Standby 
Time will only be paid from the time that the Contractor normally begins work on site to the time that the 
Contractor leaves the site, as directed by the Inspector. If Flagmen services have been scheduled and 
confirmed with the Railroad on a particular work day and the Flagmen do not show up on site, Standby 
Time will only be paid from the time that the Contractor normally begins work on site to the time that the 
Contractor leaves the site, as directed by the Inspector. 
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2-14 Trafficpersons- When Applicable 
The Contractor shall provide the services of Trafficpersons of the type and number, and for such periods, 
for the control and direction of vehicular traffic and pedestrians in accordance with the State of Connecticut 
DOT Traffic Control Manual.   
 
The Contractor shall inform the Engineer of his scheduled operations and the number and type of 
Trafficpersons requested and/or required by permit.   
 
If the Contractor changes or cancels any scheduled operations without prior notice of same, as required by 
the agency providing the Trafficperson, and such that Trafficperson services are no longer required, the 
Contractor will be responsible for payment, at no cost to the Engineer, of any shown-up cost for any 
Trafficperson not used because of the change.  Exceptions may be granted for adverse weather conditions 
and unforeseeable causes beyond the control and without the fault or negligence of the Contractor. 
 
Trafficpersons shall consist of the following types: 
State Police Officers: State Police Officers shall be uniformed off-duty sworn Connecticut State Troopers.  
Their services will also include the use of Official State Police vehicles and associated equipment. 
 
State Police Officers will be used on all limited access highways.  State Police Officers will not be used on 
non-limited access State highways.  State Police Officers with Official State Police vehicles will be used at 
such locations and for such periods necessary to control traffic operations and promote increased safety to 
motorists through the construction sites.  On limited access highways, State Police Officers will be utilized 
for regional work zone traffic safety and enforcement operations in addition to project-related work zone 
assignments. 
 
Uniformed Municipal Police Officers: Uniformed Municipal Police Officers shall be sworn Municipal 
Police Officers or Uniformed Constables who perform criminal law enforcement duties for the Municipality 
in which the project is located.  Their services will also include an official Municipal Police vehicle.  
Uniformed Municipal Police Officers will be used on all non-limited access highways. If the Town where 
work is being performed does not have a municipal police force then State Police Officers will be used on 
non-limited access State Highways and in some cases on local roads as determined by the Town’s traffic 
authority.  
 
Uniformed Municipal Police Officers and requested Municipal Police vehicles will be used at such 
locations and for such periods deemed necessary to control traffic operations and promote increased safety 
to motorists through the work site. 
 
Uniformed Flaggers: Uniformed Flaggers shall be persons who have successfully completed flagger 
training by the American Traffic Safety Services Association, National Safety Council or other programs.  
Services of Uniformed Flaggers shall include the following equipment: garments (including high visibility 
headgear) so as to be readily distinguishable as a Flagger in accordance with Standard 6E-3 of the MUTCD, 
and these specifications, and a STOP/SLOW paddle that is at least 18 inches in width and with letters at 
least 6 inches high, mounted on a handle of sufficient length so that the bottom of the sign will be 6 feet 
above the ground, and conforms to Standard 6E-4 of the MUTCD and catalog number 387-80-9950 of the 
Catalog of Signs Connecticut DOT. 
 
Uniformed Flaggers will only be used on non-limited access highways when authorized by the Traffic 
Control Manual.  Uniformed Flaggers will be used at such locations and for such periods necessary to 
control traffic operations. 
 
General:  Uniformed Law Enforcement Personnel being used as Trafficpersons may conduct motor vehicle 
enforcement operations in and around work areas. 
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Trafficpersons shall wear a high visibility safety garment that complies with OSHA, MUTCD, ASTM 
Standards and the following: 
 
Uniformed Law Enforcement Personnel shall wear the high visibility safety garment provide by their law 
enforcement agency.  If no high visibility safety garment is provided, the Contractor shall provide the law 
enforcement personnel with a garment meeting the requirements stated below for the Uniformed Flaggers’ 
garment. 
 
Uniformed Flagger − The base material for the safety garment shall be a fluorescent color of orange, yellow, 
or strong yellow-green.  The garment shall have vertical and horizontal stripe markings of contrasting color 
to the base material to enhance noticeability of the wearer.  These markings shall be made of retroreflective 
or combination of retroreflective and non-retroreflective materials.  The retroreflective material shall be 
orange, yellow, white, silver, strong yellow-green, or a fluorescent version of one of these colors and shall 
have a minimum width of 5/8”.  A minimum area of 40 square inches of retroreflective material must be 
visible when the garment is viewed from either the front or back and a minimum of 12 square inches of 
retroreflective material must be visible from any other normal observation angle.  The safety garment shall 
have the words “Traffic Control” clearly visible on the front and rear panels (minimum letter size 2 inches).   
 
Worn/faded safety garments that are no longer highly visible shall not be used.  The Inspector shall direct 
the replacement of any worn/faded garment at no additional cost to the State. 
 
A Trafficperson shall assist in implementing the traffic control specified in the Maintenance and Protection 
of Traffic contained elsewhere in these specifications or as directed by the Engineer.  Any situation 
requiring Trafficpersons to operate in a manner contrary to the Maintenance and Protection of Traffic 
Specification shall be authorized in writing by the Engineer. 
 
Prior to the start of operations on the project requiring the use of Trafficpersons, a meeting will be held 
with the Contractor, Trafficperson agency, and Inspector to review the Trafficperson operations, lines of 
responsibility, and operating guidelines which will be used on the project.  
 
In the event of an unplanned, emergency, or short-term operation, the Inspector may approve the use of 
properly clothed, non-certified Trafficpersons until such time as a certified Trafficperson may be obtained.  
In no case shall this temporary use exceed 8 hours for any particular operation. 

2-15 Traffic Control Equipment– When applicable 

When the Contractor’s operations obtrude onto any part of the roadway, the Contractor is to adhere to the 
Department's publication "Traffic Control During Maintenance Operation” latest edition (revised 07/2002 
included in attachments).  When Traffic Control equipment and devices are provided by a Sub-contractor, 
payment shall be made as a direct cost and shall be included on the bid form under “Traffic Control Equipment.” 

2-16 Truck Mounted Impact Attenuator Vehicles (“TMAs”) – When Applicable 
Operations on limited access, high volume roadways which require the use of a TMA (commonly referred 
to as a crash truck) will be provided in accordance with this item.  The TMA will be placed prior to the 
first work area in the traffic control pattern.  If there are multiple drill rigs working within the same pattern 
then each drill rig will have a TMA positioned at a sufficient distance (25 to 100 feet), as directed by the 
Client Agency, to protect the workers and traveling public. 
 
The Contractor will document and demonstrate to the Client Agency’s satisfaction that the system 
conforms to the requirements of a new system, or National Cooperative Highway Research Program 
(“NCHRP”) Report 230 or NCHRP 350 (TL-2), both of which are incorporated herein as they may be 
amended, updated or succeeded from time to time. 
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The attenuation device will be mounted on a truck or service vehicle similar in size and weight to the truck 
that was used in the crash testing for the device that was submitted and approved by the Federal Highway 
Administration (“FHWA”).  In addition, the truck will have a minimum weight (mass) of 15,000 pounds 
(6,800 kilograms) and a maximum weight (mass) in accordance with the manufacturer’s 
recommendations.  Any ballast used to obtain the minimum weight requirement, or any other object that 
is placed on the vehicle will be anchored so that it will be retained on the vehicle during an impact.  
 
The truck will be equipped with an internally illuminated flashing arrow visible from the rear.  The bottom 
of the illuminated arrow sign will be installed a minimum of 7 feet above the ground. The illuminated 
arrow will conform to the requirements of Part VI MUTCD, Advance Warning Flashing Sequencing 
Arrow panels, Type C.   
 
The truck will be equipped with a minimum of two (2) amber strobe type flashers mounted above the 
internally illuminated flashing arrow. 
 
The TMA unit will have a chevron pattern that covers the rear face of the unit.  The standard chevron 
pattern will consist of stripes, alternating non-reflective black and Type III retro-reflective yellow sheeting, 
slanted at 45 degrees in an inverted “V” pattern, centered on the rear of the unit.  The width of the stripes 
will be between 4 and 8 inches. 
 
The disposal of crushed or damaged systems is the responsibility of the Contractor.  The disposal method 
employed will be approved by the Client Agency. 
 
This item will be measured for payment by the actual number of TMA(s) that are used on a daily basis 
when determined necessary by the Client Agency.  This item will be due for payment at the time of the 
final payment. 
 

2-17 Mobilization and Demobilization  

Land- When Applicable 
This item shall include the initial mobilization of the drill rig at the project site and the final demobilization 
after all borings are complete.  The Contractor is required to furnish the drill rig and tools, in good condition 
and all other equipment necessary to carry on and complete the work properly.  The Contractor may be 
required to mobilize and dismantle his equipment at existing highway structures, highway embankments, 
highway rights of way, off the traveled way, wooded areas and other difficult sites.  The Contractor shall 
have the necessary equipment and personnel to assemble his drilling equipment at the desired locations. 
 
The backfilling and casing, work hours, permits or any other requirements made by the Department or other 
public transportation authority shall be complied with by the Contractor and any costs shall be considered 
as part on the unit price of Mobilization and Demobilization and no additional compensation will be 
allowed.  No additional compensation will be made to the Contractor for preparing the application for and 
acquiring the entry permit and its associated fee. 
 
This item shall also include full compensation for all Traffic Control Equipment (such as; traffic control 
devices, cones, signs, etc.) when owned, provided and used by the Contractor.  This does not include TMA 
units, arrow boards, message signs, etc. when provided by a Traffic Control subcontractor. 
 
All material or equipment furnished under this item shall remain the property of the Contractor and shall 
be maintained and disposed of by him.  This item shall carry all charges incident to such plant setup and 
removal, in order that the charges need not be distributed among the more variable items of the contract. 
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Railroad (applies to any explorations located within the Railroad right-of-way, or impacting the right-of-
way during mobilization, possibly including borings S2-2, S2-3, and others when applicable). 
 
This item shall include the initial mobilization of the drill rig at the project site and the final demobilization 
after all borings are complete. The Contractor is required to furnish the drill rig and tools, in good condition 
and all other equipment necessary to carry on and complete the work properly.  The Contractor may be 
required to mobilize and dismantle his equipment at existing railroad structures, railroad embankments, 
railroad rights-of-way, and other areas under railroad ownership. The Contractor shall have the necessary 
equipment and personnel to assemble his drilling equipment at the desired locations.  The Contractor will 
be required to prepare and submit for approval, a Work Plan detailing how the subsurface exploration work 
will be performed prior to mobilization to the site. This work plan shall include equipment cut sheets, 
mounting details, manner of work, location or equipment, etc.  
 
The backfilling and casing, work hours or any other requirements made by a railroad or public 
transportation authority for entering on their property shall be complied with by the Contractor and any 
costs shall be considered as part on the unit price of Mobilization and Demobilization-Railroad and no 
additional compensation will be allowed.   
 
The Engineer will prepare and obtain an Entry Permit from the railroad or public transportation authority 
and, provided that insurance requirements have been met, grant permission to the Contractor, acting as the 
Engineer’s Contractor, to enter the Rail Line Property to perform said work.  A copy of the Railroad’s 
Permit to Enter Upon Property shall be provided to the Contractor after selection.  All the requirements, 
terms, and conditions outlined within the Railroad’s Permit to Enter Upon Property are hereby incorporated 
into this Contract Agreement for Subsurface Explorations.  The Contractor by submitting a bid for this 
project, assumes full responsibility to assure all his/her personnel involved in the work, including 
him/herself and anyone under the direction of the Contractor, will read the Entry Permit in its entirety before 
entering railroad property, and abide by the rules and regulation set forth in the Railroad’s Permit to Enter 
Upon Property.  The cost of the entry permit required by the railroad or public transportation authority will 
be borne by the Engineer.  No compensation will be made to the Contractor for preparation or coordination 
of the Entry Permit.  Should Railroad Flagmen and/or Groundmen be required, the Engineer will establish 
a Force Account with the railroad for their payment. 
 
This item shall include full compensation for all traffic control devices, cones, signs, light plants, etc. when 
provided by the Contractor.  When the Contractor’s operations or means to access the railroad ROW obtrude 
onto any part of a roadway, the Contractor is to adhere to the Department's publication "Traffic Control 
During Maintenance Operation” latest edition. 
 
All material or equipment furnished under this item shall remain the property of the Contractor and shall 
be maintained and disposed of by him.  This item shall carry all charges incident to such plant setup and 
removal, in order that the charges need not be distributed among the more variable items of the contract. 

Water – When applicable 
This item shall include the initial mobilization of the drill rig at the project site, the launching, positioning 
and moving of rafts and other equipment necessary for making borings over water and the final 
demobilization after all borings are complete. The contractor is required to furnish the drill rig and tools, in 
good condition and all other equipment necessary to carry on and complete the work properly.  The 
Contractor shall have the necessary equipment and personnel to assemble his drilling equipment at the 
desired locations.  
 
This item shall include full compensation for all traffic control devices, cones, signs, light plants, etc. when 
provided by the Contractor.  When the Contractor’s operations or means to access the water obtrude onto 
any part of a roadway, the Contractor is to adhere to the Department's publication "Traffic Control During 
Maintenance Operation” latest edition.  
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All material or equipment furnished under this item shall remain the property of the Contractor and shall 
be maintained and disposed of by him. This item shall carry all charges incident to such plant setup and 
removal, in order that the charges need not be distributed among the more variable items of the contract. 

CPT – When applicable  
This item shall include the initial mobilization of the testing rig at the project site and the final 
demobilization after all testing is complete.  The Contractor is required to furnish the testing rig and tools, 
in good condition and all other equipment necessary to carry on and complete the work properly.  The 
Contractor may be required to mobilize and dismantle his equipment at existing highway structures, 
highway embankments, highway rights of way, off the traveled way, wooded areas and other difficult sites.  
The Contractor shall have the necessary equipment and personnel to assemble his testing equipment at the 
desired locations. 
 
The work hours, permits or any other requirements made by the Towns of East Haddam and Haddam or 
other public transportation authority shall be complied with by the Contractor and any costs shall be 
considered as part on the unit price of Mobilization and Demobilization – CPT and no additional 
compensation will be allowed.  No additional compensation will be made to the Contractor for preparing 
the application for and acquiring the entry permit and its associated fee. 
 
This item shall also include full compensation for Trafficpersons when they are employees of the Contractor 
and all Traffic Control Equipment (such as; traffic control devices, cones, signs, light plants, Traffic 
Attenuation Vehicle, etc.) when owned, provided and used by the Contractor. 
 
All material or equipment furnished under this item shall remain the property of the Contractor and shall 
be maintained and disposed of by him.  This item shall carry all charges incident to such plant setup and 
removal, in order that the charges need not be distributed among the more variable items of the contract. 

2-18 Records 
The Contractor shall keep complete, neat, accurate and legible daily reports. The records shall be made at 
the site as the work progresses and shall be furnished to the Engineer at the completion of each day.  The 
records shall contain the following information: 
 
General 

 Name of Inspector, Contractor and Engineer 
 Date of start and date of finish. 
 Town, State Project Number, Route Number/Name, and Bridge Number when applicable 
 Test pit Number 
 Quantities completed for each pay Item 
 Field Receipts for Direct Costs 

 
Test Pits 

 Full information in tabular form on 03240 existing water main including pipe depth, pipe size, top 
of pipe elevation, bottom of pipe elevation and location (Station and offsets)  

 Notes regarding any other pertinent information and remarks on miscellaneous conditions 
encountered at Bridge No. 03240 
 

2-17 Submission of Reports and Samples 
A copy of the Contractor's daily reports shall be given to the Inspector daily. 
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2-18 Measurement and Payment 
a. General 
The contract items include all services, labor, equipment, transportation, fuel costs, material and 
supplies for the complete work, acquisition of permits, coordination with CME personnel, 
overhead, profit and administrative costs.  CME’s survey crew will be present during excavation 
to measure and record the depth of approved test pits for payment. 
 
No other payments for any specified or indicated work, nor for any work implied therefrom, shall 
be made.  The quantities stated in the proposal are approximate only and are for the specific purpose 
of comparing bids.  The Engineer does not guarantee that these items or quantities will be 
performed.  The Engineer and Inspector reserve the right to vary the quantities or delete items in 
their entirety, and the Contractor shall not be entitled to any extra payment due to such amended 
quantities or deleted items. 
 
b. Test Pits 

1. This work will be measured for payment by the actual number of vertical linear feet 
excavated, measured from the existing ground surface to the bottom of the accepted test 
pit.  Test pit depth shall be measured to the nearest half foot. 

2. This work will be paid for at the contract unit price each for "Test Pits" of the specified 
excavation method, including all tools, material and equipment needed to excavate the test 
pit, backfill the area and patch the pavement (when present) and all other work incidental 
thereto.  Fractions of a foot shall be paid at the fractional portion of the unit price. 

3. If a test pit is excavated and no water main is found, the test pit will be considered 
unsuccessful and abandoned and the Contractor will be paid for the test pit at the contract 
unit price.  No additional measurement or payment will be made for the widening of the 
excavation as described above. 

4. If the Engineer or Inspector directs the Contractor to widening a test pit more than 50% of 
its original size, the original excavation will be considered 1 test pit with a depth measured 
for payment and the additional excavation will be considered as a second test pit and have 
its actual depth measured separately for payment. 

c. Trafficpersons – When Applicable 
1. Only Trafficperson services in accordance with the State of Connecticut DOT Traffic 

Control manual will be measured for payment.  Services of Trafficpersons will be 
measured for payment by the actual number of hours for each person rendering services in 
accordance with these specifications.  Services of Trafficpersons utilized by the Contractor 
not necessary for the proper completion of the project or at locations where traffic is 
unnecessarily restricted by the Contractor’s method of operation, will not be measured for 
payment. 

2. The minimum hours of payment for each Trafficperson supplied by a law enforcement 
agency or Trafficperson subcontractor in any one day shall be four hours.  No Uniformed 
Trafficperson shall work more than twelve hours in any one-day.  In case such services 
are required for more than twelve hours, the Contractor may request additional 
Trafficpersons.  In cases where the Trafficperson is an employee on the Contractor’s 
payroll, payment for the Trafficperson will be made only for those hours when the 
Contractor’s employee is performing Trafficperson duties. 
 

3. Travel time charged by State Police Officers, up to one hour per day, will be measured 
for payment.  No travel time will be allowed or paid for Uniformed Municipal Police 
Officers or Uniformed Flaggers.  Safety garments and STOP/SLOW paddles will not be 
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measured for payment. 
 

4. The sum of money shown on the Estimate and in the itemized proposal as “Estimated 
Cost” for this work will be considered the bid price even though payment will be made as 
described below.  The estimated cost figure is not to be altered in any manner by the 
bidder.  Should the bidder alter the amount shown the altered figure will be disregarded 
and the original price will be used to determine the total amount for the contract.  
 
“Trafficperson” will be paid for at the actual hourly rate charged for the Trafficperson 
service (monthly statement or receipted bills) by the entity which actually provide the 
service plus a five percent (5%) markup.  Use of a Municipal police vehicle will be paid 
at the actual rate charged by the Municipality plus a five percent (5%) markup.  The rate 
charged by the Municipality for use of a Uniformed Municipal Police Officer and/or an 
official Municipal Police vehicle shall not be greater than the rate it normally charges 
others for similar services 

 
d. Traffic Control Equipment 

1.    Method of Measurement:  Traffic Control Equipment, including operators, which is 
provided by a Subcontractor or is rented, will be measured for payment by the actual time 
that the equipment was in place for traffic control on the roadway.  The unit of time, i.e. 
Days, Weeks, Months, shall be that included in the Subcontractor of Rental agreement. 
This item will be due for payment at the time of final payment after removal of all 
materials and equipment from the project.   

2.    Basis for Payment:  Traffic Control Equipment will be paid for at the actual daily, 
weekly, or monthly rate billed by the sub-consultant / rental company providing the traffic 
control services.  The sub-consultant / rental company’s invoice shall be included with the 
Contractor’s invoice as backup for direct costs.  Rental equipment will be paid for at actual 
cost with no mark-up.   

 
e. Asphalt Patching 

1. The Estimated Total sums of money shown for the Cold Mix Asphalt Patching and Hot 
Mix Asphalt Patching items will be used as a budget value to set aside project funds 
and will not be used for bid comparison.  Payment will be made as described below.   

2. As dictated by the CTDOT Encroachment Permit, Cold Mix Asphalt Patching or Hot 
Mix Asphalt Patching will be paid for at the actual per-borehole or daily rate quoted 
under Item 7 and Item 8 of Direct Costs.  Backfill of boreholes with drill cuttings, 
supplemented with sand, etc. (as required), and the pounded stone base shall be 
considered incidental to the work and incorporated into the Unit Bid Prices. 

 
f. Truck-mounted Attenuation (TMA) Unit 

1. The Estimated Total sum of money shown in the itemized proposal for this work will 
be used as a budget value to set aside project funds and will not be used for bid 
comparison. Payment will be made as described below. 

2. Truck-mounted Attenuation Units, including operators, which are provided by a 
Subcontractor or are rented, will be measured for payment by the actual time that the 
equipment was in place for traffic control on the roadway.  The unit of time, i.e. Days, 
Weeks, Months, shall be that included in the Subcontractor or Rental agreement. This 
item will be due for payment at the time of final payment after removal of all materials 
and equipment from the project.   
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3. TMA Units will be paid for at the actual daily, weekly, or monthly rate billed by the sub-
contractor / rental company providing the TMA Unit.  The sub-contractor’s / rental 
company’s invoice shall be included with the Contractor’s invoice as backup for direct 
costs.  This will be paid for at actual cost with no mark-up.   

 
g. Mobilization and Demobilization – Land – When applicable 

1. Method of Measurement: This item will be measured for payment by the actual number 
of boring rigs and/or crews specified or as directed by the Engineer. This item will be 
due for payment at the time of final payment after removal of all materials and 
equipment from the project.   

2. Basis for Payment: This work will be paid for at the contract unit price each for 
“Mobilization and Demobilization”, for the number of drill rigs specified by the 
Engineer for a project.  This item will also include full compensation for all traffic 
control devices, cones, signs, etc., and all other materials, equipment, tools, labor and 
work incidental thereto that were provided and used by the Contractor.   

l.    Mobilization and Demobilization—Railroad – When applicable 
1.    Method of Measurement:  The Mobilization and Demobilization—Railroad item will 

be measured for payment by the actual number of drill rigs required to mobilize on 
railroad property.  This item will be due for payment at the time of final payment after 
removal of all materials and equipment from the project.  

2.    Basis for Payment:  This work will be paid for at the contract unit price each for 
“Mobilization and Demobilization—Railroad”. This item will include full 
compensation for all traffic control patterns, cones, light plants, and all other materials, 
equipment, tools, labor and work incidental thereto that were provided by the 
Contractor.   

m.  Mobilization and Demobilization—Water  – When applicable 
1.    Method of Measurement:  This item will be measured for payment by the actual 

number of boring rigs and/or crews specified in the Purchase Order or as directed by 
the Engineer. This item will be due for payment at the time of final payment after 
removal of all materials and equipment from the project. 

2. Basis for Payment:  This work will be paid for at the contract unit price each for 
“Mobilization and Demobilization—Water”, for the number of raft/barge mounted 
drill rigs specified by the Engineer for a project. This item shall also include full 
compensation for Trafficpersons when they are employees of the Contractor and all 
Traffic Control Equipment (such as; traffic control devices, cones, signs, light plants, 
Traffic Attenuation Vehicle, etc.) when owned, provided and used by the Contractor, 
and all other materials, equipment, tools, labor and work incidental thereto that were 
provided and used by the Contractor.   

n.   Mobilization and Demobilization—CPT – When applicable 
1. This item will be measured for payment by the actual number of CPT rigs specified 

that are required to mobilize.  This item will be due for payment at the time of final 
payment after removal of all materials and equipment from the project.  

2. This work will be paid for at the contract unit price each for “Mobilization and 
Demobilization—CPT”. This item shall also include full compensation for 
Trafficpersons when they are employees of the Contractor and all Traffic Control 
Equipment (such as; traffic control devices, cones, signs, light plants, Traffic 
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Attenuation Vehicle, etc.) when owned, provided and used by the Contractor, and all 
other materials, equipment, tools, labor and work incidental thereto that were provided 
and used by the  contractor. 
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V LIST OF ATTACHMENTS 
1. Proposed Location Plan 
2. Test Pits Location Plan 
3. Conditions Expected to be included in the Contractor’s Encroachment Permit 
4. Test Pit Work Plan To be provided by selected Substructure Exploration (SSE) Contractor 
5. Traffic Control During Maintenance Operations 
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CONDITIONS EXPECTED TO BE INCLUDED IN THE CONTRACTOR’S ENCROACHMENT PERMIT 

(Note:  The Contractor must obtain an Encroachment Permit from the Department prior to the start of work) 

 

a. A copy of the Encroachment Permit must be available on site at all times. 
  
b. Vehicular and pedestrian traffic must be adequately protected through the use of appropriate traffic 

control patterns.  Uniformed police officers or personnel who are certified for traffic control to a 
level equivalent to the National Safety Council shall be utilized to direct traffic through the work 
area.  All traffic control signing and appurtenances shall be in accordance with the latest edition 
of the "Manual on Uniform Traffic Control Devices" and must meet NCHRP 350 requirements.  
Traffic Plans are attached. 

 
c. No work that will interfere with the flow of traffic will be permitted between 6:00 a.m. and 9:00 

a.m. and also between 4:00 p.m. and 7:00 p.m. 
 
d. No work will be allowed during inclement weather. 
 
e. Holiday Restrictions:  No permit work within the highway right of way will be permitted the day 

before a legal holiday and no work shall be resumed until 12:00 noon the day following the 
holiday, unless otherwise approved or indicated.  Weekends shall be considered as part of the 
holiday when the legal holiday falls on a Friday or Monday. 

 
f. Vehicles must be parked off the roadway whenever possible to avoid impeding traffic flow or 

distracting the traveling public. 
 
g. Appropriate work zone signs must be set out to alert the traveling public of activity in the area. 
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TEST PIT WORK PLAN 
(TO BE PROVIDED BY SSE CONTRACTOR AFTER SELECTION) 

 
 

 

 



TRAFFIC CONTROL DURING CONSTRUCTION OPERATIONS 

 

The following guidelines shall assist field personnel in determining when and what type of traffic 

control patterns to use for various situations.  These guidelines shall provide for the safe and 

efficient movement of traffic through work zones and enhance the safety of work forces in the 

work area. 

 

 

TRAFFIC CONTROL PATTERNS  

 

Traffic control patterns shall be used when a work operation requires that all or part of any 

vehicle or work area protrudes onto any part of a travel lane or shoulder.  For each situation, the 

installation of traffic control devices shall be based on the following: 

 

Speed and volume of traffic 

Duration of operation 

Exposure to hazards 

 

Traffic control patterns shall be uniform, neat and orderly so as to command respect from the 

motorist. 

 

In the case of a horizontal or vertical sight restriction in advance of the work area, the traffic 

control pattern shall be extended to provide adequate sight distance for approaching traffic. 

 

If a lane reduction taper is required to shift traffic, the entire length of the taper should be 

installed on a tangent section of roadway so that the entire taper area can be seen by the motorist. 

 

Any existing signs that are in conflict with the traffic control patterns shall be removed, covered, 

or turned so that they are not readable by oncoming traffic. 

 

When installing a traffic control pattern, a Buffer Area should be provided and this area shall be 

free of equipment, workers, materials and parked vehicles. 

 

Typical traffic control plans 19 through 25 may be used for moving operations such as line 

striping, pot hole patching, mowing, or sweeping when it is necessary for equipment to occupy a 

travel lane. 

 

Traffic control patterns will not be required when vehicles are on an emergency patrol type 

activity or when a short duration stop is made and the equipment can be contained within the 

shoulder.  Flashing lights and appropriate trafficperson shall be used when required. 

 

Although each situation must be dealt with individually, conformity with the typical traffic 

control plans contained herein is required.  In a situation not adequately covered by the typical 

traffic control plans, the Contractor must contact the Engineer for assistance prior to setting up a 

traffic control pattern. 
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PLACEMENT OF SIGNS 

 

Signs must be placed in such a position to allow motorists the opportunity to reduce their speed 

prior to the work area.  Signs shall be installed on the same side of the roadway as the work area.  

On multi-lane divided highways, advance warning signs shall be installed on both sides of the 

highway.  On directional roadways (on-ramps, off-ramps, one-way roads), where the sight 

distance to signs is restricted, these signs should be installed on both sides of the roadway. 

 

 

ALLOWABLE ADJUSTMENT OF SIGNS AND DEVICES SHOWN ON THE TRAFFIC 

CONTROL PLANS 

 

The traffic control plans contained herein show the location and spacing of signs and devices 

under ideal conditions.  Signs and devices should be installed as shown on these plans whenever 

possible. 

 

The proper application of the traffic control plans and installation of traffic control devices 

depends on actual field conditions. 

 

Adjustments to the traffic control plans shall be made only at the direction of the Engineer to 

improve the visibility of the signs and devices and to better control traffic operations.  

Adjustments to the traffic control plans shall be based on safety of work forces and motorists, 

abutting property requirements, driveways, side roads, and the vertical and horizontal curvature 

of the roadway. 

 

The Engineer may require that the traffic control pattern be located significantly in advance of 

the work area to provide better sight line to the signing and safer traffic operations through the 

work zone. 

 

Table I indicates the minimum taper length required for a lane closure based on the posted speed 

limit of the roadway.  These taper lengths shall only be used when the recommended taper 

lengths shown on the traffic control plans cannot be achieved. 

 

TABLE I – MINIMUM TAPER LENGTHS 

 

 

POSTED SPEED LIMIT 

MILES PER HOUR 

MINIMUM TAPER LENGTH IN FEET FOR 

A SINGLE LANE CLOSURE 

30 OR LESS 

35 

40 

45 

50 

55 

65 

180 

250 

320 

540 

600 

660 

780 
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SECTION 1. WORK ZONE SAFETY MEETINGS 

1.a) Prior to the commencement of work, a work zone safety meeting will be conducted with 

representatives of DOT Construction, Connecticut State Police (Local Barracks), 

Municipal Police, the Contractor (Project Superintendent) and the Traffic Control 

Subcontractor (if different than the prime Contractor) to review the traffic operations, 

lines of responsibility, and operating guidelines which will be used on the project. Other 

work zone safety meetings during the course of the project should be scheduled as 

needed. 

1.b) A Work Zone Safety Meeting Agenda shall be developed and used at the meeting to 

outline the anticipated traffic control issues during the construction of this project.  Any 

issues that can’t be resolved at these meetings will be brought to the attention of the 

District Engineer and the Office of Construction. The agenda should include: 

 Review Project scope of work and time

 Review Section 1.08, Prosecution and Progress

 Review Section 9.70, Trafficpersons

 Review Section 9.71, Maintenance and Protection of Traffic

 Review Contractor’s schedule and method of operations.

 Review areas of special concern: ramps, turning roadways, medians, lane drops, etc.

 Open discussion of work zone questions and issues

 Discussion of review and approval process for changes in contract requirements as they

relate to work zone areas

SECTION 2. GENERAL 

2.a) If the required minimum number of signs and equipment (i.e. one High Mounted 

Internally Illuminated Flashing Arrow for each lane closed, two TMAs, Changeable 

Message Sign, etc.) are not available; the traffic control pattern shall not be installed. 

2.b) The Contractor shall have back-up equipment (TMAs, High Mounted Internally 

Illuminated Flashing Arrow, Changeable Message Sign, construction signs, cones/drums, 

etc.) available at all times in case of mechanical failures, etc.  The only exception to this 

is in the case of sudden equipment breakdowns in which the pattern may be installed but 

the Contractor must provide replacement equipment within 24 hours. 

2.c) Failure of the Contractor to have the required minimum number of signs, personnel and 

equipment, which results in the pattern not being installed, shall not be a reason for a time 

extension or claim for loss time. 

2.d) In cases of legitimate differences of opinion between the Contractor and the Inspection 

staff, the Inspection staff shall err on the side of safety.  The matter shall be brought to 
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the District Office for resolution immediately or, in the case of work after regular 

business hours, on the next business day. 

 

 

SECTION 3. INSTALLING AND REMOVING TRAFFIC CONTROL PATTERNS 

 

3.a) Lane Closures shall be installed beginning with the advance warning signs and 

proceeding forward toward the work area. 

 

3.b) Lane Closures shall be removed in the reverse order, beginning at the work area, or end 

of the traffic control pattern, and proceeding back toward the advance warning signs. 

 

3.c) Stopping traffic may be allowed: 

 

 As per the contract for such activities as blasting, steel erection, etc. 

 During paving, milling operations, etc. where, in the middle of the operation, it is 

necessary to flip the pattern to complete the operation on the other half of the 

roadway and traffic should not travel across the longitudinal joint or difference in 

roadway elevation.  

 To move slow moving equipment across live traffic lanes into the work area. 

 

3.d) Temporary road closures using Rolling Road Blocks (RRB) may be allowed on limited 

access highways for operations associated with the installation and removal of temporary 

lane closures.  RRB may be allowed for the installation and removal of lead signs and 

lane tapers only and shall meet the following requirements:   

• RRB may not start prior to the time allowed in the contract Limitations of Operation 

for sign pattern installation.  Sign pattern removal must be complete prior to the time 

indicated in the Limitations of Operation for restoring the lanes to traffic. 

• On limited access highways with 4 lanes or more, a RRB may not start until the 

Limitations of Operation Chart allows a 2 lane closure.  In areas with good sight lines 

and full shoulders, opposite side lead signs should be installed in a separate operation. 

• Truck-Mounted Impact Attenuators (TMAs) equipped with arrow boards shall be 

used to slow traffic to implement the RRB.  State Police Officers in marked vehicles 

may be used to support the implementation of the RRB.  The RRB shall start by 

having all vehicles, including Truck-Mounted Impact Attenuators TMAs and police 

vehicles leave the shoulder or on-ramp and accelerate to a normal roadway speeds in 

each lane, then the vehicles will position themselves side by side and  decelerate to 

the RRB speed on the highway. 

• An additional Truck-Mounted Impact Attenuator TMAs equipped with a Portable 

Changeable Message Sign shall be utilized to advise the motorists that sign pattern 

installation / removal is underway. The Pre-Warning Vehicle (PWV) should be 

initially positioned in the right shoulder ½ mile prior to the RRB operation.  If a 

traffic queue reaches the PWV’s initial location, the contractor shall slowly reverse 

the PWV along the shoulder to position itself prior to the new back of queue.  A Pre-
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Warning Vehicle, as specified elsewhere in the contract, shall be utilized to advise the 

motorists that sign pattern installation / removal is underway. 

• The RRB duration shall not exceed 15 minutes from start of the traffic block until all 

lanes are opened as designated in the Limitation of Operation chart.  If the RRB 

duration exceeds 15 minutes on 2 successive shifts, no further RRB will be allowed 

until the Contractor obtains approval for a revised installation procedure from the 

respective construction District.   

• RRB should not be utilized to expand a lane closure pattern to an additional lane 

during the shift. The workers and equipment required to implement the additional 

lane closure should be staged from within the closed lane.  Attenuator trucks (and 

State Police if available) should be used to protect the workers installing the taper in 

the additional lane. 

• Exceptions to these work procedures may be submitted to the District Office for 

consideration.  A minimum of 2 business days should be allowed for review and 

approval by the District.  

• The RRB procedures (including any approved exceptions) will be reviewed and 

discussed by the inspection team and the Contractor in advance of the work.  The 

implementation of the agreed upon plan will be reviewed with the State Police during 

the Work Zone Safety meeting held before each shift involving temporary lane 

closures.  If the State Police determine that alternative procedures should be 

implemented for traffic control during the work shift, the Department and Contractor 

will attempt to resolve any discrepancies with the duty sergeant at the Troop.  If the 

discrepancies are unable to be resolved prior to the start of the shift, the work will 

proceed as recommended by the Department Trooper.  Any unresolved issues will be 

addressed the following day. 

 

3.e) The Contractor must adhere to using the proper signs, placing the signs correctly, and 

ensuring the proper spacing of signs. 

 

3.f)  Additional devices are required on entrance ramps, exit ramps, and intersecting roads to 

warn and/or move traffic into the proper travelpath prior to merging/exiting with/from the 

main line traffic.  This shall be completed before installing the mainline pattern past the 

ramp or intersecting roadway. 

 

3.g) Prior to installing a pattern, any conflicting existing signs shall be covered with an 

opaque material.  Once the pattern is removed, the existing signs shall be uncovered. 

 

3.h) On limited access roadways, workers are prohibited from crossing the travel lanes to 

install and remove signs or other devices on the opposite side of the roadway.  Any signs 

or devices on the opposite side of the roadway shall be installed and removed separately. 

 

 

SECTION 4. USE OF HIGH MOUNTED INTERNALLY ILLUMINATED FLASHING 

ARROW 
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4.a) On limited access roadways, one Flashing Arrow shall be used for each lane that is 

closed.  The Flashing Arrow shall be installed concurrently with the installation of the 

traffic control pattern and its placement shall be as shown on the traffic control plan.  For 

multiple lane closures, one Flashing Arrow is required for each lane closed.  If conditions 

warrant, additional Flashing Arrows should be employed (i.e.: curves, major ramps, etc.). 

 

4.b) On non-limited access roadways, the use of a Flashing Arrow for lane closures is 

optional.  The roadway geometry, sight line distance, and traffic volume should be 

considered in the decision to use the Flashing Arrow. 

 

4.c) The Flashing Arrow shall not be used on two lane, two-way roadways for temporary 

alternating one-way traffic operations.  

 

4.d) The Flashing Arrow board display shall be in the “arrow” mode for lane closure tapers 

and in the “caution” mode (four corners) for shoulder work, blocking the shoulder, or 

roadside work near the shoulder.  The Flashing Arrow shall be in the “caution” mode 

when it is positioned in the closed lane. 

 

4.e) The Flashing Arrow shall not be used on a multi-lane roadway to laterally shift all lanes 

of traffic, because unnecessary lane changing may result. 

 

 

SECTION 5. USE OF TRUCK MOUNTED OR TRAILER MOUNTED IMPACT 

ATTENUATOR VEHICLES (TMAs) 

 

5.a) For lane closures on limited access roadways, a minimum of two TMAs shall be used to 

install and remove traffic control patterns.  If two TMAs are not available, the pattern 

shall not be installed. 

 

5.b) On non-limited access roadways, the use of TMAs to install and remove patterns closing 

a lane(s) is optional.  The roadway geometry, sight line distance, and traffic volume 

should be considered in the decision to utilize the TMAs. 

 

5.c) Generally, to establish the advance and transition signing, one TMA shall be placed on 

the shoulder and the second TMA shall be approximately 1,000 feet ahead blocking the 

lane.  The flashing arrow board mounted on the TMA should be in the “flashing arrow” 

mode when taking the lane. The sign truck and workers should be immediately ahead of 

the second TMA.  In no case shall the TMA be used as the sign truck or a work truck.  

Once the transition is in place, the TMAs shall travel in the closed lane until all 

Changeable Message Signs, signs, Flashing Arrows, and cones/drums are installed. The 

flashing arrow board mounted on the TMA should be in the “caution” mode when 

traveling in the closed lane. 

 

5.d) A TMA shall be placed prior to the first work area in the pattern. If there are multiple 

work areas within the same pattern, then additional TMAs shall be positioned at each 
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additional work area as needed. The flashing arrow board mounted on the TMA should 

be in the “caution” mode when in the closed lane. 

 

5.e) TMAs shall be positioned a sufficient distance prior to the workers or equipment being 

protected to allow for appropriate vehicle roll-ahead in the event that the TMA is hit, but 

not so far that an errant vehicle could travel around the TMA and into the work area.  For 

additional placement and use details, refer to the specification entitled “Truck-Mounted 

or Trailer-Mounted Impact Attenuator”.  Some operations, such as paving and concrete 

repairs, do not allow for placement of the TMA(s) within the specified distances.  In 

these situations, the TMA(s) should be placed at the beginning of the work area and shall 

be advanced as the paving or concrete operations proceed. 

 

5.f)  TMAs should be paid in accordance with how the unit is utilized.  If it is used as a TMA 

and is in the proper location as specified, then it should be paid at the specified hourly 

rate for “Truck-Mounted or Trailer-Mounted Impact Attenuator”.  When the TMA is 

used as a Flashing Arrow, it should be paid at the daily rate for “High Mounted Internally 

Illuminated Flashing Arrow”.  If a TMA is used to install and remove a pattern and is 

also used as a Flashing Arrow in the same day, then the unit should be paid as a “Truck-

Mounted or Trailer-Mounted Impact Attenuator” for the hours used to install and remove 

the pattern, typically 2 hours (1 hour to install and 1 hour to remove). If the TMA is also 

used as a Flashing Arrow during the same day, then the unit should be paid at the daily 

rate as a “High Mounted Internally Illuminated Flashing Arrow”. 

 

 

SECTION 6. USE OF TRAFFIC DRUMS AND TRAFFIC CONES 

 

6.a) Traffic drums shall be used for taper channelization on limited-access roadways, ramps, 

and turning roadways and to delineate raised catch basins and other hazards. 

 

6.b) Traffic drums shall be used in place of traffic cones in traffic control patterns that are in 

effect for more than a 36-hour duration. 

 

6.c) Traffic Cones less than 42 inches in height shall not be used on limited-access roadways 

or on non-limited access roadways with a posted speed limit of 45 mph and above. 

 

6.d) Typical spacing of traffic drums and/or cones shown on the Traffic Control Plans in the 

Contract are maximum spacings and may be reduced to meet actual field conditions as 

required.   

 

 

SECTION 7. USE OF (REMOTE CONTROLLED) CHANGEABLE MESSAGE SIGNS 

(CMS)  

 

7.a)  For lane closures on limited access roadways, one CMS shall be used in advance of the 

traffic control pattern.  Prior to installing the pattern, the CMS shall be installed and in 



Rev. Date 5/18/2018 

  ITEM #0971001A 8 

operation, displaying the appropriate lane closure information (i.e.: Left Lane Closed - 

Merge Right).  The CMS shall be positioned ½ - 1 mile ahead of the lane closure taper. If 

the nearest Exit ramp is greater than the specified ½ - 1 mile distance, than an additional 

CMS shall be positioned a sufficient distance ahead of the Exit ramp to alert motorists to 

the work and therefore offer them an opportunity to take the exit. 

 

7.b)  CMS should not be installed within 1000 feet of an existing CMS. 

 

7.c) On non-limited access roadways, the use of CMS for lane closures is optional.  The 

roadway geometry, sight line distance, and traffic volume should be considered in the 

decision to use the CMS. 

 

7.d) The advance CMS is typically placed off the right shoulder, 5 feet from the edge of 

pavement.  In areas where the CMS cannot be placed beyond the edge of pavement, it 

may be placed on the paved shoulder with a minimum of five (5) traffic drums placed in 

a taper in front of it to delineate its position.  The advance CMS shall be adequately 

protected if it is used for a continuous duration of 36 hours or more. 

 

7.e) When the CMS are no longer required, they should be removed from the clear zone and 

have the display screen cleared and turned 90 away from the roadway. 

 

7.f)  The CMS generally should not be used for generic messages (ex: Road Work Ahead, 

Bump Ahead, Gravel Road, etc.).   

 

7.g) The CMS should be used for specific situations that need to command the motorist’s 

attention which cannot be conveyed with standard construction signs (Examples include: 

Exit 34 Closed Sat/Sun - Use Exit 35, All Lanes Closed - Use Shoulder, Workers on 

Road - Slow Down). 

 

7.h) Messages that need to be displayed for long periods of time, such as during stage 

construction, should be displayed with construction signs.  For special signs, please 

coordinate with the Office of Construction and the Division of Traffic Engineering for 

the proper layout/dimensions required. 

 

7.i)  The messages that are allowed on the CMS are as follows:   
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Message No. Frame 1 Frame 2 Message No. Frame 1 Frame 2 

1 LEFT 

LANE 

CLOSED 

MERGE 

RIGHT 

9 LANES 

CLOSED 

AHEAD 

REDUCE 

SPEED 

2 2 LEFT 

LANES 

CLOSED 

MERGE 

RIGHT 

10 LANES 

CLOSED 

AHEAD 

USE 

CAUTION 

3 LEFT 

LANE 

CLOSED 

REDUCE 

SPEED 

11 WORKERS 

ON 

ROAD 

REDUCE 

SPEED 

4 2 LEFT 

LANES 

CLOSED 

REDUCE 

SPEED 

12 WORKERS 

ON 

ROAD 

SLOW 

DOWN 

5 RIGHT 

LANE 

CLOSED 

MERGE 

LEFT 

13 EXIT XX 

CLOSED 

USE 

EXIT YY 

6 2 RIGHT 

LANES 

CLOSED 

MERGE 

LEFT 

14 EXIT XX 

CLOSED 

USE YY 

FOLLOW 

DETOUR 

7 RIGHT 

LANE 

CLOSED 

REDUCE 

SPEED 

15 2 LANES 

SHIFT 

AHEAD 

USE 

CAUTION 

8 2 RIGHT 

LANES 

CLOSED 

REDUCE 

SPEED 

16 3 LANES 

SHIFT 

AHEAD 

USE 

CAUTION 

For any other message(s), approval must be received from the Office of Construction prior to 

their use.  No more than two (2) displays shall be used within any message cycle. 
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SECTION 8. USE OF STATE POLICE OFFICERS  

 

8.a)  State Police may be utilized only on limited access highways and secondary roadways 

under their primary jurisdiction.  One Officer may be used per critical sign pattern.  

Shoulder closures and right lane closures can generally be implemented without the 

presence of a State Police Officer.  Likewise in areas with moderate traffic and wide, 

unobstructed medians, left lane closures can be implemented without State Police 

presence.  Under some situations it may be desirable to have State Police presence, when 

one is available.  Examples of this include: nighttime lane closures; left lane closures 

with minimal width for setting up advance signs and staging; lane and shoulder closures 

on turning roadways/ramps or mainline where sight distance is minimal; and closures 

where extensive turning movements or traffic congestion regularly occur, however they 

are not required. 

8.b) Once the pattern is in place, the State Police Officer should be positioned in a non- 

hazardous location in advance of the pattern   If traffic backs up beyond the beginning of 

the pattern, then the State Police Officer shall be repositioned prior to the backup to give 

warning to the oncoming motorists.  The State Police Officer and TMA should not be in 

proximity to each other. 

8.c) Other functions of the State Police Officer(s) may include:   

• Assisting entering/exiting construction vehicles within the work area.  

• Enforcement of speed and other motor vehicle laws within the work area, if 

specifically requested by the project.   

8.d) State Police Officers assigned to a work site are to only take direction from the Engineer. 
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