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ITEM UNIT QUANTITY

CY

REMOVE, STORE AND RE-ASSEMBLE HANDRAIL LF

TON

EAJACKING EXISTING SUPERSTRUCTURE

STRUCTURAL STEEL CWT

LS

CY

LF

CF

BRIDGE SCUPPER FIBERGLASS HOPPER  EA

HMA S0.50

REMOVAL OF BRIDGE DECK CONCRETE

TON

CFASPHALTIC PLUG EXPANSION JOINT SYSTEM

EA

CYULTRA HIGH PERFORMANCE CONCRETE

54

33

LS

CUT BITUMINOUS CONCRETE PAVEMENT LF 4,650

LS 1

HMA S0.25 550

SY 6,500

4,600

4,500

EASHEAR CONNECTORS (SITE NO.1) 6,546

LF

600

LB

5,150

CLEAN DRAINAGE SYSTEM

TEMPORARY PRECAST CONCRETE BARRIER CURB (STRUCTURE)

SYMEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC)

LF

11,425

LF 5,540
(STRUCTURE)

RELOCATED TEMPORARY PRECAST CONCRETE BARRIER CURB
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TABLE OF QUANTITIES
NOTES AND

CONSTRUCTION ACCESS

FINE MILLING OF BITUMINOUS CONCRETE (0" - 4")

ASPHALT ADJUSTMENT COST (ESTIMATED COST)

RAILROAD PROTECTION COST (ESTIMATED COST)

DEFORMED STEEL BARS - EPOXY COATED 

EPOXY INJECTION CRACK REPAIR

SY 6,300PENETRATING SEALER PROTECTIVE COMPOUND

PROTECTIVE FENCING LF 7,500

EADECORATIVE LIGHT STANDARD

EAEMBEDDED GALVANIC ANODES

(ESTIMATED COST)

HANDLING AND DISPOSAL OF REGULATED ITEMS 

SF 8,000
STEEL

LOCALIZED PAINT REMOVAL AND FIELD PAINTING OF EXISTING 

SFPRECAST CONCRETE DECK PANELS 

EST EST

1,300

EST EST

EST EST

650

120

285

292,700

446

18

5,540

LS

LF

1,000EA

SF

HIGH STRENGTH BOLTS

REPLACE REMOVED OR MISSING RIVETS AND BOLTS WITH 

100

1•" POLYVINYL CHLORIDE PLASTIC PIPE 400

WATER RESCUE OPERATIONS 1

HMA S0.375 TON 500

(ESTIMATED COST)

REMOVAL OF EXISTING BRIDGE DRAINAGE SYSTEM 
LS LS

8" PIPE FOR BRIDGE DRAINAGE (FIBERGLASS)

BEARING REPLACEMENT WITH ELASTOMERIC BEARING PADS 54

PACK RUST REMOVAL

CF

LF 450

SF 700

EA 184

PEDESTRIAN RAILING - APPROACH SPANS LF

ELASTOMERIC CONCRETE HEADER 70

PERFORMED JOINT SEAL

SURFACE PATCH

4,500

MOCONSTRUCTION FIELD OFFICE, EXTRA LARGE 23

LS LSREMOVAL OF STRUCTURAL STEEL

64,300

LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS LS LS

     ALL CONTROLING FIELD DIMENSIONS.  

NOTE: INFORMATION PROVIDED IN SUPPLEMENTAL SHEETS PERTAIN TO EXISTING CONDITIONS.  THEY ARE PROVIDED FOR GENERAL INFORMATION ONLY AND ARE NOT GURANTEED. CONTRACTOR SHALL VERIFY

SUSPENDER CABLE SEPARATOR

 

RESTORE EXISTING PAINT SYSTEM IN LOCALIZED AREAS AS SHOWN ON THE PLANS.  12.  

INSTALL SUSPENDER CABLE SEPARATORS AS SHOWN ON THE PLANS.11.

REPLACE AND RELOCATE IMS FIBER CABLE AND CONDUIT AS SHOWN ON THE PLANS.11.

REPLACE EXISTING ROADWAY, NAVIGATION AND AVIATION LIGHTS.10.

INSTALL A CABLE MESH PROTECTIVE FENCE AS SHOWN ON THE PLANS.9.

REMOVE & REPAIR DELAMINATED OR DEFICIENT SUBSTRUCTURE CONCRETE.8.

BRIDGE SPANS. 

REPLACE PORTIONS OF THE EXISTING BRIDGE DRAINAGE SYSTEM (SCUPPERS AND DOWNSPOUTS) IN ALL 7.

BY THE ENGINEER. 

REPAIR DETERIORATED STRUCTURAL STEEL AS INDICATED ON THE PLANS AND AS DIRECTED6.

REPLACE ELASTOMERIC BEARINGS AT LOCATIONS IDENTIFIED ON THE PLANS.5.

BARRIER CURB AND INCIDENTALS IN ALL SPANS EXCLUDING ARCH SPANS 10 AND 11.

INSTALL NEW PRECAST CONCRETE DECK PANELS, DECK JOINTS, CONCRETE SIDEWALK,4.

IN ALL SPANS EXCLUDING ARCH SPANS 10 AND 11.

REMOVE AND DISPOSE EXISTING BITUMINOUS WEARING SURFACE, CONCRETE DECK, AND DECK JOINTS3.

10 AND 11.

REMOVE AND DISPOSE EXISTING CONCRETE BARRIER AND SIDEWALK EXCLUDING ARCH SPANS2.

PEDESTRIAN RAIL PANELS EXCLUDING ARCH SPANS 10 & 11.

AND LIGHT STANDARDS EXCLUDING ARCH SPANS 10 AND 11. REMOVE, STORE AND RE-INSTALL

REPLACE EXISTING SIDEWALK BRACKETS AND STRUTS, PEDESTRIAN RAIL POSTS1.

STRUCTURAL REPAIR CONCRETE

CF

BRIDGE SIDEWALK CONCRETE

CONCRETE NOTES

PERMITTED WITHOUT THE PRIOR APPROVAL OF THE ENGINEER. 

 CONSTRUCTION JOINTS, OTHER THAN THOSE SHOWN ON THE PLANS, WILL NOT BECONSTRUCTION JOINTS:

INCLUDED IN THE COST OF CLASS "F" CONCRETE.

 THE COST OF FURNISHING AND INSTALLING CLOSED CELL ELASTOMER SHALL BECLOSED CELL ELASTOMER:

 ALL REINFORCEMENT SHALL BE ASTM A615 GRADE 60.REINFORCEMENT:

 ALL REINFORCEMENT SHALL HAVE TWO INCHES COVER UNLESS DIMENSIONED OTHERWISE. CONCRETE COVER:

DIMENSIONED OTHERWISE.

 EXPOSED EDGES OF CAST IN PLACE CONCRETE SHALL BE BEVELED 1"X 1" UNLESSEXPOSED EDGES:

 SEE SPECIAL PROVISIONSJOINT SEAL:

AND LEVELING DEVICE POCKETS.

SHEAR CONNECTOR BLOCKOUTS,, ADJACENT PRECAST CONCRETE DECK PANELS, CLOSURE POURS, HAUNCHES

 UHPC SHALL BE USED FOR CLOSURE POURS BETWEENULTRA HIGH PERFORMANCE CONCRETE (UHPC):

 CLASS PC05581 SHALL BE USED FOR PATCHING SUBSTRUCTURE COMPONENTS.STRUCTURAL REPAIR CONCRETE:

 CLASS PCC04462 CONCRETE SHALL BE USED FOR SIDEWALKS.BRIDGE SIDEWALK CONCRETE:

   CLASS PCC04462 CONCRETE SHALL BE USED FOR BARRIER CURBS.PARAPET CONCRETE:

UTILITIES

THE FOLLOWING UTILITIES ARE SURFACE MOUNTED UNDER THE BRIDGE SIDEWALK:

SHALL VERIFY THEIR LOCATIONS WITHIN THE PROJECT LIMITS.

EXISTING DESIGN DRAWINGS AND ARE NOT GUARANTEED. WHERE NECESSARY THE CONTRACTOR

THE LOCATIONS OF THE EXISTING UTILITIES SHOWN ON THESE PLANS HVE BEEN TAKEN FROM

LANE USE OVERHEAD SIGNALS: 1-1/2" & 2" R.M.C. UNDER NORTH SIDEWALK, PIER 7 TO PIER 29.

ROADWAY LIGHTING: 2" R.M.C. UNDER EACH SIDEWALK. SEE SUBSET 06 FOR DETAIL.

COMCAST: (3) 1-1/2" BUNDLED CABLES UNDER SOUTH SIDEWALK, SPAN 3 TO SPAN 15.

CROWN CASTLE: 4" PVC CONDUIT UNDER SOUTH SIDEWALK,  SPANS 3 TO 15.

UNDER NORTH SIDEWALK, PIER 6 TO PIER 25. 

IMS: 36 FIBER OPTIC CABLE TIED TO 2" RMC (ROADWAY LIGHTING) 

BARRIER WALL CONCRETE 585

585

CFBRIDGE DECK CONCRETE 180

1 09/20/19 01.04.004.A2

1
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BUILT-UP FLOORBEAM

22'-6"22'-6"

BARRIER CURB

1'-3"
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'-
1
1
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{ BRIDGE

22'-6"

7•" UNIFORM SLAB
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'-
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1.0% 

22'-6"

SCALE: …" = 1'-0"
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S-06
EXISTING

TYPICAL SECTIONS

SIDEWALK

5'-3„"

SPANS 3-15 SEE NOTE 4.

4" EXISTING PVC CROWN CASTLE FIBER,

(TYP.)

SIDEWALK BRACKET

RDWY. LIGHTING ALL SPANS

2" R.M.C.

(TYP.)

EXIST. SIDEWALK STRUT
(TYP.)

5'-0"

(TYP.)

5'-0"

SECTION BETWEEN FLOORBEAMS SECTION AT FLOORBEAMS

(STRINGER) (TYP.)

W ROLLED SHAPE 

(TYP.)

PEDESTRIAN RAILING 

‡"x‡" TWISTED BARS 4" ON CENTER.

ROLLED SHAPE, TOP RAIL 3•" DIA. STEEL PIPE, AND

PEDESTRIAN RAILING MATERIAL: POSTS 6x6 B23 WIDE FLANGE

SUPERELEVATED SECTION APPROACH SPANS

VARIES

RAILING

2' PEDESTRIAN

BARRIER MOUNTED

 

6'-6"

6'-6" 6'-6"

NORMAL SECTION APPROACH SPANS

LANE USE SIGNALS (TYP.)

LANE USE SIGNALS (TYP.)

(TYP.)

SEE NOTE 6

(TYP.)

SEE NOTE 6

SEE NOTE 3

WEARING  SURFACE

BITUMINOUS CONCRETE 

SEE NOTE 3

WEARING SURFACE

BITUMINOUS CONCRETE 

TO CONDUIT.

FIBER OPTIC CABLE (IMS) ATTACHED 

2" R.M.C. ROADWAY LIGHTING WITH

NOTE:

NOTES:

FOR ADDITIONAL INFORMATION SEE NORMAL SECTION APPROACH SPANS.

SURFACE MOUNTED CONDUIT:

LANE USE CONTROL SIGNAL 

AND FROM PIER 11 TO PIER 28

1•" R.M.C. FROM PIER 7 TO PIER 9 

2" R.M.C. FROM PIER 7 TO PIER 9

LIGHTS SEE ILLUMINATION PLAN FOR LIMITS.

2" R.M.C NAVIGATION & AVIATION

SPANS 3-15 SEE NOTE 5.

(3) 1•" BUNDLED CABLES COMCAST,

1-•"R.M.C.

FIELD VERIFICATION.

CONTRACTOR SHALL BE RESPONSIBLE FOR

NOTE: LOCATION OF UTILITIES ARE APPROXIMATE. 

  

SUPPORT OF EXISTING UTILITIES".

BE PAID FOR UNDER THE ITEM: "PROTECTION AND 

& STRUTS SHALL BE SUPPORTED IN PLACE. THIS SHALL 

AND UTILITIES INSTALLED ON SIDEWALK BRACKETS, 

UNLESS OTHERWISE NOTED, ALL EXISTING CONDUITS6.

PERFORMED BY COMCAST.

THREE STAGES ARE COMPLETE. THIS WORK WILL BE 

RE-INSTALLED TO THEIR ORIGINAL LOCATION ONCE ALL 

STAGE 1 M & PT CONFIGURATION. FACILITIES WILL BE 

TEMPORARILY RELOCATED BY THE UTILITY PRIOR TO 

THREE 1•" COMCAST BUNDLED CABLES TO BE 5.

& STRUTS.

FACILITATE INSTALLATION OF NEW SIDEWALK BRACKETS 

TEMPORARILY SUPPORTED BY THE CONTRACTOR TO 

CROWN CASTLE FIBER IN A 4" CONDUIT SHALL BE 4.

TO A MAXIMUM OF 4.8".

THICKNESS THAT VARIED FROM A MINIMUM OF 1.9" 

ON 01/07/2016 INDICATED A WEARING SURFACE 

A GROUND PENETRATING RADAR SURVEY CONDUCTED 3.

NOT SHOWN.

EXISTING FLOORBEAM POST-TENSIONING ELEMENTS 2.

HAND.

SUPERELEVATION FOR PORTLAND APPROACH OPPOSITE 

SUPERELEVATION SHOWN FOR MIDDLETOWN APPROACH.1.
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{ TRUSS

50'-0"

CONNECTION

UPPER SUSPENDER

SCALE: …" = 1'-0"

EXISTING ARCH TYPICAL SECTION

22'-6"22'-6"

(TYP.)

1'-4…"

{ BRIDGE

(TYP.)

5'-0"

STRINGER (TYP.)

W21 ROLLED SHAPE

FLOOR BEAM

BUILT-UP

(TYP.)

8'-8"

SLOPE VARIES SLOPE VARIES
OPENING (TYP.)

FLOOR BEAM
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S-07
EXISTING ARCH

TYPICAL SECTION

LATERAL BRACING BRACKET

RDWY. LIGHTING ALL SPANS

2" R.M.C.

2" R.M.C.

CONNECTION

LOWER SUSPENDER

LANE USE SIGNALS

LANE USE SIGNALS

FLOOR BEAM POST-TENSIONED SYSTEM

SEE NOTE 5 ON DWG. NO S-06.

COMCAST, SPANS 3-15

(3) 1•" PVC INTERDUCT

SEE NOTE 4 ON DWG. NO S-06.

CASTLE FIBER, SPANS 3-15

4" EXISTING PVC CROWN

(SEE NOTE 1)

1‚" FINE MILLING

NOTES:

GRID DECK

ON 4‚" CONCRETE FILLED

1ƒ" BITUMINOUS CONCRETE OVERLAY

OVERLAY ON SPAN 10 AND 11 SHALL BE PLACED AT THE COMPLETION OF STAGE 3.2.

OR POTHOLES FORM FOLLOWING MILLING.  

SURFACE PATCHING SHALL BE PERFORMED ON SPAN 10 AND 11 WHERE DEMOLITION,1.

LIGHTS SEE ILLUMINATION PLAN FOR LIMITS.

2" R.M.C NAVIGATION & AVIATION

1-•" R.M.C.

 36 FIBER CABLE TIED TO IT (IMS).

2" R.M.C. RDWY. LIGHTING WITH 

FIELD VERIFICATION.

CONTRACTOR SHALL BE RESPONSIBLE FOR

NOTE: LOCATION OF UTILITIES ARE APPROXIMATE. 

1 09/20/19 01.04.007.A2
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TEMPORARY RAILROAD

PIER 4 & 5 ELEVATION

PIER 4 PIER 5

ELEVATION
SCALE: „" = 1'-0"

 { PIER 4

 { PIER 5

2
3
'-
0
"

(
T

Y
P
.)

3
'-
0
"

(TYP.)

3'-0"

(TYP.)

9'-0"

CHAPTER 28 SECTION 1.6

FOR INDUSTRY SPUR AREMA

RAILROAD CLEARANCE ENVELOPE

2
3
'-
0
"

(
T

Y
P
.)

3
'-
0
"

(TYP.)

3'-0"

(TYP.)

9'-0"

 

9'-4"

 

24'-0"

GIRDER

PROPOSED DECK REPLACEMENT

CHAPTER 28 SECTION 1.6

FOR INDUSTRY SPUR AREMA

RAILROAD CLEARANCE ENVELOPE

(TYP.)

BOTTOM FLANGE

 { MAIN LINE TRACK

{ YARD TRACK

OF GIRDER BOTTOM FLANGE.

6'-0" MAX. FROM BOTTOM

WORK PLATFORM

TEMPORARY SUSPENDED 

(3) 1" FIBER OPTIC INTERDUCT.

COMCAST UTILITY

TEMPORARY RELOCATED 

EL. 32.41

TOP OF RAIL

EL. 33.67

TOP OF RAIL

NOTE:

RAILROAD CLEARANCE

THAT WOULD RESULT IN A HORIZONTAL CLEARANCE LESS THAN 10-FEET.  

FROM TRACK CENTERLINE-FORMWORK OR SCAFFOLDING CANNOT BE USED IN AREAS  

COMPLETED WHILE MAINTAINING A 10-FOOT MINIMUM HORIZONTAL CLEARANCE  

ANY CONCRETE REPAIR TO PIER 4 & 5 (SIDE NEXT TO THE TRACK) WILL NEED TO BE2.

APPROVAL FROM THE ENGINEER. SEE SPECIAL PROVISIONS.  

TO VIOLATE THE RAILROAD CLEARANCE ENVELOPE WITHOUT PRIOR  

UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR BE ALLOWED1.
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WEST ELEVATIONN. END ELEVATION S. END ELEVATION

PIER 4
SCALE: „" = 1'-0"

WEST ELEVATION

PIER 5
SCALE: „" = 1'-0"

N. END ELEVATION S. END ELEVATION

WEST ELEVATION

PIER 6
SCALE: „" = 1'-0"

N. END ELEVATION S. END ELEVATION

GRADE (TYP.)

APPROX. EXIST.

GRADE (TYP.)

APPROX. EXIST.

GRADE (TYP.)

APPROX. EXIST.

G1 G2

G1 G2

G1 G21.5' (W)

0.2 SF

1.5'

4 SF (W)

3' (W)

1.5' (E)

2' (W)

1' (E)

5' (W)

(2) 5'
2'

1 SF

0.75 SF (W)

2' (W)

2' (W)

3' (W)

1 SF (W)

0.3 SF (W)

0.5 SF (W)

6' (W)

1' (W)

4.5' (E)

3' (W)

1 SF

1 SF

0.5 SF (E)

2 SF

10 SF (E)

4 SF (W)

15'

1.25 SF

4 SF (E)

6 SF (E)

4 SF (W)

1 SF

1 SF (W)

2' (W)

3 SF (W)2' (W)

4 SF (W)

4' (W)

9'

8'

1 SF

4' (E)

2.5' (W)

1' (W)

9' (E)

3.5 SF

10'

4' (W)

3 SF (W)

16'
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INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 
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  JV

RJE

S-17
SUBSTRUCTURE REPAIRS

PIERS 4, 5 & 6

SEE NOTE 1

CRACKS

SPALLS

HOLLOW AREA

SPALLS WITH EXPOSED REBAR

LEGEND

WEST ELEVATION(W)

EAST ELEVATION(E)

NOTES:

TO GRADE

SUPERSTRUCTURE

PIPE DOWNSPOUT FROM

8" DIA. FIBERGLASS

1

1 09/20/19 01.04.017.A2

THAT WOULD RESULT IN A HORIZONTAL CLEARANCE LESS THAN 10-FEET.  

FROM TRACK CENTERLINE-FORMWORK OR SCAFFOLDING CANNOT BE USED IN AREAS  

BE COMPLETED WHILE MAINTAINING A 10-FOOT MINIMUM HORIZONTAL CLEARANCE

ANY CONCRETE REPAIR TO PIER 4 AND 5 (SIDE NEXT TO THE TRACK) WILL NEED TO4.

AREA NEAR THEIR FACILITIES SO THEY MAY INSTALL HIGH VISIBILITY COVERS.  

(203) 271-4870 AT LEAST ONE WEEK PRIOR TO START OF WORK IN THE  

REPAIR OPERATION. CALL RICHARD RUSSO OF EVERSOURCE AT  

PIER 6. EVERSOURCE WILL PROTECT CONDUCTORS DURING CONCRETE   

THERE ARE EVERSOURCE FACILITIES ON BRIDGE STREET ADJACENT TO 3.  

THEIR APPROVAL.  

TO SUBMIT A PLAN AND METHOD TO PROVIDENCE AND WORCESTER RAILROAD FOR  

PRIOR TO PERFORMING SUBSTRUCTURE REPAIRS TO PIERS 4 AND 5, CONTRACTOR2.

DETAILS SEE DWG. NO. S-21.  

FOR ADDITIONAL CONCRETE REPAIR NOTES AND1.

ADDED NOTE 01.04.017.A2
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SCALE:  2" = 1'-0"

SCALE:  1-•" = 1'-0"

TRANSVERSE GUSSET PLATES

{ TRANSVERSE STRUTS AND COLUMN

BASE "I"  SECTION

BASE CHANNEL

(TYP.)

BASE ANGLE

 `BASE

GUSSET PLATE

TRANSVERSE

EXIST. RIVET HOLE (TYP.)

‡" DIA. H.S. BOLT IN 

EXTERIOR FACE INTERIOR FACE

STRUTS

{ LONGITUDINAL

GUSSET PLATES

LONGITUDINAL

INTERIOR FACE

EXTERIOR FACE

MC 18x42.7 (TYP.)

COLUMN CHANNEL

COLUMN C.P. •"x 24"

FASTNER SYMBOLS

INSTALL NEW BOLT

REMOVE EXISTING RIVET

EXISTING BOLT

EXISTING RIVET

TYPICAL PLAN AT COLUMN BASE

`REPAIR 

•"x 3"` 

`REPAIR 

•"x 3"` 

NOTE "A"

`REPAIR 

•"x 3"` 

`REPAIR 

•"x 3"` 

A

-

-

A
  SECTION  

SCALE:  6" = 1'-0"

`•" GUSSET 

FULL PENETRATED GROOVE WELD

COLUMN CHANNEL MC 18x42.7

`REPAIR 

•"x 3"` 

COLUMN ELEVATION

(TYP.)

EXISTING WELD

BENT NO. COLUMN

13 S

17 S

20 N

REPAIR SCHEDULE

STEEL COLUMN BENT

(TYP.)

TOP OF "I" SECTION

BEVELED WASHER (TYP.)

‡" ~ H.S. BOLT (TYP.)

NOTE:

PLATES AS NEEDED TO BRING LACING BARS TO TOP OF REPAIR PLATE.   

RE-CONNECT LACING BAR TO REPAIR PLATE. PROVIDE SHIM   

REMOVE LACING BAR IN AREA OF REPAIR PLATE ATTACHMENT.A.
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STEEL SUBSTRUCTURE
S-26

RJE

REM

REPAIR DETAILS - 1

FOR ADDITIONAL NOTES SEE DWG. NO. S-375.

RIVET REMOVAL SHALL BE INCLUDED IN THE COST OF STRUCTURAL STEEL.4. 

TURNED DURING ASSEMBLY.  

ASTM F463 STANDARD WASHERS SHALL BE PLACED UNDER ALL PARTS3.

ALL BOLTS ARE ‡" DIA., ASTM F3125, GRADE A325, SLIP CRITICAL.2.

STRUCTURAL STEEL SHALL CONFORM TO ASTM A709 GRADE 50W.1.

IN •" HOLE

{ ‡" DIA. H.S. BOLT

M
I
N
.

3
"

"  ` •

(TYP.)

3" SPACE

SCALE:  3" = 1'-0"

TYPICAL COLUMN COVER PLATE PERFORATION REPAIR

SECTION LOSS

VERTICAL LIMITS OF 

CONCRETE INTERFACE

INSTALL 6 BOLTS BELOW

`•" 

LEGEND:

CONCRETE FILL

TO TOP OF BASE CHANNEL

DEPICTS CONCRETE FILL

CROSS HATCHED AREA

RUSTED THROUGH PERFORATION

TOP OF CONCRETE FILL

RUSTED THROUGH PERFORATION

UP TO ‹" DEEP WITH

AREA OF SECTION LOSS

SEE MEMBRANE WATERPROOFING NOTES THIS DRAWING.

RUSTED THROUGH PERFORATION/ SECTION LOSS

MEMBRANE WATERPROOFING NOTES:

3.

2.

(COLD LIQUID ELASTOMERIC)".   

PAID FOR UNDER THE SPECIAL PROVISION ITEM "MEMBRANE WATERPROOFING  

APPLICATION OF MEMBRANE WATERPROOFING SHALL CONFORM TO AND BE  

RECEIVE REPAIR PLATES AND REMAIN EXPOSED. SURFACE PREPARATION AND  

OF RUSTED THROUGH PERFORATIONS/SECTION LOSS THAT DO NOT  

AN ELASTOMERIC MEMBRANE WATERPROOFING SHALL BE APPLIED TO AREAS 1.

 BLAST CLEANING IS USED, IT SHALL BE PERFORMED WITH LEVEL 4 CONTAINMENT.  

TO THE SUBSTRATE CANNOT BE ACHIEVED USING POWER TOOL CLEANING. IF ABRASIVE   

BUT ABRASIVE BLAST CLEANING MAY BE REQUIRED IF THE SPECIFIED BOND OF THE PRIMER  

POWER TOOL CLEANING MAY BE USED TO ACHIEVE SURFACE PREPARATION REQUIREMENTS

 SPECIAL PROVISION “MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC)”.  

STRENGTH OF PRIMER TO THE STEEL AND CONCRETE SURFACES AS SPECIFIED IN THE  

ADEQUATE SURFACE PREPARATI0N WILL BE INDICATED BY THE TENSILE BOND

1 09/20/19 01.04.026.A2

1

VOIDED TABLE

1

1

01.04.026.A2
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SCALE:  2" = 1'-0"

SCALE:  1-•" = 1'-0"

{ TRANSVERSE STRUTS AND COLUMN

EXIST. RIVET HOLE (TYP.)

‡" DIA. H.S. BOLT IN 

EXTERIOR FACE INTERIOR FACE

STRUTS

{ LONGITUDINAL

EXTERIOR FACE

COLUMN C.P. •"x 24"

FASTNER SYMBOLS

INSTALL NEW BOLT

REMOVE EXISTING RIVET

EXISTING BOLT

EXISTING RIVET

`REPAIR 

•"x 3"` 

NOTE "A"

`REPAIR 

•"x 3"` 

`REPAIR 

•"x 3"` 

A

-

-

A
  SECTION  

SCALE:  6" = 1'-0"

`REPAIR 

•"x 3"` 

{ ‡" DIA. H.S. BOLT

COLUMN ELEVATION

BENT NO. COLUMN

14 S

17 N

REPAIR SCHEDULE

STEEL COLUMN BENT

BEVELED WASHER (TYP.)

‡" ~ H.S. BOLT (TYP.)

TYPICAL PLAN AT COLUMN MID HEIGHT

18

20

N

S

(TYP.) 

MC 18x42.7 AT BENT 17,18, & 20

MC 18x58 AT BENT 14

COLUMN CHANNEL

MC 18x58 AT BENT 14

MC 18x42.7 AT BENT 17,18, & 20

COLUMN CHANNEL 

`REPAIR 

•"x 3"` 

NOTE C

NOTE:

3" - 4" BOLT SPACING BETWEEN LATICE BARS.

BOLTS TO MATCH EXISTING LATTICE BAR SPACING, WHILE MAINTAINING C.

BOLTS TO MAINTAIN 3" BOLT SPACING ON REPAIR PLATE.

BOLT SPACING. DRILL NEW HOLES IN CHANNEL IN BETWEEN EXISTING 

FIELD VERIFY EXISTING RIVET SPACING TO MATCH THE REPAIR PLATE B.

PLATES AS NEEDED TO BRING LACING BARS TO TOP OF REPAIR PLATE.   

RE-CONNECT LACING BAR TO REPAIR PLATE. PROVIDE SHIM   

REMOVE LACING BAR IN AREA OF REPAIR PLATE ATTACHMENT.A.
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STEEL SUBSTRUCTURE
S-27

RJE

REM

`REPAIR 

•"x 3"` 

REPAIR DETAILS - 2

FOR ADDITIONAL NOTES SEE DWG. NO. S-374.

TURNED DURING ASSEMBLY.  

ASTM F463 STANDARD WASHERS SHALL BE PLACED UNDER ALL PARTS3.

ALL BOLTS ARE ‡" DIA., ASTM F3125, GRADE A325, SLIP CRITICAL.2.

STRUCTURAL STEEL SHALL CONFORM TO ASTM A709 GRADE 50W.1.

 

MATCH EXIST. HOLE SPACING.

OF SECTION LOSS. 3" MAX. SPACES.

INSTALL (3) BOLTS PAST THE LIMITS

 WASHER`•" 

 WASHER`•" 

09/20/191 01.04.027.A2

1

VOIDED TABLE

INTERIOR FACE

LATTICE BARS

•"x VARIES

LATTICE BARS

•"x VARIES

 AS NEEDED`FILL 

NOTE B

01.04.027.A2
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SCALE:  2" = 1'-0"

SCALE:  1-•" = 1'-0"

TRANSVERSE GUSSET PLATES

{ TRANSVERSE STRUTS AND COLUMN

BASE "I"  SECTION

(TYP.)

BASE ANGLE

 `BASE

GUSSET PLATE

TRANSVERSE

EXIST. RIVET HOLE (TYP.)

‡" DIA. H.S. BOLT IN 

EXTERIOR FACE INTERIOR FACE

STRUTS

{ LONGITUDINAL

GUSSET PLATES

LONGITUDINAL

EXTERIOR FACE

COLUMN C.P. •"x 24"

FASTNER SYMBOLS

INSTALL NEW BOLT

REMOVE EXISTING RIVET

EXISTING BOLT

EXISTING RIVET

`REPAIR 

•"x 3"` 

`REPAIR 

•"x 3"` 

NOTE "A"

`REPAIR 

•"x 3"` 

`REPAIR 

•"x 3"` 

A

-

-

A
  SECTION  

SCALE:  6" = 1'-0"

`•" GUSSET 

FULL PENETRATION GROOVE WELD

`REPAIR 

•"x 3"` 

{ ‡" DIA. H.S. BOLT

COLUMN ELEVATION

(TYP.)

EXISTING WELD

BENT NO. COLUMN

14 S

18 N

REPAIR SCHEDULE

STEEL COLUMN BENT

(TYP.)

TOP OF "I" SECTION

BEVELED WASHER (TYP.)

‡" ~ H.S. BOLT (TYP.)

BASE CHANNEL C15x50 AT BENT 18

BASE "I" SECTION AT BENT 14

(TYP.) 

MC 18x42.7 AT BENT 18

MC 18x58 AT BENT 14

COLUMN CHANNEL

MC 18x58 AT BENT 14

MC 18x42.7 AT BENT 18

COLUMN CHANNEL 

TYPICAL PLAN AT COLUMN TOP

NOTE:

AND CHANNEL SECTION CUT FROM C15X50 CLOSEST TO INTERIOR FACE.

BENT 18: "T" SECTION AT THE MEMBER CLOSEST TO THE EXTERIOR FACE, 

BENT 14: TWO "T" SECTIONS CUT FROM W15x75B.

NOTE:

PLATES AS NEEDED TO BRING LACING BARS TO TOP OF REPAIR PLATE.   

RE-CONNECT LACING BAR TO REPAIR PLATE. PROVIDE SHIM   

REMOVE LACING BAR IN AREA OF REPAIR PLATE ATTACHMENT.A.
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STEEL SUBSTRUCTURE
S-28

RJE

REM

REPAIR DETAILS - 3

FOR ADDITIONAL NOTES SEE DWG. NO. S-374.

TURNED DURING ASSEMBLY.  

ASTM F463 STANDARD WASHERS SHALL BE PLACED UNDER ALL PARTS3.

ALL BOLTS ARE ‡" DIA., ASTM F3125, GRADE A325, SLIP CRITICAL.2.

STRUCTURAL STEEL SHALL CONFORM TO ASTM A709 GRADE 50W.1.

 

MATCH EXIST. HOLE SPACING.

OF SECTION LOSS. 3" MAX. SPACES.

INSTALL (3) BOLTS PAST THE LIMITS

 WASHER`•" 

09/20/191 01.04.028.A2
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1

1

1

1

1

1

SW3

SW4

SW10

SW11

SW109

SW1

1

1

1

2

3

2

4•" 6Ž" 4'-11•" 7'-5†" 10•"

4•" 4'-11•" 7'-5†" 10•"

4•" 4'-11•" 7'-5†" 10•"

6Ž"

6Ž"

4•"

5'-11•"

5'-11•"

5'-11•"

5'-11Ž" 10" 4'-5" 7'-5Ž" 10†"

10†"7'-5Ž"4'-5"10"4•"5'-11Ž"

5'-11•" 7Œ"4•" 4'-11•" 7'-5†" 10•"

2 SW1 5'-11•" 4•" 6Ž" 4'-11•" 7'-5†" 10•" 2

2 SW2 5'-11•" 4•" 6Ž" 4'-11•" 7'-5†" 10•" 2

SW4 5'-11•" 4•" 6Ž" 4'-11•" 7'-5†" 10•" 52

SW552 15'-11•" 4•" 7Œ" 4'-11•" 7'-5†" 10•"

3

3

3

3

SW5

SW7

SW8

SW110 1

2

2

9

5'-11•" 5Œ" 6Ž" 4'-10•" 7'-4„" 10•"

5'-11•" 5Œ" 6Ž" 4'-10•" 7'-4„" 10•"

5'-11•" 6ˆ" 6Ž" 4'-10„" 7'-3•" 10•"

7'-4„"5'-11•" 5Œ" 7Œ" 4'-11•" 10•"

4

4

4

4

SW5 5'-11•" 5Œ" 6Ž" 4'-10•" 7'-4„" 10•" 2

SW7 5'-11•" 5Œ" 6Ž" 4'-10•" 7'-4„" 10•" 8

SW56 5'-11•" 1

SW110 5'-11•" 5Œ" 7Œ" 4'-11•" 7'-4„" 10•" 1

10•"7'-4„"4'-11•"7Œ"5Œ"

5

5

5

5

5

5

5

5

5

5

SW13

SW14

SW15

SW16

SW37

SW38

SW39

SW40

SW41

SW42

5'-11Œ" 4•" 6Ž" 4'-11•" 7'-5†" 10š" 1

10š" 15'-11…" 4•" 6Ž" 4'-11•" 7'-5•"

6'-Š" 4•" 6Ž" 4'-11•" 7'-6‰" 10˜" 1

5'-10‡" 4•" 6Ž" 4'-11•" 7'-5„" 10ƒ" 1

5'-9„" 4•" 6Ž" 4'-11•" 7'-3‡" 11ˆ" 1

5'-6‡" 4•" 6Ž" 4'-11•" 7'-2‰" 11‹" 1

5'-6•" 4•" 6Ž" 4'-11•" 7'-2ˆ" 11•" 1

6'-1Ž" 4•" 6Ž" 4'-11•" 17'-7…" 10”"

6'-4ˆ" 4•" 6Ž" 4'-11•" 7'-9ˆ" 9Ÿ" 1

6'-4Š" 4•" 6Ž" 4'-11•" 7'-9‚" 19Ÿ"

6

6

6

6

6

6

6

6

6

6

SW11 5'-11Ž" 4•" 10" 4'-5" 7'-5Ž" 10†" 1

SW17

SW18

SW19

SW20

SW43

SW44

SW45

SW47

SW48

6'-0…" 4•" 6Ž" 4'-11•" 7'-6‚" 10˜" 1

5'-11‘" 4•" 6Ž" 4'-11•" 7'-5Š" 10ƒ" 1

1

1

1

1

1

1

1

5'-7”" 4•" 6Ž" 4'-11•" 7'-2•" 11…"

6'-4Œ" 4•" 4'-11•"6Ž" 7'-9‹" 9•"

5'-4•" 4•" 6Ž" 4'-11•" 7'-0ƒ" 11•"

4•" 6Ž" 4'-11•"5'-3†" 6'-11‡" 12"

5'-7Œ" 4•" 6Ž" 4'-11•" 7'-2•" 11•"

6'-7‹" 4•" 6Ž" 4'-11•" 7'-11•" 9•"

6'-3œ" 4•" 6Ž" 4'-11•" 7'-8‡" 10"

1

1

1

1

1

1

1

1

1

1

7

7

7

7

7

7

7

7

7

7

SW21

SW22

SW23

SW24

SW49

SW50

SW52

SW53

SW54

SW112

4•" 6Ž" 4'-11•"5'-6Œ" 7'-2" 11•"

6'-4•" 4•" 6Ž" 4'-11•" 7'-9ƒ" 9‡"

5'-6‡" 4•" 6Ž" 4'-11•" 7'-2‰" 11‹"

6'-4†" 4'-11•"6Ž"4•" 7'-9•" 9‡"

5'-9‚" 4•" 6Ž" 4'-11•" 7'-3•" 11"

5'-6†" 4•" 6Ž" 4'-11•" 7'-2" 11•"

6'-1‡" 4•" 6Ž" 4'-11•" 7'-7…" 10”"

6'-4…" 6Ž"4•" 4'-11•" 7'-9Š" 9•"

6'-2ˆ" 4•" 6Ž" 4'-11•" 7'-7•" 10”"

7Œ" 7'-3ƒ"4'-11•" 11ˆ"4•"5'-9ˆ"

8

8

8

8

8

8

8

8

8

8

1

1

1

1

1

1

1

1

1

1

SW73

SW74

SW75

SW76

SW85

SW86

SW87

SW88

SW89

SW90

5'-6Œ" 4•" 6Ž" 4'-11•" 7'-2" 11•"

4•" 6Ž" 4'-11•" 11‹"7'-2„"5'-6Ž"

4•" 6Ž" 4'-11•" 9‡"6'-4‡" 7'-9•"

4•" 6Ž" 4'-11•" 9‡"7'-9Œ"6'-4•"

4'-11•"6Ž"4•" 11ˆ"5'-9‰" 7'-3‡"
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5'-7•" 4•" 6Ž" 4'-11•" 7'-2Ž" 11Š"

5'-3•" 4•" 6Ž" 4'-11•" 6'-11•" 12"

5'-4•" 4•" 6Ž" 4'-11•" 7'-0†" 11‡"

6'-7‹" 4•" 6Ž" 4'-11•" 7'-11•" 9•"
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7Œ"4•" 4'-11•"6'-3†" 7'-8ƒ" 10•"

SIDEWALK BRACKET

12

F

E

B

AC

 { GIRDER

D

SCALE: 1" = 1'-0"

SCALE: 1" = 1'-0"

SIDEWALK BRACKET PLAN 

SIDEWALK BRACKET ELEVATION

SIDEWALK BRACKET SCHEDULE SIDEWALK BRACKET SCHEDULE

 { GIRDER

NOTES:

(2)L4x3•"x…"

(2)L4x3•"x…"

`…"  

`…"  

`…"  

 { RAILING POST

 { MC18x42.7 ANCHORAGE

DETAILS - 1

LOSS OR PERFORATIONS EXIST AS DETERMINED BY THE ENGINEER.  

REPLACE EXISTING TIE PLATES IN KIND ONLY IF SEVERE SECTIONAL5.

ARTICLE M.06.03.

ALL FASTENERS SHALL BE GALVANIZED IN ACCORDANCE WITH4.

HIGH STRENGTH BOLTS IN •" HOLES. 

ALL FASTENERS SHALL BE ‡" ASTM F3125, GRADE A325 3.

IN ACCORDANCE WITH ASTM A123.  

ALL SIDEWALK BRACKETS SHALL BE HOT DIPPED GALVANIZED2.

SUPPLEMENTAL SHEETS.  

SHOP DRAWINGS WHICH ARE PROVIDED IN THE ATTACHED   

SIDEWALK BRACKET SCHEDULE IS DERIVED FROM ORIGINAL  

ALL SIDEWALK BRACKETS SHALL BE REPLACED IN-KIND.1.

(TO REMAIN)

`…" TIE  

(TO REMAIN)

`…" TIE  
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‡" DIA. RIVETS. REPLACE WITH NEW P 'S SHAPES.

L4x3•"x…"1-…" MOUNTING P , INCIDENTAL SHIM P 'S , AND

REMOVE 2 STRUT L4x3•"x…", 2-…" TIE P  , 2 MOUNTING

SCALE: 1•" = 1'-0"

3‚"

5'-7Œ" TO 6'-10†"

VARIES 3‚"

 

(1) @ 6'-0…" &  (1) @ 6'-5ƒ"

SCALE: 1•" = 1'-0" SCALE: 1•" = 1'-0"
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PLAN PLAN
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REPLACE RIVETS WITH H.S. BOLTS OF THE SAME DIA.

‡" DIA. RIVETS. REPLACE WITH NEW P 'S SHAPES.

L4x3•"x…"1-…" MOUNTING P , INCIDENTAL SHIM P 'S , AND

REMOVE 1 STRUT L4x3•"x…", 1-…" TIE P  , 1 MOUNTINGL

L

L

NOTES:

FOR ADDITIONAL NOTES SEE DWG. NO. S-371.

SIDEWALK STRUT
DETAILS

SIDEWALK STRUT REPLACEMENT NOTES:

L4x3•x…

STRUT

L4x3•x… L4x3•x…

(TO REMAIN) 

 ̀…" TIE 

(TO REMAIN)

 ̀…" TIE 
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(TYP.)

1•" MIN 

(FIELD VERIFY PRIOR TO FABRICATION)

14'-5ƒ"

‚" (TYP.)

APPLIES TO BOTH SIDES OF FLOORBEAM OPPOSITE HAND. 

BOLTED THROUGH EXISTING FLOORBEAM WEB. REPAIR DETAILS 

EACH LOCATION SHALL COMPRISE OF BACK TO BACK ANGLES 1.

STRENGTHENING
FLOORBEAM

NOTES:

{ FLOORBEAM

1•"

SCALE: 3" = 1'-0" -

C
 SECTION

BOLT SPACING @ 4•" MAX (TYP.)

 
 

2‚"

1‚"

1‚"

2‚"

 
 
 

(TYP.)

L6x6x•

L5x3•x…

(TYP.)

L6x6x•

(TYP.)

‡" DIA. H.S. BOLT

(TYP.)

(2)L5x3•x…

S1

`WEB 

EXISTING …" 

 

 

(TYP.)

STIFFENER

EXISTING 

C

-

{ FLOORBEAM

L6x6x•

6"x•" FB29-3 & FB25-1

(TYP.)` 6"x†" FILL 

6"x•" FB29-3 & 25-1

(TYP.)` 6"x†" FILL 

`…" WEB 

EXISTING 

FOR ADDITIONAL NOTES SEE DWG. NO. S-372.

TO ORIGINAL SHOP DRAWINGS INCLUDED IN THIS SET.

FOR SIZES AND SHAPES OF ALL EXISTING MEMBERS, REFER1.

(TYP.)

L5x3•x…

STRENGTHENING NOTE 2

SEE FLOORBEAM FLEXURE

  

FOR UNDER THE ITEM "PACK RUST REMOVAL".  

FLOORBEAM TOP FLANGE COVER PLATE RUST REPAIR SHALL BE PAID  

FOR LOCATIONS WHERE PACK RUST IS GREATER THAN „" UNDER2.

AT STIFFENER TO REMAIN.` STRENGTHENING ANGLE. FILL 

S3 & S6. STIFFENERS AT S4 & S5 SHALL BE CUT TO CLEAR 

FLOORBEAM FLEXURE STRENGTHENING APPLIES AS SHOWN BETWEEN 1.

‚"

(TYP.)

CLEAR‚"

OMIT BOLT AND FILL HOLE WITH EPOXY FILLER 

IF INADEQUATE CLEARNCES EXIST 

TO EXISTING RIVET HOLE LOCATION. 

MATCH DRILL REPAIR STEEL IN FIELD

(TYP. 2 SIDES)

AS NECESSARY

EXISTING STIFFENER ANGLE

REMOVE PORTION OF 

(TYP. 2 SIDES)

STIFFENER ANGLE AS NECESSARY

REMOVE PORTION OF EXISTING

ANGLE TO REMAIN (TYP. 2 SIDES)

PORTION OF EXISTING STIFFENER

(TYP.)` 6"x…" FILL 

(TYP.)` 6"x…" FILL 
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TO ORIGINAL SHOP DRAWINGS INCLUDED IN THIS SET.

FOR SIZES AND SHAPES OF ALL EXISTING MEMBERS, REFER2.

APPLY TO BOTH SIDES OF FLOORBEAM OPPOSITE HAND.

BOLTED THROUGH EXISTING FLOORBEAM WEB. REPAIR DETAILS 

EACH LOCATION SHALL COMPRISE OF BACK TO BACK ANGLES 1.

GIRDER ELEVATION WEB SHEAR STRENGTHENING

DETAIL C

GIRDER
STRENGTHENING

FOR ADDITIONAL NOTES SEE DWG. NO. S-371.

NOTES:

 

GIRDER

BUILT-UP RIVETED

STRINGER

ROLLED SHAPE 

SCALE: 1-•" = 1'-0"

TOP FLANGE CLEANING LIMITS

NOTE: ".LOCALIZED PAINT REMOVAL AND FIELD TOUCH UP PAINTINGTHIS WORK TO BE PAID FOR UNDER ITEM "

L5x3•x‹

STIFFENER

(TYP.)

L5x3•x‹

STIFFENER (2)
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REMOVE RUST AND SCALE ON TOP OF TOP FLANGE
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PANEL NUMBER/PANEL TYPE

STAGE-SPAN
YY/Z

W-X

46/J

1-1

45/I

1-1

44/I

1-1

43/A

1-1

42/A

1-1

41/A

1-1

40/A

1-1

39/A

1-1

38/A

1-1

37/A

1-1

36/A

1-1

35/A

1-1

34/A

1-1

33/A

1-1

32/A

1-1

31/A

1-1

30/C

1-1

20/E

2-1

21/D
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24/D
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04/A

3-1
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01/B
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*SE
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*PANEL SET POINT ELEVATION

OF FINISHED CONCRETE DECK PANELS. 

DECK PANEL SET POINT ELEVATIONS APPLY AT TOP 7.

UNDER THE ITEM "ULTRA HIGH PERFORMANCE CONCRETE".

CONNECTOR BLOCKOUTS AND HAUNCHES SHALL BE PAID FOR 

UHPC IN LONGITUDINAL AND TRANSVERSE JOINTS , SHEAR 6.

FABRICATION OF PRECAST DECK PANELS.

FIELD VERIFY SCUPPER LOCATIONS PRIOR TO THE 5.

FOR SPANS 12 TO 30, SEE DWG. NO. S-89.  

SEE DWG. NO. S-88. FOR PLAN DIMENSIONS OF DECK PANELS  

FOR PLAN DIMENSIONS OF DECK PANELS FOR SPANS 1 TO 9,4.

FOR PRECAST DECK PANEL DETAILS, SEE DWG. NO. S-96.3.

S-90 THRU S-95.

FOR PRECAST DECK PANEL TYPES, SEE DWG. NO'S.2.

ONLY. 

AND IS SHOWN FOR INFORMATION AND ORIENTATION 

ORIGINAL CONTRACT PLANS (PROJECT 0082-0016)

} WITH STATIONING SHOWN IS TAKEN FROM THE 1.

CAST-IN-PLACE: BRIDGE DECK CONCRETE 1
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2

18/G

2

19/G

2

20/H

2

21/C

1

22/A

1

23/A

1

24/A

1

25/I

1

26/I

1

27/I

1

28/A

1

29/A

1

30/A

1

31/A

1

32/A

1

33/B

1

29/A

1-30

*PANEL SET POINT ELEVATION

NW*

*NE

*SE

SW*

CAST-IN-PLACE: BRIDGE DECK CONCRETE

1 09/20/19 01.04.087.A2

1

11

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

REVISED PANEL NOS. & STAGING

S
T

A
G

E
 
2

}

POUR (TYP.)

UHPC CLOSURE

LEGEND:

01.04.087.A2
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THE APPROACH SPANS FOR
ARRIGONI BRIDGE NO. 00524

0082-0312

(203) 375-0521

MILFORD, CT 06461

185 PLAINS ROAD, SUITE 208E

STV INCORPORATED S-88
RJE

PRECAST DECK PANEL
TABLES - MIDDLETOWN

JV

{ PIER

E

F

G

H

}

1
7
'-
6
"

5
'-
0
"

5
'-
0
"

1
7
'-
6
"

(TYP.)

GUTTER LINE

LAYOUT PLAN - DECK ELEVATION

NOTE: WORK THIS SHEET WITH PRECAST DECK PLAN DWG. NO'S S-71 THRU S-80.

FOR PRECAST DECK PANEL DETAILS, SEE THE FOLLOWING:

TYPE DWG. NO.

A S-90

S-91

S-92

S-93

S-94

S-95

B,C

D,G

E,F,H

I

J,K

1 09/20/19 01.04.088.A2

1
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BLOCK:  
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C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O
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T

A
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I

O
N

ADDENDUM NO. 2

TABLE ADDED

SPAN PANEL NUMBER A B C D

17'-3" 17'-3" 18'-3" 4'-6"

17'-3" 17'-3" 18'-3" 3'-9"

4'-6"

3'-9"

4'-9"

9'-0"

1

17'-3" 17'-3" 18'-3" 4'-6"

17'-3" 17'-3" 18'-3" 4'-3"

4'-6"

9'-0"

2

17'-3" 17'-3" 18'-4" 4'-3"

9'-0"

5'-6"

3

17'-3" 17'-3" 18'-4" 4'-3"

4'-6"

9'-0"

5'-6"

4'-3"17'-2‚" 17'-2ƒ"

4'-6"17'-1†" 17'-2‚" 18'-2•"

4'-6"17'-1„" 17'-1†"

4'-6"17'-1„" 18'-1•"17'-†"

4'-6"17'-0" 17'-†" 18'-1"

4'-6"18'-1"

4'-6"17'-0" 18'-1"16'-11•"

16'-11" 16'-11•"

4'-6"18'-1"16'-10…" 16'-11"

4'-6"18'-1"16'-10„" 16'-10…"

4'-6"18'-1"16'-10…" 16'-10„"

4'-6"18'-1"16'-10ƒ" 16'-10…"

4'-6"18'-1"16'-11„" 16'-10ƒ"

4'-3"17'-2„" 17'-1„" 18'-2•"

4'-3"17'-3…" 18'-4"

4'-6"17'-4•" 18'-4•"

4'-6"17'-4•" 17'-5" 18'-5"

4'-6"17'-5" 17'-5•"

4'-6"17'-6„" 18'-6•"17'-5•"

4'-6"17'-6„" 17'-6†"

4'-6"17'-6†" 17'-7„" 18'-7•"

4'-6"17'-7„" 17'-7ƒ"

4'-6"17'-7ƒ" 17'-7‡"

4'-6"17'-7‡" 17'-7†"

4'-6"17'-7†" 17'-7…"

4'-6"17'-7…" 18'-7•"17'-7"

4'-6"17'-7" 17'-6•" 18'-7"

4'-6"17'-5ƒ"17'-6•" 18'-6•"

4'-6"17'-5ƒ"

4'-3"17'-4"

4'-6"

9'-0"

6'-0"

5

4'-3"16'-11‚" 17'-1…" 18'-1•"

4'-6"16'-9‚" 16'-11‚" 18'-1"

4'-6"16'-7†" 16'-9‚" 18'-1"

4'-6"16'-6‚" 16'-7†" 18'-1"

4'-6"16'-6‚" 18'-1"

4'-6"18'-1"16'-4‚"

4'-6"16'-3ƒ" 18'-1"16'-4‚"

4'-6"16'-3•" 18'-1"16'-3ƒ"

4'-6"16'-3†" 18'-1"16'-3•"

4'-6"16'-4„" 18'-1"16'-3†"

4'-6"16'-4‡" 18'-1"16'-4„"

4'-6"16'-5‡" 18'-1"16'-4‡"

4'-6"16'-7‚" 18'-1"16'-5‡"

4'-6"18'-1"16'-7‚"16'-9"

6

SPAN PANEL NUMBER A B C D

16'-9" 18'-1" 4'-6"16'-11"

17'-1„" 4'-3"16'-11"

17'-7„" 18'-7•" 4'-3"

17'-9„" 18'-9•" 4'-6"17'-7„"

17'-10ƒ" 18'-11" 4'-6"17'-9„"

4'-6"17'-10ƒ" 18'-„" 19'-•"

4'-6"18'-„" 18'-1„" 19'-1•"

4'-6"18'-1„" 19'-2"

4'-6"18'-2…" 19'-2•"

18'-2†" 4'-6"18'-2…"

18'-2•" 4'-6"18'-2†"

18'-2„" 19'-2•" 4'-6"18'-2•"

18'-1…" 19'-2•" 4'-6"18'-2„"

19'-1•" 4'-6"18'-1…" 18'-…"

4'-6"18'-…" 17'-11" 19'-•"

17'-9…" 4'-6"17'-11" 18'-11"

17'-7•" 18'-9•" 4'-6"17'-9…"

17'-5…" 18'-7•" 4'-3"17'-7•"

9'-0"

6'-0"

6

4'-6"16'-6‚" 16'-7†" 18'-1"

4'-6"16'-5‚" 16'-6‚" 18'-1"

4'-6"16'-4•" 16'-5‚" 18'-1"

4'-6"16'-4„" 16'-4•" 18'-1"

4'-6"16'-4„" 16'-4„" 18'-1"

4'-6"16'-4‚" 16'-4„" 18'-1"

4'-6"16'-4ƒ" 16'-4‚" 18'-1"

4'-6"16'-5†" 16'-4ƒ" 18'-1"

4'-6"16'-6†" 16'-5†" 18'-1"

4'-3"17'-1…" 16'-11•"

4'-3"17'-5‚" 17'-7‚" 18'-7•"

4'-6"17'-7‚" 17'-9„" 18'-9•"

4'-6"17'-9„" 17'-10†" 18'-11"

18'-3"

18'-2"

18'-7"

18'-8"

18'-8"

18'-6"

18'-5"

19'-3"

19'-3"

4'-6"17'-10†" 18'-0" 19'-0"

4'-6"18'-‡" 19'-1"18'-0"

4'-6"18'-‡" 19'-2"18'-1†"

4'-6"19'-2"18'-1†" 18'-2"

4'-6"18'-2" 19'-2"18'-2"

4'-6"18'-2" 19'-2"18'-1‡"

4'-6"18'-1…" 19'-2"18'-1‡"

4'-6"18'-1…" 18'-†" 19'-1•"

4'-6"18'-†" 17'-11†" 19'-1"

4'-6"17'-10‚"17'-11†"

4'-6"17'-10‚" 17'-8ƒ" 18'-10•"

4'-6"17'-8ƒ"

4'-3"17'-5„" 18'-7"

4'-6"

4'-3"

9'-0"

6'-0"

7

4'-3"16'-11„" 17'-1‚"

4'-6"16'-9„" 16'-11„" 18'-1"

4'-6"16'-7‚" 16'-9„" 18'-1"

4'-6"16'-7‚" 18'-1"

4'-6"16'-3„" 18'-1"16'-2ƒ"

4'-6"16'-2‡" 16'-2ƒ" 18'-1"

4'-6"16'-3‚" 16'-2‡" 18'-1"

4'-6"16'-3‚" 18'-1"

4'-6"16'-5„" 18'-1"

4'-3"16'-10†"

4'-6"17'-9…" 18'-9•"

4'-6"17'-11" 18'-11"17'-9…"

4'-6"17'-11" 18'-•" 19'-•"

4'-6"18'-•" 18'-1†"

4'-6"18'-2•" 19'-2•"18'-1†"

4'-6"18'-2•"

4'-6"18'-3…" 19'-3•"

4'-6"18'-3…" 19'-3•"18'-3…"

4'-6"18'-3…" 19'-3•"

4'-6"18'-2‚"

8

SPAN PANEL NUMBER A B C D

4'-6"18'-2‚"

4'-6"

4'-6"19'-0"17'-10"

4'-6"17'-7‡"17'-10" 18'-10"

4'-6"

9'-0"

6'-0"

4'-3"16'-11ƒ" 17'-1…"

4'-6"16'-10„" 16'-11ƒ" 18'-1"

4'-6"16'-10„" 18'-1"

4'-6"16'-8„" 18'-1"

4'-6"16'-7•" 16'-8„" 18'-1"

4'-6"16'-7‚" 16'-7•" 18'-1"

4'-6"16'-7‚" 16'-7‚" 18'-1"

4'-6"16'-7…" 16'-7‚" 18'-1"

4'-6"16'-10" 18'-1"

4'-6"16'-11" 18'-1"16'-10"

4'-6"16'-11" 18'-1"

4'-6"

4'-3"17'-2„" 18'-2•"

4'-3"18'-6•"17'-6•"

4'-6"17'-6•" 18'-8"

4'-6"

4'-6"17'-9‡" 18'-10"

4'-6"17'-10…" 18'-10•"17'-9‡"

4'-6"17'-10…" 17'-10†" 18'-11"

4'-6"17'-10†" 17'-10ƒ" 18'-11"

4'-6"17'-10ƒ" 17'-10•" 18'-11"

4'-6"17'-10•" 17'-10„" 18'-10•"

4'-6"17'-10„" 17'-9†" 18'-10•"

4'-6"17'-9†" 18'-10"

4'-6"18'-9"

4'-6"17'-7„"

4'-6"17'-7„" 18'-7•"

4'-6"

4'-3"17'-4"

4'-6"

9'-0"

6'-0"

9
17'-3" 17'-3" 18'-3" 4'-6"

4

17'-3" 17'-3" 18'-3" 4'-6"

17'-3" 17'-3" 18'-3" 4'-9"

6'-3"

4'-3"

17'-3‡"

17'-3‡"

18'-5•"

18'-8"

18'-8"

17'-5"

17'-5"

16'-5„"

16'-5„"

18'-1"

17'-5„"

18'-1‡"

18'-1‡"

18'-1•"

19'-0"

17'-7" 18'-9"

17'-7"

18'-1•"

16'-5ƒ"

16'-4"

16'-4"

17'-1" 18'-1"

4'-3"

4'-3"17'-5†"17'-7‡"

17'-5‚" 17'-7‚" 18'-7•"

17'-7‚"

19'-2"

18'-3„" 19'-3•"

18'-3„"

18'-3"

18'-3" 19'-3"

18'-1„" 19'-2•"

18'-1„" 17'-11ƒ" 19'-1•"

17'-11ƒ"

18'-8"

18'-1•"

16'-9"

16'-9"

16'-9„"

17'-0"

17'-1„" 17'-0" 18'-1•"

17'-1„"

17'-5"

17'-8"

17'-8" 17'-9„" 18'-9•"

17'-9„"

17'-8‡"

17'-8‡" 17'-8"

17'-8" 18'-8"

17'-6"

17'-6" 17'-5" 18'-6"

17'-5" 18'-5"

01/B

30/C

19/K

46/J

53/J

24/E

63/E

01/B

02/A

03/A

04/A

05/A

06/A

07/A

08/A

09/A

10/A

11/A

12/A

16/C

26/C

27/A

28/A

29/A

30/A

31/A

32/A

33/A

34/A

35/A

36/A

37/A

38/A

39/A

40/A

41/B

01/B

02/A

03/A

04/A

05/A

06/A

07/A

08/A

09/A

10/A

11/A

12/A

13/A

14/A

15/A

16/C

26/C

27/A

28/A

29/A

30/A

31/A

32/A

33/A

34/A

35/A

36/A

37/A

38/A

39/A

40/A

41/B

04/A

05/A

06/A

07/A

08/A

09/A

10/A

11/A

12/A

16/C

26/C

27/A

28/A

29/A

30/A

31/A

32/A

33/A

34/A

35/A

36/A

37/A

38/A

39/A

40/A

41/B

01/J

01/B

02/A

03/A

04/A

08/A

09/A

10/A

11/A

12/A

16/C

26/C

27/A

28/A

29/A

30/A

31/A

32/A

33/A

34/A

35/A

36/A

37/A

38/A

39/A

40/A

41/B8

01/B

02/A

03/A

04/A

05/A

06/A

07/A

08/A

12/A

13/A

14/A

15/A

16/C

26/C

27/A

28/A

29/A

30/A

31/A

32/A

33/A

34/A

35/A

36/A

37/A

38/A

39/A

40/A

41/B

E F } H

59.67

63.53

68.4468.65

84.0484.25

PIER NUMBER

WEST ABUTMENT

1

2

4

88.29

91.82

94.6794.46

96.83

98.3098.09

6

7

8

9

5

59.25

63.53

68.44

84.04

87.87

91.41

94.25

96.41

97.88

59.42

63.70

68.60

84.20

88.04

91.57

94.42

96.57

98.04

59.46

63.74

G

68.60

84.20

94.51

98.13

59.51

63.70

88.08

91.62

96.62

88.13

91.66

96.67

DECK PANEL GEOMETRY DECK PANEL GEOMETRY DECK PANEL GEOMETRY

NOT TO SCALE

DECK ELEVATIONS AT { PIER

SEE DWG. NO. S-94

SEE DWG. NO. S-95

SEE DWG. NO. S-95

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-95

SEE DWG. NO. S-93 FOR TYPE E

SEE DWG. NO. S-92 FOR TYPE D

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-95

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

31/A TO 43/A

02/A TO 16/A,

17/I, 18/I, 44/I, 45/I

21/D TO 28/D

20/E, 29/F

43/A TO 50/A

34/A TO 39/A,

02/A TO 20/A,

01/B, 21/C, 33/C

40/I TO 42/I, 51/I, 52/I

32/E

22/E, 23/D TO 31/D,

78/A TO 89/A

38/A TO 71/A,

02/A TO 23/A,

01/B, 37/C

72/D TO 77/D

25/D TO 36/D,

64/A TO 85/A

18/A TO 50/A,

04/A TO 11/A,

51/C, 86/B

52/D TO 62/D

12/D TO 17/D,

17/E, 25/H

22/G TO 24/G

18/D TO 21/D,

18/G TO 24/G

18/G TO 24/G

18/G TO 24/G

18/G TO 24/G

17/H, 25/H

17/H, 25/H

17/H, 25/H

17/H, 25/H

01/I TO 03/I

13/I TO 15/I

02/I, 03/I, 13/I TO 15/I

09/I TO 11/I

13/I TO 15/I

05/I TO 07/I,

01.04.088.A2
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DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT
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ADDENDUM NO. 2

S-89
RJE

PRECAST DECK PANEL
TABLES - PORTLAND

JV

STAGE 3 STAGE 2 STAGE 1

PANEL LOCATION SHOWN ON DWG. NO. S-87

{ PIER

}

1
7
'-
6
"

5
'-
0
"

5
'-
0
"

1
7
'-
6
"

H

G

F

E

DECK ELEVATION

LAYOUT PLAN

NOTE: WORK THIS SHEET WITH PRECAST DECK PLAN DWG. NO'S S-81 THRU S-87.

FOR PRECAST DECK PANEL DETAILS, SEE THE FOLLOWING:

TYPE DWG. NO.

A S-90

S-91

S-92

S-93

S-94

S-95

B,C

D,G

E,F,H

I

J,K

1 09/20/19 01.04.089.A2

1

TABLE ADDED

SPAN PANEL NUMBER A B C D

17'-3" 17'-3" 18'-3" 4'-6"

SPAN PANEL NUMBER A B C D

9'-0"

17'-3" 17'-3" 18'-3" 4'-3"

4'-6"

9'-0"

12

4'-6"17'-3" 17'-3" 18'-3"

17'-3" 17'-3" 18'-3" 4'-3"

4'-6"

4'-3"

9'-0"

13

4'-6"17'-3" 17'-3" 18'-3"

4'-3"17'-3" 17'-3" 18'-3"

9'-0"

5'-0"

14

17'-3" 17'-3" 18'-3" 4'-6"

4'-6"

9'-0"

15

4'-6"17'-3" 17'-3" 18'-3"

4'-•"17'-3" 17'-3" 18'-3"

4'-6"

9'-0"

8'-9"

16

4'-0"17'-5ƒ" 17'-4…"

3'-9"17'-6ƒ" 17'-5ƒ" 18'-7"

4'-6"18'-8"17'-7ƒ" 17'-6ƒ"

4'-6"17'-8•" 17'-7ƒ" 18'-8•"

4'-6"17'-8•"

4'-6"18'-9•"17'-9‚"

4'-6"18'-9•"17'-9‚" 17'-9‚"

4'-6"18'-9•"17'-9‚"

4'-6"17'-8•"

4'-6"18'-8•"17'-7ƒ" 17'-8•"

4'-6"17'-6ƒ" 17'-7ƒ" 18'-8"

3'-9"18'-7"17'-5ƒ" 17'-6ƒ"

4'-0"17'-4…" 17'-5ƒ"

4'-0"17'-1‡" 17'-†"

3'-9"17'-†" 16'-11•" 18'-1"

4'-6"18'-0"16'-10…"16'-11•"

4'-6"18'-0"16'-10…" 16'-9†"

4'-6"18'-0"16'-9†" 16'-9„"

4'-6"18'-0"16'-9„" 16'-8‡"

4'-6"18'-0"16'-8‡" 16'-8‡"

4'-6"18'-0"16'-8‡" 16'-9„"

4'-6"18'-0"16'-9„" 16'-9†"

4'-6"18'-0"16'-9†" 16'-10…"

4'-6"18'-0"16'-10…" 16'-11•"

3'-9"18'-1"16'-11•" 17'-†"

4'-0"17'-†" 17'-1‡"

18

4'-0"17'-4…" 18'-6"

3'-9"17'-6ƒ"

4'-6"17'-7ƒ" 17'-6ƒ"

4'-6"17'-8•" 17'-7ƒ"

4'-6"17'-8•"

4'-6"17'-9‚" 18'-9•"

4'-6"17'-9‚" 17'-9‚" 18'-9•"

4'-6"17'-9‚" 18'-9•"17'-9"

4'-6"17'-8•" 17'-9" 18'-9"

4'-6"17'-7ƒ" 17'-8•" 18'-8•"

4'-6"17'-6ƒ" 17'-7ƒ"

3'-9"17'-5ƒ" 17'-6ƒ"

4'-0"17'-4…" 17'-5ƒ"

4'-0"17'-1‡" 17'-†" 18'-2"

3'-9"18'-1"17'-†" 16'-11•"

4'-6"16'-10…" 18'-0"16'-11•"

4'-6"16'-10…" 16'-9†" 18'-0"

4'-6"16'-8‡" 16'-9„" 18'-0"

4'-6"16'-9„" 16'-9†" 18'-0"

4'-6"16'-9†" 16'-10…" 18'-0"

4'-6"16'-10…" 16'-11•" 18'-0"

3'-9"16'-11•" 18'-1"17'-†"

4'-0"17'-†" 17'-1‡"

4'-6"

9'-0"

28

24, 26,

20, 22,

4'-0"17'-4…" 18'-6"17'-5ƒ"

3'-9"17'-5ƒ" 18'-7"

4'-6"18'-8"

4'-6"17'-8•"

4'-6"17'-8•"

4'-6"18'-9•"17'-9‚"

4'-6"17'-9‚" 18'-9•"17'-9‚"

4'-6"17'-9‚" 18'-9•"

4'-6"17'-8•"

4'-6"17'-8•"17'-7ƒ"

4'-6"17'-7ƒ" 18'-8"17'-6ƒ"

3'-9"17'-6ƒ" 18'-7"17'-5ƒ"

4'-0"17'-5ƒ"17'-4…"

4'-6"16'-9†"16'-10…" 18'-0"

4'-6"16'-9„"16'-9†" 18'-0"

4'-6"16'-8‡"16'-9„" 18'-0"

4'-6"16'-8‡"16'-8‡" 18'-0"

4'-6"16'-8‡" 18'-0"

4'-6"18'-0"16'-9†"

4'-6"16'-10…" 18'-0"16'-9†"

4'-6"16'-11•"16'-10…" 18'-0"

3'-9"16'-11•" 18'-1"17'-†"

4'-0"17'-†" 17'-1‡"

4'-0"

3'-9"

4'-6"

9'-0"

30

4'-3"18'-4"17'-3…"

4'-6"17'-4…" 18'-4•"

4'-6"17'-4•" 17'-4…" 18'-4•"

4'-6"17'-4…" 17'-4•" 18'-4•"

4'-6"17'-4…" 18'-4•"

4'-3"17'-3…"

4'-6"17'-1†" 17'-1ƒ" 18'-2"

4'-6"17'-1ƒ" 17'-2„" 18'-2•"

4'-3"17'-2„" 17'-2ƒ" 18'-3"

4'-6"

4'-3"

9'-0"

4'-9"

4'-3"17'-3" 17'-3" 18'-3"

17'-4"

17'-4"

17'-4"

17'-4" 18'-4"

29

25, 27,

21, 23,

17, 19,

18'-6"

17'-9" 18'-9"

17'-9"

17'-9"

17'-9" 18'-9"

18'-6"

18'-2"

18'-2"

6'-11•"

17'-5ƒ"

17'-5ƒ" 18'-7"

18'-8"

18'-8•"

17'-9" 18'-9"

17'-9"

18'-8"

18'-7"

18'-6"

18'-2"

6'-11•"

17'-6ƒ"

17'-7ƒ" 17'-6ƒ"

17'-7ƒ" 18'-8•"

17'-9" 18'-9"

17'-9"

17'-9"

17'-9" 18'-9"

18'-8•"

18'-6"

16'-9„"

16'-9„"

18'-2"

6'-11•"

01/B

02/A

03/A

04/A

05/A

06/C

14/A

15/A

16/B

11/K

18

01/B

02/A

03/A

04/A

05/A

06/A

07/A

08/A

09/A

10/A

11/A

12/A

13/C

21/C

22/A

23/A

24/A

25/A

26/A

27/A

28/A

29/A

30/A

31/A

32/A

33/B

01/B

02/A

03/A

04/A

05/A

06/A

07/A

08/A

09/A

10/A

11/A

12/A

13/C

21/C

22/A

23/A

24/A

28/A

29/A

30/A

31/A

32/A

33/B

01/B

02/A

03/A

04/A

05/A

06/A

07/A

08/A

09/A

10/A

11/A

12/A

13/C

24/A

25/A

26/A

27/A

28/A

29/A

30/A

31/A

32/A

33/B

21/K

22/I

23/I

98.06

89.48

88.78

87.38

86.6886.72

85.2885.32

84.58

83.1883.22

82.4882.52

81.0881.12

80.3880.42

78.9879.02

78.2878.32

76.8876.92

76.1876.22

74.7874.8474.87

94.52 94.73

93.86

89.73

88.87 88.82

84.62

89.31

88.61

87.21

86.51

85.11

84.41

83.01

82.31

80.91

80.21

78.81

78.11

76.71

76.01

74.61

PIER NUMBER E F } G H

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

EAST ABUTMENT

96.55

93.90

91.72

97.85

96.34

93.69

91.51

94.52

97.85

96.34

93.69

91.51

98.02

96.50

94.69

91.68

93.86

98.02

96.50

94.69

91.68

89.03

87.63

86.93

85.53

84.83

83.43

82.73

81.33

80.63

79.23

78.53

77.13

76.43

74.87

89.57

87.47

86.77

85.37

85.67

83.27

82.57

81.17

80.47

79.07

78.37

76.97

76.27

89.52

87.42

DECK PANEL GEOMETRY DECK PANEL GEOMETRY

(TYP.)

GUTTER LINE

NOT TO SCALE

DECK ELEVATIONS AT { PIER

SEE DWG. NO. S-94

SEE DWG. NO. S-93 FOR TYPE E

SEE DWG. NO. S-92 FOR TYPE D

SEE DWG. NO. S-94

SEE DWG. NO. S-95

SEE DWG. NO. S-93 FOR TYPE E

SEE DWG. NO. S-92 FOR TYPE D

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-93 FOR TYPE E

SEE DWG. NO. S-92 FOR TYPE D

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-95

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

SEE DWG. NO. S-95

SEE DWG. NO. S-94

SEE DWG. NO. S-94

SEE DWG. NO. S-92

SEE DWG. NO. S-93

34/A TO 48/A, 52/A

02/A TO 16/A, 20/A,

34/A TO 50/A

02/A TO 18/A,

15/A TO 20/A

02/A TO 07/A,

42/A TO 52/A

34/A TO 38/A,

10/A TO 16/A, 20/A,

02/A TO 06/A,

34/A, 38/A TO 52/A

02/A, 06/A TO 20/A,

01/B, 33/C

01/B, 21/C, 33/C, 53/B

01/B, 08/C, 14/C, 21/B

01/B, 21/C, 33/C, 53/B

01/B, 21/C, 33/C, 53/B

10/D TO 12/D

23/D TO 31/D

32/E

22/E, 23/D TO 31/D,

32/E

22/E, 23/D TO 31/D,

09/E, 13/E

32/E

22/E, 23/D TO 31/D,

22/F, 32/E

07/H, 10/H

14/H, 20/H

14/H, 20/H

14/H, 20/H

08/G, 09/G

15/G TO 19/G

15/G TO 19/G

15/G TO 19/G

49/I TO 51/I

17/I TO 19/I,

19/I, 20/I, 51/I, 52/I

39/I TO 41/I

17/I TO 19/I,

07/I TO 09/I,

35/I TO 37/I

03/I TO 05/I,

12/I, 13/I

25/I TO 27/I

21/K, 53/J

01.04.089.A2
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185 PLAINS ROAD, SUITE 208E

STV INCORPORATED

-

A
  SECTION  

SCALE: 1" = 1'-0"

D

{ STRINGER

{ STRINGER

{ STRINGER

{ GIRDER

9" 9"

3" (TYP.)   

PLAN

SCALE: •" = 1'-0"

{ GIRDER

{ STRINGER

{ STRINGER

{ STRINGER

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"

B

-

A

-

SCALE: •" = 1'-0"

REINFORCING PLAN

 

7•"
#5

(TYP.)

6"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

(TYP.)

2" COVER

 

4•"

 

7•"  1•" COVER

 1" COVER

2 - #5

#5

-

B
  SECTION  

SCALE: 1" = 1'-0"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

8" 2"

(TOP & BOT.)

#5

REINFORCEMENT SPACING

PANEL WIDTH EQUAL SPACES

4'-6" 7

3'-9" 5

(TYP.)

3'-0"

#5

#5 (TOP & BOT.) SEE TABLE BELOW

NOTES:

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

SCALE AS NOTED

9/25/2019

BLOCK:  

SIGNATURE/

  

...\S-90-A2 (PRECAST DECK PANEL DETAILS - TYPE A).dgnPlotted Date:
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ONNECTICU
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S-90
RJE

JV

PRECAST DECK PANEL
DETAILS - TYPE A

EQEQ

W.P. B

W.P. A

AB

C

AT INSIDE CURVE RADIUS AT OUTSIDE CURVE RADIUS

{ GIRDER

W.P. B

W.P. A

(TOP & BOT.)

#5

CLEAR OBSTRUCTIONS

SPACING MAY BE ADJUSTED TO

2
'-
8
"

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

GUTTER LINE

GUTTER LINE

GUTTER LINE

(TYP.)

6"

(TYP.)

3"

(TYP.)

2•" COVER

SECTION M.06.01.

PANEL REINFORCEMENT SHALL BE GALVANIZED IN ACCORDANCE WITH 5.

FOR DIMENSIONS A, B, C AND D, SEE DWG. NO'S. S-88 AND S-89.4.

EACH SIDE OF CENTERLINE BEAM ON ALL BEAM LINES.

ROUGHEN BOTTOM SURFACE OF PANEL TO AMPLITUDE OF ‚" SIX INCHES 3.

DETAILS, SEE DWG. NO. S-96.

FOR VERTICAL ADJUSTMENT CONTROL AND SHEAR CONNECTOR BLOCKOUT 2.

ALIGNMENT.

GUTTER LINE AND GIRDER { ARE COINCIDENT AT TANGENT ROADWAY 1.

VARIES 5'-0" 5'-0" 2'-6"

VARIES

JOINT

{ LONG. UHPC

JOINT (TYP.)

{ TRANSVERSE UHPC

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

{ UHPC JOINT (TYP.)

{ UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

(TYP.)

3"2•" COVER

1 09/20/19 REVISED SHEET 01.04.090.A2

1

01.04.090.A2
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ARRIGONI BRIDGE NO. 00524

0082-0312

(203) 375-0521

MILFORD, CT 06461

185 PLAINS ROAD, SUITE 208E

STV INCORPORATED

-

A
  SECTION  

SCALE: 1" = 1'-0"

D

{ STRINGER

{ STRINGER

{ STRINGER

{ GIRDER

9" 9"

PLAN

SCALE: •" = 1'-0"

{ GIRDER

{ STRINGER

{ STRINGER

{ STRINGER

(TOP & BOT.)

#5 @ 10"

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"

B

-

A

-

SCALE: •" = 1'-0"

REINFORCING PLAN

#5

 

(TYP.)

2" COVER

-

B
  SECTION  

SCALE: 1" = 1'-0"

2'-3"

NOTE: FOR PRECAST DECK PANEL NOTES, SEE DWG. NO. S-90.

 3" (TYP.)

TYPE C PANEL OPPOSITE HAND

TYPE B PANEL SHOWN

TYPE C PANEL OPPOSITE HAND

TYPE B PANEL SHOWN

3"

 

7•"

REINFORCEMENT SPACING

PANEL WIDTH EQUAL SPACES

4'-9" 7

4'-3" 7

4'-•" 5

4'-0" 5

3'-9" 5

#5 (TOP & BOT.) SEE TABLE BELOW

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

SCALE AS NOTED

9/25/2019

BLOCK:  

SIGNATURE/

  

...\S-91-A2 (PRECAST DECK PANEL DETAILS - TYPE B,C).dgnPlotted Date:

C
ONNECTICU

T

D
E

P
A

R
T
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T

O F TRAN
S
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T

A
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N
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PRECAST DECK PANEL

RJE

JV

S-91

DETAILS - TYPE B & C

BLOCKOUT (TYP.)

SHEAR CONNECTOR

GUTTER LINE
A

W.P. A

W.P. B

B

C

EQEQ

AT INSIDE CURVE RADIUS AT OUTSIDE CURVE RADIUS

{ GIRDER

W.P. B

W.P. A

GUTTER LINE

BLOCKOUT (TYP.)

SHEAR CONNECTOR

6"

(TYP.)

2•" COVER

CLEAR OBSTRUCTIONS

SPACING MAY BE ADJUSTED TO

(TOP & BOT.)

#5

(TYP.)

6"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

4•"

 

7•"  1•" COVER

 1" COVER

2 - #5

#5

8" 2"

(TYP.)

3'-0"

#5

2
'-
8
"

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

GUTTER LINE

VARIES

VARIES 5'-0" 5'-0" 2'-6"

JOINT

{ LONG. UHPC

JOINT (TYP.)

{ TRANSVERSE UHPC

{ UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

(TYP.)

3"2•" COVER

{ UHPC JOINT

1 09/20/19 REVISED SHEET 01.04.091.A2

1

01.04.091.A2
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#5

BLOCKOUT (TYP.)

SHEAR CONNECTOR

3" (TYP.)   9'-0"

{ STRINGER

{ STRINGER

9
'-
6
"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

PLAN

SCALE: •" = 1'-0"

B

-

A

-

{ STRINGER

{ STRINGER

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"

(TOP & BOT.)

#5 @ 10"

(TYP.)

2" COVER
 

SCALE: •" = 1'-0"

REINFORCING PLAN

-

A
  SECTION  

SCALE: 1" = 1'-0"

7•" TO 8ƒ"

VARIES

 †"
1%

 7•"

 BLOCKOUT (TYP.)

SHEAR CONNECTOR

 1" COVER

#5

SCALE: 1" = 1'-0"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

7•"

 1" COVER

 1•" COVER#5

-

B
TYPE D - SECTION

SCALE: 1" = 1'-0" -

B
TYPE G - SECTION

NORMAL SECTIONS

AT TRANSITION AND

VARIES -†" TO +†"

{ ROADWAY

NOTES:

TYPE G PANEL USED AT SUPERELEVATED SECTIONS.

TYPE D PANEL USED AT TRANSITION AND NORMAL SECTIONS.2.

FOR PRECAST DECK PANEL NOTES, SEE DWG. NO. S-90.1.

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

SCALE AS NOTED

9/25/2019

BLOCK:  

SIGNATURE/

  

...\S-92-A2(PRECAST DECK PANEL DETAILS - TYPE D,G).dgnPlotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

ADDENDUM NO. 2

 
 

  
  

PRECAST DECK PANEL
S-92

RJE

JV

DETAILS - TYPE D & G

9" 9"4 EQ SPACES

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

JOINT

{ LONG. UHPC

JOINT

{ LONG. UHPC

JOINT (TYP.)

{ TRANSVERSE UHPC

{ UHPC JOINT (TYP.)

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

(TYP.)

6"

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

{ UHPC JOINT (TYP.)

(TYP.)

3"

(TYP.)

6"

(TYP.)

3"

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT { UHPC JOINT (TYP.)

(TYP.)

3"

(TYP.)

6"SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 13 EQUAL SPACES (TOP & BOT.)

2'-3"2'-6"2'-6"2'-3"

1•" COVER

4'-9"4'-9"

(TYP.)

2•" COVER

(TYP.)

2•" COVER

(TYP.)

2•" COVER

1 09/20/19 REVISED SHEET 01.04.092.A2

1

01.04.092.A2
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#5
BLOCKOUT (TYP.)

SHEAR CONNECTOR

D

{ STRINGER

{ STRINGER

9
'-
6
"

PLAN

SCALE: •" = 1'-0"

B

-

A

-

{ STRINGER

{ STRINGER

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"

(TOP & BOT.)

#5 @ 10"

(TYP.)

2" COVER
 

SCALE: •" = 1'-0"

REINFORCING PLAN

-

A
  SECTION  

SCALE: 1" = 1'-0"

7•" TO 8ƒ"

VARIES

 †"
1%

 7•"

 1•" COVER BLOCKOUT (TYP.)

SHEAR CONNECTOR

 1" COVER

#5

SCALE: 1" = 1'-0"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

7•"

 1" COVER

 1•" COVER#5

SCALE: 1" = 1'-0" -

B
TYPE H - SECTION

NORMAL SECTIONS

AT TRANSITION AND

VARIES -†" TO +†"

{ ROADWAY 3" (TYP.)

9"

-

B
TYPE E/F - SECTION

TYPE E PANEL OPPOSITE HAND

TYPE F PANEL SHOWN

 

6"

3"

2'-3"

REINFORCEMENT SPACING

PANEL WIDTH EQUAL SPACES

9'-0" 13

8'-9" 13

9

6'-3" 9

6'-0" 9

5'-6" 7

5'-0" 7

4'-9" 7

6'-11•"

NOTES:

TYPE H PANEL USED AT SUPERELEVATED SECTIONS.

TYPE E/F PANEL USED AT TRANSITION AND NORMAL SECTIONS.2.

FOR PRECAST DECK PANEL NOTES, SEE DWG. NO. S-90.1.
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CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.
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SHEET NO.
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IN NO WAY WARRANTED TO INDICATE 
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SCALE AS NOTED

9/25/2019

BLOCK:  
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PRECAST DECK PANEL
S-93

RJE

JV

DETAILS - TYPE E, F & H

EQ SPACES9"

JOINT

{ LONG. UHPC

JOINT

{ LONG. UHPC

JOINT (TYP.)

{ TRANSVERSE UHPC

{ UHPC JOINT (TYP.)

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

{ UHPC JOINT (TYP.)

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

(TYP.)

6"

(TYP.)

3"

(TYP.)

3"

(TYP.)

6"

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 (TOP & BOT.) SEE TABLE BELOW

{ UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

(TYP.)

2•" COVER

2'-3"2'-6"2'-6"2'-3"

4'-9"4'-9"

(TYP.)

2•" COVER

(TYP.)

2•" COVER

1 09/20/19 REVISED SHEET 01.04.093.A2
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BLOCKOUT (TYP.)

SHEAR CONNECTOR
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A
  SECTION  

SCALE: 1" = 1'-0"

D

{ STRINGER

{ STRINGER

{ STRINGER

1
3
'-
0
"

9" 9"

3" (TYP.)   

PLAN

SCALE: •" = 1'-0"

{ STRINGER

{ STRINGER

{ STRINGER

(TOP & BOT.)

#5 @ 10"

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"

B

-

A

-

SCALE: •" = 1'-0"

REINFORCING PLAN

 

7•"
#5

BLOCKOUT (TYP.)

SHEAR CONNECTOR

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

(TYP.)

2" COVER

 

7•" 1•" COVER

 1" COVER

#5

-

B
  SECTION  

SCALE: 1" = 1'-0"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

6"5'-0"

REINFORCEMENT SPACING

PANEL WIDTH EQUAL SPACES

4'-6" 7

3'-9" 5

#5 (TOP & BOT.) SEE TABLE BELOW
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PRECAST DECK PANEL
S-94

RJE

JV

NOTE: FOR PRECAST DECK PANEL NOTES, SEE DWG. NO. S-90.

DETAILS - TYPE I

CLEAR OBSTRUCTIONS

SPACING MAY BE ADJUSTED TO

{ UHPC JOINT (TYP.)

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

EQEQ

JOINT

{ LONG. UHPC

JOINT (TYP.)

{ TRANSVERSE UHPC

(TYP.)

3"

(TYP.)

6"

{ UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

(TYP.)

2•" COVER

(TYP.)

2•" COVER

5'-0" 5'-0" 2'-3"

 

3"

1 09/20/19 REVISED SHEET 01.04.094.A2
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A
  SECTION  

SCALE: 1" = 1'-0"

D

{ STRINGER

{ STRINGER

{ STRINGER

1
3
'-
0
"

9" 9"

PLAN

SCALE: •" = 1'-0"

{ STRINGER

{ STRINGER

{ STRINGER

(TOP & BOT.)

#5 @ 10"

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"

B

-

A

-

SCALE: •" = 1'-0"

REINFORCING PLAN

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

(TYP.)

2" COVER

 

7•" 1•" COVER

 1" COVER

#5

-

B
  SECTION  

SCALE: 1" = 1'-0"

BLOCKOUT (TYP.)

SHEAR CONNECTOR

 

6"5'-0"

 3" (TYP.)

TYPE K PANEL OPPOSITE HAND

TYPE J PANEL SHOWN

TYPE K PANEL OPPOSITE HAND

TYPE J PANEL SHOWN

#5

BLOCKOUT (TYP.)

SHEAR CONNECTOR

2'-3"

3"

 

7•"

#5 (TOP & BOT.) SEE TABLE BELOW

REINFORCEMENT SPACING

PANEL WIDTH EQUAL SPACES

4'-9" 7

4'-3" 7

4'-0" 5

3'-9" 5
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PRECAST DECK PANEL
S-95

RJE

JV

NOTE: FOR PRECAST DECK PANEL NOTES, SEE DWG. NO. S-90.

DETAILS - TYPE J & K

CLEAR OBSTRUCTIONS

SPACING MAY BE ADJUSTED TO

{ UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

6"

 

3"

{ LONG. UHPC JOINT

JOINT (TYP.)

{ TRANSVERSE UHPC

EQEQ

(TYP.)

2•" COVER

{ UHPC JOINT

NO. S-96

DETAIL ON DWG.

SEE UHPC JOINT

SPACING MAY BE ADJUSTED TO CLEAR OBSTRUCTIONS

#5 @ 12" (TOP & BOT.)

(TYP.)

2•" COVER

5'-0" 5'-0" 2'-3"

1 09/20/19 REVISED SHEET 01.04.095.A2

1
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(TYP.)

REINFORCEMENT

PRECAST DECK PANEL

EAST ABUT.

{ BEARING

1" JOINT

CAST-IN-PLACE DECK

DECK

CAST-IN-PLACE

 

1" COVER

 

1•" COVER

(TYP.)

UHPC JOINT
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SCALE: ‚" = 1'-0"

-

A
  SECTION  

SCALE: 1" = 1'-0"

SCALE: 1" = 1'-0"

SHEAR STUD PLAN

83
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A
T
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AD
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C
T
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PRECAST DECK PANELS

{ ROADWAY

(TYP.)

2'-0" LAP

(TOP & BOT.)

#5 @ 9"
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1
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"
 
(
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T
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S
T

A
G

E
 
1

S
T

A
G

E
 
2

S
T

A
G

E
 
3

4 - #5

BACKWALL

BACK FACE OF

BACKWALL

FRONT FACE OF

A

-

1'-0" 1"

FELT ON TOP OF ELASTOMER

PLACE TWO LAYERS OF 15# ROOFING

EXISTING BACKWALL

OF ELASTOMER UPWARD.

SENSITIVE ADHESIVE. PLACE SKIN SIDE

TOP OF BACKWALL WITH A PRESSURE

1" CLOSED CELL ELASTOMER BONDED TO

(TYP.)

2'-0" LAP

#5 @ 9" (TOP & BOT.)
4 - #5

PRECAST DECK PANELSEXISTING CONCRETE

APPROACH PAVEMENT

#5 @ 12"

WATERPROOFING

OVERLAY ON MEMBRANE

BITUMINOUS CONCRETE

{ JOINT

PRECAST DECK PANELS

LEGEND:
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S-97
RJE

JV

CAST-IN-PLACE DECK

WEST ABUT.

{ BEARING

1" JOINT

 

 

 

(TYP.)

6" LAP

APPROACH PAVEMENT

EXISTING CONCRETE

APPROACH PAVEMENT

END OF CONCRETE

BACKWALL

BACK FACE OF

BACKWALL

FRONT FACE OF

A

-

#
5
 

@
 

1
2
"
 
(
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S
T

A
G

E
 
1

S
T

A
G

E
 
2

S
T

A
G

E
 
3

4 - #5

(TOP & BOT.)

#5 @ 9"

DECK PANELS

PRECAST

PLAN - WEST ABUTMENT
SCALE: ‚" = 1'-0"

PLAN - EAST ABUTMENT

#5 @ 12"

CAST-IN-PLACE DECK

CAST-IN-PLACE DECK HAS SET.

UHPC JOINT SHALL BE POURED AFTER THE1.

NOTES:

8
3

C
O

O
R
D
IN

A
TE
 G

R
ID

A
D

 
 
 
 
 
 
 
 
 
 
 

C
O

N
N
EC

TI
C
U
T

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 DETAILS - ABUTMENTS

UHPC JOINT

CAST-IN-PLACE: BRIDGE DECK CONCRETE

1 09/20/19 01.04.097.A2

1

1

1

1

1

REVISED CALL-OUTS AND NOTES
8
"

3" EQ. SPACED @ 2'-0"

(TYP.)

SHEAR STUD

{ STRINGER

APPROACH PAVEMENT

EXISTING CONCRETE

APPROACH PAVEMENT

END OF CONCRETE 

01.04.097.A2
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SCALE: •" = 1'-0"

5'-0"

SCALE: 1" = 1'-0" -

A
SECTION

PRECAST PANEL

2'-1ƒ"

10" 9"1'-0"

(EXIST.)

 { W12

CIP

5
'-
0
"

 { GIRDER

W21 (EXIST.)

{ STRINGER

(EXIST.)

 { GIRDER

PIPE DOWNSPOUT

 { 8" FIBER GLASS

4-#5

SCALE: 1" = 1'-0" -

B
SECTION

3'-1•"1'-0"

#5 (TYP.)

PIPE DOWNSPOUT

 { 8" FIBER GLASS

A

-

B

-

7
•

"

SCALE: ‚" = 1'-0"

V
A
R
IES

V
A
R
IE

S

DECK

C.I.P

DECK PANELS

PRECAST

DECK

C.I.P

DECK PANELS

PRECAST

ON CURVE

 { CHORD SPANS

CLOSURE POUR PLAN

(MIN.)

3'-0"

(MIN.)

3'-0"

 { PIER

SCUPPER REINFORCEMENT PLAN SCALE: 1" = 1'-0" -

C
SECTION

C

-

3
'-
1
0
"

{ JOINT

(TYP.)

2"

 4"
PRECAST DECK PANEL

MATCH BOTTOM OF

3'-0" (MIN.)3'-0" (MIN.)

BRIDGE JOINT

#4      @ 12"

1

1

 1" COVER

 

2" COVER

2" COVER

 

WATERPROOFING

OVERLAY ON MEMBRANE

2•" BITUMINOUS CONCRETE

 

1'-3"

SEE DWG. NO. S-88

SLAB OPENING

TOP & BOT.

#5 @ 6"

1•" COVER
REINFORCEMENT

PRECAST DECK PANEL

 

STRINGERS

3 - #5 BETWEEN

 1" COVER

 1•" COVER

#5 @ 12"

(TOP & BOT.)

#5 @ 6"

(TOP & BOT.)

#5 @ 6"

(TYP.)

{ 1" DRIP EDGE
#5 @ 12"

 

(TYP.)

PRECAST PANEL

(TYP.)

REINFORCEMENT

PRECAST DECK PANEL

(TYP.)

2'-0" LAP

#
5
 

@
 

1
2
"

#
5
 

@
 

1
2
"

#
5
 

@
 

1
2
"

S
T

A
G

E
 
1

S
T

A
G

E
 
2

S
T

A
G

E
 
3

(TYP.)

6" LAP 

POUR (TYP.)

UHPC CLOSURE

PRECAST DECK PANELS

LEGEND:

(TYP.)

REINFORCEMENT

PRECAST DECK PANEL

#5        @ 9"

(EXIST.)

C10x30

#5 CONT.

BEVEL

•"x•"

(
T

O
P
 

&
 

B
O

T
.)

#
5
 

@
 

1
2
"
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S-98
RJE

REM

SCUPPER REINFORCEMENT
PLAN & DETAILS

VARIES VARIES

 {  STRINGER

(TYP.)

2'-8" LAP

#5

(TYP.)

UHPC JOINT

UHPC JOINT

CAST-IN-PLACE: BRIDGE DECK CONCRETE

BRIDGE DECK CONCRETE

1 09/20/19 01.04.098.A2
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REVISED CALL-OUTS

2'-0" LAP
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SCALE: 1" = 1'-0" -

A
  SECTION  

* 

SPACING IN DECK.

SHALL MATCH REINFORCING BAR

REINFORCING BAR SPACING SHALL

 
 

  
  

S-100
RJE

REM

PROPOSED SIDEWALK
DETAILS

#4 @ 12"

„ "/FT

1%

3'-0"

VARIES

SCALE: 1" = 1'-0"

PLAN

#4 @ 12" (SIDEWALK)#5 @ 12" (DECK UNITS)

TIED TO BARRIER BARS

#4 SIDEWALK BARS

A

-

NEW SIDEWALK JOINT

(TYP.)

2"

SLAB OPENING
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(2) #5

#4 ALTERNATING BARS

6
"

5'-6"1'-0"

6'-6"
(TYP.)

1" BEVEL

EQUALLY SPACED

10- #7

CONSTRUCTION JOINT

•"x•" JT. SEAL

 MEMBRANE WATERPROOFING

2-•" HMA OVERLAY ON

FORMWORK

STAY-IN-PLACE

 

{ JOINT

1'-0"

(TYP.)

{ 1" DRIP EDGE

1

1

6
"

#5 @ 9"

#5 @ 12" (TYP.)

4
•

"
 
S

L
A

B

SCALE: 1" = 1'-0" -

B
  SECTION  

 { JOINT

PARAPET

SIDEWALK ROADWAY

B

-

#4      @ 12"

4- #5

ROADWAY JOINT SYSTEM

NOTE:

•"x•" JT. SEAL

GUTTER LINE

#5         BENT

 ON DWG. NO. S-101

 BEYOND. SEE ELEVATION

4"x 6" DRAINAGE OPENING

(
T

Y
P
.)

2
'-
8
"
 
L

A
P

3"

{ 1" DRIP EDGE

DECK PANELS

TOP & BOT.

#5 BENT

DECK PANELS

#5 TOP & BOT.

TO DECK PANEL BARS

#5 BARRIER BARS TIED

#5

(TYP.)

1" BEVEL

FOR SIDEWALK JOINT DETAILS, SEE DWG. NO'S. S-105 THRU S-106.3.

FOR PEDESTRIAN RAILING POST DETAILS, SEE DWG. NO. S-113.2.

PEDESTRIAN RAILING NOT SHOWN.1.

CONCRETE

4•" BRIDGE SIDEWALK

PRECAST CONCRETE PANELS

PAY LIMITS FOR "BRIDGE SIDEWALK CONCRETE" 

PAY LIMITS FOR "BARRIER WALL CONCRETE" (PCC04462)

1 09/20/19 01.04.100.A2
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REVISED CALL-OUTS & NOTES

1•" COVER (TYP.)

2" COVER
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NOT TO EXCEED 20'-0"

CONTRACTION JOINT

PARAFFIN COATED

CONTRACTION JOINT

PARAFFIN COATED

 

JOINT (TYP.)

PARAFFIN COATED CONTRACTION

B
A

R
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E

R
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U

R
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{  4"x6" DRAINAGE OPENING (TYP.)

{ 4"x6" DRAINAGE OPENING (TYP.)
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S-101
RJE

REM

TYPICAL BARRIER
 CURB DETAILS

PRECAST DECK PANELS

SCALE: 1" = 1'-0"

SEE NOTE 6

NOTES:

CAST-IN-PLACE DECK

#5 (TYP.)

S
U

R
F

A
C

E

T
O

P
 

O
F
 

W
E

A
R
I
N

G

{ PIER

{ JOINT &

 

NOT TO EXCEED 20'-0"

BEHIND BARRIER 

TOP OF SIDEWALK 

CONSTR. JOINT AND 

LEGEND:

TYPICAL BARRIER CURB ELEVATIOND
E

C
K

B
R
I
D

G
E

DECK  

END OF BRIDGE

CONTRACTION JOINT

AT PARAFFIN COATED

6 - #7 TO BE DISCONTINUOUS

 

WITH 3'-4" LAPS

4 - #7 CONTINUOUS

SEE HWY. PLANS.

FOR DETAILS OF BARRIER CURB BEYOND END OF BRIDGE DECKS6.

MIDWAY BETWEEN VERTICAL REINFORCEMENT. 

PARAFFIN COATED CONTRACTION JOINTS SHALL BE PLACED5.

DRAIN OPENING SPACING NOT TO EXCEED 3'-6" ON CENTER.4.

BE ADJUSTED TO CLEAR VERTICAL REINFORCEMENT. 

VERTICAL REINFORCMENT. WIDTH OF DRAIN OPENING MAY

DRAIN OPENINGS SHALL BE PLACED MID-WAY BETWEEN 3.

MAXIMUM SPACING NOT TO EXCEED 9".

COINCIDENT WITH TRANSVERSE DECK REINFORCEMENT. 

BARRIER CURB VERTICAL REINFORCMENT SPACING SHALL BE 2.

DECK JOINTS AT PIER.

BARRIER CURB JOINTS SHALL BE ALIGNED WITH TRANSVERSE 1.

SEE DECK PLANS

VARIES

SEE DECK PLANS (TYP.)

VARIES

|45'-0" |130'-0"

NOT TO EXCEED 10'-0" NOT TO EXCEED 20'-0"

SEE DECK PLANS (TYP.)

VARIES

(TYP.)

9"

175'-0"

ABOUT { PIER 3.

JOINT SPACING. SYMMETRICAL

PARAFFIN COATED CONTRATION

{ PIER 3

D
E

C
K

B
R
I
D

G
E

S
U

R
F

A
C

E

T
O

P
 

O
F
 

W
E

A
R
I
N

G

#5 (TYP.)

 

CONTRACTION JOINT

PARAFFIN COATED

DISCONTINUOUS AT

6 - #7 TO BE

 

WITH 3'-4" LAPS

4 - #7 CONTINUOUS

SEE DECK PLANS (TYP.)

VARIES

(TYP.)

9"

SEE DECK PLANS

VARIES

{ PIER 4

{ JOINT &

SCALE: 1" = 1'-0"

BARRIER CURB ELEVATION - SPANS 3 AND 4

NOT TO EXCEED 20'-0"

SIDEWALK BEHIND BARRIER

CONSTR. JOINT AND TOP OF

UHPC JOINT

NEGATIVE MOMENT REGION NOT TO EXCEED 10'-0"NOT TO EXCEED 10'-0"
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PARAFFIN COATED
DETAILS

S-102
RJE

REM

NEGATIVE MOMENT REGIONS
SCALE: 1" = 1'-0"

COATED JOINT

LIMITS OF PARAFFIN

D

-A

-

C

-

-

A
  SECTION  
SCALE: 1•" = 1'-0" -

B

-

C
  SECTION  
SCALE: 1•" = 1'-0"

PARAFFIN COATED JOINT

DISCONTINOUS AT

REINFORCEMENT TO BE

INSIDE FACE OF PARAPET

•"

1
"

PARAFFIN COATED JOINT.

PARAFFIN COATED JOINT

JOINT AND JOINT SEAL AT EVERY

FORMED OR SAW CUT DUMMY

-

D
  SECTION  
SCALE: 1•" = 1'-0"

•"

1
"

PARAFFIN COATED JOINT

JOINT AND JOINT SEAL AT EVERY

FORMED OR SAW CUT DUMMY

LIMITS OF JOINT SEAL

POSITIVE MOMENT REGIONS
SCALE: 1" = 1'-0"

COATED JOINT

LIMITS OF PARAFFIN

B

-

PARAFFIN COATED JOINT AREA

LEGEND

•"x•" BEVEL SECTION B

•"x•" JOINT SEAL SECTION A

SHALL BE CONTINUOUS THROUGH CONSTRUCTION JOINT.

PARAFFIN COATED JOINT. REINFORCEMENT

CONSTRUCTION JOINT AT EVERY OTHER

CONSTRUCTION JOINT.

SHALL BE CONTINUOUS THROUGH 

PARAFFIN COATED JOINT. REINFORCEMENT

CONSTRUCTION JOINT AT EVERY OTHER
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PARTIAL PLAN
SCALE: •" = 1'-0"

{ FLOORBEAM

{ FLOORBEAM

B
A

R
R
I
E

R

1
'-
3
"

S
I
D

E
W

A
L

K

5
'-
3
„

"

{ GIRDER

(TYP.)

RAILING POST

(TYP.)

MC18x42.7

2 - L4x3•x…"

B

-

A

-

VARIES

-

B
  SECTION  
SCALE: ƒ" = 1'-0"-

A
  SECTION  
SCALE: ƒ" = 1'-0"

MC18x42.7

C

-

-

C
  SECTION  
SCALE: ƒ" = 1'-0"

PIER 9 & 11

{ FLOORBEAM AT

(TYP.)

2 - L4x3•x…"

2 - L4x3•x…"

{ RAILING POST{ RAILING POST

FOR S.I.P. FORMWORK

TEMPORARY BRACING

(TYP.)

MC18x42.7

(TYP.)

MC18x42.7

(TYP.)

MC18x42.7

{ RAILING POST

FOR S.I.P. FORMWORK

TEMPORARY BRACING

VARIES

(TYP.)

FOR S.I.P. FORMWORK

TEMPORARY BRACING

6'-6"

5'-6"1'-0"

6'-6"

5'-6"1'-0"

10'-2"

3'-6"1'-0"

FLOORBEAM FLOORBEAM
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S-103
RJE

AJZ

PROPOSED SIDEWALK
DETAILS

3ˆ"

FOR STRUT 

TEMPORARY BRACING

GUTTER LINE

{ GIRDER

GUTTER LINE AND

{ GIRDER

GUTTER LINE AND

{ GIRDER

GUTTER LINE AND

1 09/20/19 01.04.103.A2

2 - L4x3•x…" 

KIND (TYP.)

POSTS REPRODUCE IN 
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L4x4x…" AT RAIL 

KIND (TYP.)

REPRODUCE IN 

RAIL POSTS 

L4x4x…" AT 
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SCALE:  1" = 1'

SCALE:  1" = 1'

2
'-
2
•

"

1'-0"

 

2
'-
3
"

6"

JOINT (ROUGHEN SURFACE)

OPTIONAL CONSTRUCTION

(TYP.)

ACCOMODATE BOLT PROJECTION

BLOCK-OUT CONCRETE TO

BOLTS (TYP.)

ƒ" DIA. COUNTERSUNK
HOLE (TYP.)

BACK OF PLATE OVER

TACK WELD NUT TO

STEEL PLATE

•" THICK

BLOCK

CURB TRANSITION

TOP OF SIDEWALK

WELDED SHEAR STUDS (TYP.)

…" DIA. x 3" LONG

DECK PANELS

MAIN SPAN EXISTING 

SCALE:  1" = 1' SCALE:  1" = 1' SCALE:  1" = 1'

NEW SLIDING PLATE

SCALE 1" = 1'-0"

6"

4
 

E
Q

U
A

L
 

S
P

A
C

E
S

3
 

E
Q

U
A

L

S
P

A
C

E
S

BARRIER CURB

EDGE OF EXISTING 

2
"

2
"

 

(TYP.)

Ž" DIA. HOLE

SHEAR STUDS (TYP.)

3" X …" DIA. 

| 3"

IN THE FIELD 

SIZE TO FIT AS REQUIRED 

`•" THICK STEEL 

THIS SHEET

`EMBEDDED 

SEE DETAIL 'A' FOR

SEE DETAIL 'B' THIS SHEET 

AS REQUIRED IN THE FIELD

SIZE TO FIT` 1/2" BENT 

SCALE 1" = 1'-0"

EMBEDDED PLATE

DETAIL 'A'

BENT PLATE

DETAIL 'B'

6"

2
"

2
"

SCALE 3" = 1'-0"

EXISTING END POST

AROUND TO 

FIELD WELD ALL 

IN THE FIELD 

TO FIT AS REQUIRED 

•" BENT PLATE SIZE

JOINT PLATE

TO •" THICK PARAPET

FIELD WELD ALL AROUND

`STEEL 

6" X …" THICK

SCALE:  1" = 1'

NOTES:

SEE NOTE 1

•" THICK STEEL PLATE 

(TYP.)

TOP OF PAVEMENT 

(TYP.)

TOP OF SIDEWALK 

BARRIER GEOMETRY.

FIELD BEND THE REBAR AT THIS LOACTION TO ACCOMODATE THE TRANSITION2.

CURB REINFORCING STEEL. SEE SHEET S-85.

REBAR CONFIGURATION TO MATCH THE PROPOSED VERTICAL BARRIER 1.

10" 8" 6"

1
'-
5
"

1
'-
1
•

"
9
"

 2"

4•"

SEE NOTE 2

2
'-
3
"

2
'-
3
"

1" BEVEL (TYP.)

2
'-
3
"

9
"

 4•"

 2"

†"

 2Š"

SEE  NOTE 2

3
'-
6
"

2
'-
3
"

1
'-
1
•

"
2
'-
3
"

 2"

1
'-
3
‹

"

7"

2"

 7"

1Š"

ROUGHEN SURFACE

CONSTRUCTION JOINT

ROUGHEN SURFACE

CONSTRUCTION JOINT

SEE NOTE 2

SEE NOTE 2

NOTE: SECTIONS C, D, & E CUT IN EQUAL 3'-2" INTERVALS FROM BEGINNING OF BARRIER TRANSITION. NOTE: SECITIONS F & G APPLY TO CAST-IN-PLACE LOCATIONS.

JOINT DETAILS - 4

S-107

C
SECTION

S-107

D
SECTION

S-107

E
SECTION

S-107

F
SECTION

S-107

G
SECTION

S-107

1 09/20/19 01.04.108.A2
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DRAWING NO. S-122 FOR DETAIL.

DOWNSPOUT OUTLETS WILL BE REPLACED AT PIERS 18, 20, 24, 26 & 28.  SEE4.

IN GIRDERS TO THE EXTENT POSSIBLE.  

SUPPORT OF UNDERBRIDGE DRAIN PIPE SHALL RE-USE EXISTING BOLTS HOLES3.

ITEM "REMOVAL OF EXISTING BRIDGE DRAINAGE SYSTEM".  

REMOVAL OF EXISTING PIPE AND SUPPORTS SHALL BE PAID FOR UNDER2.

DRAIN PIPE.  

FABRICATION OF ANY MATERIALS REQUIRED TO REPLACE THE UNDERBRIDGE

UNDERBRIDGE DRAIN PIPE AND APPURTENANCES PRIOR TO ORDERING AND  

CONTRACTOR SHALL TAKE ALL NECESSARY FIELD MEASUREMENTS OF THE1.
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  TK

S-118

DRAINAGE

PIER 2 SCUPPER

SCALE: …" = 1'-0"

{ SCUPPER { PIER 2 { SCUPPER { PIER 6

DRAINAGE

PIER 6 SCUPPER

SCALE: …" = 1'-0"

{ SCUPPER { SCUPPER{ PIER 1

SCALE: …" = 1'-0"

DRAINAGE

PIER 1 NORTH SCUPPER

3.5%(MIN.)

3.5%(MIN.)

SCALE: …" = 1'-0"

DRAINAGE

PIER 1 SOUTH SCUPPER

{ SCUPPER{ PIER 1

9'-6" 45'-0"

11'-0" 11'-0"

9'-6"

DRAINAGE DETAILS - 1
 

EXISTING DOWN SPOUT TO REMAIN

SPOUT TO REMAIN

EXISTING DOWN

REINFORCED PLASTIC PIPE

8" DIA. FIBERGLASS

TO BE REMOVED

REINFORCED PLASTIC PIPE

EXIST. 8" DIA. FIBERGLASS

45
°

(TYP.)

BOTTOM OF GIRDER

SPOUT TO REMAIN

EXISTING DOWN

(TYP.)

REINFORCED PLASTIC PIPE

8" DIA. FIBERGLASS

(TYP.)

TO BE REMOVED

REINFORCED PLASTIC PIPE

EXIST. 8" DIA. FIBERGLASS

(TYP.)

REINFORCED PLASTIC PIPE

8" DIA. FIBERGLASS

(TYP.)

TO BE REMOVED

REINFORCED PLASTIC PIPE

EXIST. 8" DIA. FIBERGLASS

SPOUT TO REMAIN

EXISTING DOWN

(TYP.)

REINFORCED PLASTIC PIPE

8" DIA. FIBERGLASS

(TYP.)

TO BE REMOVED

REINFORCED PLASTIC PIPE

EXIST. 8" DIA. FIBERGLASS

LEGEND:

PLASTIC PIPE TO REMAIN.

EXISTING FIBERGLASS REINFORCED

PLASTIC PIPE TO BE REMOVED.

EXISTING FIBERGLASS REINFORCED

PLASTIC PIPE.

NEW FIBERGLASS REINFORCED

REDUCER

 (TYP.)

  TO EXISTING DOWN SPOUT.

FLEXIBLE COUPLING CONNECTION

TIE IN NEW 8" DIA. FIBERGLASS

(TYP.)

TO EXISTING DOWN SPOUT.

FLEXIBLE COUPLING CONNECTION

TIE IN NEW 8" DIA. FIBERGLASS

 (TYP.)

  TO EXISTING DOWN SPOUT.

FLEXIBLE COUPLING CONNECTION

TIE IN NEW 8" DIA. FIBERGLASS

(TYP.)

TO EXISTING DOWN SPOUT.

FLEXIBLE COUPLING CONNECTION

TIE IN NEW 8" DIA. FIBERGLASS

(TYP.)

CLEANOUT

(TYP.)

CLEANOUT

(TYP.)

REDUCER

(TYP.)

REDUCER

(TYP.)

CLEANOUT

(TYP.)

CLEANOUT

       

PAID FOR UNDER THE ITEM "8" PIPE FOR BRIDGE DRAINAGE (FIBERGLASS)".  

FURNISHING AND INSTALLATION OF CLEANOUTS, AND REDUCERS SHALL BE8.

PAINTING OF EXISTING STEEL."  

SHALL BE PAID FOR UNDER THE ITEM "LOCALIZED PAINT REMOVAL AND FIELD  

PAINT REMOVAL AND SUBSEQUENT FIELD PAINTING FOR THIS WORK7.

  

WHEREVER THE PIPE SUPPORTS WILL BE INSTALLED.   

EXISTING PAINT SHALL BE REMOVED TO A WIDTH OF 6 INCHES FROM  

PRIOR TO INSTALLATION OF PIPE SUPPORTS TO EXISTING STEEL, THE6.

  

UNDER THE ITEM "8" PIPE FOR BRIDGE DRAINAGE (FIBERGLASS)".  

FURNISHING AND INSTALLATION OF PIPE SUPPORTS SHALL BE PAID FOR5.

  

MECHANICALLY GALVANIZED UNLESS NOTED OTHERWISE.  

BE INSTALLED IN ‡" DIA. FIELD DRILLED HOLES AND SHALL BE  

BOLTS SHALL BE ƒ" DIA., SHALL CONFORM TO ASTM A325 BOLTS, SHALL4.

MAXIMUM PIPE SUPPORT SPACING SHALL NOT EXCEED 20'-0".3.

IN ACCORDANCE WITH ARTICLE 1.05.02.

FINAL LAYOUT SHALL BE SUBMITTED BY THE CONTRACTOR FOR APPROVAL

PIPING LAYOUTS, CONNECTION AND SUPPORTS SHOWN ARE SCHEMATIC.2.

DIMENSIONS IN THE FIELD, PRIOR TO ORDERING MATERIALS.

ALL DIMENSIONS ARE APPROXIMATE. THE CONTRACTOR SHALL VERIFY ALL 1.

(TYP.)

TOP OF PIER

3.5%(MIN.)3.5%(MIN.)
(TYP.)

CLEANOUT

1
'-
1
1
•

"

MJC
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EXISTING DOWNSPOUT

REDUCER

10"x8" CONCENTRIC

ANGLE TOWARDS THE OUTLET AS NEEDED

MODIFIED RIPRAP

COMPACTED GRANULAR FILL

EXISTING PEDESTAL

EXISTING COLUMN

APPROXIMATE EXISTING GRADE

REMOVE END SECTION

CUT DOWNSPOUT AND

SCALE: •" = 1'-0"SCALE: •" = 1'-0"

6'-0" (MIN.)

5
'-
4
"
 
(

M
I
N
.)

EXISTING PEDESTAL

GRANULAR MATERIAL

PLACED ON 6" COMPACTED

MODIFIED RIPRAP (6" MIN. DEPTH)

ANGLED TOWARDS OUTLET 

8" DIA. DOWNSPOUT

(TYP.)

PIPE SUPPORT

EXISTING VERTICAL

(TYP.)

VERTICAL PIPE SUPPORT

MJC

DOWNSPOUT OUTLET SPLASH PAD DOWNSPOUT OUTLET PIPE REPAIR DETAIL

 8" DIA. DOWNSPOUT OUTLET

24, 26 & 28.

DOWNSPOUT OUTLET PIPE REPAIRS WILL BE APPLICABLE TO PIERS 18, 20, 22,5.

UNDER ITEM "8" PIPE FOR BRIDGE DRAINAGE (FIBERGLASS)".  

FURNISHING AND INSTALLATION OF PIPE SUPPORTS SHALL BE PAID FOR 4.

ITEM "REMOVAL OF EXISTING BRIDGE DRAINAGE SYSTEM".  

REMOVAL OF EXISTING PIPE AND SUPPORTS SHALL BE PAID FOR UNDER THE 3.

ABOVE THE ELBOW. SEE DWG. NO. S-121 FOR VERTICAL PIPE SUPPORT DETAIL.  

CONNECTION TO EXISTING PIPE, ONE BELOW CONNECTION, AND ONE JUST  

MINIMUM OF THREE SUPPORTS SHALL BE INSTALLED. LOCATE ONE ABOVE2.

CONTRACTOR TO FIELD VERIFY AND MATCH EXISTING PIPE OFFSET.1.
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