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EXISTING CABINET

PANEL BOARD

EXISTING CABINET

NOTE 3
\:) - -

EXISTING RACKS

(E) DATA CABINET
(SEE DETAIL 2)

m ROOM 416 (IT/COMM ROOM)
FCI-656

NOTES:
—] 1. REFER TO DWG. NO. FCI-655 AND FCI-583 FOR OVERALL NETWORK SYSTEM
DIAGRAM.

PLAN NORTH —

% 2.
PROJECT NORTH

3. PROVIDE TWO 1 Gb CONNECTION FROM THE EXISTING CISCO 3650 TO
NEW HAVEN LINE ETHERNET SWITCHES IN RM 442A CONTROL ROOM VIA
12-FIBER CABLE. REFER TO FCI-583 FOR MORE DETAILS.

CONTRACTOR TO PROVIDE NEW TIME SERVER AND CONFIGURE THE
HARTFORD LINE SWITCHES AND SERVERS TO SYNCHRONIZE TO THE NEW
TIME SERVER.

KEY PLAN

4. PROVIDE TWO 1 Gb CONNECTION FROM EACH CORE SWITCH..TO EACH
HARTFORD LINE SWITCH IN RM 442A CONTROL ROOM VIAFIBER CABLE.
REFER TO FCI-583 FOR MORE DETAILS.

5. CONTRACTOR TO PROVIDE TWO 1 Gb SFP FOR THE EXISTING CISCO 3650
SWITCH. PROVIDE FOUR 1 Gb SFP FOR EXISTING CISCO 9500 SWITCHES.
(TWO FOR EACH SWITCH).

6. CONTRACTOR TO COORDINATE WITH CTDOT IT AND MNR FOR ALL
REQUIRED CONNECTIONS TO EXISTING EQUIPMENT.

7. CONTRACTOR TO PROVIDE CAT-6 CONNECTION FROM TIME SERVER TO
CORE SWITCH.

(E) OUTLETS —

A \
CABLE TRAY

RU
- (E) FDP-1 (TO RM 328)
40 ——— o o
| |
- ®  (E) FDP-2 (TO UNION AVE) °
- (E) CISCO C3900 ROUTER
35 —— 24-STRAND SMF
- = e / TO RM 442A
S . (E) CISCO 3650 SWITCH
\ \
° (E) POWER DISTRIBUTION °©
| |
30— © ©

- (E) CISCO 4510 SWITCH

20

D

(E) CORE SWITCH-1

(E) KVM
15 »
a (N) FIBER = NOTE 4
R - DISTRIBUTION PANEL & /
| 11
=k |
=

o (CISCO 9500) -
. (E) CABLE MANAGEMENT .
|5~ (E) CORE SWITCH-2 =

NOTE 7 L’i - (CISCO_9500) . COAX TO GPS
'/ANTENNA

(N) TIME SERVER

(E) CORE MEDIA GATEWAY

(E) POWER DISTRIBUTION
UNIT #1

(E) POWER DISTRIBUTION
UNIT #2

m EXISTING EQUIPMENT CABINET
FCI-656
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