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(E) PHASE 2

RECORDER STORAGE ARRAY
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RECORDER STORAGE ARRAY
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PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

STAMFORD
TO WESTPORT

MODIFIED CCTV SYSTEM
HEAD-END SHEET 2 OF 2

NOTES:

BUILDING

T & E

FROM 

RELOCATED 

THE LATEST VERSION OF THE VMS SOFTWARE.

THE PHASE 1 & 2 RECORDER SHALL ALSO BE UPGRADED TO 2.

PROVIDE TWO VERTICAL POWER STRIPS IN EACH RACK.1.

0300-0202

TC

JY/MC

WESTPORT POLICE DEPARTMENT

REMOVAL OF OLD CABINET WITH 

COORDINATE RELOCATION AND 

EXISTING CABINET AT WESTPORT.  

RELOCATED FROM 

RELOCATED FROM T&E BUILDING

(E) RACK (SPARE)
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EXISTING RACKS
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(E) FDP-1 (TO RM 328)

(E) FDP-2 (TO UNION AVE)

(E) CISCO C3900 ROUTER

(E) CISCO 3650 SWITCH

(E) POWER DISTRIBUTION

(E) CISCO 4510 SWITCH

(E) CABLE MANAGEMENT

(CISCO 9500)

(E) CORE SWITCH-2

EXISTING EQUIPMENT CABINET

PLAN NORTH

PROJECT NORTH

KEY PLAN

ROOM 416 (IT/COMM ROOM)

NOTES:

(SEE DETAIL 2)

(E) DATA CABINET

NOTE 3

FCI-656

2

RU

NOTE 4

(CISCO 9500)

(E) CORE SWITCH-1 

CABLE TRAY

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

0300-0202

PHASE 3
NEW HAVEN LINE

STAMFORD
TO WESTPORT

DISTRIBUTION PANEL

(N) FIBER

(N) TIME SERVER

(E) CORE MEDIA GATEWAY

UNIT #1

(E) POWER DISTRIBUTION 

UNIT #2

(E) POWER DISTRIBUTION 

TO RM 442A

24-STRAND SMF 

(E) OUTLETS

(E) KVM

FCI-656

1

CORE SWITCH.

CONTRACTOR TO PROVIDE CAT-6 CONNECTION FROM TIME SERVER TO 7.

REQUIRED CONNECTIONS TO EXISTING EQUIPMENT.

CONTRACTOR TO COORDINATE WITH CTDOT IT AND MNR FOR ALL 6.

(TWO FOR EACH SWITCH).

SWITCH. PROVIDE FOUR 1 Gb SFP FOR EXISTING CISCO 9500 SWITCHES. 

CONTRACTOR TO PROVIDE TWO 1 Gb SFP FOR THE EXISTING CISCO 3650 5.

REFER TO FCI-583 FOR MORE DETAILS.

HARTFORD LINE SWITCH IN RM 442A CONTROL ROOM VIA 24-FIBER CABLE. 

PROVIDE TWO 1 Gb CONNECTION FROM EACH CORE SWITCH TO EACH 4.

 

12-FIBER CABLE. REFER TO FCI-583 FOR MORE DETAILS.

NEW HAVEN LINE ETHERNET SWITCHES IN RM 442A CONTROL ROOM VIA 

PROVIDE TWO 1 Gb CONNECTION FROM THE EXISTING CISCO 3650 TO 3.

TIME SERVER.

HARTFORD LINE SWITCHES AND SERVERS TO SYNCHRONIZE TO THE NEW 

CONTRACTOR TO PROVIDE NEW TIME SERVER AND CONFIGURE THE 2.

DIAGRAM.

REFER TO DWG. NO. FCI-655 AND FCI-583 FOR OVERALL NETWORK SYSTEM 1.
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