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PHASE 3
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STATION
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CAT. 630

CAT. 629

TRACK 3

TRACK 4

TRACK 1

TRACK 2

TRASH BIN, TYP.

VENDING MACHINE

TVM

SIGN, TYP.

STORAGE, TYP.

BRIDGE PLATE

SPEAKER, TYP.

PUBLIC ANNOUNCEMENT

CABINET

SHELTER

CANOPY OVERHANG, TYP.

CANOPY COLUMN, TYP.

CAT. 629

CAT. 630

BENCH, TYP.

STAMFORD
TO WESTPORT

TC

TO NYC

RAILROAD WEST

TO NEW HAVEN

RAILROAD EAST

NOTES:

EASTBOUND PLATFORM

WESTBOUND PLATFORM

JY/MC

J
J J

(2) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

J

TVM

(4) CAT 5E IN 1" C

J

(5) CAT 5E IN 1" C

J

1-1/4" C

(6) CAT 5E IN 

C

(7) CAT 5E IN 1-1/4" C

J

(4) CAT 5E IN 1" C

J

(2) CAT 5E IN 3/4" C

JJ

(2) CAT 5E IN 3/4" C

J

(3) CAT 5E IN 3/4" C

J

(4) CAT 5E IN 1" C

360

C J

(5) CAT 5E IN 1" C

JJ

GRF-CC-3001 GRF-CC-3002

GRF-CC-3003

GRF-CC-3004

GRF-CC-3005
GRF-CC-3006 GRF-CC-3007 GRF-CC-3008

GRF-CC-3009

45' 38' 82' 20' 58' 78' 183'

GRF-CC-3010 GRF-CC-3011

GRF-CC-4001 GRF-CC-4002 GRF-CC-4003

GRF-CC-4004

GRF-CC-4006

GRF-CC-4005

GRF-CC-4007 GRF-CC-4008 GRF-CC-4009 GRF-CC-4010

(3) #8 IN 3/4" C

175' 80' 35' 55' 81' 79'

GRF-C-3001

120/240VAC, 1 PHASE

POWER PANEL

EXISTING MNR 
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(2) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

SEE NOTE 3

IN 1-1/2" C

(2) 24-FIBER CABLES

SEE NOTE 6

SEE NOTE 6

SEE NOTE 3

IN 1-1/2" C

(2) 24-FIBER CABLES

CABINET

TO BE INSTALLED AROUND 

(2) PROTECTIVE BOLLARDS 

GRF-C-4001

 1-1/4" C

(7) CAT 5E IN

3/4" C

(3) #12 IN 

ON OUTSIDE WALL 

120/240VAC, 1 PHASE

EXISTING MNR POWER PANEL

VARIABLE  MESSAGE SIGN, TYP.

SEE NOTE 2 (TYP.)

SEE NOTE 7

TRENCH CONDUIT BETWEEN CCTV CABINET GRF-C-3001 AND PLATFORM.7. 

FCI-712.

ATTACHMENT DETAILS.  PROVIDE 1-1/2" PVCC ACROSS CAT. 629.  SEE DETAIL X-2 ON DWG. 

1-1/2" PVCC CONTINUES UP CAT. STRUCTURE.  REFER TO DWG. FCI-711 FOR CONDUIT 6.

SEE DWG. FCI-502 FOR CAMERA SCHEDULE.5. 

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS OTHERWISE NOTED.4.

REFER TO DRAWING NO. FCI-620 FOR FIBER DROP SCHEMATIC AND ADDITIONAL DETAILS.3.

TRANSITION CONDUIT FROM UNDER PLATFORM TO CANOPY AT CANOPY COLUMN.2. 

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1. 

C
O

N
N

E
C

T
IC

U
T

C
O

O
R

D
IN

A
T

E
 

G
R
ID

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 

03.02



NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-502

NOTES:

CAMERA SCHEDULE
GREEN'S FARMS STATION

TO WESTPORT
STAMFORD

TC

JY/MC

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

NOT TO SCALE

6/11/2019

BLOCK:  

SIGNATURE/

  

...\FCI-502_CNS_SHEET_0300-0202.dgnPlotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

FIXED

CAMERA NUMBER DESCRIPTION CAMERA TYPE MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3) 

MOUNTING HEIGHT
DOME COVER LENS NOTES

GRF-CC-3001    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH GRF-CC-3002

GRF-CC-3002    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-3001

GRF-CC-3003    WESTBOUND PLATFORM FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm         STAIRCASE. SEE NOTE 4

GRF-CC-3004    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

GRF-CC-3005    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

GRF-CC-3006    WESTBOUND PLATFORM PTZ CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 4.4-132mm

GRF-CC-3007    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

GRF-CC-3008    WESTBOUND PLATFORM FIXED POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-3009

GRF-CC-3009    WESTBOUND PLATFORM FIXED POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-3008

GRF-CC-3010    WESTBOUND PLATFORM - EAST END  POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-3011

GRF-CC-3011    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH GRF-CC-3010

GRF-CC-4001    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH GRF-CC-4002

GRF-CC-4002    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-4001

GRF-CC-4003    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

GRF-CC-4004    EASTBOUND PLATFORM FIXED POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-4005

GRF-CC-4005    EASTBOUND PLATFORM 360 POLE TYPE C FCI-660, DETAIL 2 8'-6" CLEAR 1.342mm POLE SHARED WITH GRF-CC-4004

GRF-CC-4006    EASTBOUND PLATFORM PTZ POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 4.4-132mm

GRF-CC-4007    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

GRF-CC-4008    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

GRF-CC-4009    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH GRF-CC-4010

GRF-CC-4010    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH GRF-CC-4009

CCTV CABINET

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-3001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

GRF-C-4001

OF PLATFORM AS SHOWN ON DWG. FCI-501.

OF THE DETAIL SHALL APPLY. MOUNT POLE TOWARDS BACK EDGE 

POLE LOCATION VARIES FROM DETAIL LISTED. ALL OTHER ELEMENTS 4.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-503 FOR STATION DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-501 FOR DEVICE LAYOUT.1.
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WESTBOUND PLATFORM
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(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

RING CUT/SPLICE BY MNR (TYP.)

 PATCH CABLE

2-STRAND SMFO

PTZ POWER SUPPLY

60W POE POWER INJECTOR

POE SURGE SUPPRESSION

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 

PTZ CAMERA)

CAT 5E UTP (FOR 

FIXED CAMERA)

CAT 5E UTP (ONE PER 

 PTZ CAMERA)

CAT 5E UTP (FOR

(7) CAT 5E (4) CAT 5E

CAMERA)

FOR EACH 

(1) CAT 5E (TYP. 

(3) CAT 5E (7) CAT 5E

 CAMERA)

 (FOR PTZ

CAT 5E UTP

PTZ CAMERA)

CAT 5E UTP (FOR 

OTHERS

TOWARDS DARIEN NODE HOUSE BY 

SOUTH SIDE 144-STRAND SMFO WEST 

GREEN'S FARMS STATION

BY OTHERS 

TOWARDS GREENS FARMS NODE HOUSE 

NORTH SIDE 144-STRAND SMFO EAST 

BY OTHERS 

TOWARDS GREENS FARMS NODE HOUSE 

SOUTH SIDE 144-STRAND SMFO EAST 

GRF-CC-3001 GRF-CC-3002 GRF-CC-3003 GRF-CC-3004 GRF-CC-3005 GRF-CC-3006 GRF-CC-3007 GRF-CC-3008 GRF-CC-3009 GRF-CC-3010 GRF-CC-3011

GRF-CC-4001 GRF-CC-4002 GRF-CC-4003 GRF-CC-4004 GRF-CC-4005 GRF-CC-4006 GRF-CC-4007 GRF-CC-4008 GRF-CC-4009

TO WESTPORT

HOUSE BY OTHERS

TOWARDS SOUTH NORWALK NODE 

NORTH SIDE 144-STRAND SMFO WEST 

360

SYSTEM CONNECTIVITY.  

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

2.     SEE DWG. FCI-501 FOR DEVICE LAYOUT.  

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:

GRF-C-3001

CCTV CABINET, 

WESTBOUND 
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CCTV CABINET, 
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FIXED/360 CAMERA)

CAT 5E UTP (ONE PER 

(1) CISCO IE5000

(1) CISCO IE5000

GRF-CC-4010

TC

JY/RL

AND INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED 

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED AND 
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SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

EASTBOUND PLATFORM

WESTBOUND PLATFORM

10A
SUPPLY

PTZ POWER

10A
SUPPLY

PTZ POWER

(3)#8

(3)#12

SWITCHES

DOOR

SWITCHES

DOOR

5A

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

EXISTING BREAKERS.

SHALL BE OF SAME TYPE AND AIC RATING AS 

FURNISH AND INSTALL NEW 20A BREAKER.  BREAKER 1.

UNDER SHEDLOCATION: MIDDLE OF EASTBOUND PLATFORM 

MAIN BREAKER: MAIN LUG PANEL

FED FROM: UTILITY POWER/100A DISCONNECT

120/240VAC, 1 PHASE, 3 WIRE

PLATFORM PLUGS PLATFORM PLUGS

EXISTING

EXISTING EXISTING

EASTBOUND CCTV CABINET SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE 21 22 SPACE

23 24PLATFORM LIGHTS 20 20 PLATFORM LIGHTS

PLATFORM LIGHTS 20 25 26 20 PLATFORM LIGHTS

PLATFORM LIGHTS 20 27 28 20 EXISTING

PLATFORM LIGHTS 20 29 30 20 EXISTING

PLATFORM LIGHTS 20 31 32 20 EXISTING

PLATFORM LIGHTS 20 33 34 20 EXISTING

PLATFORM LIGHTS 20 35 36 20 EXISTING

20 37 38 20 EXISTINGEXISTING

EXISTING 20 39 40 20 EXISTING

 41 42  SPACE SPACE

POWER PANEL

PANEL

EB MNR POWER 

WESTBOUND CCTV CABINET, GRF-C-3001

EASTBOUND CCTV CABINET, GRF-C-4001

5A

5A

(1) CISCO IE5000

5A

EASTBOUND GREEN'S FARMS STATION

20

WESTBOUND GREEN'S FARMS STATION

(1) CISCO IE5000

MAIN BREAKER: MAIN LUG PANEL

FED FROM: UTILITY POWER

120/240VAC, 1 PHASE, 3 WIRE

SPACE

LOCATION: OUTSIDE WALL OF COFFEE SHOP BUILDING

MAIN
100

100

EXISTING

EXISTING

EXISTING

ADA

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

EXISTING

EXISTING

DLC

DLC

20

20

20

20

20

20

WESTBOUND CCTV CABINET 20

7

13

WB MNR

EXISTING MNR POWER PANEL

EXISTING MNR POWER PANEL
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POWER DISTRIBUTION
GREEN'S FARMS STATION

STAMFORD
TO WESTPORT

NOT TO SCALE

2

FCI-504

NOT TO SCALE

1

FCI-504

TC

JY/MN

GREEN'S FARMS STATION POWER DISTRIBUTION

GREEN'S FARMS STATION POWER PANEL SCHEDULES

SEE NOTE 1
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-510

J
J

J
J

J

J
J J

J

J

CAT. 578

CAT. 578

CAT. 578A

CAT. 578A

CAT. 578B

CAT. 578B

CAT. 578C

CAT. 578C CAT. 578D

CAT. 578D

CAT. 578E

CAT. 578E

CAT. 579

CAT. 580

CAT. 580

OPERATOR HOUSE

MOUNTED ON 

C

C

C

C

CAT. 579

SAGA BRIDGE
 

C
O

N
N

E
C

T
IC

U
T

C
O

O
R

D
IN

A
T

E
 

G
R
ID

STAMFORD
TO WESTPORT

UNDERGROUND

(6) CAT 5E IN 1-1/4"C 

UNDERGROUND

(6) CAT 5E IN 1-1/4"C 

TO 1-1/2"C

TRANSITION 

NOTES:

IR
IR

IR
IR

J

IR
IR

IR
IR

J

J

STRUCTURE

MOUNTED ON CAT.

TC

TO NEW HAVEN

RAILROAD EAST

TO NYC

RAILROAD WEST

TRACK 3

TRACK 1

TRACK 2

TRACK 4

JY/MC

FIGURE 8 INNERDUCT

(2) CAT 5E IN AERIAL 

FIGURE 8 INNERDUCT

(4) CAT 5E IN AERIAL 

FIGURE 8 INNERDUCT

(2) CAT 5E IN AERIAL

AERIAL FIGURE 8 INNERDUCT

24 STRAND SMFO IN 

1-1/2"C UNDERGROUND

24-STRAND SMFO IN

150' 115' 95'125'

125' 107' 107' 60'

R
I
V

E
R

S
A

U
G

A
T

U
C

K

WEST APPROACH BASCULE SPAN MOVABLE BRIDGE EAST APPROACH

CLEAR CHANNEL

STRUCTURE

MOUNTED ON CATENARY

CATERNARY STRUCTURE

MOUNTED ON 

SGA-CC-9305

SGA-CC-9406

SGA-CC-9408

SGA-CC-9407

SGA-CC-9402SGA-CC-9401

SGA-CC-9415 SGA-CC-9416 SGA-CC-9417
SGA-CC-9418

SGA-CC-9423
SGA-CC-9424

SGA-CC-9419

SGA-CC-9420

SGA-CC-9421

SGA-CC-9409 SGA-CC-9410 SGA-CC-9411 SGA-CC-9412 SGA-CC-9413 SGA-CC-9414

SGA-CC-9425 SGA-CC-9426 SGA-CC-9427 SGA-CC-9428 SGA-CC-9429 SGA-CC-9430

SGA-CC-9422

ROUTED ALONG FENDER

(4) CAT 5E IN 1"C

IN 3/4"C

(2) CAT 5E

SGA-CC-9403 SGA-CC-9404

J

M
A

T
C

H
 

L
I
N

E
 
-
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E
E
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A
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N

G
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O
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-
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120/208 VAC, 3PH, PANEL
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CCTV CABINET, SGA-C-9402

INSIDE BRIDGE HOUSE

CCTV CABINET SGA-C-9403

AERIAL INNERDUCT AT CAT. 579

UNDERGROUND. TRANSITION TO

24-STRAND SMFO IN 1-1/2" C 

CCTV CABINET, SGA-C-9404

 UNDERGROUND

(3) #1/0 IN 1-1/4" C

24-STRAND SMFO IN 1-1/2" C UNDERGROUND

 SGA-C-9405

CCTV CABINET,

 UNDERGROUND

(3) #1/0 IN 1-1/4" CSGA C-9401

CCTV CABINET, 

CAT. STRUCTURE

MOUNTED ON 

24-STRAND SMFO IN 1-1/2" C ACROSS CATENARY STRUCTURE

(3) #1/0 IN 1-1/4" C UNDERGROUND

JJ

J

J

STRUCTURE (TYP.)

MOUNTED ON CAT.

STRUCTURE (TYP.)

MOUNTED ON CATENARY

STRUCTURE (TYP.)

MOUNTED ON CATENARY

J

J

WALKWAY

ROUTED ALONG FENDER

(4) CAT 5E IN 1"C

ROUTED ALONG FENDER

(4) CAT 5E IN 1"C

ACROSS CATENARY STRUCTURE

(3) #1/0 IN (2) AERIAL INNER DUCTS 

UNDERGROUND

(4) CAT 5E IN 1"C

(3) #10 IN 1" C

ROUTED ALONG FENDER

(4) CAT 5E IN 1"C

ROUTED ALONG FENDER

(4) CAT 5E IN 1"C

C

UNDERNEATH BRIDGE

(6) #1/0 IN 2" PVCC 

(3) #2 IN 1" C UNDERGROUND

(3) #2 IN 1" C UNDERGROUND

ALONG SIDE OF BRIDGE

(6) CAT 5E IN 1-1/4" C 

ALONG SIDE OF BRIDGE

(6) CAT 5E IN 1-1/4"

(TYP.) SEE NOTE 7

ON TIMBER FENDER 

CAMERA MOUNTED 

1-1/2" C UNDERGROUND

(2) 24-FIBER CABLES IN 

(TYP.) SEE NOTE 7

ON TIMBER FENDER

CAMERA MOUNTED 

1-1/2" C UNDERGROUND

(2) 24-FIBER CABLES IN 

ILLUMINATORS.

PTZ CAMERAS INSTALLED ON FENDERS SHALL HAVE BUILT-IN IR 8.

SEE DWG. NO. FCI-668 FOR ATTACHMENT DETAILS.7.

SCHEMATICS.

REFER TO DRAWING NO. FCI-621 AND FCI-622 FOR FIBER DROP 6.

CATENARY STRUCTURE ATTACHMENT DETAILS.

SEE DRAWING NO. FCI-515 FOR AERIAL ROUTING PLAN AND 5.

NOTED. ALL FITTINGS SHALL BE GASKETTED AND WATER TIGHT.

ALL CONDUITS SHALL BE PVC COATED RGS UNLESS OTHERWISE 4.

MOUNTED ON FENDERS. IR ILLUMINATORS SHALL BE 940 NM. 

INSTALL (2) IR ILLUMINATORS ABOVE EVERY FIXED CAMERA 3.

BRIDGE.

DO NOT ATTACH ANY ITEMS TO THE MOVEABLE SECTION OF THE 2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

UNDERGROUND

(2) CAT 5E IN 3/4" C

UNDERGROUND

(2) CAT 5E IN 3/4"C

UNDERGROUND

(2) CAT 5E IN 3/4"C
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-511

NOTES:

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-512 FOR DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-510 FOR DEVICE LAYOUT.1.

CAMERA SCHEDULE
SAGA BRIDGE

TO WESTPORT
STAMFORD

TC

JY/MC
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CAMERA NUMBER DESCRIPTION CAMERA TYPE MOUNTING TYPE MOUNTING DETAIL DOME COVER LENS NOTES

SGA-CC-9401    TRACK 3 - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9402

SGA-CC-9402    TRACK 3 - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9401

SGA-CC-9403    TRACK 3 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9404    TRACK 3 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9405    NORTHWEST FENDER PTZ FENDER POLE FCI-668 CLEAR 4.4-132mm

SGA-CC-9406    NORTHWEST FENDER FIXED FENDER POLE FCI-668 CLEAR

SGA-CC-9407    NORTHEAST FENDER PTZ FENDER POLE FCI-668 CLEAR 4.4-132mm

SGA-CC-9408    NORTHEAST FENDER FIXED FENDER POLE FCI-668 CLEAR

SGA-CC-9409    TRACK 3 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9410    TRACK 3 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9411    TRACK 3 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9412    TRACK 3 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9413    TRACK 3 - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9414

SGA-CC-9414    TRACK 3 - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9413

SGA-CC-9415    TRACK 4 - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9416

SGA-CC-9416    TRACK 4 - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9415

SGA-CC-9417    TRACK 4 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9418    TRACK 4 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9419    SOUTHWEST FENDER FIXED FENDER POLE FCI-668 CLEAR

SGA-CC-9420    SOUTHWEST FENDER PTZ FENDER POLE FCI-668 CLEAR 4.4-132mm

SGA-CC-9421    SOUTHEAST FENDER PTZ FENDER POLE FCI-668 CLEAR 4.4-132mm

SGA-CC-9422    SOUTHEAST FENDER FIXED FENDER POLE FCI-668 CLEAR

SGA-CC-9423    TRACK 4 FIXED
WALL

BRIDGE HOUSE
FCI-663, DETAIL 4 CLEAR 3-9mm

SGA-CC-9424    TRACK 4 FIXED
WALL

BRIDGE HOUSE
FCI-663, DETAIL 4 CLEAR 3-9mm

SGA-CC-9425    TRACK 4 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9426    TRACK 4 FIXED CATENARY FCI-667 CLEAR 3-9mm

SGA-CC-9427    TRACK 4 FIXED POLE TYPE B FC-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9428

SGA-CC-9428    TRACK 4 FIXED POLE TYPE B FC-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9427

SGA-CC-9429    TRACK 4 - EAST END FIXED POLE TYPE B FC-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9430

SGA-CC-9430    TRACK 4 - EAST END FIXED POLE TYPE B FC-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH SGA-CC-9429

3-9mm

3-9mm

3-9mm

3-9mm

CCTV CABINET

SGA-C-9401

SGA-C-9401

SGA-C-9401

SGA-C-9401

SGA-C-9401

SGA-C-9401

SGA-C-9403

SGA-C-9403

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9402

SGA-C-9402

SGA-C-9402

SGA-C-9402

SGA-C-9402

SGA-C-9402

SGA-C-9403

SGA-C-9403

SGA-C-9403

SGA-C-9403

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9405

SGA-C-9405
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60W POE POWER INJECTOR

POE SURGE SUPPRESSION

IR

FIXED CAMERA)

CAT 5E (ONE PER 

(SEE NOTE 2)

72-PORT SM FIBER PATCH PANEL

PTZ POWER SUPPLY

PATCH CABLE

2-STRAND SMFO 

PATCH CABLE

2-STRAND SMFO 

24-STRAND SMFO

IR

FIXED CAMERA)

CAT 5E (ONE PER 

(SEE NOTE 2)

72-PORT SM FIBER PATCH PANEL

PATCH CABLE

2-STRAND SMFO 

PATCH CABLE

2-STRAND SMFO 

POWER INJECTOR

IR POE 

CISCO IE5000CISCO IE5000

PTZ CAMERA)

CAT 5E (ONE PER 

WEST APPROACH - NORTH SIDE WEST APPROACH - SOUTH SIDE

POE SURGE SUPPRESSION

PTZ CAMERA)

CAT 5E (ONE PER

POWER INJECTOR

IR POE 

CAT 5E (FOR PTZ CAMERA)

CAT 5E (FOR PTZ CAMERA)

(ONE PER PTZ CAMERA)

PTZ POWER SUPPLY

(ONE PER PTZ CAMERA)

60W POE POWER INJECTOR

CCTV CABINET SGA-C-9402

WEST APPROACH (SOUTH) 

CAT 5E (ONE FOR EACH CAMERA)

(QTY 2)

INFRARED ILLUMINATOR

CAT 5E (ONE FOR EACH IR)

CCTV CABINET SGA-C-9401

WEST APPROACH (NORTH) 

CAT 5E (TYP. FOR EACH CAMERA) CAT 5E (TYP. FOR EACH IR)

(QTY 2)

INFRARED ILLUMINATORS

SGA-CC-9401

SGA-CC-9402

SGA-CC-9405

SGA-CC-9404

SGA-CC-9403 SGA-CC-9406 SGA-CC-9415

SGA-CC-9416

SGA-CC-9419

SGA-CC-9418

SGA-CC-9417

SGA-CC-9420

BY CONTRACTOR.

FURNISHED AND INSTALLED 

144-STRAND SMFO ALONG ROW

24-STRAND SMFO TO SOUTH SIDE 

CONTRACTOR.

FURNSIHED AND INSTALLED BY 

144-STRAND SMFO ALONG ROW

24-STRAND SMFO TO NORTH SIDE 

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-512

NOTES:

TO WESTPORT
STAMFORD

TC

CONNECTIVITY.

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE SYSTEM 2.

SEE DWG. FCI-510 FOR DEVICE LAYOUT.1.

SAGA BRIDGE DEVICE CONNECTIVITY

SHEET 1 OF 2

JY/MC
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24-STRAND SMFO
24-STRAND SMFO

POE SURGE SUPPRESSION

FIXED CAMERA)

CAT 5E (ONE PER 

(SEE NOTE 2)

72-PORT SM FIBER PATCH PANEL

PATCH CABLE

2-STRAND SMFO 

PATCH CABLE

2-STRAND SMFO 

CISCO IE5000

POE SURGE SUPPRESSION

FIXED CAMERA)

CAT 5E (ONE PER 

(SEE NOTE 2)

72-PORT SM FIBER PATCH PANEL

PATCH CABLE

2-STRAND SMFO 

CISCO IE5000

FIXED CAMERA)

CAT 5E (ONE PER 

(SEE NOTE 2)

72-PORT SM FIBER PATCH PANEL

PATCH CABLE

2-STRAND SMFO 

PATCH CABLE

2-STRAND SMFO 

CISCO IE3200

PTZ CAMERA)

CAT 5E (ONE PER 

EAST APPROACH - NORTH SIDE EAST APPROACH - SOUTH SIDE BRIDGE HOUSE - SOUTH SIDE

POE SURGE SUPPRESSION

IR

PTZ CAMERA)

CAT 5E (ONE PER

POWER INJECTOR

IR POE 

(ONE PER PTZ CAMERA)

PTZ POWER SUPPLY

(ONE PER PTZ CAMERA)

60W POE POWER INJECTOR

CCTV CABINET SGA-C-9403

EAST APPROACH (SOUTH) 

CAT 5E (ONE PER CAMERA) CAT 5E (ONE PER IR)CAT 5E (ONE PER CAMERA)

CCTV CABINET SGA-C-9404

EAST APPROACH (SOUTH) 

CCTV CABINET SGA-C-9405

EAST APPROACH (NORTH) 

CAT 5E (ONE PER CAMERA)

PATCH CABLE

2-STRAND SMFO 

SGA-CC-9414

SGA-CC-9413

SGA-CC-9410

SGA-CC-9411

SGA-CC-9412

SGA-CC-9409

SGA-CC-9430

SGA-CC-9429

SGA-CC-9426

SGA-CC-9427

SGA-CC-9428

SGA-CC-9425

(QTY. 4)

INFRARED ILLUMINATOR

SGA-CC-9422SGA-CC-9421 SGA-CC-9423 SGA-CC-9424SGA-CC-9407

SGA-CC-9408

 BY CONTRACTOR.

FURNISHED AND INSTALLED

144-STRAND SMFO ALONG ROW

24-STRAND SMFO TO SOUTH SIDE 

BY CONTRACTOR.

FURNISHED AND INSTALLED 

144-STRAND SMFO ALONG ROW

24-STRAND SMFO TO NORTH SIDE 

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-513

NOTES:

TO WESTPORT
STAMFORD

TC

CONNECTIVITY.

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE SYSTEM 2.

SEE DWG. FCI-510 FOR DEVICE LAYOUT.1.

SAGA BRIDGE DEVICE CONNECTIVITY

SHEET 2 OF 2

JY/MC
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20A MAIN10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

SUPPRESSION

SURGE 

10A
SUPPLY

PTZ POWER

(3)#10

SWITCHES

DOOR

NOTES:

5A

1

3

5

7

9

11

13

15

20

20

CKTTRIPSERVICE

20 17

19

21

2320

20

30

2

4

6

8

10

12

14

16

EXISTING LOAD

20

20

CKT TRIP SERVICE

18

20

22

24

30

20

20

20

20

20

20

20

SAGA BRIDGE STATION

MAIN 100
EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

SPARE

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

LOCATION: INSIDE BRIDGE HOUSE

FED FROM UTILITY POWER

EXISTING MNR POWER PANEL

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

SWITCHES

DOOR

5A

20A MAIN
SUPPRESSION

SURGE 

BRIDGE HOUSE CCTV CABINET, SGA-C-9403

BRIDGE HOUSE - SOUTH SIDE

POWER PANEL

J

EAST APPROACH - SOUTH SIDE

20A MAIN10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

SUPPRESSION

SURGE 

SWITCHES

DOOR

5A

EAST APPROACH - NORTH SIDE

EAST APPROACH CCTV CABINET, SGA-C-9405

EAST APPR CCTV CAB, SGA-C-9404

EAST APPR CCTV CAB, SGA-C-9405

IE3200

CISCO

IE5000

CISCO

IE5000

CISCO

10A

THERMOSTAT

THERMOSTAT

HEATER

FAN

15A

EAST APPROACH CCTV CABINET, SGA-C-9404

10A

THERMOSTAT

THERMOSTAT

HEATER

FAN

15A

100 AMP MAINS

EXISTING MNR POWER PANEL 120/280V, 3 PHASE , 4 WIRE

10A
SUPPLY

PTZ POWER

10A

THERMOSTAT

THERMOSTAT

HEATER

FAN

15A

10A
SUPPLY

IR POWER

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

SWITCHES

DOOR

5A

20A MAIN
SUPPRESSION

SURGE 

WEST APPROACH CCTV CABINET, SGA-C-9401 WEST APPROACH CCTV CABINET, SGA-C-9402

IE5000

CISCO

WEST APPROACH - NORTH SIDE WEST APPROACH - SOUTH SIDE

5A

5A

10A
SUPPLY

PTZ POWER

5A

10A
SUPPLY

IR POWER

10A

THERMOSTAT

THERMOSTAT

HEATER

FAN

15A

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

10A
SUPPLY

PTZ POWER

SWITCHES

DOOR

5A

20A MAIN
SUPPRESSION

SURGE 

IE5000

CISCO

10A
SUPPLY

PTZ POWER

5A

10A
SUPPLY

IR POWER

10A

THERMOSTAT

THERMOSTAT

HEATER

FAN

15A

UNDERNEATH BRIDGE

(6) #1/0 IN 2" PVCC 

UNDERGROUND

(3) #1/0 IN 1-1/4" C

UNDERGROUND

(3) #1/0 IN 1-1/4" C

SEE DWG. FCI-524

EASTBOUND

AT WESTPORT STATION

POWER PANEL

SEE DWG. FCI-524

WESTBOUND

AT WESTPORT STATION

POWER PANEL

(3)#2

(3)#2

SPARE

BRIDGE HOUSE CCTV CAB, SGA-C-9403

BRANCH CIRCUIT BREAKER IN POWER PANEL.

WIRES TO #8 AWG WIRE AND CONNECT #8 AWG WIRE TO 20 AMP 

INSTALL INSULATED WIRE CONNECTORS TO CONNECT LARGER SIZE 3.

EXISTING PANELBOARD.

CONTRACTOR SHALL BE RESPONSIBLE FOR LOAD BALANCING ON 2.

TYPE AND AIC RATING AS EXISTING.

FURNISH AND INSTALL 20A BREAKER.  BREAKER SHALL BE OF SAME 1. 

SEE NOTE 3

SEE NOTE 3

SEE NOTE 3

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-514

POWER DISTRIBUTION

STAMFORD
TO WESTPORT

NOT TO SCALE

2

FCI-514

NOT TO SCALE

1

FCI-514

TC

JY/MN

SAGA BRIDGE POWER PANEL SCHEDULE

SAGA BRIDGE POWER DISTRIBUTION

SAGA BRIDGE
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Wood & Steel Rail

Steel Walkway w/

Drawbridge

(Typ)

Steel Ballast Plate

Lock (Typ)

Switch And/Or

Cat 578

Cat 578

3
9
'

Each Side

Wood & Steel Rail

Steel Walkway w/

Iron Pipe Rail Each Side

Steel Steps w/
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Box

Switch
Switch Box

Cat 578CCat 578A

Bridge House
Cat 578E Switch Boxes

Switch BoxPlatform
Steel

Platform
Steel

Platform
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-515

AERIAL PLAN 

C
O

N
N

E
C

T
IC

U
T

C
O

O
R

D
IN

A
T

E
 

G
R
ID

STAMFORD
TO WESTPORT

NOTES:

BC

SAGA BRIDGE

STRUCTURE ID #

STRUCTURE TYPE

ATTACHMENT TYPE

ATTACHMENT SIDE

ATTACHMENT HEIGHT

OFFSET

BONDING TYPE

CONDUIT; CABLE DROP

CABLE CONFIGURATION

MISCELLANEOUS

NOTES & REMARKS

-

-

-

-

-

-

STRUCTURE ID #

STRUCTURE TYPE

ATTACHMENT TYPE

ATTACHMENT SIDE

ATTACHMENT HEIGHT

OFFSET

BONDING TYPE

CONDUIT; CABLE DROP

CABLE CONFIGURATION

MISCELLANEOUS

NOTES & REMARKS

-

-

-

-

-

578 578A 578B 578C 578D 578E 579 580

-

-- -

-- - - - - -

- -

- -

-- - - - - -

- - - - -

-- - - -

- -

- -

C-1 C-1 C-1

-

X-2

578E 579 580

-

-

--

-

--

-

--

578 578A

- -

- -

-

- -

C-1 C-1

578B 578C

- -

- -

- -

- -

- -

- -

- -

- -

- -

578D

-

-

-

-

-

D-3 B-1

G-1--

-

BD

D-3/D-8

CENTERFIELDCENTER

17'-0" 17'-0" 17'-0"

J
J

J

J

J
J J

J

J

CAT. 578

CAT. 578

CAT. 578A

CAT. 578A

CAT. 578B

CAT. 578B

CAT. 578C

CAT. 578C

CAT. 578D

CAT. 578D

CAT. 578E

CAT. 579
CAT. 580

CAT. 580

C

C

C

C

CAT. 579
C

J

TRACK 3

TRACK 1

TRACK 2

TRACK 4

FIGURE 8 INNERDUCT

(2) CAT 5E IN AERIAL 

FIGURE 8 INNERDUCT

(4) CAT 5E IN AERIAL 

FIGURE 8 INNERDUCT

(2) CAT 5E IN AERIAL

AERIAL FIGURE 8 INNERDUCT

24 STRAND SMFO IN 

107' 114' 95'131'

132' 108' 112' 55'

WEST APPROACH BASCULE SPAN MOVABLE BRIDGE EAST APPROACH

AERIAL INNERDUCT AT CAT. 579

UNDERGROUND, TRANSITION TO

24-STRAND SMFO IN 1-1/2"C 

J

J

CLEAR CHANNEL

TO NYC

RAILROAD WEST

TO NEW HAVEN

RAILROAD EAST

--

C-1

-

24 SMFO

D-3

CENTER

17'-0"/16'-0"

24 SMFO/CAT 5E

B-1/D-3

FIELD/CENTER

(D-3/D-8)/D-3

17'-0"/16'-0"17'-0"

CENTER/CENTER

G-1/G-1

24 SMFO/CAT 5E

CAT. 578E
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C-1

C-1

-

C-1

-

INFORMATION, SEE FCI-510 (TYP)

FOR CONDUIT SIZE AND ROUTING

AERIAL INNERDUCT AT CAT. 579

UNDERGROUND, TRANSITION TO 

(6) CAT 5E IN 1-1/4"C 

INNERDUCT TO 1-1/2"C

TRANSITION FROM AERIAL 

CATENARY STRUCTURE

IN (2) AERIAL INNERDUCTS ACROSS 

(3) #1/0 AND (1) 24 SMFO FIBER 

(2) X-1

J

J

J J

J

J JJ J

J

AERIAL INNERDUCT AT CAT. 579

UNDERGROUND, TRANSITION TO

(4) CAT 5E IN 1"C 

LATTICE* LATTICE* LATTICE*

CABLE AND CONDUIT INFORMATION)

BRIDGE (SEE DWG. FCI-510 FOR ADDITIONAL

(6) #2/0 IN 2" PVCC UNDERNEATH 

L5X5X3/8 LATTICE L4X3X1/2 LATTICE

STRUCTURAL MEMBERS OF THE POLE IS UNAVAILABLE.

TEXT FOLLOWED BY A '*' DENOTES THAT INFORMATION ON THE 7.

SHEET INDICATES AERIAL CABLE WORK ONLY.

INFORMATION ON THIS SHEET IS DUPLICATED ON FCI-510. THIS 6.

ALL HEIGHTS ARE TAKEN FROM TOP OF ADJACENT RAIL.5. 

CAMERAS.

REQUIRED AMOUNT OF CAT 5E CABLES TO THE POLE MOUNTED 

CONTRACTOR TO CUT OPEN AERIAL DUCT AND FEED THE 4.

FITTINGS SHALL BE GASKETTED AND WATER TIGHT.

ALL ABOVE GROUND CONDUITS SHALL BE PVC COATED RGS. ALL 3.

BRIDGE.

DO NOT ATTACH ANY ITEMS TO THE MOVEABLE SECTION OF THE 2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

L5X5X3/8 LATTICE L5X5X3/8 LATTICE

LATTICE* LATTICE* LATTICE*L5X5X3/8 LATTICE L4X3X1/2 LATTICE L5X5X3/8 LATTICE L5X5X3/8 LATTICEL6X6X5/16 LATTICE

L6X6X5/16 LATTICE

-

-

-

-

-

-

-

-

-

-

-

-

-

-

DOWNGUY (TYP)

CABLE AND CONDUIT INFORMATION)

(SEE DWG. FCI-510 FOR ADDITIONAL

RAN ALONGSIDE BRIDGE

(6) CAT 5E IN CONDUIT

CABLE AND CONDUIT INFORMATION)

(SEE DWG. FCI-510 FOR ADDITIONAL

RAN ALONGSIDE BRIDGE

(6) CAT 5E IN CONDUIT 
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TRACK 3

FCI-520
NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

0300-0202

 
 

NEW HAVEN LINE
PHASE 3

NOTES:

M
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T
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D
W
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TRACK 1

TRACK 2

TRACK 4

TO WESTPORT

T
U

N
N

E
L

EASTBOUND PLATFORM

WESTBOUND PLATFORM

NEW YORK

RR WEST TO

NEW HAVEN

RR EAST TO 

(7'-10" HIGH)

SOLID WINDSCREEN 

ELEVATOR

CANOPY

(8'-10" HIGH)

SOLID WINDSCREEN

ELEVATOR

STAMFORD

SHEET 1 OF 2

WESTPORT STATION

DN
DN

DN
DN

J J J J
C

J J

J

J J
J J J J

(2) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

(5) CAT 5E IN 1" C

(10) CAT 5E IN 1-1/2" C

(9) CAT 5E IN 1-1/2" C

(1) CAT 5E IN 3/4" C

(6) CAT 5E IN 1-1/4" C

(5) CAT 5E IN 1" C

IN 1" C

(4) CAT 5E 

SEPARATION

CANOPY 

IN 1-1/2" C

(2) 4-STRAND SMFO

JJJ

J

J

C

JJ
JJ

IN 3/4" C

(1) CAT 5E 

(1) CAT 5E IN 3/4" C

(1) CAT 5E IN 3/4" C

(7) CAT 5E IN 1-1/4" C

(4) CAT 5E IN 1" C

(3) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

WSP-CC-3001
WSP-CC-3002

WSP-CC-3003
WSP-CC-3004

WSP-CC-3005

WSP-CC-3006

WSP-CC-3007

WSP-CC-7101

WSP-CC-3009

WSP-CC-3011

WSP-CC-3012 WSP-CC-3013

WSP-CC-3014

WSP-CC-4001

WSP-CC-4002

WSP-CC-4003 WSP-CC-4004

WSP-CC-4005

WSP-CC-4006

WSP-CC-7102

WSP-CC-4007
WSP-CC-4008

WSP-CC-4009 WSP-CC-4010
WSP-CC-4011

J

(3) #4 IN 1" C

 IN 1" C

(4) CAT 5E

3008

WSP-CC-

3010

WSP-CC-

45' 84' 78' 78' 77' 88'

78' TO WSP-CC-4012

3/4" C

(3) CAT 5E IN 

IN 3/4" C

(2) CAT 5E 

(1) CAT 5E IN 3/4" C

WSP-C-4001

60' TO WSP-CC-3015

16'29'20'28'42'36'84'78'38'45'

WSP-C-3001
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IN 1-1/2" C.  SEE NOTE 6

(4) 24-FIBER CABLES

ROOM ON LOWER LEVEL

BOX IN MACHINE 

DEMARCATION

ELEVATOR

SEE NOTE 6

(2) 24-FIBER CABLES IN 1-1/2" C

(5) CAT 5E IN 1" C

(4) 24-FIBER CABLES IN 1-1/2" C

J

IN 1-1/4" C

(6) #4 

J

IN 1-1/2" C

(2) 4-STRAND SMFO AND (2) 24-FIBER CABLES

(3) #2 IN 1" C

(6) #2 IN 1-1/2" C

24-FIBER CABLES IN 1-1/2" C

(2) 4-STRAND SMFO AND (2) 

ON LOWER LEVEL

IN ELEVATOR MACHINE ROOM 

ELEVATOR DEMARCATION BOX

CAT. 574

CAT. 574

 CABINET

 INSTALLED AROUND

 BOLLARDS TO BE

(2) PROTECTIVE

(2) CAT 5E IN 3/4" C. SEE NOTE 7

(3) #2  IN 1" C.  SEE NOTE 7

 SEE NOTE 7

(3) #4 IN 3/4" C.

 SEE NOTE 7.

(2) CAT 5E IN 3/4" C.

SEE NOTE 8 (TYP.)

JY/MK

MC

TRANSITION CONDUIT FROM UNDER PLATFORM TO CANOPY AT CANOPY COLUMN.8.

RUN CONDUIT ACROSS EDGE OF STAIRCASE AND THE DROP DOWN TO UNDERPASS.7.

DETAILS.  PROVIDE 1-1/2" PVCC ACROSS CAT. STRUCTURE.  SEE DETAIL X-2 ON DWG. FCI-712.

1-1/2" PVCC CONTINUES UP CAT. STRUCTURE.  REFER TO DWG. FCI-711 FOR CONDUIT ATTACHMENT 6.

ELEVATOR CAMERA INTEGRATED INTO THE CCTV SYSTEM.

CONTRACTOR SHALL FURNISH AND INSTALL ALL MATERIALS REQUIRED FOR A FULLY FUNCTIONAL 

ELEVATOR CAMERAS SHALL BE INTEGRATED INTO THE SYSTEM WITH A NEW VIDEO ENCODER. 

REQUIREMENTS, AND OTHER DETAILS NECESSARY TO PERFORM THE INSTALLATION FOR APPROVAL. 

MATERIALS AND SHOP DRAWINGS INDICATING ALL EQUIPMENT TO BE USED, TRAVELING CABLE 

FUNCTIONING CCTV CAMERA REPORTING TO THE CCTV CABINET. SUBMIT A COMPLETE BILL OF 

CONTRACTOR IS FULLY RESPONSIBLE FOR THE FURNISHING AND INSTALLATION OF A COMPLETE 

INSTALLATION OF ALL COMPONENTS ASSOCIATED WITH THE ANALOG ELEVATOR CAMERAS.  THE 

THE CONTRACTOR SHALL ENGAGE THE SERVICES OF THE ELEVATOR MANUFACTURER FOR THE 5.

SEE DWG. FCI-522 FOR CAMERA SCHEDULE.4. 

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS OTHERWISE NOTED.3.

SEE DRAWING NO. FCI-623 FOR FIBER DROP SCHEMATIC AND ADDITIONAL DETAILS.2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.
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Box

Switch

Cat 577

Cat 577

TRACK 3

FCI-521
NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

0300-0202

 
 

NEW HAVEN LINE

PHASE 3
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A
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TRACK 1

TRACK 2

TRACK 4

TO WESTPORT

T
U

N
N

E
L

EASTBOUND PLATFORM

WESTBOUND PLATFORM

EXISTING STATION

CANOPY

CANOPY SEPARATION

(7'-9" HIGH)

SOLID WINDSCREEN

NEW YORK

RR WEST TO

NEW HAVEN

RR EAST TO 

STAMFORD

SHEET 2 OF 2

WESTPORT STATION

J JR J J

360

J

J J J

(8) CAT 5E IN 1-1/2" C

(7) CAT 5E IN 1-1/4" C

(4) CAT 5E IN 1" C

(3) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

JJJ

J

J

RJ
J

IN 1-1/2" C

(2) 4-STRAND SMFO

(1) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

(6) CAT 5E IN 1-1/4" C

(3) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

NOTES:

WSP-CC-3015

WSP-CC-3016 WSP-CC-3017
WSP-CC-3018

WSP-CC-3020

WSP-CC-3019

WSP-CC-7201

WSP-CC-3021

WSP-CC-3022

WSP-CC-3023

WSP-CC-4012
WSP-CC-4013 WSP-CC-4014

WSP-CC-4015

WSP-CC-7202

WSP-CC-4016 WSP-CC-4017
WSP-CC-4018

(3) #2 IN 1" C

80'81'78'82'78' TO WSP-CC-4011

69'62'79'80'81'

60' TO WSP-CC-3014

TRANSITION TO UNDERGROUND
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CAMERA ON TUNNEL LEVEL.

OF CEILING OF STAIR CASE TO 

CONDUIT TO FOLLOW ALONG TOP 

(1) CAT 5E IN 3/4" C.

CAMERA ON TUNNEL LEVEL

OF CEILING OF STAIR CASE TO 

CONDUIT TO FOLLOW ALONG TOP 

(1) CAT 5E IN 3/4" C.

ALONG CANOPY

(2) CAT 5E IN 3/4" C

(5) CAT 5E IN 1" C

ALONG TUNNEL STRUCTURE

(1) CAT 5E IN 3/4" C ROUTED 

J

J

 1-1/2" C

(6) #2 IN
SEE NOTE 5

SERVER CABINET

WESTPORT 

1-1/2" C

CABLES IN 

(2) 24-FIBER 

IN 3/4" C

(1) CAT 5E 

(3) #2 IN 1" C UNDERGROUND

 UNDERGROUND

 CABLES IN 1-1/2" C

(2) 24 FIBERSEE NOTE 4

(3) #2 IN 1" C UNDERGROUND

SEE NOTE 4

TRANSITION TO UNDERGROUND

(3) #8 IN 3/4" C(6) #4 IN 1-1/2"C

 SHELTER

 PANEL IN

MNR

STRUCTURE

PLATFORM, IN FRONT OF CAT. 

WSP-RC-3002 INSTALLED BEHIND 

REMOTE SWITCH CABINET 

 IN 3/4" C

(2) CAT 5E

 COMM HUT

MNR PANEL IN

DETAILS

SEE DWGS. FCI-525 AND FCI-652 FOR WESTPORT SERVER CABINET 5. 

STRUCTURE. SEE DETAIL X-2 ON DWG. FCI-712.

FOR CONDUIT ATTACHMENT DETAILS. PROVIDE 1-1/2" PVCC ACROSS CAT. 

1-1/2" PVCC CONTINUES UP CAT STRUCTURE. REFER TO DWG. FCI-711 4. 

SEE DWG. FCI-522 FOR CAMERA SCHEDULE.3. 

OTHERWISE NOTED.

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS 2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

 BEHIND PLATFORM

 WSP-RC-4002 INSTALLED

REMOTE SWITCH CABINET

 UNDERGROUND

 IN 1-1/2" C

(2) 24 FIBER CABLES
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0

 1-1/2" C

 SMFO IN

(2) 4-STRAND

1-1/2" C

(2) 24-FIBER CABLES IN 

(2) 4-STRAND SMFO AND 

IN 3/4"C

(3) #12 

JY/MK

TC
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-522

NOTES:

CAMERA SCHEDULE
WESTPORT STATION

TO WESTPORT
STAMFORD

TC

JY/MC

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-523 FOR STATION DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-520 AND FCI-521 FOR DEVICE LAYOUT.1.
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WSP-CC-4016    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-4017    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm

WSP-CC-4018    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm

WSP-CC-7101 FIXED 8'-6" SMOKED 3-9mm

WSP-CC-7102 FIXED 8'-6" SMOKED 3-9mm

WSP-CC-7201    EAST TUNNEL - NORTH SIDE FIXED 8'-6" SMOKED 3-9mm

WSP-CC-7202    EAST TUNNEL - SOUTH SIDE FIXED 8'-6" SMOKED 3-9mm

CAMERA NUMBER DESCRIPTION CAMERA TYPE MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3) 

MOUNTING HEIGHT
DOME COVER LENS NOTES

WSP-CC-3001    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH WSP-CC-3002

WSP-CC-3002    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH WSP-CC-3001

WSP-CC-3003    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-3004    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-3005    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3006    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3007    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3008    WESTBOUND PLATFORM - ELEVATOR FIXED ELEVATOR TOP OF CAB SMOKED 2mm

WSP-CC-3009    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3010    WEST TUNNEL - NORTH STAIRS FIXED 8'-6" SMOKED 3-9mm

WSP-CC-3011    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3012    WESTBOUND PLATFORM PTZ CANOPY 9'-0" SMOKED 4.4-132mm

WSP-CC-3013    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3014    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3015    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3016    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3017    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3018    WESTBOUND PLATFORM 360 CANOPY 9'-0" CLEAR 1.342mm

WSP-CC-3019    EAST TUNNEL - NORTH STAIRS FIXED 8'-6" SMOKED 3-9mm

WSP-CC-3020    WESTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-3021    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-3022    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH WSP-CC-3023

WSP-CC-3023    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH WSP-CC-3022

WSP-CC-4001    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH WSP-CC-4002

WSP-CC-4002    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH WSP-CC-4001

WSP-CC-4003    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-4004    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-4005    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-4006    EASTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-4007    EASTBOUND PLATFORM - ELEVATOR FIXED ELEVATOR TOP OF CAB SMOKED 2mm

WSP-CC-4008    WEST TUNNEL - SOUTH STAIRS FIXED 8'-6" SMOKED 3-9mm

WSP-CC-4009    EASTBOUND PLATFORM FIXED CANOPY 9'-0" SMOKED 3-9mm

WSP-CC-4010    EASTBOUND PLATFORM PTZ CANOPY 9'-0" SMOKED 4.4-132mm

WSP-CC-4011    EASTBOUND PLATFORM FIXED POLE TYPE D 8'-6" SMOKED 3-9mm

WSP-CC-4012    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-4013    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

WSP-CC-4014    EASTBOUND PLATFORM FIXED 8'-6" SMOKED 3-9mm

WSP-CC-4015    EAST TUNNEL - SOUTH STAIRS FIXED 8'-6" SMOKED 3-9mm
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WSP-RC-4002

WSP-RC-4002

WSP-RC-4002

WSP-RC-4002

WSP-RC-4002 POLE SHARED WITH WSP-CC-4018

POLE SHARED WITH WSP-CC-4017

WALL

WALL

WALL

WALL

FCI-663, DETAIL 4

FCI-663, DETAIL 4

FCI-663, DETAIL 4

FCI-663, DETAIL 4

CANOPY

FCI-661, DETAIL 2

FCI-661, DETAIL 2

CANOPY FCI-661, DETAIL 1

FCI-661, DETAIL 1

FCI-660, DETAIL 3

FCI-661, DETAIL 1

FCI-661, DETAIL 1

FCI-661, DETAIL 2

FCI-661, DETAIL 2
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  CANOPY

CANOPY FCI-661, DETAIL 1

   WEST TUNNEL - NORTH SIDE

   WEST TUNNEL - SOUTH SIDE

CANOPY FCI-661, DETAIL 2

FCI-665, DETAIL 7 & 8

FCI-665, DETAIL 7 & 8
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CISCO IE3200

POE SURGE SUPPRESSION

POE SURGE SUPPRESSION

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLE

2-STRAND SMFO 

RING CUT/SPLICE BY MNR (TYP.)

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

EACH CAMERA)

(1) CAT 5E (TYP. FOR 

(2) CAT 5E (8) CAT 5E

(7) CAT 5E

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

(6) CAT 5E

(2) CAT 5E

PER CAMERA)

CAT 5E UTP (ONE 

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 

SOUTH NORWALK NODE HOUSE

NORTH SIDE 144-STRAND SMFO WEST 

TOWARDS GREENS FARMS NODE HOUSE

NORTH SIDE 144-STRAND SMFO EAST 

TOWARDS DARIEN NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

TOWARDS GREENS FARMS NODE HOUSE

SOUTH SIDE 144-STRAND SMFO EAST 
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BOX

DEMARCATION

ELEVATOR

WSP-CC-4011WSP-CC-4010

WSP-CC-4009

WSP-CC-4008

(5) CAT 5E

(5) CAT 5E

WSP-CC-3016WSP-CC-3015 WSP-CC-3017

WSP-CC-3018

WSP-CC-3019

WSP-CC-3020 WSP-CC-3021 WSP-CC-3022 WSP-CC-3023

WSP-CC-4012 WSP-CC-4013

WSP-CC-4015

WSP-CC-7202 WSP-CC-4016 WSP-CC-4017 WSP-CC-4018

(10) CAT 5E

BOX

DEMARCATION

ELEVATOR

WSP-CC-7102

WSP-CC-4007

360

WSP-CC-7201

WSP-CC-4014

(2) CISCO IE3200

(2)

TO WESTPORT

WSP-C-4001

EASTBOUND CCTV CABINET, 

CABINET, WSP-C-3001

WESTBOUND CCTV 
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WSP-RC-4002

REMOTE SWITCH CABINET, 

COAX/TWISTED PAIR/TRAVELING CABLE (SEE NOTE 4)

COAX/TWISTED PAIR/TRAVELING CABLE (SEE NOTE 4)

WSP-RC-3002

REMOTE SWITCH CABINET,

(ONE PER CAMERA)

CAT 5E UTP 

NOTE 5

IE3200

CISCO

IE3200

CISCO

CAT 5E UTP (QTY. 7)

CAT 5E UTP (QTY. 7)

CAT 5E UTP (QTY. 6)

CAT 5E UTP (QTY. 7)

CISCO IE5000

CISCO IE5000

NOTE 5

THE CABINET.

PROVIDE SMFO PATCH CABLES BETWEEN SWITCHES IN 5.

THE CCTV SYSTEM.

FULLY FUNCTIONAL ELEVATOR CAMERA INTEGRATED INTO 

FURNISH AND INSTALL ALL MATERIALS REQUIRED FOR A 

WITH A NEW VIDEO ENCODER. CONTRACTOR SHALL 

CAMERAS SHALL BE INTEGRATED INTO THE SYSTEM 

PERFORM THE INSTALLATION FOR APPROVAL.  ELEVATOR 

REQUIRMENTS, AND OTHER DETAILS NECESSARY TO 

EQUIPMENT TO BE USED, TRAVELING CABLE 

MATERIALS AND SHOP DRAWINGS INDICATING ALL 

TO THE CCTV CABINET. SUBMIT A COMPLETE BILL OF 

OF A COMPLETE FUNCTIONING CCTV CAMERA REPORTING 

RESPONSIBLE FOR THE FURNISHING AND INSTALLATION 

ELEVATOR CAMERAS.  THE CONTRACTOR IS FULLY 

ALL COMPONENTS ASSOCIATED WITH THE ANALOG 

ELEVATOR MANUFACTURER FOR THE INSTALLATION OF 

THE CONTRACTOR SHALL ENGAGE THE SERVICES OF THE 4.

COMPELTE SYSTEM CONNECTIVITY.  

FURNISH SMFO PATCH CABLES REQUIRED FOR 3. 

SEE DWG. FCI-520 AND FCI-521 FOR DEVICE LAYOUT.2.

ARCHITECTURE.

SEE DWG. FCI-601 FOR BACKBONE FIBER 1.

NOTES:

 24-STRAND SMFO FURNISHED AND INSTALLED BY CONTRACTOR

TO WESTPORT CUSTODIAN OFFICE EQUIPMENT

 24-STRAND SMFO FURNISHED AND INSTALLED BY CONTRACTOR

TO WESTPORT CUSTODIAN OFFICE EQUIPMENT

EN/MK

CH

AND INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED 

AND INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 
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EXISTING POWER PANEL

EASTBOUND CCTV CABINET, WSP-C-4001

REMOTE SWITCH CABINET, WSP-RC-4002

WESTBOUND CCTV CABINET, WSP-C-3001
REMOTE SWITCH CABINET, WSP-RC-3002

EB CCTV CABINET WSP-C-4001

5A

3A
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CAMERA 

10A
POWER SUPPLY

CAMERA 

WESTBOUND ELEVATOR DEMARCATION BOX (SEE NOTES 2 AND 3)

EASTBOUND ELEVATOR DEMARCATION BOX (SEE NOTES 2 AND 3)

5A

5A

NOTES:

CISCO IE5000

CISCO IE3200

CISCO IE3200
CISCO IE5000

COMM HUT

120/240 VAC POWER PANEL IN

(3)#2

(3)#8
(3)#4

(3)#4

(3)#2

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

SPACE

SPACE

SPACE

SPACE

SPACE

EB REMOTE SW CABINET WSP-RC-4002

EB ELEVATOR DEMARCATION BOX

SAGA BRIDGE CCTV CABINET SGA-C-9402

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1
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EXISTING
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EXISTING EXISTING

LOCATION: ON PLATFORM IN SHELTER

MAIN BREAKER: MAIN LUG PANEL

FED FROM: UTILITY POWER

120/240VAC, 1 PHASE, 3 WIRE
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WB CCTV CABINET WSP-C-3001
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WB REMOTE SW CABINET WSP-RC-3002

WB ELEVATOR DEMARCATION BOX

SAGA BRIDGE CCTV CABINET SGA-C-9401

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1
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23

LOCATION: IN COMM HUT

MAIN BREAKER: MAIN LUG PANEL

FED FROM: UTILITY POWER

120/240VAC, 1 PHASE, 3 WIRE

EXISTING 20

20

20EXISTING

EXISTING

20

20EXISTING

EXISTING

CONTINUATION

SEE DRAWING NO. FCI-514 FOR 

SOUTH SIDE CABINET SGA-C-9402

TO SAGA BRIDGE WEST APPROACH 

CONTINUATION

SEE DRAWING NO. FCI-514 FOR 

NORTH SIDE CABINET SGA-C-9401

TO SAGA BRIDGE WEST APPROACH 

SPACE

SPACE
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SPACE

SPACE

20
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20 EXISTING
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EXISTING

20

20 EXISTING

EXISTING

7
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SPACE

SPACE

SPACE

120/240 VAC POWER PANEL ON PLATFORM IN SHELTER

IN POWER PANEL.

INSTALL INSULATED WIRE CONNECTORS TO CONNECT LARGER SIZE WIRES TO #8 AWG WIRE AND CONNECT #8 AWG WIRE TO 20 AMP BRANCH CIRCUIT BREAKER 4.

ENCODER IN ELEVATOR DEMARCATION BOXES WILL BE POWERED BY POE.3.

REQUIRED FOR A FULLY FUNCTIONAL ELEVATOR CAMERA INTEGRATED INTO THE CCTV SYSTEM.

REQUIREMENTS, AND OTHER DETAILS NECESSARY TO PERFORM THE INSTALLATION FOR APPROVAL. CONTRACTOR SHALL FURNISH AND INSTALL ALL MATERIALS 

TO THE CCTV INTERFACES ENCLOSURES. SUBMIT A COMPLETE BILL OF MATERIALS AND SHOP DRAWINGS INDICATING ALL EQUIPMENT TO BE USED, TRAVELING CABLE 

ELEVATOR CAMERAS.  THE CONTRACTOR IS FULLY RESPONSIBLE FOR THE FURNISHING AND INSTALLATION OF A COMPLETE FUNCTIONING CCTV CAMERA REPORTING 

THE CONTRACTOR SHALL ENGAGE THE SERVICES OF THE ELEVATOR MANUFACTURER FOR THE INSTALLATION OF ALL COMPONENTS ASSOCIATED WITH THE ANALOG 2.

FURNISH AND INSTALL NEW 20A BREAKER.  BREAKER SHALL BE OF SAME TYPE AND AIC RATING AS EXISTING BREAKERS.1.

SEE NOTE 4

SEE NOTE 4
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UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3
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POWER DISTRIBUTION

STAMFORD
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NOT TO SCALE

WESTPORT STATION POWER DISTRIBUTION2

FCI-524

NOT TO SCALE

1

FCI-524

WESTPORT STATION POWER PANEL SCHEDULE

TC

JY/MN

WESTPORT STATION
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 EXISTING DESK

ALARM PANEL

EXISTING 

POWER PANEL

EXISTING STATION 

EXISTING AC PANEL

EXISTING SHELF

DETAIL.

FCI-652 FOR CABINET EQUIPMENT 

PORT PD EQUIPMENT. SEE DWG. 

EQUIPMENT AND EXISTING WEST 

NEW CABINET FOR PHASE 1,2,&3 

WESTPORT STATION CABINET

NOT TO SCALE

CORE DRILL

CUSTODIAN OFFICE

SEE CONTINUATION ON DWG. FCI-521

(2) 24-FIBER CABLES IN 1-1/2"C 

1" C

(12) #10 IN

SHALL BE OF SAME TYPE AND AIC RATING AS EXISTING BREAKERS.

4. FURNISH AND INSTALL TWO NEW 30A BREAKERS. BREAKER

WESTPORT PD EQUIPMENT.

REMAINING TWO CIRCUITS SHALL BE FOR EXISTING

3. TWO NEW CIRCUITS SHALL BE FOR NEW SERVER EQUIPMENT.

CONNECTIONS.

2. WESTPORT PD EQUIPMENT SHALL BE WIRED TO EXISTING 

WESTPORT PD EQUIPMENT INTO NEW COMBINED CABINET.

WESTPORT POLICE DEPARTMENT TO RELOCATE EXISTING 

1. CONTRACTOR SHALL COORDINATE WITH TOWN OF 

NOTES:

CONNECTI
CUT

COORDI
NATE 

GRI
D
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-540
SOUTH NORWALK STATION

TRACK 4

TRACK 2

TRACK 1

TRACK 3

EASTBOUND PLATFORM

CAT. 518

CAT. 518

CAT. 518A

CAT. 518A

CAT. 519

CAT. 519

CAT. 519A

CAT. 519A

WESTBOUND PLATFORM

VMS, TYP.

BENCH, TYP.

SHELTER, TYP.

SIGN, TYP.

PA SPEAKER, TYP.

LIGHT POLE, TYP.

OVERHEAD SIGN, TYP.

TRASH BIN, TYP.

CANOPY OVERHANG, TYP.

GARAGE BUILDING

GARAGE BUILDING

TO WESTPORT
STAMFORD

TC

TO NYC

RAILROAD WEST

TO NEW HAVEN

RAILROAD EAST

M
A

T
C

H
 

L
I

N
E
 
-
 
S

E
E
 

D
R

A
W

I
N

G
 

N
O
. 

F
C
I
-
5
4
1

SHEET 1 OF 2

JY/MC

J J J J J J

R

(2) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

(1) CAT 5E IN 3/4" C

J J

78' 81' 79' 83'

(2) CAT 5E IN 3/4" C

J J J

(3) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

(4) CAT 5E IN 1" C

(1) CAT 5E IN 3/4" C

SNS-CC-3001 SNS-CC-3002 SNS-CC-3003 SNS-CC-3004 SNS-CC-3005 SNS-CC-3006

SNS-CC-4001 SNS-CC-4002 SNS-CC-4003 SNS-CC-4004 SNS-CC-4005 SNS-CC-4006 SNS-CC-4007

NOTES:

(3) #2 IN 1" C

85' TO CAMERA SNS-CC-4008

70'70'70'70'90'

81' TO SNS-CC-3007
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SCALE 1"=20'

20 400
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THE CONDITIONS OF ACTUAL QUANTITIES 
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6/11/2019
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IN 1-1/2" C

(2) 4-FIBER CABLES

(2) 24-FIBER CABLES AND

J

IN 1-1/2" C

(2) 4-FIBER CABLES

SECURITY CAMERAS (N.I.C)

EXISTING PARKING LOT 

BE INSTALLED AROUND CABINET

(2) PROTECTIVE BOLLARDS TO

R

IN 1" C

(5) CAT 5E 

J

IN 1-1/2" C

(2) 4-FIBER CABLES

(2) 24-FIBER CABLES AND

SEE NOTE 2 AND NOTE 5

CABLES CONTINUE UP CAT 519A

(2) 24-FIBER CABLES IN 1-1/2" C

IN 1-1/2" C

(2) 4-FIBER CABLES

SNS-RC-3001 ON PLATFORM

REMOTE SWITCH CABINET

519A.  SEE DETAIL X-2 ON DWG. FCI-721. 

FOR CONDUIT ATTACHMENT DETAILS.  PROVIDE 1-1/2" PVCC ACROSS CAT. 

1-1/2" PVCC CONTINUES UP CAT. STRUCTURE. REFER TO DWG. FCI-711 5.

SEE DWG. FCI-543 FOR CAMERA SCHEDULE.4. 

OTHERWISE NOTED.

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS 3.

DETAILS

SEE DWG FCI-626 FOR FIBER DROP SCHEMATIC AND ADDITIONAL 2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

J

CABLES IN 1-1/2"C

AND (2) 4-FIBER 

(1) 24-FIBER CABLE 

SEE NOTES 2 AND 5

CABLE CONTINUES UP CAT 519

(1) 24-FIBER CABLE IN 1-1/2" C.

(3) #2 IN 1"C

TRENCHED UNDERGROUND

CONDUIT SHALL BE 

TRENCHED UNDERGROUND

CONDUIT SHALL BE 

CAST-IN-PLACE CONCRETE 

BEHIND PLATFORM MOUNTED ON 

REMOTE SWITCH CABINET SNS-RC-4001 

SEE NOTE 2 AND NOTE 5

CABLE CONTINUES UP CAT 519A

(1) 24-FIBER CABLE IN 1-1/2" C.

CONNECTI
CUT

COORDI
NATE 

GRI
D
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-541
SOUTH NORWALK STATION

TRACK 4

TRACK 2

TRACK 1

TRACK 3

EASTBOUND PLATFORM

WESTBOUND PLATFORM

TRACK 4

TRACK 2

TRACK 1

TRACK 3

TRACK 5

TRACK 6

CAT. 520

CAT. 520

CAT. 521

CAT. 521

TVM

VMS, TYP.GARAGE BUILDING

GARAGE BUILDING

EXISTING CABINET

METAL GRATE PLATFORM

BRIDGE PLATE STORAGE, TYP.

TRASH BIN, TYP.

SIGN, TYP.

TVM

BENCH, TYP.

CANOPY COLUMN, TYP.

CANOPY COLUMN, TYP.

PA SPEAKER, TYP.

CANOPY OVERHANG, TYP.

STAMFORD
TO WESTPORT

TC

M
A

T
C

H
 

L
I

N
E
 
-
 
S

E
E
 

D
R

A
W

I
N

G
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O
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0

TO NEW HAVEN

RAILROAD EAST

TO NYC

RAILROAD WEST

SHEET 2 OF 2

JY/MC

J
J J J

J

75'70'80'80'

J

65'

(1) CAT 5E IN 3/4" C

WAITING AREA

STATION 

(3) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

(4) CAT 5E IN 1" C

75'

J

J

STATION WAITING AREA

J

69'

J

76'79'

J J

79'

(2) CAT 5E IN 3/4" C

IN 1" C

(4) CAT 5E 

(1) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

NOTES:

SNS-CC-3007

SNS-CC-3008

SNS-CC-3009 SNS-CC-3010 SNS-CC-3011

SNS-CC-3012

SNS-CC-3013 SNS-CC-3014

SNS-CC-4008 SNS-CC-4009
SNS-CC-4010

SNS-CC-4011

SNS-CC-4012
SNS-CC-4013

SNS-CC-4014 SNS-CC-4015

SNS-CC-4016

J

(3) #2 IN 1"C

(3) #2 IN 1"C

AREA

WAITING

STATION 

81' TO SNS-CC-3006

85' TO SNS-CC-4007

(3) CAT 5E IN 3/4" C

143'

SNS-C-3002

CCTV CABINET,

SNS-C-4002

CCTV CABINET,
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SCALE 1"=20'
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SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.
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IN NO WAY WARRANTED TO INDICATE 
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(N.I.C.)

EXISTING CAMERA, TYP.

(3) CAT 5E IN 3/4" C

(2) 4-FIBER CABLES IN 1-1/2" C

(2) 24-FIBER CABLES AND

(3) #4 IN 2"C

(6) #2 AND 

IN 1-1/2" C

(2) 4-FIBER CABLES

(2) 24-FIBER CABLES AND

C

TO CCTV CABINET

TRENCHED UNDERGROUND

CONDUITS SHALL BE 

J

(3) #4 IN 1" C

C

EXISTING BUMP POST

BLOCK

EXISTING BUMPER 

THE RIGHT

SALT BOX TO 

MOVE EXISTING 

SEE NOTE 4

CONTINUE UP CAT 520,

(3) #2 AND (3) #4 IN 1-1/2" C 

(3) #12 IN 3/4"C

UNDER CANOPY, TRANSITION AT COLUMN.

(3) CAT 5E IN 3/4" C

COLUMN.

TRANSITION CONDUIT FROM UNDER PLATFORM TO CANOPY AT CANOPY 5.

520.  SEE DETAIL X-2 ON DWG. FCI-712.

FOR CONDUIT ATTACHMENT DETAILS.  PROVIDE 1-1/2" PVCC ACROSS CAT. 

1-1/2" PVCC CONTINUES UP CAT. STRUCTURE.  REFER TO DWG. FCI-711 4.

SEE DWG. FCI-543 FOR CAMERA SCHEDULE.3. 

OTHERWISE NOTED.

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS 2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

(TYP.)

SEE NOTE 5 

CAT 520, SEE NOTE 4

CONTINUE UP

(3) #2 AND (3) #4 IN 1-1/2"C 

 IN 1"C

(4) CAT 5E

(5) CAT 5E IN 1" C
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-543

NOTES:

CAMERA SCHEDULE

STAMFORD
TO WESTPORT

SOUTH NORWALK STATION

TC

JY/MC
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OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 
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PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-544 FOR STATION DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-540 AND FCI-541 FOR DEVICE LAYOUT.1.

CAMERA NUMBER DESCRIPTION CAMERA TYPE MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3) 

MOUNTING HEIGHT
DOME COVER LENS CCTV CABINET NOTES

SNS-CC-3001    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm SNS-RC-3001 POLE SHARED WITH SNS-CC-3002

SNS-CC-3002    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm SNS-RC-3001 POLE SHARED WITH SNS-CC-3001

SNS-CC-3003    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-3001

SNS-CC-3004    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-3001

SNS-CC-3005    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-3001

SNS-CC-3006    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-C-3001

SNS-CC-3007    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-C-3002

SNS-CC-3008    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-C-3002

SNS-CC-3009    WESTBOUND PLATFORM PTZ CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 4.4-132mm SNS-C-3002

SNS-CC-3010    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-3002

SNS-CC-3011    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-3002

SNS-CC-3012    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-3002

SNS-CC-3013    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm SNS-C-3002 POLE SHARED WITH SNS-CC-3014

SNS-CC-3014    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm SNS-C-3002 POLE SHARED WITH SNS-CC-3013

SNS-CC-4001    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm SNS-RC-4001 POLE SHARED WITH SNS-CC-4002

SNS-CC-4002    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm SNS-RC-4001 POLE SHARED WITH SNS-CC-4001

SNS-CC-4003    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-4001

SNS-CC-4004    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-4001

SNS-CC-4005    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-4001

SNS-CC-4006    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-4001

SNS-CC-4007    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-RC-4001

SNS-CC-4008    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-C-4002

SNS-CC-4009    EASTBOUND PLATFORM FIXED POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 3-9mm SNS-C-4002 POLE SHARED WITH SNS-CC-4010

SNS-CC-4010    EASTBOUND PLATFORM PTZ POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 4.4-132mm SNS-C-4002 POLE SHARED WITH SNS-CC-4009

SNS-CC-4011    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm SNS-C-4002

SNS-CC-4012    EASTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-4002

SNS-CC-4013    EASTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-4002

SNS-CC-4014    EASTBOUND PLATFORM - EAST END FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-4002

SNS-CC-4015    EASTBOUND PLATFORM - EAST END FIXED CANOPY FCI-661, DETAIL 2 9'-0" CLEAR 3-9mm SNS-C-4002

SNS-CC-4016    EASTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm SNS-C-4002
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0300-0202STAMFORD

FCI-544
NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY
NEW HAVEN LINE

PHASE 3 DEVICE CONNECTIVITY

(4) CAT 5E (4) CAT 5E

(3) CAT 5E(4) CAT 5E

(5) CAT 5E (1) CAT 5E

EASTBOUND PLATFORM

WESTBOUND PLATFORM

2
4
-
S

T
R

A
N

D
 

S
M

F
O

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLES

2-STRAND SMFO 

CISCO IE3200

POE SURGE SUPPRESSION

CISCO IE3200

POE SURGE SUPPRESSION

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLES

2-STRAND SMFO 

(5) CAT 5E(4) CAT 5E

PTZ CAMERA)

CAT 5E UTP (FOR 

FIXED CAMERA)

CAT 5E UTP (ONE PER 

 PTZ CAMERA)

CAT 5E UTP (FOR

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

PER CAMERA)

CAT 5E UTP (ONE 

CAMERA)

CAT 5E UTP (ONE PER 

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

TOWARDS DARIEN NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

TOWARDS GREENS FARMS NODE HOUSE

SOUTH SIDE 144-STRAND SMFO EAST 

SOUTH NORWALK STATION

TOWARDS GREENS FARMS NODE HOUSE

NORTH SIDE 144-STRAND SMFO EAST 

SNS-CC-3001

SNS-CC-3002

SNS-CC-3003 SNS-CC-3004 SNS-CC-3005 SNS-CC-3006

SNS-CC-4001

SNS-CC-4002

SNS-CC-4003 SNS-CC-4004 SNS-CC-4005 SNS-CC-4006 SNS-CC-4007

SNS-CC-3007 SNS-CC-3008 SNS-CC-3009

SNS-CC-3010

SNS-CC-4008 SNS-CC-4009

SNS-CC-4010

SNS-CC-4011 SNS-CC-4012

SNS-CC-4013

SNS-CC-4014 SNS-CC-4015

SNS-CC-4016

SNS-CC-3011 SNS-CC-3012 SNS-CC-3013 SNS-CC-3014

TO WESTPORT

RING CUT/SPLICE BY MNR (TYP.)

FIXED CAMERA

CAT 5E UTP (ONE PER 

CCTV CABINET, SNS-C-3002

WESTBOUND

CABINET, SNS-RC-3001

REMOTE SWITCH

CABINET, SNS-RC-4001

REMOTE SWITCH

CCTV CABINET, SNS-C-4002

EASTBOUND
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INSTALLED BY CONTRACTOR

24-STRAND SMFO, FURNISHED BY OTHERS, 

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED BY OTHERS, 

EACH CAMERA) 

(TYP. FOR 

(1) CAT 5E

HOUSE

TOWARDS SOUTH NORWALK NODE 

NORTH SIDE 144-STRAND SMFO WEST 

CISCO IE5000

CISCO IE5000

4-STRAND SMFO
CONNECTIVITY. 

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

SEE DWG. FCI-540 AND FCI-541 FOR DEVICE LAYOUT.2.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:

JY/RL

TC

TC
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-545

POWER DISTRIBUTION
SOUTH NORWALK STATION

STAMFORD
TO WESTPORT

9

11

13

15

20

CKTTRIPSERVICE

20

20

20

6

8

10

14

16

20

20

CKT TRIP SERVICE

20

20

NOTES:

EASTBOUND PLATFORM

20 3

(3)#2

NOT TO SCALE

SOUTH NORWALK STATION

 

1720 12 20

1920 20 20

2120 22 20

2320 24 20

2 20

4 20

12 20

20

LOCATION: UNDERPASS ELECTRICAL ROOM

MAIN BREAKER: 250A

120/240VAC, 1 PHASE, 3 WIRE

2

FCI-545

SOUTH NORWALK STATION POWER DISTRIBUTION

SEE NOTE 1

EB REMOTE SW CABINET, SNS-C-4001

EXISTING MNR POWER PANEL

WB CCTV CABINET, SNS-C-3002

EB CCTV CABINET, SNS-C-4002

POWER PANEL

120/240 VAC, 1 PH 

EXISTING
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CONVENIENCE
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CISCO

LIGHT

SWITCH

DOOR

3A

20A MAIN
SUPPRESSION

SURGE 

REMOTE SWITCH CABINET, SNS-RC-3001

20A MAIN 10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

SUPPRESSION

SURGE 

10A
SUPPLY

PTZ POWER

SWITCHES

DOOR

5A

WESTBOUND CCTV CABINET, SNS-C-3002

5A

CISCO IE5000

(3)#4

10A

OUTLET

CONVENIENCE

GFCI

10A
SUPPLY

PTZ POWER

5A

20A MAIN
SUPPRESSION

SURGE 

EASTBOUND CCTV CABINET SNS-C-4002

5A

CISCO IE5000

10A

OUTLET

CONVENIENCE

GFCI

IE3200

CISCO

LIGHT

SWITCH

DOOR

3A

20A MAIN
SUPPRESSION

SURGE 

REMOTE SWITCH CABINET, SNS-RC-4001

(3)#12

SEE NOTE 1 20 1

20 5

20 7SEE NOTE 1

SEE NOTE 1

PHOTOCELL

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

1

FCI-545

SOUTH NORWALK STATION POWER PANEL SCHEDULE

WB REMOTE SW CABINET, SNS-C-3001

LIGHT

SWITCHES

DOOR

JY/MK

TC

BRANCH CIRCUIT BREAKER IN POWER PANEL.

WIRES TO #8 AWG WIRE AND CONNECT #8 AWG WIRE TO 20 AMP 

INSTALL INSULATED WIRE CONNECTORS TO CONNECT LARGER SIZE 2.

SAME TYPE AND AIC RATING AS EXISTING BREAKERS.

FURNISH AND INSTALL NEW 20A BREAKER.  BREAKER SHALL BE OF 1.

SEE NOTE 2SEE NOTE 2
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EXISTING ILLUMINATION CABINET

TO NEW HAVEN

RAILROAD EAST

TO NYC

RAILROAD WEST

JY/MC

J

360

J J J C J J

J
J

J360

(3) CAT 5E IN 3/4" C (4) CAT 5E IN 1" C

(5) CAT 5E IN 1" C

(6) CAT 5E IN 1-1/4" C

(4) CAT 5E IN 1" C

(2) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

RWT-CC-3001

RWT-CC-3002

RWT-CC-3003

RWT-CC-3004

RWT-CC-3005 RWT-CC-3006

RWT-CC-3007 RWT-CC-3008

RWT-CC-4001

RWT-CC-4002

RWT-CC-4003 RWT-CC-4004

EXISTING MNR POWER PANEL

(3) #6 IN 3/4" C

101' 76' 83' TO RWT-CC-4005

120/240 VAC, 1 PH

POWER PANEL

EXISTING MNR

(3) #10 IN 3/4" C

CCTV CABINET, RWT-C-3001
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(3) CAT 5E IN 3/4" C

(5) CAT 5E IN 1" C

IN 1-1/2" C, SEE NOTE 2

(2) 24-FIBER CABLES

CABINET

TO BE INSTALLED AROUND

(2) PROTECTIVE BOLLARDS

31' TO RWT-CC-3009

39'60'85'80'80'

SEE NOTE 5 (TYP.)

TRANSITION CONDUIT FROM UNDER PLATFORM TO CANOPY AT CANOPY COLUMN.5.

SEE DWG. FCI-552 FOR CAMERA SCHEDULE4.  

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS OTHERWISE NOTED.3.

SEE DWG. FCI-627 FOR FIBER DROP SCHEMATIC AND ADDITIONAL DETAILS.2. 

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

PLATFORM TO ALONG BUILDING WALL.

TRANSITION CONDUIT FROM UNDER 

IN 1-1/4" C

(6) CAT 5E 
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NEW HAVEN LINE
PHASE 3

0300-0202

FCI-551
ROWAYTON STATION

CAT. 488

CAT. 488

VMS, TYP.

BRIDGE PLATE STORAGE, TYP.

TRASH BIN, TYP.

SIGN, TYP.

LIGHT POLE, TYP.

PA SPEAKER, TYP.

SALT BOX

EASTBOUND PLATFORM

WESTBOUND PLATFORM

STAMFORD
TO WESTPORT

TC

SHEET 2 OF 2

TO NEW HAVEN

RAILROAD EAST

TO NYC

RAILROAD WEST
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TRACK 3

TRACK 1

TRACK 2

TRACK 4

JY/MC

J J

360

C

J

J
J360 J 3

6
0

J

IN 3/4" C

(3) CAT 5E 

(5) CAT 5E IN 1" C

(4) CAT 5E IN 1" C

(3) CAT 5E IN 3/4" C

RWT-CC-3009

RWT-CC-3011

RWT-CC-3010

RWT-CC-3012

RWT-CC-4005

(6) CAT 5E IN 1-1/4" C

RWT-CC-4007

RWT-CC-4008

RWT-CC-4009 RWT-CC-4010

RWT-CC-4011

RWT-CC-4012

IN 1-1/2" C

(8) CAT 5E 

(3) #6 IN 3/4" C

RWT-CC-4006

31' TO RWT-CC-3008

68' 62'

83' TO RWT-CC-4004

66' 14' 80' 81'

CCTV CABINET, RWT-C-4001
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1-1/2" C, SEE NOTE 2

(2) 24-FIBER CABLES IN 

(4) CAT 5E IN 1" C

(4) CAT 5E IN 1" C

IN 1-1/2" C, SEE NOTE 2

(2) 24-FIBER CABLES

CABLES CONTINUE UP CAT. 488, SEE NOTE 2 AND NOTE 5

CABLES CONTINUE UP CAT. 488, SEE NOTE 2 AND NOTE 5

(2) PROTECTIVE BOLLARDS TO BE INSTALLED AROUND CABINET

DETAIL X-2 ON DWG. FCI-712.

CONDUIT ATTACHMENT DETAILS.  PROVIDE 1-1/2" PVCC ACROSS CAT. 488.  SEE 

1-1/2" PVCC CONTINUES UP CAT. STRUCTURE.  REFER TO DWG. FCI-711 FOR 5.

SEE DWG. FCI-552 FOR CAMERA SCHEDULE.4. 

NOTED.

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS OTHERWISE 3. 

DETAILS.

SEE DRAWING NO. FCI-627 FOR FIBER DROP SCHEMATIC AND ADDITIONAL 2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.
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CAMERA NUMBER DESCRIPTION CAMERA TYPE MOUNTING TYPE
(SEE NOTE 3) 

MOUNTING HEIGHT
MOUNTING DETAIL DOME COVER LENS NOTES

RWT-CC-3001    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH RWT-CC-3002 & RWT-CC-3003

RWT-CC-3002    WESTBOUND PLATFORM - WEST END 360 POLE TYPE B 8'-6" FCI-660, DETAIL 1 SMOKED 1.342mm POLE SHARED WITH RWT-CC-3001 & RWT-CC-3003

RWT-CC-3003    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 SMOKED 3-9mm POLE SHARED WITH RWT-CC-3001 & RWT-CC-3002

RWT-CC-3004    WESTBOUND PLATFORM FIXED POLE TYPE D 8'-6" FCI-660, DETAIL 3 SMOKED 3-9mm

RWT-CC-3005    WESTBOUND PLATFORM FIXED CANOPY 9'-0" FCI-661, DETAIL 2 SMOKED 3-9mm

RWT-CC-3006    WESTBOUND PLATFORM FIXED CANOPY 9'-0" FCI-661, DETAIL 2 SMOKED 3-9mm

RWT-CC-3007    WESTBOUND PLATFORM FIXED CANOPY 9'-0" FCI-661, DETAIL 2 SMOKED 3-9mm

RWT-CC-3008    WESTBOUND PLATFORM PTZ CANOPY 9'-0" FCI-661, DETAIL 2 SMOKED 4.4-132mm

RWT-CC-3009    WESTBOUND PLATFORM FIXED POLE TYPE D 8'-6" FCI-660, DETAIL 3 SMOKED 3-9mm

RWT-CC-3010    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 SMOKED 3-9mm POLE SHARED WITH RWT-CC-3011 & RWT-CC-3012

RWT-CC-3011    WESTBOUND PLATFORM - EAST END 360 POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 1.342mm POLE SHARED WITH RWT-CC-3010 & RWT-CC-3012

RWT-CC-3012    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH RWT-CC-3010 & RWT-CC-3011

RWT-CC-4001    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH RWT-CC-4002

RWT-CC-4002    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 SMOKED 3-9mm POLE SHARED WITH RWT-CC-4001

RWT-CC-4003    EASTBOUND PLATFORM 360 POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 1.342mm

RWT-CC-4004    EASTBOUND PLATFORM FIXED POLE TYPE D 8'-6" FCI-660, DETAIL 3 SMOKED 3-9mm

RWT-CC-4005    EASTBOUND PLATFORM FIXED POLE TYPE C 8'-6" FCI-660, DETAIL 2 SMOKED 3-9mm POLE SHARED WITH RWT-CC-4006

RWT-CC-4006    EASTBOUND PLATFORM PTZ POLE TYPE C 8'-6" FCI-660, DETAIL 2 SMOKED 4.4-132mm POLE SHARED WITH RWT-CC-4005

RWT-CC-4007    EASTBOUND PLATFORM 360 POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 1.342mm

RWT-CC-4008    EASTBOUND PLATFORM FIXED POLE TYPE D 8'-6" FCI-660, DETAIL 3 SMOKED 3-9mm

RWT-CC-4009    EASTBOUND PLATFORM FIXED POLE TYPE D 8'-6" FCI-660, DETAIL 3 SMOKED 3-9mm

RWT-CC-4010    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 SMOKED 3-9mm POLE SHARED WITH RWT-CC-4011 & RWT-CC-4012

RWT-CC-4011    EASTBOUND PLATFORM - EAST END 360 POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 1.342mm POLE SHARED WITH RWT-CC-4010 & RWT-CC-4012

RWT-CC-4012    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B 8'-6" FCI-660, DETAIL 1 CLEAR 3-9mm POLE SHARED WITH RWT-CC-4010 & RWT-CC-4011

CCTV CABINET

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-3001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

RWT-C-4001

SEE NOTE 4

SEE NOTE 4

OF PLATFORM AS SHOWN ON DWG. FCI-550 AND FCI-551.

OF THE DETAIL SHALL APPLY. MOUNT POLE TOWARDS BACK EDGE 

POLE LOCATION VARIES FROM DETAIL LISTED. ALL OTHER ELEMENTS 4.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-553 FOR STATION DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-550 AND FCI-551 FOR DEVICE LAYOUT.1.
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(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

RING CUT/SPLICE BY MNR (TYP.)

 PATCH CABLE

2-STRAND SMFO

PTZ POWER SUPPLY

60W POE POWER INJECTOR

POE SURGE SUPPRESSION

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

PATCH CABLES

2-STRAND SMFO 

PTZ CAMERA)

CAT 5E UTP (FOR 

 PTZ CAMERA)

CAT 5E UTP (FOR

(6) CAT 5E (6) CAT 5E

(4) CAT 5E (8) CAT 5E

 CAMERA)

 (FOR PTZ

CAT 5E UTP

PTZ CAMERA)

CAT 5E UTP (FOR 

WESTBOUND PLATFORM

EASTBOUND PLATFORM

CAMERA)

FOR EACH 

(1) CAT 5E (TYP. 

OTHERS

TOWARDS DARIEN NODE HOUSE BY 

NORTH SIDE 144-STRAND SMFO WEST 

OTHERS

TOWARDS DARIEN NODE HOUSE BY 

SOUTH SIDE 144-STRAND SMFO WEST 

HOUSE BY OTHERS 

TOWARDS SOUTH NORWALK NODE 

NORTH SIDE 144-STRAND SMFO EAST 

BY OTHERS 

TOWARDS GREENS FARMS NODE HOUSE 

SOUTH SIDE 144-STRAND SMFO EAST 

RWT-CC-3001 RWT-CC-3002 RWT-CC-3003 RWT-CC-3004 RWT-CC-3005 RWT-CC-3006 RWT-CC-3007 RWT-CC-3008 RWT-CC-3009 RWT-CC-3010 RWT-CC-3011 RWT-CC-3012

RWT-CC-4001 RWT-CC-4002 RWT-CC-4003 RWT-CC-4004 RWT-CC-4005 RWT-CC-4006 RWT-CC-4007 RWT-CC-4008 RWT-CC-4009 RWT-CC-4010 RWT-CC-4011 RWT-CC-4012

TO WESTPORT

360360

360 360 360

CCTV CABINET, RWT-C-3001

WESTBOUND

CCTV CABINET, RWT-C-4001

EASTBOUND
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FIXED/360 CAMERA)

CAT 5E UTP (ONE PER 

FIXED/360 CAMERA)

CAT 5E UTP (ONE PER 

SYSTEM CONNECTIVITY.  

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

2.     SEE DWG. FCI-550 AND FCI-551 FOR DEVICE LAYOUT.  

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:

IE3200

CISCO

PATCH CABLE

2-STRAND SMFO 

IE3200

CISCO

PATCH CABLES

2-STRAND SMFO 

ROWAYTON STATION
DEVICE CONNECTIVITY

CISCO IE5000

CISCO IE5000

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED AND 

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED AND 

JY/RL

TC
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NOTES:
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20
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CKTTRIPSERVICE

2

4

6

20

20

20

CKT TRIP SERVICE

10

12

14

16

18

20

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

EASTBOUND PLATFORM

WESTBOUND PLATFORM

10A
SUPPLY

PTZ POWER

10A
SUPPLY

PTZ POWER

(3)#10

(3)#6

SWITCHES

DOOR

SWITCHES

DOOR

3A

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

EXISTING EXISTING

EXISTING

EXISTING EXISTING

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE 21 22 SPACE

23 2420 20

20 25 26 20

20 27 28 20 EXISTING

20 29 30 20 EXISTING

20 31 32 20 EXISTING

20 33 34 20 EXISTING

20 35 36 20 EXISTING

20 37 38 20 EXISTINGEXISTING

EXISTING 20 39 40 20 EXISTING

 41 42  SPACE SPACE

WESTBOUND ROWAYTON STATION

SPARE

SPARE SPARE

EASTBOUND ROWAYTON STATION

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

SEE NOTE 1

POWER PANEL

WB STATION MNR 

POWER PANEL

EB STATION MNR 

EXISTING MNR POWER PANEL

EXISTING MNR POWER PANEL

LOCATION: MIDDLE OF EASTBOUND PLATFORM UNDERNEATH SHELTER

MAIN BREAKER: 100 AMP MAIN LUG PANEL

FED FROM: UTILITY POWER

120/240VAC, 1 PHASE, 3 WIRE

WESTBOUND CCTV CABINET, RWT-C-3001

EASTBOUND CCTV CABINET, RWT-C-4001

5A

CISCO IE3200 

5A

3A

CISCO IE3200 

5A
CISCO IE5000

CISCO IE5000
5A

SPACE

SPACE

EXISTING20

20

20

SPACE

WB CCTV CABINET, RWT-C-3001

EXISTING

20

20

LOCATION: ON OUTSIDE WALL OF WESTBOUND STATION BUILDING

MAIN BREAKER: 100 AMP MAIN LUG PANEL

FED FROM: UTILITY POWER

120/240VAC, 1 PHASE, 3 WIRE

EXISTING 20 EB CCTV CABINET, RWT-C-4001 SEE NOTE 1

IN POWER PANEL.

#8 AWG WIRE TO 20 AMP BRANCH CIRCUIT BREAKER 

LARGER SIZE WIRES TO #8 AWG WIRE AND CONNECT 

INSTALL INSULATED WIRE CONNECTORS TO CONNECT 2.

EXISTING BREAKERS.

SHALL BE OF SAME TYPE AND AIC RATING AS 

FURNISH AND INSTALL NEW 20A BREAKER.  BREAKER 1.

SEE NOTE 2

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-554

POWER DISTRIBUTION

STAMFORD
TO WESTPORT

ROWAYTON STATION

NOT TO SCALE

NOT TO SCALE

1

FCI-554

ROWAYTON STATION POWER PANEL SCHEDULES

ROWAYTON STATION POWER DISTRIBUTION2

FCI-554

TC

JY/MN

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-570

TRACK 3

TRACK 1

TRACK 2

TRACK 4

CAT. 434

CAT. 434

VMS, TYP.

SIGN, TYP.

TRASH BIN, TYP.

LIGHT POLE, TYP.

PA SPEAKER, TYP.

BENCH, TYP.

CAT. 435

CAT. 435

TRACK 3

TRACK 1

TRACK 2

TRACK 4

EASTBOUND PLATFORM

WESTBOUND PLATFORM

STAMFORD
TO WESTPORT

TC

TO NEW HAVEN

RAILROAD EAST

TO NYC

RAILROAD WEST

M
A

T
C

H
 

L
I

N
E
 
-
 
S

E
E
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7
1

JY/MC

J J J

R

J J J

(2) CAT 5E IN 3/4" C
(3) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

(3) CAT 5E IN 3/4" C (2) CAT 5E IN 3/4" C

(1) CAT 5E IN 3/4" C

IN 1-1/2" C

(2) 4-FIBER CABLES

JJJ

R

JJ

IN 1-1/2" C

(2) 4-FIBER CABLES

(1) CAT 5E IN 3/4" C(2) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

NOTES:

NRO-CC-3001 NRO-CC-3002 NRO-CC-3003

NRO-CC-3004

NRO-CC-3005 NRO-CC-3006 NRO-CC-3007

NRO-CC-4001

NRO-CC-4002 NRO-CC-4003

NRO-CC-4004 NRO-CC-4005 NRO-CC-4006

(3) #4 IN 1" C

(3) #4 IN 1" C

NOROTON HEIGHTS STATION

SHEET 1 OF 2

83' TO NRO-CC-300880'80'82'57'63'

74' TO NRO-CC-400780'78'80'127'
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(3) CAT 5E IN 3/4" C

SEE DWG. FCI-572 CAMERA SCHEDULE.3.  

CONDUITS ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS OTHERWISE NOTED.2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

CAST-IN-PLACE FOUNDATION

BEHIND PLATFORM MOUNTED ON 

REMOTE SWITCH CABINET NRO-RC-3001 

CAST-ON-PLACE FOUNDATION

BEHIND PLATFORM MOUNTED ON 

REMOTE SWITCH CABINET NRO-RC-4001 

IN 3/4"C

(3) CAT 5E 
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-571

TRACK 4

TRACK 2

TRACK 1

TRACK 3

EASTBOUND PLATFORM

BRIDGE PLATE STORAGE, TYP.

BENCH, TYP.

LIGHT POLE, TYP.

CAT. 436

VMS, TYP.

TRASH BIN, TYP.

SIGN, TYP.

PA SPEAKER, TYP.

TRACK 4

TRACK 2

TRACK 1

TRACK 3

WESTBOUND PLATFORM

CAT. 436

CANOPY OVERHANG, TYP.

STATION BUILDING

OVERPASS

CABINET

STAMFORD
TO WESTPORT

TC

LOCATED IN OVERPASS

LOCATED IN OVERPASS

M
A

T
C

H
 

L
I

N
E
 
-
 
S

E
E
 

D
R

A
W

I
N

G
 

N
O
. 

F
C
I
-
5
7
0

TO NEW HAVEN

RAILROAD EAST

TO NYC

RAILROAD WEST

JY/MC

UP

UP

J J J

J

J

J J

C

J
360

J
J

IN 3/4" C

(1) CAT 5E (1) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

(5) CAT 5E IN 1" C

TVM

(4) CAT 5E IN 1" C

(3) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

J

J

360
JJ

JJJ J

J
J

(2) CAT 5E IN 3/4" C

(3) CAT 5E IN 3/4" C

(4) CAT 5E IN 1" C

(5) CAT 5E IN 1" C

(6) CAT 5E IN 1-1/4" C

(1) CAT 5E IN 3/4" C

(2) CAT 5E IN 3/4" C

IN 1-1/2" C

(2) 4-FIBER CABLES

NRO-CC-3008

NRO-CC-8101

NRO-CC-8102

NRO-CC-3009

NRO-CC-3010

NRO-CC-3011 NRO-CC-3012
NRO-CC-3013

NRO-CC-3014

NRO-CC-3015

NRO-CC-4007

NRO-CC-4008 NRO-CC-4009

NRO-CC-8103

NRO-CC-8104
IN 3/4" C

(2) CAT 5E

NRO-CC-4010 NRO-CC-4011

NRO-CC-4012

NRO-CC-4013

NRO-CC-4014

NRO-CC-4015

IN 1-1/2" C

(2) 24-FIBER CABLES

(3) #4 IN 1" C

(3) #4 IN 1" C

IN 1-1/2" C

CABLES

(2) 4-FIBER 

IN 1-1/2" C

(2) 24-FIBER CABLES

NOTES:

NOROTON HEIGHTS STATION

SHEET 2 OF 2

36'125'81'29'51'79'

83' TO NRO-CC-3007

61'21'77'78'86'83'

74' TO NRO-CC-4006
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BEHIND PLATFORM

CCTV CABINET, NRO-C-4002 

NRO-CC-EX03 (N.I.C.)

EXISTING CAMERA, TYP.

NRO-CC-EX02 (N.I.C.)

EXISTING CAMERA, TYP.

BEHIND PLATFORM

NRO-C-3002

CCTV CABINET,

NRO-CC-EX01 (N.I.C.)

EXISTING CAMERA, TYP.

NRO-CC-EX04 (N.I.C.)

EXISTING CAMERA, TYP.

SEE NOTE 2 AND NOTE 5

CABLES CONTINUE UP CAT. 436, 

(5) CAT 5E IN 1" C

SEE NOTE 2 AND NOTE 5

CABLES CONTINUE UP CAT. 436, 

IN 1-1/2" C

(8) CAT 5E 

TO BE INSTALLED AROUND CABINET

(2) PROTECTIVE BOLLARDS

TO BE INSTALLED AROUND CABINET

(2) PROTECTIVE BOLLARDS

TO CAT STRUCTURE

CONDUIT SHALL BE TRENCHED 

C

UNDER STAIRCASE

MNR POWER CABINET

EXISTING 120/240 VAC, 1VPH

IN 3/4" C

(3) #12

(3) CAT 5E IN 3/4" C

TO WALL OF BUILDING

UNDER PLATFORM 

TRANSITION CONDUIT FROM 

TRANSITION CONDUIT FROM UNDER PLATFORM TO CANOPY AT CANOPY COLUMN.6. 

PROVIDE 1-1/2" PVCC ACROSS CAT. 436.  SEE DETAIL X-2 ON DWG. FCI-712.

1-1/2" PVCC CONTINUES UP CAT. STRUCTURE.  REFER TO DWG. FCI-711 FOR CONDUIT ATTACHMENT DETAILS.  5.

SEE DWG. FCI-572 CAMERA SCHEDULE.4.  

CONDUITS ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS OTHERWISE NOTED.3.

SEE DRAWING NO. FCI-629 FOR FIBER DROP SCHEMATIC AND ADDITIONAL DETAILS.2.

SEE DWG G-003 FOR ABBREVIATIONS AND LEGEND.

SEE DWG G-002 FOR GENERAL NOTES.1.

SEE NOTE 6 (TYP.)

(3) #10 IN 3/4" C

ON OUTSIDE WALL

POWER PANEL

120/240 VAC, 1 PH

EXISTING MNR 
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

0300-0202

FCI-572

NOTES:

CAMERA SCHEDULE

TO WESTPORT
STAMFORD

TC

NOROTON HEIGHTS STATION

JY/MC
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CAMERA NUMBER DESCRIPTION CAMERA TYPE MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3) 

MOUNTING HEIGHT
DOME COVER LENS NOTES

NRO-CC-3001    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH NRO-CC-3002

NRO-CC-3002    WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH NRO-CC-3001

NRO-CC-3003    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-3004    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-3005    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-3006    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-3007    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-3008    WESTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-3009    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

NRO-CC-3010    WESTBOUND PLATFORM PTZ CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 4.4-132mm

NRO-CC-3011    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

NRO-CC-3012    WESTBOUND PLATFORM FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

NRO-CC-3013    WESTBOUND PLATFORM 360 POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 1.342mm

NRO-CC-3014    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH NRO-CC-3015

NRO-CC-3015    WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH NRO-CC-3014

NRO-CC-4001    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH NRO-CC-4002

NRO-CC-4002    EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH NRO-CC-4001

NRO-CC-4003    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4004    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4005    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4006    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4007    EASTBOUND PLATFORM FIXED POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 3-9mm POLE SHARED WITH NRO-CC-4008

NRO-CC-4008    EASTBOUND PLATFORM PTZ POLE TYPE C FCI-660, DETAIL 2 8'-6" SMOKED 4.4-132mm POLE SHARED WITH NRO-CC-4007

NRO-CC-4009    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4010    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4011    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4012    EASTBOUND PLATFORM FIXED POLE TYPE D FCI-660, DETAIL 3 8'-6" SMOKED 3-9mm

NRO-CC-4013    EASTBOUND PLATFORM 360 POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 1.342mm

NRO-CC-4014    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH NRO-CC-4015

NRO-CC-4015    EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-660, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH NRO-CC-4014

NRO-CC-8101    WESTBOUND PLATFORM - OVERPASS FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

NRO-CC-8102    WESTBOUND PLATFORM - STAIRS FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

NRO-CC-8103    EASTBOUND PLATFORM - OVERPASS FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

NRO-CC-8104    EASTBOUND PLATFORM - STAIRS FIXED CANOPY FCI-661, DETAIL 2 9'-0" SMOKED 3-9mm

CCTV CABINET

NRO-RC-3001

NRO-RC-3001

NRO-RC-3001

NRO-RC-3001

NRO-RC-3001

NRO-RC-3001

NRO-RC-3001

NRO-C-3002

NRO-C-3002

NRO-C-3002

NRO-C-3002

NRO-C-3002

NRO-C-3002

NRO-C-3002

NRO-C-3002

NRO-RC-4001

NRO-RC-4001

NRO-RC-4001

NRO-RC-4001

NRO-RC-4001

NRO-RC-4001

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-4002

NRO-C-3002

NRO-C-3002

NRO-C-3002

SEE NOTE 4

SEE NOTE 4

PLATFORM AS SHOWN ON DWG. FCI-571.

OF THE DETAIL SHALL APPLY. MOUNT POLE TOWARDS BACK EDE OF 

POLE LOCATION VARIES FROM DETAIL LISTED. ALL OTHER ELEMENTS 4.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-573 FOR STATION DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-570 AND FCI-571 FOR DEVICE LAYOUT.1.
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0300-0202STAMFORD

FCI-573
NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY
NEW HAVEN LINE

PHASE 3 DEVICE CONNECTIVITY

TO WESTPORT

EASTBOUND PLATFORM

WESTBOUND PLATFORM

2
4
-
S

T
R

A
N

D
 

S
M

F
O

CISCO IE3200

POE SURGE SUPPRESSION

CISCO IE3200

POE SURGE SUPPRESSION

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLES

2-STRAND SMFO 

TOWARDS STAMFORD NODE HOUSE

NORTH SIDE 144-STRAND SMFO WEST 

RING CUT/SPLICE BY MNR (TYP.)

TOWARDS STAMFORD NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

(5) CAT 5E (5) CAT 5E(4) CAT 5E (3) CAT 5E

(3) CAT 5E (8) CAT 5E

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

(3) CAT 5E(3) CAT 5E

PER CAMERA)

CAT 5E UTP (ONE 

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

PATCH CABLES

2-STRAND SMFO 

TOWARDS DARIEN NODE HOUSE

SOUTH SIDE 144-STRAND SMFO EAST 

NOROTON HEIGHTS STATION

TOWARDS DARIEN NODE HOUSE

NORTH SIDE 144-STRAND SMFO EAST 

NRO-CC-3001 NRO-CC-3002

NRO-CC-3003

NRO-CC-3004 NRO-CC-3005 NRO-CC-3006 NRO-CC-3007

NRO-CC-4001 NRO-CC-4002 NRO-CC-4003 NRO-CC-4004 NRO-CC-4006

NRO-CC-3008

NRO-CC-3009

NRO-CC-3011NRO-CC-3010

EACH CAMERA)

(TYP. FOR 

(1) CAT 5E 

NRO-CC-8101

NRO-CC-8102

NRO-CC-3012 NRO-CC-3015

NRO-CC-3014

NRO-CC-3013

NRO-CC-4007

NRO-CC-4008

NRO-CC-4009 NRO-CC-8103

NRO-CC-8104

NRO-CC-4010

NRO-CC-4011

NRO-CC-4012

NRO-CC-4013

NRO-CC-4014

NRO-CC-4015

360

360

PER CAMERA)

CAT 5E UTP (ONE 

CONNECTIVITY.  

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPELTE SYSTEM 3. 

SEE DWG. FCI-570 AND FCI-571 FOR DEVICE LAYOUT.2.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:

CABINET, NRO-RC-3001

REMOTE SWITCH 

CCTV CABINET, NRO-C-3002

WESTBOUND

CCTV CABINET, NRO-C-4002

EASTBOUND

CABINET, NRO-RC-4001

REMOTE SWITCH
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CAMERA)

PER FIXED/360 

CAT 5E UTP (ONE 

FIXED/360 CAMERA)

CAT 5E UTP (ONE PER 

(1) CISCO IE5000 

(1) CISCO IE5000

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED AND 

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED AND 

NRO-CC-4005

JY/RL

TC
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10A

OUTLET

CONVENIENCE

GFCI

LIGHT

SWITCH

DOOR

EASTBOUND PLATFORM

WESTBOUND PLATFORM

20A MAIN 10A

OUTLET

CONVENIENCE

GFCI

LIGHTS

SUPPRESSION

SURGE 

10A
SUPPLY

PTZ POWER

(3)#4 (3)#10

SWITCHES

DOOR

NOTES:

3A

20A MAIN
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RM 160
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UNLESS OTHERWISE NOTED. 

9. ALL EQUIPMENT AND CONNECTIONS ARE NEW 

SWITCH (HARTFORD LINE).

FOUR NEW 1 Gb SFP FOR EXISTING CISCO 9500 

CISCO 3650 SWITCH (NEW HAVEN LINE). PROVIDE 

8. PROVIDE TWO NEW 1 Gb SFP FOR EXISTING 

WITH VERINT VIDEO SOFTWARE.

HAVEN LINE WORKSTATION SHALL BE PROVIDED 

PROVIDED WITH PELCO VIDEOXPERT SOFTWARE. NEW 

SCREEN. HARTFORD LINE WORKSTATION SHALL BE 

CONNECT THE WORKSTATIONS TO THE SAME 65" 
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HARTFORD LINE SYSTEM.

6. REFER TO FCI-655 FOR ADDITIONAL DETAILS ON 

DECODER FROM RM 442B TO 442A.

5. RELOCATE EXISTING HARTFORD LINE CONSOLE AND 
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4. TWO NETWORK SWITCHES SHALL BE STACKED AS 
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3. REFER TO DRAWING FCI-654 FOR ADDITIONAL 
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CONNECTED TO TWO ETHERNET SWITCHES VIA TWO 
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FUNCTIONING SYSTEM.
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CONSTRUCTION PHASE.

CONTRACTOR IS RESPONSIBLE FOR REPLACEMENT COST FOR DAMAGED CEILING TILE DURING 5. 

WEEKENDS.

CONTRACTOR SHALL COORDINATE WITH FACILITY MANAGER. WORK SHALL BE RESTRICTED TO 4.

POWER CABLE SHALL BE RUN IN 1" EMT CONDUIT ABOVE DROP CEILING.3.

EXISTING HOOKS OVER THE DROP CEILING. BOTH CABLES SHALL BE PLENUM RATED.   

24-STRAND SMFO CABLE AND GPS COAXIAL CABLE SHALL BE RUN ALONG 2.

SEE DWG. FCI-592 FOR GPS CABLE AND GPS SURGE SURPRESSOR INFORMATION.1.

IN 2" EMT. CONDUIT

(1) #6 GND 

(4) #1 AND 
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TRIP POLE

BREAKER

POLE TRIP

LOAD (KVA)

SERVICES CKT. NO.

SN

GND. BUS

2

4

6

8

10

12

SUBTOTAL CONNECTED

SPARE

SPARE

4.75

4.75

4.75

20

20

20

1

1

1

TOTAL CONNECTED (KVA):

5.04

7.15

19.34

7.15

LAN

VIDEO WALL WORKSTATION

DESK WORKSTATION

DESK MONITORS

2.2

0.24

2.44 4.75

201

201

201WALL QUAD RECEP.

WALL QUAD RECEP.

WALL QUAD RECEP.

CONFERENCE MONITOR

SPARE

SPARE

20 1

20 1

20 1

20 1

20 1

20 1

2.4

2.4

2.4

0.2

2.6 2.4 2.4

ELECTRICAL PANEL SCHEDULE

SPACE

SPACE

14

16SPACE

SPACE

SPACE 18SPACE

13

15

17

1

3

GROUND BUS: CU

NEUTRAL BUS: 100A

MAINS: 100A MAIN CIRCUIT BREAKER

DESIGNATION: SUB PANEL, SP

BRANCH CIRCUIT BREAKER MIN. INTERRUPTING RATING: 65,000 A

MIN. INTERRUPTING RATING: 65,000 A

LOCATION: CONN. DOT SECURITY ROOM 442A

MOUNTING: SURFACE
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EF-33

ZN 220, EF#33, CM#27

CONCRETE PAD

CONCRETE PAD

(3 CABINETS)

UPS-4 TO SCYO 

UPS 4 SHUT-OFF

ATS-4 

GROUND BUS BAR

CCO SHOP ROOM 425
EXISTING PLAN

EXISTING CONDUIT AND POWER CABLES

EXISTING CONDUIT AND DEVICE CABLES

SC8 DISCONNECT SWITCH

EXISTING CONDUIT AND POWER CABLES

EXISTING CONDUIT AND POWER CABLES

EXISTING CONDUIT AND POWER CABLES

FCI-587

ROOM 425 EXISTING LAYOUT PLAN

PANEL SC6

PANEL SC5

PANEL SCY0

PANEL SC8

NOTES:

SEE DWG. FCI-588 FOR RELOCATION/REMOVAL PLAN.1.
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0 1 2

SC8 TRANSFORMER

SC6 TRANSFORMER
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CONCRETE PAD

CONCRETE PAD

(3 CABINETS)

UPS-4 TO SCYO 

UPS 4 SHUT-OFF

ATS-4 

GROUND BUS BAR

CCO SHOP ROOM 425
RELOCATION/REMOVAL PLAN

(E) CONDUIT AND POWER CABLES TO BE REMOVED

(E) CONDUIT AND POWER CABLES TO BE REMOVED

(E) CONDUIT AND POWER CABLES TO BE REMOVED

(E) CONDUIT AND DEVICE CABLES TO BE REMOVED

(E) ZN 220, EF#33, CM#27 DEVICE TO BE RELOCATED 

(E) EF-33 DEVICE TO BE RELOCATED

FCI-588

ROOM 425 RELOCATION/REMOVAL LAYOUT PLAN

PANEL SC8
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1 20

(E) SC8 TRANSFORMER TO BE RELOCATED. SEE NOTE 1

(E) PANEL SCY0

(E) PANEL SC5

(E) PANEL SC6

SC6 TRANSFORMER

WORK SHALL BE RESTRICTED TO WEEKENDS.  

CONTRACTOR SHALL COORDINATE WITH THE FACILITY MANAGER.2. 

DEVICE AS SHOWN ON DWG. FCI-589.

RELOCATE SC8 TRANSFORMER, EF-33 DEVICE AND ZN 220 1.

(E) SC8 TRANSFORMER DISCONNECT SWITCH 
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NOTES:

ROOM 425 LAYOUT PLAN
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IN NO WAY WARRANTED TO INDICATE 
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CCO SHOP ROOM 425
NEW PLAN

(E) CONCRETE PAD

NEW UPS CABINET

RELOCATED EF-33

RELOCATED ZN 220, EF#33, CM#27

(E) GROUND BUS BAR

(E) ATS-4 

(E) UPS 4 SHUT-OFF

(E) CONCRETE PAD

(3 CABINETS)

(E) UPS-4 TO SCYO 

(E) CONCRETE PAD
FINISHED FLOOR

RELOCATED EF-33

SCALE: •" = 1'-0"

ROOM 425 ELEVATION

(4) #2 AWG IN 1-1/4" EMT

SCY0

(E) CONCRETE PAD

NEW UPS CABINET

(E) ATS-4 

RELOCATED SC8 TRANSFORMER
RELOCATED SC8 TRANSFORMER

ROOM 425 ONE LINE

PRECAST EQUIPMENT PAD

NEW 40"x42"x4" 

BUS BAR

(E) GROUND 

SHUT-OFF

(E) UPS 4 

PAD

(E) CONCRETE 

(3 CABINETS)

TO SCYO 

(E) UPS-4 

EF-33

RELOCATED 

ZN 220, EF#33, CM#27

RELOCATED 

SC8 TRANSFORMER

RELOCATED 

FCI-589

FINISHED FLOOR

PRECAST EQUIPMENT PAD

PRECAST EQUIPMENT PAD

NEW 40"x42"x4" 

PRECAST EQUIPMENT PAD

NEW 40"x42"x4" 

PRECAST EQUIPMENT PAD

NEW 40"x42"x4" 

22' - 10"

CABINET

NEW UPS 

SC8

(E) 

SCY0

(E) 

SC5

(E) SC6

(E) 

1' - 11"

2' - 6"

3' - 4"

1' - 8" 4' - 2"

2' - 8"

1' - 8" 1' - 8" 1' - 8"3' - 0" 3' - 6"

1' - 9"

N.T.S.

(E) PANEL SC6

(E) PANEL SC5

(E) PANEL SC8
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(E) PANEL SC6

(E) PANEL SC5

(E) PANEL SCY0

(E) PANEL SC8

N.T.S.

A

B

B

0 1 2

0 1 2

(E) SC6 TRANSFORMER

(E) SC6 TRANSFORMER

ROOM 442A

TO PANEL SP IN

(E) SC6 TRANSFORMER

1-1/4" EMT

(4) #2 AWG IN 

(4) #1 AND (1) #6 GND IN 2" EMT

(E) SC8 DISCONNECT SWITCH

DEVICE WIRING 

NEW CONDUIT AND

SINGLE 50A BREAKER PANEL FOR UPS

(E) SC8 DISCONNECT SWITCH

SINGLE 50A BREAKER PANEL FOR UPS

CONDUIT

 1-1/4" FLEX

SC8

(E) 

SWITCH

DISCONNECT

PANEL FOR UPS

SINGLE 50A BREAKER

RELOCATED ZN 220, EF#33, CM#27

SUB PANEL, SP IN ROOM 442A

IN 2" EMT CONDUIT TO

(4) #1 AND (1) #6 GND

FEED TO UPS SHALL BE TAPPED FROM LINE SIDE (480V OF SC5 INPUT).4. 

RESTRICTED TO WEEKENDS.

CONTRACTOR SHALL COORDINATE WITH THE FACILITY MANAGER. WORK SHALL BE 3.

BY SCHNEIDER OR APPROVED EQUAL.

UPS SHALL BE A MODEL APM 3-PHASE 30KVA, 480V IN, 280V OUT AS MANUFACTURED 2.

INSTALL NEW 32"x40"x80" UPS CABINET ON A 40"x42"x4" PRECAST EQUIPMENT PAD.1.

PANEL

BREAKER 

SINGLE 50A

UPS

480V IN, 208 OUT

30KVA

IN ROOM 442A

SP 

SUBPANEL 

ATS 4

SC5

480V

N.T.S.

UPS ONE LINE

(4) #1 AND (1) #6 GND IN 2" EMT

(4) #2 IN 1-1/4" EMT

TO BE SUB PANEL SP IN ROOM 442A

(4) #1 AND (1)  #6 GND IN 2" EMT

SEE NOTE 4

(4) #1 AND (1) #6 GND IN 2" EMT

(4) #1 AND (1) #6 GND IN 2" EMT

 GND IN 2" EMT

(4) #1 AND (1) #6

(4) #1 AND (1) #6 GND IN 2" EMT

(4) #2 IN 1-1/4" EMT

(4) #1 AND (1) #6 GND IN 2" EMT

(4) #1 AND (1) #6 GND IN 2" EMT

(4) #1 AND (1) #6 GND IN 2" EMT

 GND IN 2" EMT

(4) #1 AND (1) #6

 GND IN 2" EMT

(4) #1 AND (1) #6
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N.I.C

UP

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

UP

UP

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

N.I.C

4'-0" RAMP
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" 
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4'-0" RAMP
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0
"
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"

4
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"

4'-0"

FLOOR LANDING

FLOOR LANDING

FLOOR LANDING

POWER/COMM. (TYP.)

CUTOUT FOR 

POWER/COMM.

CUTOUT FOR 

26'-7" 4'-0"

MAX. SLOPE  1:12

ADA COMPLIANT RAMP

UP

UP

UP

N.I.C

UP

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

UP

UP

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

2'-0" 2
'-
0
"

Floor Panel 

Height Adjustable Pedestal  

Stringer  

EXISTING FLOOR STRUCTURE 

Slab Level

Existing Structural 

 

4
FCI-590

 

1:12

HEIGHT FROM CONCRETE FLOOR LEVEL.

; FLOOR LEVEL IS RAISED UP BY 4 INCH 

*RAISED FLOOR SYSTEM 

3
FCI-590

 

1
FCI-590

 

2
FCI-590
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CCO SHOP ROOM 442A
RAISED FLOOR PLAN

DC/DC

SCALE:  1/4" = 1'-0"

CCO ROOM 442A - RAISED FLOOR SYSTEM FRAMING PLAN
SCALE:  1/4" = 1'-0"

TYPICAL WIRE BOX  DETAIL
SCALE: N.T.S SCALE:  3" = 1'-0"

KEY PLAN

ADA RAMP MAX. SLOPE

N.T.S.

RAISED FLOOR SYSTEM PANEL DETAIL

CCO ROOM 442A - CONSTRUCTION PLAN

4
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EXPANSION JOINT GASKET

STEEL BOLT

FLOOR PANEL 

PEDESTAL  

HEIGHT ADJUSTABLE 

TIES  

OPTIONAL STABILIZING 

STRINGER  
SEALANT 

Optional Fire Barrier 

Sealant

STRUCTURAL SLAB LEVEL

FLOOR PANEL 

HEIGHT ADJUSTABLE PEDESTAL  

STRINGER  

AIR GRILLED PANEL 

STRUCTURAL SLAB LEVEL

STRUCTURE 

EXISTING FLOOR 

STRINGER RESTS ON SUBFLOOR 

FLOOR PANEL

CONC. ANCHOR @ 24" O.C

RAMP SHOE

BOTTOM OF RAMP 

PEDESTAL HEAD

CONNECTIONS AT SWIVEL 

SCREW FROM PANEL TO HEAD

1/4 - 20 X 2-3/4" COMBO

STRINGER

1/4 - 20 X 1-3/4" FHMS

STRINGER SCREWS

FLOOR PANEL

STRINGER

STRINGER

TOP OF RAMP 

PLATED 

TRIM SCREW: #8 3/4" FHMS 

HEAD

SCREW FROM PANEL TO 

1/4 - 20 x 2-3/4" COMBO

RAMP THRESHOLD

1-3/4" 

STRINGER SCREW 1/4 - 20 X 

EDGE OF ACCESS FLOOR

HEAD 

PEDESTAL WITH PERIMETER 

STRINGER

SWIVEL HEAD PEDESTAL

PLATED

#8 3/4" FHMS 

TRIM SCREW

TRIM ANGLE

#8 FHMS PLATED

1/8" RIVET OR

FASCIA PLATE

CONDITION) 

SIDE OF RAMP ( EXPOSED EDGE 

FLOOR PANEL

STRINGER

SWIVEL HEAD PEDESTAL

FASCIA BOTTOM ANGLE
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CCO SHOP ROOM 442A

DC/DC

RAISED FLOOR DETAIL

SCALE: N.T.S

TYPICAL RAMP DETAIL AT TOP OF RAMP

SCALE: N.T.S

CONNECTION DETAIL AT SWIVEL PEDESTAL HEAD 

SCALE: N.T.S

CONNECTION DETAIL AT SWIVEL PEDESTAL HEAD 

SCALE: N.T.S

SCALE: N.T.S

TYPICAL FLOOR DETAIL AT EXPANSION JOINTS TYPICAL AIRGRILLED PANEL FOR VENTILATION

SCALE: N.T.S

TYPICAL RAMP DETAIL AT BOTTOM OF RAMP
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EAST ELEVATION

NETWORK INFRASTRUCTURE
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NEW HAVEN LINE
FCI-592

 
SCALE AS NOTED

STAMFORD

PHASE 3

NOT TO SCALE

NOTES:

TO WESTPORT
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GPS ANTENNA
1

FCI-592

MOUNTING DETAIL

NOT TO SCALE

2

FCI-592

MOUNTING DETAIL

SURGE SUPRESSOR

NOT TO SCALE

GPS ANTENNA

W1 W1 W1 W1 W1 W1 W1 W1 W4

SURGE SUPRESSOR

COAX CABLE

TO EQUIPMENT

#6 AWG

STRUCTURAL STEEL

GROUNDED TO NEAREST

TO GPS ANTENNA

STEEL MOUNTING PLATE 

12"X6"X1/4" STAINLESS 

COAX CABLE

STAINLESS STEEL POLE

GPS ANTENNA

MOUNTING KIT

GPS ANTENNA

COAX CABLE

GPS ANTENNA

BUILDING FACADE

SECURE CABLE TO 

CCO SHOP
GPS ANTENNA DETAIL

WALL SECTION

NOT TO SCALE

SLEEVE

RGS CONDUIT 

4

FCI-592

EXTERIOR WALL PENETRATION DETAIL

BUILDING

ON OUTSIDE OF 

WATER TIGHT SEAL 

3

FCI-592

WALL MOUNTING DETAIL (NORTH ELEVATION)

SHOP. SEE DWG. FCI-585.

4TH FLOOR OF CCO 

CABLE CONTINUES TO 

EXISTING RAILING

WAY. STAINLESS STEEL POLE-TO-POLE MAST MOUNT CLAMPS.

STAINLESS STEEL POLE. POLE SHALL BE CLAMPED TO EXISTING ROOF RAILING 

GPS ANTENNA SHALL BE MOUNTED ON A 3/4" DIAMETER X 30" LENGTH 6.

FLOOR NEAR PENETRATION. SEE DWG. FCI-585.

SURGE SUPRESSOR SHALL BE MOUNTED INSIDE DROP CEILING ON FOURTH 5.

OROLIA-SPECTRACOM OR APPROVED EQUAL.

GPS ANTENNA MOUNTING KIT SHALL BE MODEL ANT-KT AS MANUFACTURED BY 4.

RATED.

MICROWAVE SYSTEMS OR APPROVED EQUAL. COAX CABLE SHALL BE PLATINUM 

COAX CABLE SHALL BE MODEL LMR-400-LLPL AS MANUFACTRED BY TIMES 3.

OROLIA-SPECTRACOM OR APPROVED EQUAL.

SURGE SUPRESSOR SHALL BE MODEL 8226 AS MANUFACTURED BY 2.

OROLIA-SPECTRACOM OR APPROVED EQUAL.

GPS ANTENNA SHALL BE MODEL 8230 AS MANUFACTURED BY 1.

TC

JY/RL
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD
TO WESTPORT

PHASE 3

 
NOT TO SCALE

COMMUNICATIONS PLAN

FCI-593
TC

COMMUNICATIONS PLAN

T1

T3

T2

HP2HP1 HP3

CABLE IN 2"C

FIBER OPTIC 

(1) 24-STRAND 

 CABLE IN 2"C

 FIBER OPTIC

(1) 24-STRAND

 FIBER CABLE

24-STRAND

 TO NETWORK CABINET

24-STRAND FIBER CABLE

FIBER CABLE

24-STRAND 

 CABINET #1

NETWORK

 FROM CEILING

 RACK SYSTEM SUSPENDED

12" WIDE CABLE LADDER

 SLACK ENCLOSURE

FIBER CABLE

SLACK ENCLOSURE

FIBER CABLE 

SEE NOTE 1

GROUND BAR 

UPS CABINET

CABINET

TO NETWORK 

FIBER CABLE 

24-STRAND 

TEL

 STUB-UPS, TYP.

 FOR CONDUIT

PROVIDE FIRESTOP

H-TAP (TYP.)

(TYP.)

NOTE 1

(TYP.)

NOTE 3

GROUND WIRE)

RING (#2 AWG 

ROOM GROUND 

 LADDER

VERTICAL CABLE

LADDER

VERTICAL CABLE 

NOTE 2 (TYP.)
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JY/GH

NEW SECURITY NODE HOUSE

REQUIREMENTS.

GROUNDING AND BONDING SHALL COMPLY WITH NEC, ANSI/TIA-607C, AND CONTRACT 5.

IN THE ROOM.

CONDUITS, ELEC PANEL, AND ANY METAL PARTS (DOORS, GRILL, CABLE LADDER, ETC.) 

PROVIDE INTERIOR PERIMETER GROUND BUS (#2 AWG MIN) AND BOND METAL 4.

SIDES. DISJOINTED SEGMENTS OF CABLE SHALL BE BONDED TOGETHER.

TRAYS SHALL BE BONDED TOGETHER. CABLE TRAY SHALL BE BONDED ON BOTH 3.

NETWORK CABINET.

PROVIDE (2) 30A 120/240VAC 1 PHASE CIRCUITS TO EACH NVR CABINET AND 2.

EQUIPMENT GROUND CONDUCTOR (#2 AWG).

CONNECT (1) #6 AWG GROUNDING CABLE FROM EACH CABINET TO ROOM 1.

NOTES:

 NVR (PHASE 1 & 2)

 NETWORK CABINET TO

CAT-6 CABLES FROM

 NVR (PHASE 3)

 NETWORK CABINET TO

CAT-6 CABLES FROM

 SERVICE TELEPHONE

WIRELESS IP

(#6 AWG)

BOND CABLE TRAY 

AWG MIN)

BOND UPS (#6 
AWG) TYPICAL

GROUND BAR (#6 

TO CABINET 

AWG)

CONDUCTOR(#2 

GROUNING 

H-TAP (TYP.)

AWG) TYP.

CONDUCTOR (#2 

GROUND 

SEE NOTE 4
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(24"Wx24"D)

UPS CABINET

(24"Wx24"D)

CABINET #1

BATTERY

(24"Wx24"D)

CABINET #2

BATTERY

(24"Wx24"D)

CABINET #1

NETWORK

(FUTURE)

CABINET

NETWORK

(FUTURE)

CABINET

NETWORK

(24"Wx48"D)

(PHASE 1 & 2)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET
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(PHASE 3)

NVR CABINET
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TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 
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TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

TYP.

MOUNTED HANDRAIL, 

42" HT FLOOR 

STAMFORD
TO WESTPORT

0300-0202

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3
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NOTES:

208/120 VAC, 3PH

NEW SUBPANEL, SP
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OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 
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(2) USB-C IN RACEWAY FLOOR

(3) #12 IN 3/4" EMT. CONDUIT

1. SEE DWG FCI-583 FOR VIDEO WALL AND CONSOLE SYSTEM BLOCK 

2. SEE DWG FCI-584 AND FCI-586 FOR ELECTRICAL CIRCUIT AND PANEL 

F

(2) HDMI IN RACEWAY FLOOR TO MONITOR

3. ELECTRICAL CABLE SHALL BE RUN IN FLEXIBLE METAL CONDUIT IN CABLE TRAY.

4. 

CABLE TRAY TO OUTLETS USING FLEXIBLE METAL CONDUITS

DATA CABLE SHALL RUN EXPOSE IN CABLE TRAY. EXTEND DATA CABLE FROM 

ELECTRICAL CABLE

CABLE TRAY FOR 

DATA CABLE

CABLE TRAY FOR

CABINETS (TYP.)

VIDEO WALL 

NETWORK CABINETS (TYP.)

LEGENDS:

F

QUAD RECEPTACLE / QUAD DATA JACK FLOOR MOUNT

CABLE TRAY PLAN  
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