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DEPRESSIONS AND OTHER DETAILS NOT SHOWN ON THE STRUCTURAL DRAWINGS.
DRAWINGS FOR LOCATIONS AND DIMENSIONS OF OPENINGS, CHASES, INSERTS, REGLETS, SLEEVES,
SPECIFICATIONS, CIVIL, UTILITY, COMMUNICATIONS AND OTHER DRAWINGS. CONSULT THESE
STRUCTURAL DRAWINGS SHALL BE USED IN CONJUNCTION WITH SHOP DRAWINGS, PROJECT8.

DO NOT SCALE CONTRACT DRAWINGS FOR THE PURPOSE OF ESTABLISHING DIMENSIONS.7.

ALL CONSTRUCTION SHALL BE IN CONFORMANCE WITH APPROVED SHOP DRAWINGS.6.

TYPICAL ARE APPLICABLE TO ALL SIMILAR CONDITIONS.

TO THAT SHOWN AT CORRESPONDING LOCATIONS, SHALL BE INCLUDED. DETAILS SHOWN AS
WORK NOT INDICATED ON A PART OF THE DRAWINGS, BUT REASONABLY IMPLIED TO BE SIMILAR5.

CONSTRUCTION.

TRADES (CIVIL, UTILITIES, COMMUNICATIONS ETC.) PRIOR TO SUBMITTAL OF SHOP DRAWINGS AND
COORDINATE THE STRUCTURAL INFORMATION SHOWN ON THESE DRAWINGS WITH OTHER INTERFACING4.

FROM CONSTRUCTION AND DEMOLITION WORK AT ALL TIMES.

PROPERTY AND THE PUBLIC. IN AREAS OF PUBLIC ACCESS, THE PUBLIC WAY SHALL BE PROTECTED
THE CONTRACTOR SHALL BE COMPLETELY RESPONSIBLE FOR THE SAFETY OF ADJACENT STRUCTURES,3.

EXISTING STREETS, BUILDINGS AND UTILITY LINES.

COLLAPSE OF EARTH AND DAMAGE TO ADJACENT PROPERTY INCLUDING BUT NOT LIMITED TO
SHORE, SHEET AND BRACE EXCAVATION AS REQUIRED TO ASSURE THE COMPLETE SAFETY AGAINST2.

PART OF WORK.

DISCREPANCIES TO THE ENGINEER FOR CLARIFICATION BEFORE PROCEEDING WITH THE AFFECTED
THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE SITE AND REPORT ANY1.

GENERAL CONSTRUCTION NOTES:

NOT TO SCALE

GROUT FOR MICROPILES SHALL HAVE A 28 DAY COMPRESSIVE STRENGTH (f'c) OF 5,000 PSI.16.

ALL CONCRETE EXPOSED TO WEATHER SHALL CONTAIN AIR ENTRAINMENT ADMIXTURE.15.

APPROVED CONCRETE TESTING AGENCY.

ALL CONCRETE SHALL BE CONTROLLED CONCRETE, MIXED AND PLACED UNDER THE SUPERVISION OF AN 14.

KEYS.

PROVIDE SEALANTS IN JOINTS EXPOSED TO VIEW, CONSTRUCTION JOINTS, CONTROL JOINTS AND SHEAR13.

WHERE INDICATED ON THE PLANS AND IN THE SPECIFICATIONS.

USE NON-SHRINK, NON-METALLIC GROUT HAVING A MINIMUM COMPRESSIVE STRENGTH OF 5,000 PSI,12.

EMBEDDED ITEMS.

AND APPROVAL OF THE COORDINATED SUBMITTAL TO INCLUDE REINFORCEMENT, SLAB OPENINGS AND 
TRADES BEFORE POURING OF CONCRETE. NO CONCRETE SHALL BE CAST PRIOR TO DESIGNER'S REVIEW
INDICATED OR ANY ADDITIONAL OPENINGS OR INSERTS REQUIRED MUST BE VERIFIED WITH RESPECTIVE 
NOT ALL OPENINGS THROUGH CONCRETE SLABS ARE SHOWN ON THE STRUCTURAL DRAWINGS. OPENINGS11.

CAST SLABS, WALLS AND BEAMS MONOLITHICALLY, UNLESS INDICATED OTHERWISE.10.

ON DRAWING NOS. STR-009, STR-010 AND STR-011.

ALL REINFORCEMENT WILL BE CONTINUOUS THROUGH CONSTRUCTION JOINTS. REFER TO TYPICAL DETAILS9.

DRAWINGS. FOR VERTICAL CONSTRUCTION JOINTS, REFER TO ACI 318-14.
NO HORIZONTAL CONSTRUCTION JOINTS SHALL BE PERMITTED IN BEAMS, UNLESS SHOWN SPECIFICALLY ON 8.

ALL KEYS SHALL BE 2" x 4" WITH SQUARED SIDES, UNLESS NOTED OTHERWISE.7.

ALL EXPOSED EDGES SHALL BE CHAMFERED 3/4" UNLESS NOTED OTHERWISE.6.

STRENGTH OF THE STRUCTURE AND SHOULD GENERALLY BE LOCATED AT POINTS OF MINIMUM SHEAR.
CONSTRUCTION JOINTS NOT SHOWN ON THE DRAWINGS SHALL BE LOCATED SO AS TO LEAST IMPAIR THE5.

BY THE ENGINEER.

ALL CONSTRUCTION AND CONTROL JOINTS MUST BE SHOWN ON SHOP DRAWINGS AND APPROVED4.

COMPRESSIVE STRENGTH (SEE SPECIFICATIONS).

ALL FORMWORK SHALL REMAIN IN PLACE UNTIL CONCRETE HAS ATTAINED AT LEAST 75% OF ITS 28-DAY3.

145 PCF.

ALL CONCRETE SHALL BE CLASSIFIED AS NORMAL WEIGHT, EXCEPT AS NOTED, WITH A UNIT WEIGHT OF

4,400 PSI (CLASS 'F' CONCRETE)SLAB-ON-GRADE 

4,400 PSI (CLASS 'F' CONCRETE)SLABS/BEAMS

MINIMUM 28 DAY COMPRESSIVE STRENGTHS f'c (28 DAYS)2.

CONCRETE (ACI 318-14).

ULTIMATE STRENGTH DESIGN IN ACCORDANCE WITH BUILDING CODE REQUIREMENTS FOR REINFORCED
PROPORTIONING OF REINFORCED CONCRETE MEMBERS AND THEIR STEEL REINFORCEMENT IS BASED ON1.

CAST IN PLACE CONCRETE:

FUTURE EXPANSION: NO FUTURE EXPANSION.4.

LIVE LOAD REDUCTION SHALL BE IN ACCORDANCE WITH ASCE 7-10.3.

ORDINARY CONCENTRICALLY BRACED FRAMETRANSVERSE:

ORDINARY CONCENTRICALLY BRACED FRAMELONGITUDINAL:

ASCE 7-10BASIC SEISMIC FORCE RESISTING SYSTEM:

ESITE CLASS

1.5IMPORTANCE FACTOR, I

0.0621-SECOND PERIOD SPECTRAL ACCELARATION, S1

0.243SHORT PERIOD SPECTRAL ACCELARATION, Ss

DSEISMIC DESIGN CATEGORY

SEISMIC LOAD (PER 2005 CONN. BUILDING CODE AND SUPPLEMENT 2016)

CWIND EXPOSURE CATEGORY

1.15WIND IMPORTANCE FACTOR, Iw

110 MPHBASIC WIND SPEED, V

WIND LOADS

1.0SNOW IMPORTANCE FACTOR, Is

1.0THERMAL COEFFICIENT FACTOR, Ct

1.1SNOW EXPOSURE FACTOR, Ce

30 PSFGROUND SNOW LOAD, Pg

SNOW LOADS

100 PSFGENERATOR SUPPORT SLAB

300 PSFNODE HOUSE 

100 PSFELEVATED PLATFORM

LIVE LOADS

LOADS:

IN ADDITION TO THE BUILDING DEAD LOADS, THE STRUCTURES SHALL BE DESIGNED FOR THE FOLLOWING2.

IBC 2015 AND ASCE 7-10.

THE MINIMUM STRUCTURAL DESIGN SHALL BE IN ACCORDANCE WITH THE CONNECTICUT BUILDING CODE,
DESIGN CODES AND CRITERIA:1.

GENERAL STRUCTURAL NOTES:

PARTICULAR TIME THEY WERE MADE.

CONSTRUCTION AND REPRESENT CONDITIONS ONLY OF THE SPECIFIED LOCATIONS AT THE
DATA IS INCLUDED ONLY TO ASSIST THE CONTRACTOR DURING THE BIDDING AND SUBSEQUENT
CONDITIONS DESCRIBED ON THE DRAWINGS, SPECIFICATIONS, BORING LOGS OR TEST PITS. THE
THE OWNER AND ENGINEER ASSUME NO RESPONSIBILITY FOR THE VALIDITY OF THE SUBSURFACE12.

BOTTOM OF NEW FOUNDATION OR AS DIRECTED BY THE ENGINEER.

FOUNDATIONS AND OBSTRUCTIONS SHALL BE REMOVED TO A MINIMUM OF 2 FEET BELOW THE
OLD FOUNDATIONS OR OTHER OBSTRUCTIONS MAY BE ENCOUNTERED DURING EXCAVATION. SUCH11.

NO FOUNDATION ELEMENT SHALL BE PLACED ON FROZEN SOIL OR IN STANDING WATER.10.

COORDINATE UNDERDRAIN REQUIREMENTS WITH MECHANICAL DRAWINGS.9.

WITH RESPECTIVE TRADES BEFORE CASTING CONCRETE.

ALL REQUIRED INSERTS, SLEEVES, CONDUITS, EMBEDMENTS AND PENETRATIONS MUST BE VERIFIED8.

BACKFILLING AND COMPACTION.

CONTRACTOR SHALL PROVIDE TEMPORARY BRACING FOR ALL FOUNDATION ELEMENTS DURING7.

PERMANENT STRUCTURAL SYSTEMS ARE COMPLETE AND APPROVED BY THE ENGINEER.
SHORING AND BRACING FOR LATERAL SUPPORT OF EXCAVATION SHALL REMAIN IN PLACE UNTIL ALL6.

EXCAVATIONS PRIOR TO BACKFILLING.

OPEN EXCAVATIONS AROUND BUILDING PERIMETER MUST REMAIN DRY. REMOVE WATER FROM OPEN5.

AS REQUIRED.

PROVIDE SHEETING, BRACING AND UNDERPINNING TO PROTECT ADJACENT UTILITY STRUCTURES,4.

OR COMPACTED STRUCTURAL FILL. REFER TO SPECIFICATIONS FOR FILL REQUIREMENTS.
OTHERWISE OR INDICATED. FOUNDATION ELEMENTS SHALL REST ON SUITABLE UNDISTURBED
COMPACTED IN SPECIFIED LIFTS TO 95 PERCENT OF MAXIMUM DRY DENSITY, UNLESS NOTED
ALL BACKFILL UNDER STRUCTURAL SLAB, MATS AND OTHER FOUNDATION ELEMENTS SHALL BE3.

MAXIMUM PERMISSIBLE LOAD ON 6" DIA MICROPILE = 85 KIPS.

MICROPILES SHALL CONFORM TO THE PROVISIONS IN FORM 817 AND SPECIAL PROVISIONS.2.

DATED JUNE 2018, WITH ADDENDUM DATED JANUARY 2019.

FOUNDATION DESIGN IS BASED UPON SOIL EXPLORATION AND REPORT BY WHITESTONE ASSOCIATES,1.

FOUNDATION:

SET ANCHOR BOLTS AND EMBEDDED PLATES REQUIRED FOR CONNECTION WORK BY OTHERS.13.

ANY ADDITIONAL DRILLING OR CORING SHALL NOT DAMAGE THE REINFORCING BARS.12.

HAVE BEEN OBTAINED FROM THE ENGINEER.

NO CONCRETE SHALL BE CAST BEFORE REVIEW AND APPROVAL OF THE REINFORCING AND EMBEDDED ITEMS11.

DRAWINGS.

ALL CONCRETE SLABS SHALL CONFORM TO REQUIREMENTS OF ACI 318, UNLESS NOTED OTHERWISE ON THE
MINIMUM ANCHORAGE, SPLICE REQUIREMENTS FOR REINFORCING BARS AND TEMPERATURE REINFORCEMENT IN10.

WET CONCRETE IS PROHIBITED.

SET AND TIE ALL REINFORCEMENT BEFORE PLACING CONCRETE. SETTING DOWELS AND REINFORCEMENT INTO9.

COATED.

AS SLAB BOLSTERS, BEAM AND SLAB CHAIRS IN CONTACT WITH EXPOSED SURFACES SHALL BE PLASTIC
DETAILING, LAP SPLICES AND EMBEDMENTS SHALL CONFORM TO THIS MANUAL. ALL ACCESSORIES, SUCH
ACCESSORIES RECOMMENDED IN THE ACI DETAILING MANUAL, PUBLICATION SP-66. ALL REINFORCEMENT
FOR DETAILING REINFORCED CONCRETE STRUCTURES. PROVIDE BAR SUPPORTS, SPACERS AND
ALL REINFORCING SHALL BE DETAILED IN ACCORDANCE WITH AC1 315 MANUAL OF STANDARD PRACTICE8.

WITHOUT APPROVAL OF THE ENGINEER.

LATERALLY WITHOUT CHANGING THE DISTANCE FROM THE FACE OF CONCRETE. BEND NO BARS IN FIELD
BARS SHALL NOT BE CUT OR OMITTED FOR SLEEVE OR DUCT OPENINGS IN FLOORS. BARS MAY BE MOVED7.

REINFORCEMENT, UNLESS NOTED OTHERWISE.

BOTTOM BARS AND SHALL BE STAGGERED. PROVIDE CLASS B SPLICES FOR ALL CONTINUOUS
SPLICES SHALL GENERALLY OCCUR AT MID-SPAN FOR TOP AND MIDDLE BARS AND AT THE SUPPORT FOR6.

CORNERS. BARS SHALL HAVE STANDARD HOOKS AT DISCONTINUOUS ENDS.
UNLESS NOTED OTHERWISE, BARS SHALL BE CONTINUOUS AND SHALL RUN CONTINUOUSLY AROUND5.

1-1/2"#5 OR SMALLER

2"#6 OR LARGER

CONCRETE EXPOSED TO WEATHER OR IN CONTACT WITH GROUND

3"CONCRETE PLACED AGAINST GROUND - ALL BAR SIZES

DRAWINGS:

THE FOLLOWING MINIMUM CLEAR COVER SHALL BE PROVIDED UNLESS NOTED OTHERWISE ON THE4.

REINFORCING BARS IN DRILLED SHAFT SHALL CONFORM TO ASTM A615 GRADE 60.3.

SHALL BE EPOXY COATED.

REINFORCING BARS IN BEAMS AND SLABS SHALL CONFORM TO ASTM A615 OR A706 GRADE 60 AND2.

ALL ACCESSORIES MUST BE SHOWN ON THE SHOP DRAWINGS.

SUBMITTED TO THE ENGINEER FOR APPROVAL PRIOR TO COMMENCEMENT OF THAT PORTION OF THE WORK.
SHOP DRAWINGS AND SCHEDULES OF REINFORCING STEEL SHALL BE PREPARED BY THE CONTRACTOR AND1.

CAST IN PLACE CONCRETE REINFORCING:

E. CHUANG

SERVICES, INC.
GARG CONSULTING 
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Rocky Hill, CT 06067
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SOIL BORING LOCATION

NOT TO SCALE

INDICATES DIRECTION OF SPAN=

WATER STOP=WS

WORKING POINT=WP, W.P.

UNLESS NOTED OTHERWISE=UNO, U.N.O.

TYPICAL=TYP

TOP OF STEEL=TOS, T.O.S.

TOP OF FINISHED FLOOR=TOFF

TOP OF CONCRETE=TOC

TOP OF=T/

TOP AND BOTTOM=T&B

STANDARD=STD

STAINLESS STEEL=SS

SPACES=SPS

SLAB ON GRADE=SOG

SIMILAR=SIM

SCHEDULE=SCH

RIGID METAL CONDUIT=RMC

REAR FACE=RF

REINFORCEMENT=REINF

POUNDS PER SQUARE INCH=PSI

POUNDS PER SQUARE FOOT=PSF

PLATE=P , PL

OUTER DIAMETER=OD

ON CENTER=OC

NOT TO SCALE=NTS

NON-SHRINK=NS

MINIMUM=MIN

MECHANICAL/ELECTRICAL/PLUMBING=MEP

MECHANICAL=MECH

MAXIMUM=MAX

LONG LEG VERTICAL=LLG

LONGITUDINAL=LG

KIPS PER SQUARE INCH=KSI

KIPS PER SQUARE FOOT= KSF

GALVANIZED=GALV

GAUGE=GA

FIBERGLASS REINFORCED PLASTIC=FRP

FOUNDATION=FNDN

FINISH=FIN

FRONT FACE=FF

CONCRETE 28 DAY COMPRESSIVE STRENGTH= F'c

FOUNDATION BEAM= FB

EACH SIDE=ES

EQUIPMENT=EQUIP

EQUAL=EQ

EDGE OF SLAB=EOS

ELEVATION=EL

EXPANSION JOINT=EJ

EACH FACE=EF

DRAWING=DWG

DIAMETER=DIA

CONTINUOUS=CONT

CONNECTION=CONN

COLUMN=COL

CLEAR=CLR

COLUMN DOWN=CD

CENTER LINE=C , CL

CAST-IN-PLACE CONCRETE=CIP

CATENARY=CAT

BEARING=BRG

BOTTOM=BOT

BOTTOM OF FOOTING ELEVATION=BFE, B.F.E.

E. CHUANG

SERVICES, INC.
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Rocky Hill, CT 06067
2096A Silas Deane Highway
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LEDUC
RAYMOND & ANITA L.

N/F

4224
SNET

 1
2''

CPVC

"C-L"CB

S=20.29
12"  Out=21.29
G=26.54
"C-L"CB

WG

WG

WG

Sign Post

#1321
SNET

#1320
SNET

Chain Link Fence

6" Maples

Cat 540

ESPOSITO
LINDA L.

&
JOSEPH W.

N/F

((102) 301-40-3)
(D.O.T.)

STATE OF CT

((102) 301-40-2)
(D.O.T.)

STATE OF CT

((102) 301-40-1)
(D.O.T.)

STATE OF CT

12
" C
I

12
" 
R
C
P

15" RCP
G

T

T

V

E

E

G
G

IP

IP
12" RCP

10" RCP

W

W

W

15
"R

C
P

S=19.55
Out=19.65
G=24.15

Inv=15.02
R=27.12
San MH

2
0

4225
SNET

Ra
mp

2
3

BCLC
BCLC

Pole
Utility

2
5

2
5

24" RCP

Conc Walk

Conc Walk

2
6

Conc Curb

C
on
c 

C
u
rb

12" RCP

2
7

2
7

Bit Parking

B
it
 D
ri
ve

2
8

30
3
0

10"Maple

REVISION DESCRIPTIONDATEREV.

0300-0202

06/26/2019

DS

E. CHUANG

SERVICES, INC.
GARG CONSULTING 

Tel: (860) 563-0582
Rocky Hill, CT 06067
2096A Silas Deane Highway

APPROVED BY:             DATE:

C
O

N
N

E
C

T
IC

U
T

C
O

O
R

D
IN

A
T

E
 

G
R
ID

NETWORK INFRASTRUCTURE
STR-003

(BY OTHERS)

PLATFORM EXTENSION

HOUSE

PROPOSED NODE

C TRACK 3L

UPGRADE FOR SECURITY
NEW HAVEN LINE

STAMFORD
TO WESTPORT

PHASE 3

CL

E
A

S
T
 

A
V

E
N

U
E

TO NEW HAVENTO NEW YORK

CONCRETE WALKWAY

5'-0" CANTILEVERED

5'-0" SIDEWALK

ASD

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

SCALE 1"=10'

10 200

SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

6/25/2019

BLOCK:  

SIGNATURE/

  

...\STR-003_CNS_SHEET_0300_0202.dgn

Border Version:  07/19/16

Plotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

LEGEND:

CONCRETE SIDEWALK

NODE HOUSE - SITE PLAN
 

4' GATE
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1
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EL. 33.20

5'x5' LANDING

7'

FORT POINT STREET

30

35

30

2
5

34

34

34

EL. 29.00

BOTTOM OF STAIR

EL. 35.00

FOR GENERATOR

CONCRETE SLAB EL. 35.00

NODE HOUSE

CONCRETE SLAB FOR

4.25'

1'-0"

1
2
"
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20' 25.5'

1
0
.2

5
'

5
'

1
0
'

3
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2
5
'

SNET #1321

POINT STREET LINE

CONNECT GAS TO FORT 

PANEL ON THE SOUTHWEST SIDE

AND PIPED OVER TO THE MAIN DISTRIBUTION

ON NORTHWEST CORNER OF NODE HOUSE

CONNECT POWER FROM SNET #1321 TO MAST

CAT 540

BOX (H20 RATED) (TYP)

24"x36"x42" QUAZITE

EXIST. STRUCTURE

EXIST. STRUCTURE

BARRIER CURB (TYP)

TEMPORARY PRECAST CONCRETE

5'

(4) NEW 2" RMC UP CAT 540

OPTIC CABLE IN NEW 2" PVC CONDUIT

(1) 24-STRAND SINGLE-MODE FIBER

OPTIC CABLE IN NEW 2" PVC CONDUIT

(1) 24-STRAND SINGLE-MODE FIBER

SEE NOTE 1

WITH BARBED WIRE

10' CHAIN LINK FENCE

SEE NOTE 2

TIMBER STAIRCASE

LINE

APPROXIMATE PROPERTY

LINE

APPROXIMATE PROPERTY

(2) NEW 2" PVC CONDUIT IN TRENCH

(2) NEW 2" PVC CONDUIT IN TRENCH

 AND APRON TO REMAIN

EXISTING CONCRETE SIDEWALK

(2) 4" DIA. SCH 80 PVC CONDUITS 

POLE #1321

SWEEP WITH (1) 4" DIA SCH 80 RISER AT

INSTALL (2) 4" DIA (1 SPARE) RMC, 90, 48" R
o

FUTURE PLATFORM LIGHTING METER

(1) 4" DIA SCH 80 PVC CONDUIT FOR

5
.7

5
'SEE NOTE 1

CONCRETE WALKWAY

CANTILEVERED

4' GATE

AND ACROSS CAT 540 IN 1-1/2" RMC

(2) 24-STRAND FIBER CABLE RUN UP

SEE NOTE 6

TEMPORARY LAYDOWN AREA,

SACK IN CB

INSTALL SILT

2.0' (TYP)

OF WORK (TYP)

APPROXIMATE LIMIT

FILTER FABRIC SYSTEM

SEDIMENTATION CONTROL

CLEAR AND GRUB

ALL AREAS DISTRUBED

PROVIDE BALLAST IN

DOWNSPOUT

SPLASH BLOCK

36" LONG CONCRETE

(TYP)

MICROPILE

SEE NOTE 4

AND (2) 2" DIA. SCH 80 PVC CONDUITS

(4) 4" DIA. SCH 80 PVC CONDUITS (2 OVER 2)

LINE SEE NOTE 7

TRENCH FOR GAS

SEE NOTES 3 & 7

CABLE TRENCH

LINES, SEE NOTE 8

EXISTING OVERHEAD UTILITY

B1 (MW)

PER DEPARTMENT OF PUBLIC HEALTH GUIDELINES.

MONITORING WELL - B1 (MW) SHOULD BE CAPPED AND ABANDONED AS9.

NOT DAMAGED DURING CONSTRUCTION.

CONSTRUCTION. CARE SHOULD BE TAKEN TO ENSURE THAT THEY ARE

EXISTING OVERHEAD UTILITY LINES SHALL BE BE PROTECTED DURING8.

ELECTRICAL DUCT BANK AND GAS LINE IN THE TRENCH.

A MINIMUM SEPARATION OF 18" SHALL BE MAINTAINED BETWEEN THE7.

FOLLOWING THE COMPLETION OF NODE HOUSE.

SHALL BE RETURNED TO THEIR ORIGINAL CONDITION IMMEDIATELY

AREA DURING CONSTRUCTION OF THE NODE HOUSE. THE PARCELS

AND ((102)301-40-3) CAN BE UTILIZED AS TEMPORARY LAYDOWN

STATE OF CONNECTICUT PARCELS ((102)301-40-1), ((102)301-4-2)6.

FCI-605.

FOR ADDITIONAL FIBER OPTIC CABLE DETAILS, SEE DWG NO.5.

FOR TYPICAL CONDUIT DETAILS, SEE DWG NO. STR-012.4.

SEE DWG NO. STR-012.

FOR TYPICAL TRENCH AND SIDEWALK RECONSTRUCTION DETAILS,3.

THE ITEM "SECURITY NODE HOUSE".

THE COST OF THE TIMBER STAIRCASE SHALL BE INCLUDED UNDER2.

FIELD CONDITIONS.

THE WEST END. THE FENCE HEIGHT SHALL BE MODIFIED TO SUIT

10' CHAIN LINK FENCE SHALL PASS BENEATH THE NODE HOUSE AT1.

NOTES:
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(24"Wx24"D)

UPS CABINET

(24"Wx24"D)

CABINET #1

BATTERY

(24"Wx24"D)

CABINET #2

BATTERY

(24"Wx24"D)

CABINET #1

NETWORK

(FUTURE)

CABINET

NETWORK

(FUTURE)

CABINET

NETWORK

(24"Wx48"D)

(PHASE 1 & 2)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET

(24"Wx48"D)

(SPARE)

NVR CABINET

(TYP)

FIRE EXTINGUISHER

GROUND BAR

25'-6"5'-0"

1
5
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6
"

5
'-
9
"

3
'-
4
"

1
'-
6
"

4'-0"4'-0"3'-6"4'-0"

3
"
 

M
I
N
.

SCALE: 1/4" = 1'-0"

NODE HOUSE - FLOOR PLAN

GENERATOR AREA

SCALE: 1/4" = 1'-0"

SOUTH ELEVATION

3'-0"

7
'-
0
"1
0
'-
0
"

1/4"/FT

1/4"/FT

3'-0"

7
'-
0
"

SIDEWALK

CONCRETE

SIDEWALK

CONCRETE 1
0
'-
0
"

6
"

SCALE: 1/4" = 1'-0"

SCALE: 1/4" = 1'-0"

EAST ELEVATION

WEST ELEVATION

ROLL FORMED PANELS

EXTERIOR WALLS WITH

2'-0" OVERHANG25'-6"2'-0" OVERHANG
15'-6"2'-0" OVERHANG 2'-0" OVERHANG

15'-6"2'-0" OVERHANG

2'-0" OVERHANG

SEE NOTE 2

6" ROOF DRAIN

SEE NOTE 3

FRP RAILING

SEE NOTE 3

FRP RAILING

(TYP)

ROLLED FORM PANELS

EXTERIOR WALLS WITH

GUTTER

4" DOWNSPOUT

CLEANOUT

1/4"/FT 1/4"/FT

STR-004

WALKWAY

CANTILEVERED CONCRETE

1/4"/FT

WALKWAY BEYOND

CANTILEVERED CONCRETE

CONCRETE BARRIER CURB

TEMPORARY PRECAST

WALKWAY

CANTILEVERED CONCRETE

FINISHED GRADE

APPROXIMATE PROPOSED

1
2
"
+ -

AND FINISHED GRADE

APPROXIMATE EXISTING

1
2
"
+ -

CONCRETE BARRIER CURB

TEMPORARY PRECAST

FINISHED GRADE

APPROXIMATE PROPOSED

AND FINISHED GRADE

APPROXIMATE EXISTING
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FINISH SCHEDULE

NODE HOUSE FRP PF FRP PF FRP PF FRP PF CONC FRP

PRE-FINISHEDPF

LAMINATED FRPFRP

CONCRETECONC

LEGEND:

GRADE

APPROXIMATE EXISTING

GRADE

APPROXIMATE EXISTING

DISTURBED AREA (TYP)

8" STONE BALLAST IN 

NOTES 2 & 5

SPLASH BLOCK, SEE

36" LONG CONCRETE

WITH BARBED WIRE (TYP)

10' CHAIN LINK FENCE

WITH BARBED WIRE (TYP)

10' CHAIN LINK FENCE

OVER GEOTEXTILE (TYP)

DISTURBED AREA 

8" STONE BALLAST IN 

OVER GEOTEXTILE (TYP)

DISTURBED AREA 

8" STONE BALLAST IN 

FROM THE ADJACENT PROPERTY.

CONCRETE SPLASH BLOCK SHALL BE INSTALLED AS REQUIRED TO DIRECT WATER AWAY5.

FOR FRP RAILING DETAILS, SEE DWG NO. STR-012.4.

NODE HOUSE".

ANCHORAGE TO THE CONCRETE SLAB SHALL BE PAID FOR UNDER THE ITEM "SECURITY

THE COST OF FURNISHING AND INSTALLING THE FRP RAILING SYSTEM AND ITS3.

NODE HOUSE".

36" LONG CONCRETE SPLASH BLOCK SHALL BE PAID UNDER THE ITEM "SECURITY 

THE COST OF FURNISHING AND INSTALLING THE ROOF DRAIN, DOWN SPOUT AND 2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 AND STR-002.1. 

NOTES:

WITH BARBED WIRE (TYP)

10' CHAIN LINK FENCE

NOTES 2 & 5

SPLASH BLOCK, SEE

36" LONG CONCRETE

1
0
'-
0
"

20'-0"
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WORKING POINT COORDINATES

WP 1

WP 2

SCALE: 1/4" = 1'-0"

WP 6

WP 5

WP 4

WP 3

WP 2

WP 1

NODE HOUSE -

WP 3
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WP 5 WP 6WP 4
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1
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BEAMS ABOVE (TYP)

12" WIDE CONCRETE

PDG

ASD

1

2

4 5 6

3
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599294.326

599283.595

599272.929

819532.767
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819492.776

819527.787

819505.779

819488.727
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SCALE 1/4"=1'-0"

1 20

SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.
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(TYP)

MICROPILE

MICROPILE LAYOUT

90KIPSPILE NOS 2, 3, 5 & 6

20KIPSPILE NOS 1 & 4

MICROPILE DESIGN LOADS

FOR MICROPILE DETAILS, SEE DWG NO. STR-007.6.

LICENSED IN THE STATE OF CONNECTICUT.

SHALL SUBMIT DESIGN CALCULATIONS PREPARED BY A PROFESSIONAL ENGINEER

MICROPILES SHALL BE PAID FOR UNDER THE ITEM "MICROPILE". THE CONTRACTOR5.

FOR REINFORCEMENT DETAILS, SEE DWG NOS. STR-09, STR-010 AND STR-011.4.

CONTRACTOR TO COORDINATE ALL CONDUIT PENETRATION LOCATIONS.

PENETRATION LOCATIONS THROUGH THE SLAB. IT IS THE RESPONSIBILITY OF THE 

REFER TO UTILITY AND OTHER TRADE DRAWINGS FOR DUCT BANK CONDUIT SIZE AND3.

AND STR-011.

FOR TYPICAL SECTIONS AND TYPICAL DETAILS, SEE DWG NOS. STR-009, STR-0102.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 AND STR-002.1. 

NOTES:

CL MICROPILE 6

CL MICROPILE 5

CL MICROPILE 4

CL MICROPILE 3

CL MICROPILE 2

CL MICROPILE 1
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UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD
TO WESTPORT

PHASE 3
NODE HOUSE -

PDG

ASD

PILE SECTIONS & DETAILS

3
"

SPECIFIED CASING

TO MEET FULL STRENGTH OF 

FIELD SPLICE (IF REQUIRED)

1
2
"

THAN O.D. OF CASING

LIMITED TO 1/8" MORE 

DRILLED HOLE SHALL BE

MAXIMUM DIAMETER OF 

AS REQUIRED

MECHANICAL COUPLING, 

BOTTOM OF CASING 

C PILE AT TOPL

PILE CUT OFF

ŠMIN.  

PILE TOP DETAIL

DRILLED MICROPILE ELEVATION
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L
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NTS

NTS
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"
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L
E

A
R

PLATE (ASTM GRADE 36)

3/4" MINIMUM THICK. CAP 

10'-0" O.C. (MIN)

CENTRALIZER AT

5,000 PSI THROUGHOUT

NEAT CEMENT GROUT

BOTTOM OF BEAM

E
M

B
E

D
M
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N

T
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S
E

E
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E
 
7

SEE NOTE 8

(ASTM A615 GRADE 75)

#10 THREADBAR (MIN)

STR-007

BEAM REINFORCEMENTCAP PLATE

3/4" WELDED
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(MIN), ASTM A252, GRADE 3

5.56" OD …" WALL THICKNESS

PERMANENT STEEL CASING

-

MICROPILES SHALL BE PAID FOR UNDER THE ITEM "MICROPILES".9.

IN THE STATE OF CONNECTICUT.

MICROPILE AND SUBMIT CALCULATIONS PREPARED BY PROFESSIONAL ENGINEER LICENSED

THE CONTRACTOR SHALL DETERMINE THE SIZE AND REINFORCEMENT REQUIRED FOR THE8.

TO THE ENGINEER FOR APPROVAL, SEE SPECIAL PROVISIONS.

ON HIS INVESTIGATIONS. THE EMBEDMENT DESIGN CALCULATIONS SHALL BE SUBMITTED

THE CONTRACTOR SHALL DETERMINE THE LENGTH OF EMBEDMENT INTO BEDROCK BASED7.

THE CASING SHALL EXTEND 6" MIN INTO BEDROCK.6.

NODE HOUSE.

DISTRIBUTE EVENLY IN THE CTDOT PARCELS LOCATED ADJACENT TO THE PROPOSED

THE CONTRACTOR SHALL PLACE EXCAVATED MATERIAL BELOW THE BALLAST AND/OR5.

CONTRACTOR SHALL VERIFY THE EXISTING CONDITIONS BEFORE THE START OF WORK.

THE ATTACHED BORING LOG ON DWG NO. STR-005 IS FOR REFERENCE ONLY. THE4.

MICROPILES SHALL BE DRILLED THROUGH ALL MATERIALS ENCOUNTERED.3.

STATE OF CONNECTICUT.

PILE DESIGN CALCULATIONS PREPARED BY A PROFESSIONAL ENGINEER LICENSED IN THE

LOAD CAPACITIES INDICATED ON DWG NO. STR-006. THE CONTRACTOR SHALL SUBMIT

THE CONTRACTOR SHALL DESIGN AND INSTALL MICROPILE THAT WILL DEVELOP THE2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 AND STR-002.1. 

NOTES:

EL. -65.00 +, SEE NOTE 7

APPROXIMATE BEDROCK

-
EL. -72.00 +, SEE NOTE 7

APPROXIMATE TERMINATION AT
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD

STR-008
TO WESTPORT

SCALE: 1/4" = 1'-0"

PHASE 3

BOT

#4@18" OC, AT

BOT

#4@10" OC, AT

TOP & BOT

#4@18" OC, AT

TOP

#4@10" OC, AT

3'-3"
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SLAB PLAN

SCALE: 1/4" = 1'-0"

RAIL POST SPACING
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4" 4"5 EQUAL SPACES = 24'-10"

25'-6"

SEE DWG. NO. STR-011

RAIL POST (TYP), FOR DETAILS
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SCALE 1/4"=1'-0"

1 20

SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 
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SHEETS IS BASED ON LIMITED 
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FOR TYPICAL EQUIPMENT PAD DETAILS, SEE DWG NO. STR-009.10.

LICENSED IN THE STATE OF CONNECTICUT.

CALCULATIONS FOR THE ANCHORAGE, PREPARED BY A PROFESSIONAL ENGINEER

STRUCTURE. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS WITH DESIGN 

THE NODE HOUSE STRUCTURE SHALL BE SECURELY ANCHORED TO THE SUPPORTING9.

WITH OTHER TRADE DRAWINGS.

CABINET LOCATIONS ON THE CONCRETE SLAB. CONTRACTOR SHALL COORDINATE

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE THE PANEL AND8.

RAIL SYSTEM SHALL BE FRP POSTS AND RAILS, FOR DETAILS REFER TO DWG NO. STR-012.7.

COATED".

REINFORCEMENT SHALL BE PAID FOR UNDER THE ITEM "DEFORMED STEEL BARS - EPOXY6.

CONCRETE SHALL BE PAID FOR UNDER THE ITEM "CLASS 'F' CONCRETE".5.

FOR BEAM DETAILS, REFER TO DWG NOS. STR-010 & STR-011.4.

FOR TYPICAL SLAB DETAILS, REFER TO DWG NO. STR-009.3.

FOR WORKING POINT COORDINATES, REFER TO DWG. NO. STR-006.2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 AND STR-002.1.

NOTES:

(TYP)

MICROPILE
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD

STR-009
TO WESTPORT

PHASE 3
NODE HOUSE - TYPICAL

SECTIONS & DETAILS - 1

2" CLEAR (TYP)

6
"

(TYP)

#4@10" OC
(TYP)

#4@18" OC

#4@18" OC

2'-0"

4'-9"
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"
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"

7
"

1
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1
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"3'-9"

SCALE: 3/4" = 1'-0"

#4@18" OC

2'-0"

3'-3"
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"
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"

7
"

1
•

"

1
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"

5'-0"1'-0"

FILLER WITH •" x 1•" JOINT SEALANT

•" PREFORMED EXPANSION JOINT

2
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2
"

(TYP)

#4@18" OC

008

B
SECTION

008

C
SECTION

2" CLEAR (TYP)

6
"

(TYP)

#4@18" OC

1
•

"1'-9"

SCALE: 3/4" = 1'-0"

FILLER WITH •" x 1•" JOINT SEALANT

•" PREFORMED EXPANSION JOINT

008

A
SECTION

#4@12" OC

#4@12" OC (TYP)

2'-9"

DETAILS, SEE DWG NO. STR-010

BEAM B2, FOR REINFORCEMENT

DETAILS, SEE DWG NO. STR-010

BEAM B3, FOR REINFORCEMENT

DETAILS, SEE DWG NO. STR-010

BEAM B4, FOR REINFORCEMENT DETAILS, SEE DWG NO. STR-010

BEAM B1, FOR REINFORCEMENT

DETAILS, SEE DWG NO. STR-010

BEAM B9, FOR REINFORCEMENT

PDG

ASD

6
"

EL. 35.00

AND FINISHED GRADE

APPROXIMATE EXIST.

AND FINISHED GRADE

APPROXIMATE EXISTING

1'-0"8'-3"1'-0"

#5@12" OC#5@12" OC

5'-9"1'-0"13'-6"1'-0"

#5@12" OC

#4@12" OC

2
'-
2
"

#5@6" OC

#4@10" OC

#5@6" OC

SEE NOTE 5

SIDEWALK SLAB

SEE NOT 5

SIDEWALK SLAB

SEE NOTE 6

WWF 6x6-W1.4xW1.4

SEE NOT 6

WWF 6x6-W1.4xW1.4

FABRIC - EPOXY COATED".

WELDED WIRE FABRIC SHALL BE PAID FOR UNDER ITEM "WELDED WIRE6.

CONCRETE SHALL BE PAID FOR UNDER THE ITEM "CLASS 'F' CONCRETE".5.

EPOXY COATED".

REINFORCEMENT SHALL BE PAID FOR UNDER THE ITEM "DEFORMED STEEL BARS -4.

FOR SLAB PLAN AND RAIL POST SPACING, SEE DWG NO. STR-008.3.

FOR FOUNDATION PLAN, SEE DWG NO. STR-006.2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 & STR-002.1.

NOTES:

1/4"/FT

1/4"/FT

TOC 35.00

TOC 35.00
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3"3" CABINET

EQUIPMENT PAD

2
"

TOP OF SLAB

TYPICAL EQUIPMENT PAD DETAIL

SCALE: 3/4" = 1'-0"

ROUGHEN SURFACE

CONSTRUCTION JOINT
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SECTIONS & DETAILS - 2

4-#6 AT TOP

2
"

2
"

SCALE: 3/4" = 1'-0"

2
'-
9
"

008

D
SECTION

2" 2"

BEAM B8, FOR DETAILS SEE SECTION IBEAM B6, FOR DETAILS SEE SECTION H
BEAM B1

1'-0"23'-6"1'-0"

SPACING

#3 CLOSED STIRRUPS

2-#6 AT TOP

2
"

SCALE: 3/4" = 1'-0"

#3 CLOSED STIRRUPS (TYP)

008

E
SECTION

2"

BEAM B7, FOR DETAILS SEE SECTION H

BEAM B2

3-#6 AT BOTTOM

7
"

PDG

ASD

38 EQUAL SPACES @ 6"

6"

1'-0"19'-6"

EL. 35.00

EL. 35.00

2
"

1
'-
3
"

1
'-
6
"

2-#6 AT TOP

SCALE: 3/4" = 1'-0" 008

F
SECTION

BEAM B3

3-#6 AT BOTTOM

38 EQUAL SPACES @ 6"

6"

2" 2"

6'-0"6'-0"

2
"

6"

7'-0"

24 EQUAL SPACES AT 12"

#3 CLOSED STIRRUPS (TYP)

4-#6 AT BOTTOM

2-#5 AT TOP

BEAM B4

1
'-
6
"

2
'-
9
"

4-#10 AT BOTTOM

#4 STIRRUPS - 10 EQUAL SPACES AT 9" #4 STIRRUPS - 10 EQUAL SPACES AT 9"

SPACING

CLOSED STIRRUPS

2'-0"

2"

24'-6"20'-0"

2-#6 2-#6

1

-

2" CLEAR (TYP)

4-#10

4-#6

#3 STIRRUPS - 8 EQUAL SPACES AT 12"

CLOSED STIRRUPS (TYP)

(TYP)

#4 OR #3 STIRRUP

1'-0"

2
'-
9
"

SCALE: 3/4" = 1'-0" -

1
SECTION

2" CLEAR (TYP)

2-#6

1'-0"

1
'-
6
" #3 STIRRUP (TYP)

3-#6

SCALE: 3/4" = 1'-0" -

2
SECTION

2

-

2

-

3

-(TYP)

#3 CLOSED STIRRUPS

2" CLEAR (TYP)

1'-0"

1
'-
6
" #3 STIRRUP (TYP)

3-#6

SCALE: 3/4" = 1'-0" -

3
SECTION

(2+2)-#6

4

-
5

-

4

-

2" CLEAR (TYP)

1'-0"

2
'-
9
"

SCALE: 3/4" = 1'-0" -

4
SECTION

2-#5 + 2-#6

(TYP)

#3 STIRRUP 

4-#6

2" CLEAR (TYP)

1'-0"

2
'-
9
"

SCALE: 3/4" = 1'-0"

(TYP)

#3 STIRRUP 

4-#6

2-#5

-

5
SECTION
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FOR DETAILS OF MICROPILE REINFORCEMENT, SEE DWG NO. STR-007.6.

CONCRETE SHALL BE PAID FOR UNDER THE ITEM "CLASS 'F' CONCRETE".5.

EPOXY COATED".

REINFORCEMENT SHALL BE PAID FOR UNDER THE ITEM "DEFORMED STEEL BARS -4.

FOR SECTION I, SEE DWG NO. STR-011.3.

FOR SLAB PLAN AND RAIL POST SPACING, SEE DWG NO. STR-008.2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 & STR-002.1.

NOTES:

(TYP)

MICROPILE

3"
3"
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(TYP)

MICROPILE

1
'-
0
"

1
'-
0
"

1
'-
0
"

1
'-
0
"

06.011



REVISION DESCRIPTIONDATEREV.

0300-0202

E. CHUANG

SERVICES, INC.
GARG CONSULTING 

Tel: (860) 563-0582
Rocky Hill, CT 06067
2096A Silas Deane Highway

APPROVED BY:             DATE:

06/26/2019

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD

STR-011
TO WESTPORT

PHASE 3
NODE HOUSE - TYPICAL

SECTIONS & DETAILS - 3

PDG

ASD

2"

2
"
 
C

L
E

A
R
 
(
T

Y
P
)

SEE SECTION D

BEAM B1, FOR DETAILS

SEE SECTION H

BEAM B6, FOR DETAILS

SEE SECTION E

BEAM B2, FOR DETAILS

SEE SECTION H

BEAM B7, FOR DETAILS

2"

2" CLEAR (TYP)

B1/B6 DETAILS B2/B7 DETAILS

BEAM JUNCTION DETAILS
SCALE: 3/4" = 1'-0"

1'-0"

1
'-
0
"

1
'-
0
"

FOR MICROPILE REINFORCEMENT DETAILS, SEE DWG NO.STR-007.6.

CONCRETE SHALL BE PAID FOR UNDER THE ITEM "CLASS 'F' CONCRETE".5.

EPOXY COATED".

REINFORCEMENT SHALL BE PAID FOR UNDER THE ITEM "DEFORMED STEEL BARS -4.

FOR SECTIONS D & E, SEE DWG NO. STR-010.3.

FOR SLAB PLAN AND RAIL POST SPACING, SEE DWG NO. STR-008.2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 & STR-002.1.

NOTES:

2-#5 AT TOP

2-#5 AT BOTTOM

16 EQUAL SPACES @ 6"

6"

2"

6"

2"

9'-3"

SCALE: 3/4" = 1'-0" 008

G
SECTION

BEAM B5

2
"

EL. 35.00

2
"

6"

2"

11'-4•"

EL. 35.00

1'-0"

2
'-
9
"

7
"

2
"

2
"

2-#8 AT TOP

10 EQUAL SPACES @ 12"

2-#8 AT BOTTOM

BEAM B7 BEAM B6

STIRRUPS (TYP)

#3 CLOSED

STIRRUPS (TYP)

#3 CLOSED

3'-9" LAP

4'-9"

SCALE: 3/4" = 1'-0" 008

H
SECTION

#3 CLOSED STIRRUPS (TYP)

TOP

2-#10 AT

9 EQUAL SPACES @ 4"

3'-7•"

2-#8 AT BOTTOM

BEAM B1, FOR DETAILS SEE SECTION DBEAM B2, FOR DETAILS SEE SECTION E

6" 11'-4•"

EL. 35.00

2
'-
9
"

7
"

2
"

2
"

2-#8 AT TOP

10 EQUAL SPACES @ 12"

2-#8 AT BOTTOM

BEAM B9 BEAM B8

STIRRUPS (TYP)

#3 CLOSED

3'-9" LAP

4'-9"

SCALE: 3/4" = 1'-0" 008

I
SECTION

#3 CLOSED STIRRUPS (TYP)

TOP

2-#10 AT

3'-7•"

2-#8 AT BOTTOM

BEAM B1, FOR DETAILS SEE SECTION D

2" CLEAR (TYP)

2-#5

1'-0"

1
'-
6
" #3 STIRRUP (TYP)

2-#5

SCALE: 3/4" = 1'-0" -

6
SECTION

6

-

7

-

8

-

9

-

2" CLEAR (TYP)

2-#8

1'-0"

2
'-
9
"

SCALE: 3/4" = 1'-0" -

7
SECTION

2-#8

#3 STIRRUP (TYP)

2" CLEAR (TYP)

1'-0"

2
'-
9
"

SCALE: 3/4" = 1'-0" -

8
SECTION

2-#8

#3 STIRRUP (TYP)

2" CLEAR (TYP)

1'-0"

2
'-
9
"

SCALE: 3/4" = 1'-0" -

9
SECTION

2-#8

#3 STIRRUP (TYP)

2-#10

2-#8

2-#10

9

-

8

-

7

-
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NOTES:

1" (TYP)

2
"
 
(

M
I
N
)

SLAB

EDGE OF

AND WASHER (TYP)

ƒ" HEAVY HEX NUT

FRP POST (TYP)

3"x3"x‚" SQUARE

PLATE

•"x8"x8" BASE

(TYP)

EXPANSION ANCHORS

1 OF 4 - ƒ" DIA

TOP OF CONCRETE SLAB

4" FRP KICK PLATE

POST (TYP)

3"x3"x‚" FRP

FRP GUARDRAIL

5'-0" MAX. SPACING

3
'-
6
"

E
Q
.

E
Q
.

E
Q
.

ANCHOR (TYP)

3/4" DIA. EXPANSION
NOT TO SCALE

ELEVATION

NODE HOUSE -
MISCELLANEOUS DETAILS

THE STATE OF CONNECTICUT.

SHALL BE SIGNED AND SEALED BY A PROFESSIONAL ENGINEER LICENSED IN

POSTS, WHICH SHALL CONFORM TO OSHA LOAD REQUIREMENTS. THE DESIGN 

CONTRACTOR IS RESPONSIBLE FOR THE DESIGN OF THE FRP RAILS AND

NOTE:

RAIL (TYP)

2"x2"x‚" FRP

THE STATE OF CONNECTICUT.

BE SIGNED AND SEALED BY A PROFESSIONAL ENGINEER LICENSED IN

WHICH SHALL CONFORM TO OSHA LOAD REQUIREMENTS. THE DESIGN SHALL

CONTRACTOR IS RESPONSIBLE FOR THE DESIGN OF THE POST ANCHORAGE,

NOTE:

PDG

ASD

5
" 1'-0"

#4@12" OC

2-#5

7
"

6"

6"

WWF 6x6 - W1.4 x W1.4

FILLER WITH •" x •" JOINT SEAL

•" PREFORMED EXPANSION JOINT

GRADE

APPROXIMATE FINISHED

AT 10' INTERVALS

EQUIVALENT TO BE INSTALLED 

DEVICES' DUCT SPACERS OR 

CARLON, UNDERGROUND

1/4" / FT.

1
-
1
/
2

L.V.C. =10'

7'-0" MIN.5'-0"

8% MAX.

CUT

FILL

8% MAX.

STREET LINE

1/4" / FT.

3
" 2"-3"

(2) 2" PVC CONDUIT

(4) 4" PVC CONDUIT

FINISHED GRADE

+/- 12"

3
"

 
4
2
"

D
E
P

T
H

OF 3500 PSI

28-DAY STRENGTH

HAVE A MINIMUM

CONCRETE SHALL

FINISHED GRADE

12" MAX. TO 

CAUTION TAPE

NATIVE SOIL

NATIVE FILL

COMPACTED

CONDUIT SPACERS

DUCT BANK (2 OVER 2) SHOWING 

(4) 4" DIA. SCH. 40 PVC CONDUIT

CONCRETE DUCT BANK DETAIL 

AGGREGATE BASE

6" PROCESSED 

BINDER COURSE

2" HMA S0.50" LEVEL 3 

SURFACE COURSE

2" HMA S0.50" LEVEL 3 

SIDEWALK WIDTH

MATCH EXISTING 

3 BASE COURSE

6" HMA S1.0" LEVEL 

AGGREGATE BASE

14" PROCESSED 

"SECURITY NODE HOUSE".

THE COST OF FURNISHING AND INSTALLING THE FRP RAILING UNDER THE ITEM4.

CONCRETE'.

CONCRETE FOR THE SIDEWALK SHALL BE PAID FOR UNDER THE ITEM "CLASS 'F'3.

EPOXY COATED".

WELDED WIRE FABRIC SHALL BE PAID FOR UNDER THE ITEM "WELDED WIRE FABRIC -2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG NOS. STR-001 & STR-002.1.

DRIVEWAYS)

CONCRETE (6" FOR 

5" CLASS "C" 

2
"
 
C

L
E

A
R

TYPICAL FRP POST DETAIL

NOT TO SCALE

TYPICAL TRENCH DETAIL

NOT TO SCALE

FRP GUARDRAIL DETAIL

NOT TO SCALE

TYPICAL SIDEWALK DETAIL

NOT TO SCALE

TYPICAL DRIVEWAY RECONSTRUCTION DETAIL

NOT TO SCALE

TYPICAL SIDEWALK & PAVEMENT RECONSTRUCTION DETAIL

DUCT BANK CONFIGURATION VARIES, FOR DETAILS SEE DWG NO. STR-003

NOTE:
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SINGLE POLE SWITCH

THREE WAY SWITCH

FOUR WAY SWITCH

DUPLEX RECEPTACLE

DOUBLE DUPLEX RECEPTACLE

208/120V CIRCUIT BREAKER PANEL

WALL MOUNTED LIGHT FIXTURE

EXHAUST FAN

TELE/DATA OUTLET, WALL MOUNTED AT 18"AFF

TYPICAL

GROUND

KILOVOLTAMPERES

KILOWATTS

CONDUIT

CIRCUIT BREAKER

AMPS OR AMPERAGE

GFCI DUPLEX RECEPTACLE

# PLAN NOTE CALL OUT NUMBER

CIRCUIT NUMBER

LIGHT TYPE FIXTURE DESIGNATION

VOLTS OR VOLTAGE

WATER HEATER

(#)

NOTES:

LEGEND

$

$

$

GFCI

PANEL

C/B 

1
'-
6
"

WORKING SPACE

PANEL

PERMITTED-PIPING OR DUCTS)

DEDICATED ELECTRICAL SPACE (NOTHING 

WORKING SPACE
6'-0" OR

STRUCTURAL

CEILING

VARIES

PANEL

VARIES

3'-0" (208/120V)

PANEL DEPTH (VARIES)

PANEL

SPACE

WORKING

6'-6" MIN.

4
'-
0
" 5
'-
0
" 6
'-
0
"

FINISHED FLOOR

2'-6" OR PANEL WIDTH

(WHICHEVER IS GREATER)

MG

JH

3

4

BY N.E.C. SECTION 110-26.

NOTE: ACCESS AND WORKING SPACE AS DETERMINED 

SIDE ELEVATION FRONT ELEVATION

PLAN

DEVICE MOUNTING HEIGHTS
NTS

SYMBOL DESCRIPTION ABBREV. DESCRIPTION

ELECTRICAL SYMBOL LEGEND

CEILING MOUNTED LED LIGHT FIXTURE

D
DEDICATED DUPLEX RECEPTACLE

ELECTRICAL EQUIPMENT CLEARANCES
NTS

SEE NOTE 2

SEE NOTE 3

SEE NOTE 1

COUNTER

NODE HOUSE - ELECTRICAL

$OS OCCUPANCY SWITCH WITH TIMER

$

HEAVY DUTY DISCONNECT SWITCH

HEAVY DUTY FUSED DISCONNECT SWITCH

COPPER

EF

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

TO WESTPORT
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Tel: (860) 563-0582
Rocky Hill, CT 06067
2096A Silas Deane Highway

APPROVED BY:             DATE:

06/26/2019

ELE-001

3'-6"  (MIN) (208V)

FACP FIRE ALARM CONTROL PANEL

GENERATOR

CIRCUIT

NOTED ON DRAWINGS.

INCLUDES ALL LIGHT SWITCHES, UNLESS OTHERWISE 

ON DRAWINGS.

INCLUDES ALL RECEPTACLES, UNLESS OTHERWISE NOTED 

AND COMBINATION FUSED SWITCH/MAGNETIC STARTERS.

THE "ON" POSITION. TYPICAL FOR NON-FUSED SWITCHES 

MEASURED TO THE TOP OF THE OPERATING HANDLE IN 

3.

2.

1.

$WP WATERPROOF CONVENIENCE OUTLET

RIGID METAL CONDUIT

NOT TO SCALE

A

ATS

C

CB

Cu

CTR

CIR, CKT

G

KW

RMC

WH

GEN

KVA

TYP

V

X

ABOVE FINISHED GRADEAFG

AUTOMATIC TRANSFER SWITCH

FA FIRE ALARM

FIRE PROTECTIONFP

DP DISTRIBUTION PANEL

MDP MAIN DISTRIBUTION PANEL

CACP CLEAN AGENT CONTROL PANEL

F MANUAL PULL STATION

S

H HEAT DETECTOR

SMOKE DETECTOR

FA HORN STROBE

EC, E.C. ELECTRICAL CONTRACTOR

HEAT PUMPHP

MANU. MANUFACTURER

TWIST-LOCK SWITCH

06.014
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NEW HAVEN LINE

STAMFORD

POWER RISER PLAN

TO WESTPORT

PHASE 3

  

 

 

 

 

 

 

 

 

  
 

 

 

 

   
    

ATS

NEW

208/120Y VOLTS

LINE SIDE 

208/120Y VOLTS

GENERATOR SIDE 

COMPANY

COORDINATE WITH UTILITY

CUT OUTS AT TOP OF POLE,

CONNECT TO UTILITY COMPANY

UTILITY COMPANY

TRANSFORMER BY

GRADE

FINISHED

WALL

GRADE FIRST FLOOR

LOCATION AND METHOD USED (TYP)

TO SUPPLY SHOP DRAWING OF

CLAMP ARRANGEMENT. CONTRACTOR

CALDWELL CONNECTION TO SUITABLE

6'-0"

MINIMUM

DISTANCE

RODS (TYP OF 2)

COPPER GROUND

5/8"x8'-0" I.

NODE HOUSE - ELECTRICAL

NOT TO SCALE

ELECTRICAL RISER DIAGRAM

ANNUNCIATOR

GENERAL

NOT TO SCALE

NODE HOUSE POWER RISER PLAN

JH

ELE-002
MG

 

NEW 

65KAIC

60HZ. 

3PH. 4W., 

120/208V, 

3 PH ATS 

400AMP   

65KAIC

60HZ. 

42CKT, 

400A,     

3PH. 4W., 

120/208V, 

"MDP-1" 

PANEL 

POLE (SNET #1321)

UTILITY COMPANY

TO BE 6" ABOVE SECONDARY

FITTING AND COMPOUND WHD

PROVIDE WEATHERPROOF SEALING

SPACING MIN

STANDOFF - 10'

FIRST ATTACHMENT

MIN 8' AFG FOR

o

MIN (TYP)

MARKER TAPE 12"

BANK (TYP)

CONCRETE DUCT

REQUIREMENTS 

SOCKET AS PER TTD

DISC. SW. AND 320 METER

400A/3P COMBINATION WP

BUILDING GROUND RING

CONTINUOUS GROUND TO

CADWELL #3 AWG Cu

 GROUND TO GAS MAIN SERVICE PIPE

CADWELL #3 AWG Cu CONTINUOUS

TO BUILDING

SECURE CONDUIT

PVC SCH 80 PIPE

#3 Cu AWG IN 1"

GROUND TO GAS MAIN SERVICE

CADWELL #3 AWG Cu CONTINUOUS

CONDUIT

SPARE 4"

LINE SIDE

TO GENERATOR

SPARE 4" CONDUIT

ELECTRICAL RISER NOTES:

M

METER SOCKET
METER

PIPE

METAL GAS

BAR

ISOLATED GROUND

1#1/0 AWG-Cu

MAIN BONDING JUMPER,

1#1/0 AWG-Cu

BONDING JUMPER,

GROUND ROD

4-500 kcmil + #1/0 GND - 4" C

3 POLE FUSE SWITCH

MAIN DISCONNECT

IN CB ENCLOSURE

ISOLATED NEUTRAL BAR

N G

4-500 kcmil + #1/0 GND - 4" C

3PH, 3 POLE

400A, 208/120V

NEW ATS

3PH, 5W, 60Hz

125KW/156KVA, 208/120V

STANDBY NATURAL GAS GENERATOR

1#1/0 AWG

1-500 kcmil
3-500 kcmil

1#1/0 AWG

1#500 kcmil Cu

3#500 kcmil Cu

4-500 kcmil + #1/0 GND - 4" C

N EG

EG

ISOLATE NEUTRAL BAR

CIRCUIT BREAKER

GENERATOR MAIN

1#1/0 BARE COPPER

MAIN GROUND GRID CONDUCTOR,

SIZE 3/4" x 10')

GROUND ROD (MIN

A

B

C

IN MDP ENCLOSURE

ISOLATED NEUTRAL BAR

GENERATOR ENCLOSURE

CB1 LOCATED IN

GROUND BOLT

GENERATOR

N G
IN PANEL ENCLOSURE

ISOLATED GROUND BAR

BACKBOARD 

1/C#10 AWG 3/4"TO 4'x8'

1#1/0 AWG-Cu

BONDING JUMPER,

EG

NOT TO SCALE

GENERATOR RISER DIAGRAM

400AT

400AF

(QUAZITE BOX)

HAND HOLE (TYP)

400AMP

208V/120Y

NEW PANEL "MDP-1"

GROUND IN 4" CONDUIT

4-500 KCMIL, 1-#3/0 GROUND IN 4" CONDUIT

4-500 KCMIL, 1-#3/0

60" AFF

UTILITY LINE

INCOMING 

BANK (TYP)

CONCRETE DUCT
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(2)-4" RMC 90 48"R SWEEPS

SCH 80 RISER

(1)-4" DIA PVC

PVC CONDUIT (TYP)

(2)-4" DIA SCH 80 SCH 40 PVC CONDUITS

(2 OVER 2) AND (2)-2" DIA

(4)-4" SCH 80 PVC CONDUITS

SCH 80 PVC CONDUITS

(2 OVER 2) AND (2)-2" DIA

(4)-4" SCH 80 PVC CONDUITS

#4 AWG BARE COPPER

CONDUCTOR - UNSPLICED,

GROUNDING ELECTRODE

BARE COPPER

UNSPLICED, #3 AWG

SIDE OF BUILDING SERVICE

CONDUCTOR TO STREET

GROUNDING ELECTRODE

L

SN

400A, 208/120V, 3PH, 5W, 60Hz

TO 125kw NATURAL GAS GENERATOR

CONDUIT GENERATOR SIDE

4-500KCMIL, 1-#3 G IN 4" RMC

FOR ALL PENETRATIONS.

RATING. REFER TO SPECIFICATIONS FOR WALL RATINGS. PROVIDE SHOP DRAWINGS

SLABS WITH A UL APPROVED FIRE STOP TO MAINTAIN THE INTEGRITY OF THE FIRE

THE CONTRACTOR SHALL SEAL ALL PENETRATIONS THROUGH EXTERNAL WALLS AND7. 

IMPEDANCE RATING OF PAD MOUNTED TRANSFORMER WITH POWER COMPANY.

BASED ON AN IMPEDANCE FACTOR OF 5.0 AND CONTRACTOR SHALL VERIFY

ELECTRICAL CONTRACTOR SHALL ENSURE THAT ALL SHORT CIRCUIT RATINGS ARE6. 

REFER TO DRAWING PLANS FOR PANEL LOCATIONS.5. 

BE AS MANUFACTURED BY GE, SIEMENS OR EQUAL.

ALL ELECTRICAL SERVICE EQUIPMENT AND PANELBOARDS SHALL4. 

FUSE SIZE AS REQUIRED BY EQUIPMENT MANUFACTURER.3. 

PROVIDE TYPED BRANCH CIRCUIT DIRECTORIES FOR ALL PANELBOARDS. 2. 

PROVIDE LAMICOID IDENTIFICATION LABELS FOR ALL NEW PANELBOARDS.1.

4" RMC GENERATOR SIDE

4-500KCMIL, 1-#3 IN

GENERATOR SIDE

4-500KCMIL, 1-#3 IN 4" RMC

2 SPARE 2" RMC

2 SPARE 2" RMC

IN 4" RMC CONDUIT

4-500KCMIL, #1/0 G 

SPARE 4" RMC

3 POLE

IN NODE HOUSE

400A, 208/120V, 3PH, 4W

MAIN DISTRIBUTION PANEL (MDP-1)

SPARE 4" RMC

SPARE 4" RMC

SPARE 4" RMC
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SCALE: 1/2" = 1'-0"

POWER PLAN

ELE-003

CIR 14, 16 & 18

MDP-1, 200A

20A, CKT 2

UPS DP-1,

20A, CKT 4

UPS DP-1,

20A, CKT 6

UPS DP-1,

45A, CKT 1

UPS DP-1,

45A, CKT 3

UPS DP-1,

45A, CKT 5

UPS DP-1,

ENCLOSURE

TERMINATE IN

24 STRAND FO CABLE 

THRU CABLE SLEEVES WITH

UG FO CABLE TO ENTER

ENCLOSURE

TERMINATE IN

24 STRAND FO CABLE 

THRU CABLE SLEEVES WITH

UG FO CABLE TO ENTER

CABINET

METER

MDP-1 ATS FACPGEN
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UPS DP-1

NOTE 6

FROM T&E BUILDING, SEE

RACK "A" TO BE RELOCATED

NODE HOUSE".

T&E BUILDING SHALL BE INCLUDED UNDER THE ITEM "SECURITY

ALL COSTS ASSOCIATED WITH RELOCATION OF RACK "A" FROM6.

NOS. FCI-650 AND FCI-652.

FOR NETWORK CABINET & NVR CABINET DETAILS, SEE DWG5.

FOR LIGHT SCHEDULE, SEE DWG. NO. ELE-005.4.

FOR PANEL DETAILS, SEE DWG. NO. ELE-005.3.

FOR DEVICE MOUNTING HEIGHTS, SEE DWG. NO. ELE-001.2.
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(24"Wx24"D)

CABINET #1

NETWORK
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TYPE B TYPE B

TYPE D2TYPE D2 TYPE E

TYPE E

TYPE E

TYPE D1 TYPE D1

TYPE B TYPE BTYPE B W/PHOTOCELL

CIR 24

MDP-1, 20A

CIR 23

MDP-1, 20A

TYPE B

TYPE C TYPE C

TYPE B

TYPE A TYPE A TYPE A TYPE A

TYPE ATYPE ATYPE ATYPE A

TYPE D1

$

$

3 OS

3 OS

CIR 21

MDP-1, 20A

$

$

3 OS

3 OS

CIR 22

MDP-1, 20A

SCALE: 1/2" = 1'-0"

LIGHTING - POWER PLAN

LIGHTING POWER PLAN
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NOS. FCI-650 AND FCI-652.
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NODE HOUSE - ELECTRICAL

PANEL: MDP-1

2

4
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42
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20A

20A

20A

200A

20A

200A

20A

20A

20A

20A

60A
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MOUNTING: FLUSH GROUND BUS, HINGED TRIM, 65KAIC

400A COPPER BUS

208/120V, 3 PHASE, 4 WIRE

DESCRIPTION CIRCIR

SCHEDULE & DETAILS

DESCRIPTION C/B A B C C/B

SPARE

SPARE

SPARE

SPARE

SPARE

MG

JH

SOUTH WALL OUTLETS

EAST WALL OUTLETS

NORTH WALL OUTLETS

OCP
LOAD

MAX CONT

SIZE

WIRE

WIRE

GRND
RACEWAY VOLTAGE

WIRING, AMPERAGE AND RACEWAY CHART

CONDUCTORS BASED ON 75 DEGREES TERMINAL RATINGS

EM

RH

EXTERNAL LIGHTS

50A

30A

30A

30A

20A

8

10

10

10

12

40

24

24

24

16

10

10

10

10

12

1" C

ƒ" C

ƒ"  C

ƒ" C

ƒ" C

120V, 1P

120V, 1P

120V, 1P

120V, 1P

120V, 1P
INDUSTRIAL, 4FT LED 

LED WALLPACK

2 HEAD EMERGENCY- LED

2 HEAD REMOTE- LED

EXIT-LED LHQM

SD

ELATQWP LO304 

ELM2

ZLIN-L48-500OMA

D1

D2

E

WST-LED P2 VW

WST-LED P1 VW

LED WALLPACKB

C

ELECTRICAL AND LIGHTING LEGEND

SYMBOL
FACTURER

MANU-
MODEL NUMBER DESCRIPTION

APPROVED EQUAL

LITHONIA OR

APPROVED EQUAL

LITHONIA OR

APPROVED EQUAL

LITHONIA OR

APPROVED EQUAL

LITHONIA OR

APPROVED EQUAL

LITHONIA OR

APPROVED EQUAL

LITHONIA OR

-

-

-

-

-

DESK QUAD OUTLETS

HP1

HP3

CLEAN AGENT

OVERHEAD LIGHTS 20A

EMERGENCY LIGHTS

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

-

-

-

-

-

-

-

WEST WALL OUTLETS

FACP POWER

HP2

200A

OVERHEAD LIGHTS

SPARE

SPARE

SPARE-

-

-

NETWORK INFRASTRUCTURE TO WESTPORT

PHASE 3
E. CHUANG
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Rocky Hill, CT 06067
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UPGRADE FOR SECURITY

LOCATION: SECURITY NODE HOUSE

ELE-005

NORTH WALL GFCI RECEPTACLE 30A

400A MAIN CIRCUIT BREAKER 400AF/400AT

UPS/BATTERIES

SPARE

GENERATOR BATTERY CHARGER

-

20A

720

720

5,990

5,990

5,990

-

-

-

-

-

-

-

540

360

5,990

5,990

5,990

1,200

720

360

720

7,200

7,200

5,990

-

-

-

-

-

-

-

-

720

720

5,990

5,990

7,200

720

1,200

1,200

-
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45A
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MOUNTING: FLUSH GROUND BUS, HINGED TRIM, 45KAIC

125A COPPER BUS

208/120V, 3 PHASE, 4 WIRE

DESCRIPTION CIRCIR DESCRIPTION C/B A B C C/B

SPARE

SPARE

SPARE

SPARE

SPARE

-

-

-

-

-

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

SPARE

-

-

-

-

-

-

-

-

SPARE

SPARE

SPARE-

-

-

LOCATION: SECURITY NODE HOUSE
125A MAIN CIRCUIT BREAKER 125AF/125AT

SPARE-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

2,000

-

PANEL: UPS DP-1

NETWORK CABINET - PHASE 3

NETWORK CABINET - PHASE 4

5,200

5,200

5,200

NETWORK CABINET - PHASE 1 & 2

SPARE

SPARE

SPARE -

-

-

-

-

-

SPARE

SPARE

SPARE -

-

-

-

-

-

SPARE

SPARE

SPARE -

-

-

-

-

-

SPARE - - - - SPARE

- - SPARE

- - SPARE

- - SPARE

- - SPARE

- - SPARE

- - SPARE

- SPARE

- SPARE

2,000

2,000

NETWORK CABINET - PHASE 1 & 2

NETWORK CABINET - PHASE 3

NETWORK CABINET - PHASE 4

VA VA

GENERATOR CONVENIENCE OUTLET 20A

= 85,790 VATOTAL

= 28,530 VAC 

= 28,070 VAB

= 29,190 VAA TOTAL 

VA VA

NOT TO SCALE

60A

60A

60A

60A

60A

8

10

12

60A

60A

60A

= 21,600 VATOTAL

= 7,200 VAC 

= 7,200 VAB

= 7,200 VAA TOTAL 

FOR FINAL LOCATION.

TO CEILING FOR FUTURE PULLING OF PHONE AND DATA CONDUCTORS AND TAG

ALL EMPTY CONDUIT SYSTEMS SHALL CONTAIN A PULL WIRE FROM WALL OUTLET14.

USED.

C; ALUMINUM IS NOT TO BE
0

ALL WIRE SIZES ARE BASED ON COPPER THHN 9013.

THE PANEL CONNECTION WITH "BRADY" MARKERS.

ALL BRANCH CIRCUIT WIRES AND FEEDERS SHALL BE PERMANENTLY TAGGED AT12.

FLOOR AT THE CENTER OF BOX UNLESS OTHERWISE NOTED.

SWITCHES SHALL BE MOUNTED AT 4'-0" AND RECEPTACLES AT 1'-6" ABOVE FINISHED11.

LIGHTING.

MC CABLE TO BE USED ONLY IN FURRED OUT WALLS AND HUNG CEILING AREAS FOR10.

BE PROVIDED BY BRANCH CIRCUITS AHEAD OF SWITCHES.

PROVIDE EMERGENCY ILLUMINATION AT PATH(S) OF EGRESS. POWER SHALL 

ALL DIRECTIONAL, EMERGENCY LIGHTING LUMINAIRES SHALL BE AIMED TO9.

SWITCHES.

PER NFPA 101. POWER SHALL BE PROVIDED BY BRANCH CIRCUITS AHEAD OF

ALL EXIT LIGHT CHEVRONS SHALL BE VISIBLE TO A MINIMUM DISTANCE OF 40'-0"8.

OCCUPANCY SENSORS SHALL CONTROL ALL LIGHT FIXTURES WITH 10 MINUTE DELAY OFF.7.

BE CONTROLLED BY THE SAME SWITCH(ES).

SWITCHES, ALL OTHER CEILING MOUNTED FIXTURES IN THAT SPACE SHALL

IN AREAS WHERE ONE FIXTURE IS SHOWN TO BE CONTROLLED BY A SWITCH OR6.

DRAWINGS.

FIRE PROTECTION AND OWNER FURNISHED EQUIPMENT, WITH RELEVANT TRADE

THE CONTRACTOR SHALL COORDINATE LOCATIONS OF ALL MECHANICAL, PLUMBING,5.

WALLS.

PROVIDE FIRE PROOF SEALANT AROUND CONDUITS PENETRATING FIRE RATED4.

THE EQUIPMENT FROM OUTLET BOXES.

DRAWINGS ARE FOR ROUGH-IN PURPOSE. PROVIDE COMPLETE CONNECTIONS TO

BOXES WITH INSTALLER OF THE EQUIPMENT TO BE SERVED. OUTLETS SHOWN ON

VERIFY AND COORDINATE EXACT LOCATIONS OF PANELS, OUTLETS AND JUNCTION3.

OTHERS WITH NECESSARY INFORMATION TO COMPLETE THIS INSTALLATION.

THE CONTRACTOR SHALL COORDINATE WITH ALL OTHER TRADES AND PROVIDE2.

DRAWINGS AND CONDITIONS IN THE FIELD.

ALL DIMENSIONS AND EXACT EQUIPMENT SHALL BE VERIFIED WITH MECHANICAL1.

ELECTRICAL GENERAL NOTES:

06.018
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NOT TO SCALE

PHASE 3
NODE HOUSE - ELECTRICAL

JH

EMER. GENERATOR PLAN

NEW SECURITY NODE HOUSE

ATS CONTROL CIRCUIT

BATTERY CHARGING CIRCUIT

ANNUNCIATOR CONTROL WIRING

SILENCER

AND SHUTOFF VALVE

GENERATOR REGULATOR

NATURAL GAS SUPPLY TO

BOND TO GRID GROUND

GENERATOR GROUNDING JUMPER

208V, 3PH.

125KW GEN. SET

GENERATOR SCHEDULE
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BE INSTALLED IN RGS CONDUITS BELOW THE GENERATOR PAD.

ALL WIRING/CIRCUITS FROM GENERATOR TO THE BUILDING SHALL

NOTE:

STANDBY GENERATOR PLAN

208 VOLT 3 PHASE, 434 AMP MAXIMUM CAPACITY

COMMERCIAL SERIES 125KW NATURAL GAS - 60 HZ.

NODE HOUSE AND STANDBY GENERATOR GROUNDING PLAN

NOT TO SCALE

GENERATOR PAD

NODE HOUSE STANDBY

NODE HOUSE STRUCTURE

TO BUILDING GROUND BAR

4/0 AWG COPPER CONNECT
CONNECTIONS (TYP)

EXOTHERMICALLY WELD

TO BUILDING STEEL (TYP)

4/0 AWG COPPER, CONNECT

SEE NOTE 2

GROUND ROD (TYP)

ƒ", 10' COPPER CLAD

EMH-590

TYP. GROUNDING ROD WELL

TYP. BONDING CONNECTION

TYP. BELOW GRADE GROUNDING PENETRATIONS

TO GROUND BAR OR EQUIPMENT

TO THE GROUND BAR

TYP. GROUNDING ATTACHMENTS

EQUIPMENT

CONDUIT FROM

ONLY ON METAL CONDUIT

GROUNDING BUSHING

GROUND CONDUCTOR

#4/0 AWG MIN INSULATED

GROUND BAR

GROUNDING LUG

SEE NOTE 3

GROUND CONDUCTOR

STEEL CONDUIT

RIGID GALVANIZED

MARKING TAPE

CONTINUOUS 
COVER FLUSH WITH GRADE

REMOVABLE CONCRETE

FINISHED GRADE

8" VITREOUS PIPE

CLASS 6 FILL

AGGREGATE BASE

GROUND CONDUCTOR

BARE COPPER

GROUNDING LUG

FLAT WASHER

(LENGTH AS REQ'D)

CONDUCTOR IN INTERIOR

#4/0 AWG MIN. INSULATE

SET SCREW

OR GROUND BAR

EQUIPMENT FRAME

NUT

LOCK WASHER

FROM BUILDING

GROUND CONDUCTOR

BONDING CLAMP

GROUND CONDUCTOR

SEALING COMPOUND (TYP)

FINISHED FLOOR

SEE NOTE 3

FOUNDATION

STEEL BUILDING

FINISHED GRADE

LOOP (SEE DETAIL 1)

CONTINUES TO GROUND

BARE COPPER CONDUCTOR

GROUND CONDUCTOR

STEEL CONDUIT

RIGID GALVANIZED

2
'-
0
"

6
"

6
"

3
0
"
 

M
I
N
 

D
E
P

T
H

8
"

1

-

4
"

6"

4" MAX

6.8L ENGINE, SIZE 142"L x 60"W x 70"H, 3409LBS EMPTY WEIGHT

G G G

JB GND GND

-

1
DETAIL

$
WP

GROUND ROD

COPPER CLAD

CONDUCTOR

GROUND LOOP

WELD

EXOTHERMIC

GROUND CONNECTOR

BURNDY TYPE GAR

LOOP

TO GROUND

CLAD GROUND ROD

3/4" DIA. COPPER

GROUND CONNECTOR

BURNDY TYPE GAR

BASE

CONCRETE

FLEXIBLE BRAID

BURNDY TYPE B

GROUND CONNECTOR

BURNDY TYPE GG

GATE GROUNDING DETAIL

GROUND CONNECTOR

BURNDY TYPE GAR

BASE

CONCRETE

CLAD GROUND ROD

3/4" DIA. COPPER

LOOP

TO GROUND

OF FENCE WIRE

AND ONE OR MORE STRANDS

PLACEED AROUND POST

BURNDY TYPE GAR CLAMP

OR GROUND LOOP

SPLICE TO GROUND ROD

CONTINUOUS WITHOUT

#4/0 BARE COPPER WIRE

FENCE GROUNDING DETAIL

MDP-1

CONDUCTOR (TYP)

BARE COPPER GROUNDING

REFER TO DWG NO. STR-011, FOR FOUNDATION PENETRATION DETAILS.3.

AND BONDING".

GROUNDING AND BONDING SHALL BE PAID FOR UNDER ITEM "GROUNDING 2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG. NO. ELE-001.1.

NOTES:

SERVICE OUTLET

CONVENIENCE 
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SYMBOL DESCRIPTIONSYMBOL DESCRIPTION

MECHANICAL SYMBOL LEGEND

HP

ABBREVIATIONS:

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

TO WESTPORT

LEGENDPHASE 3

 

DRAWINGS FOR COORDINATION.

PROVIDE DUCT SMOKE DETECTORS FOR AHU UNITS OVER 2000 CFM.  SEE MECHANICAL 

GENERAL NOTES:

MEC-001
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HEAT PUMP

MANUFACTURER=MANU

ELECTRICAL CONTRACTOR=EC, E.C.

PROVIDE MODULE IN THE FACP AS REQUIRED TO ACCOMODATE NEW DEVICES.9.

OF DEVICES, AND SHALL BE RESPONSIBLE FOR ALL REQUIRED UNITS.

CONTRACTOR SHALL REFER TO ELECTRICAL AND MECHANICAL DRAWINGS FOR EXACT COUNTS

THE DEVICES SHOWN ON THE RISER DO NOT REPRESENT THE ACTUAL COUNT. ELECTRICAL8.

INSTALLATION SHALL BE COMPLETED IN A PROFESSIONAL, WORKMANLIKE MANNER.7.

ON THE DRAWINGS OR SPECIFICATIONS.

ALL WIRING SHALL BE IN ELECTRICAL METAL CONDUIT UNLESS OTHERWISE INDICATED6.

APPLICABLE EDITION OF NATIONAL ELECTRICAL CODES.

ALL ENCLOSURES AND CONDUITS SHALL BE PROPERLY GROUNDED IN ACCORDANCE WITH5.

TO NFPA 72 FOR MORE GUIDELINES.

NO SMOKE DETECTOR SHALL BE LOCATED WITHIN 3 FEET OF AN AIR SUPPLY OUTLET, REFER4.

TAMPER SWITCHES AND SHALL BE RESPONSIBLE FOR ALL REQUIRED UNITS.

CONTRACTOR SHALL REFER TO MECHANICAL DRAWINGS FOR EXACT COUNTS OF FLOWS AND3.

CODE 2017.

ALL WIRING SHALL COMPLY WITH APPLICABLE SECTIONS OF NATIONAL ELECTRICAL2.

INSTALLATIONS SHALL COMPLY WITH FEDERAL, STATE AND LOCAL BUILDING CODES.1.

NOT TO SCALE
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NOT TO SCALE

MECHANICAL HVAC PLAN

SYMBOL LOCATION MFG MODEL #

HP1-3 59 MBH

TOTAL

56 MBH

EAT

-NODE HSE MARVAIR HVPSA60HP1

WEIGHT

CAPACITY SENSIBLE EAT DB/WB

78.6/66.6

LAT DB/WB

57.8/56.7

AMBIENT

95

SUPPLY CFM

-

EXT. STAT.

1"

SUPPLY

FAN BHP

-

FILTER

30% 208-3-60

VOLTAGE MCA MOCP

33 45

GAS HEAT

INPUT mbh

-

LAT

-

EFF

-

ELECTRICAL

O.A.

200 CFM

WALL MOUNTED HEAT PUMP AIR CONDITIONING UNIT SCHEDULE

T2

THERMOSTAT

T3

THERMOSTAT

T1

THERMOSTAT

WALL MOUNTED, 2 STAGE HEAT PUMPS (TYP)

NEW 5 TON MARVAIR VERTICAL PACKAGED EXTERIOR
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HVAC PLAN

PER UNIT

HP1 HP2 HP3

1,327LBS

FOR LIST OF ACCEPTABLE MANU/MODELS.

MANU/MODEL LISTED ARE ONLY USED AS THE BASIS FOR DESIGN. REFER TO SPECIFICATION2.

FOR GENERAL NOTES AND ABBREVIATIONS, SEE DWG. NOS. ELE-001 & MEC-001.1.

NOTES:

7 DAY PROGRAMMABLE OR APPROVED EQUAL FOR EACH HP UNIT.

PROVIDE PROGRAMMABLE T-STAT: HONEYWELL VISION PRO 8000, MODEL: TH8110R1008,8.

SPRING RETURN TO FAIL CLOSED WITH POWER FAILURE.

DELAYED ACTIVATION OF A CLEAN AGENT RELEASE. DAMPERS SHOULD OPERATE WITH

RETURN AIRWALL GRILLS INTERLOCKED WITH THE AGENT CONTROLLER TO CLOSE UPON

PROVICE CLASS 1A FAST ACTION DAMPERS IN HEAT PUMPS ON BOTH SUPPLY AIR AND7.

EQUIPMENT MANUFACTURER.

AND WINTER, 1 ACH OR AS RECOMMENDED BY THE UPS, NETWORK AND NVR BY THE 

UNIT, SETPOINT 72 DEGREE F (WINTER) 75 DEGREE F (SUMMER) DB 50% RH SUMMER

PROVIDE START-UP AND PROGRAMMING WITH HARDWIRED THERMOSTATS FOR EACH6.

FUSED DISCONNECT SWITCH5.

BUILT IN CONVENIENCE GFCI OUTLET WITH SMOKE DETECTOR IN EACH UNIT RETURN.4.

2 STAGE HEAT PUMP3.

5 YEAR COMPRESSOR WARRANTEE2.

PREMIUM EFFICIENCY MOTOR1.

OPTIONS:

REVISION DESCRIPTIONDATEREV.
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(24"Wx24"D)

UPS CABINET

(24"Wx24"D)

CABINET #1

BATTERY

(24"Wx24"D)

CABINET #2

BATTERY

(24"Wx24"D)

CABINET #1

NETWORK

(FUTURE)

CABINET

NETWORK

(FUTURE)

CABINET

NETWORK

(24"Wx48"D)

(PHASE 1 & 2)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET

3
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PHASE 3

 

JH

   

 

  

 

W/INTERCONNECTION TO BUILDING FACP

NEW CLEAN AGENT FIRE ALARM CONTROL PANEL

AND MANUFACTURER'S RECOMMENDATIONS

SIZE TO BE DETERMINED BY FP VENDOR

NEW CLEAN AGENT STORAGE CYLINDER

TANK CONTROL HEAD

NEW CLEAN AGENT

PULL STATION

MANUAL CLEAN AGENT

CYLINDER

CLEAN AGENT
DISCHARGE HEADER

NEW CLEAN AGENT

NOT TO SCALE

FIRE ALARM/FIRE PROTECTION PLAN

120V

PHONE LINE

INTERFACE

SECURITY PANEL

FIRST FLOOR

ALARM PANEL

NEW FIRE

GENERAL FIRE ALARM NOTES:

 
NOT TO SCALE

FIRE ALARM RISER DIAGRAM

DRAWINGS FOR COORDINATION.

PROVIDE DUCT SMOKE DETECTORS FOR AHU UNITS OVER 2000 CFM.  SEE MECHANICAL 

FPR-001
MG

NODE HOUSE - FIRE ALARM/
FIRE PROTECTION PLAN
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MANUAL PULL

ABORT BUTTON

CACP

DISCHARGE HEAD

NEW CLEAN AGENT

DISCHARGE HEAD

NEW CLEAN AGENT

STATION

MANUAL PULL

ABORT BUTTON

TOP CORNER OF CEILING AND WALL

NEW CLEAN AGENT DISCHARGE HEAD IN

 
TOP CORNER OF CEILING AND WALL

NEW CLEAN AGENT DISCHARGE HEAD IN
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FA HORN STROBE

FA HORN STROBE

MDP-1 ATS FACPGEN

S

H

S S S

RETURN DUCT

MOUNTED IN HP

RETURN DUCT

MOUNTED IN HP

RETURN DUCT

MOUNTED IN HP

F

F

HS

FF

FF

(TYP)

FIRE EXTINGUISHER

E E

AGENT RELEASE.

CLEAN AGENT CONTROLLER, UPON DELAYED ACTIVATION OF A CLEAN

DAMPERS ON BOTH SUPPLY AIR AND RETURN AIR WALL GRILLS, WITH THE

FP CONTRACTOR TO PROVIDE INTERLOCK WITH CLASS IA FAST ACTION

EQUAL.

CLEAN AGENT FIRE ALARM SYSTEM SHALL CONFORM TO NFPA FM200 OR APPROVED 

FP CONTRACTOR TO PROVIDE CODE SIGNAGE FOR THE HAZARD AREA INSIDE AND OUT.

PROTECTION PRESSURE.

REQUIREMENTS NECESSARY FOR MAINTAINING THE CODE REQUIRED CLEAN AGENT FIRE 

COORDINATE WITH THE FIRE PROTECTION CONTRACTOR TO MEET SEALING 

ENVELOPE, INCLUDING ALL WALLS AND DOORS. THE CARPENTRY CONTRACTOR WILL 

CARPENTRY CONTRACTOR WILL PROVIDE FOR THE SEALING OF THE DATA CENTER 

NOTES:

(TYP)

MOUNTED

CEILING

(TYP)

MOUNTED

CEILING

S

H

S

H

FA HORN STROBE TO BE MOUNTED 8' ABOVE FINISHED FLOOR LEVEL.12.

OF FACP.

METRO NORTH RAILROAD TO REPORT ALARM, TROUBLE AND SUPERVISORY STATUS

PROVIDE WIRELESS PHONE DIALER, FOR FACP NOTIFICATION TO NORWALK FD AND 11.

PROVIDE MODULE IN THE FACP AS REQUIRED TO ACCOMODATE NEW DEVICES.10.

OF DEVICES, AND SHALL BE RESPONSIBLE FOR ALL REQUIRED UNITS.

CONTRACTOR SHALL REFER TO ELECTRICAL AND MECHANICAL DRAWINGS FOR EXACT COUNTS

THE DEVICES SHOWN ON THE RISER DO NOT REPRESENT THE ACTUAL COUNT. ELECTRICAL9.

INSTALLATION SHALL BE COMPLETED IN A PROFESSIONAL, WORKMANLIKE MANNER.8.

ON THE DRAWINGS OR SPECIFICATIONS.

ALL WIRING SHALL BE IN ELECTRICAL METAL CONDUIT UNLESS OTHERWISE INDICATED7.

APPLICABLE EDITION OF NATIONAL ELECTRICAL CODES.

ALL ENCLOSURES AND CONDUITS SHALL BE PROPERLY GROUNDED IN ACCORDANCE WITH6.

NO PARALLEL BRANCHING OF "T" SPLICES ARE PERMITTED ON SIGNALING CIRCUITS.5.

TO NFPA 72 FOR MORE GUIDELINES.

NO SMOKE DETECTOR SHALL BE LOCATED WITHIN 3 FEET OF AN AIR SUPPLY OUTLET, REFER4.

TAMPER SWITCHES AND SHALL BE RESPONSIBLE FOR ALL REQUIRED UNITS.

CONTRACTOR SHALL REFER TO MECHNICAL DRAWINGS FOR EXACT COUNTS OF FLOWS AND3.

CODE 2017.

ALL WIRING SHALL COMPLY WITH APPLICABLE SECTIONS OF NATIONAL ELECTRICAL2.

INSTALLATIONS SHALL COMPLY WITH FEDERAL, STATE AND LOCAL BUILDING CODES.1.

 

 

SEE NOTE 12

FA HORN STROBE (TYP)

NOS. FCI-650 AND FCI-652.

FOR NETWORK CABINET & NVR CABINET DETAILS, SEE DWG 4.

FOR PANEL DETAILS, SEE DWG. NO. ELE-005.3.

FOR DEVICE MOUNTING HEIGHTS, SEE DWG. NO. ELE-001.2.

FOR ABBREVIATIONS, SEE DWG. NO. ELE-001.1.

NOTES:
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(24"Wx24"D)

UPS CABINET

(24"Wx24"D)

CABINET #1

BATTERY

(24"Wx24"D)

CABINET #2

BATTERY

(24"Wx24"D)

CABINET #1

NETWORK

(FUTURE)

CABINET

NETWORK

(FUTURE)

CABINET

NETWORK

(24"Wx48"D)

(PHASE 1 & 2)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET

(24"Wx48"D)

(PHASE 3)

NVR CABINET
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