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FUTURE CONNECTIVITY
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FUTURE CONNECTIVITY

EAST
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PHYSICAL LAYOUT OF PHASE 3 FIBER.  

DRAWING PROVIDES GENERAL OVERVIEW OF THE 1.

0300-0202

FCI-601

PHASE 3
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NETWORK INFRASTRUCTURE

STAMFORD
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NEW SECURITY 

EASTBOUND

STATION

WESTPORT
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WEST APPROACH

SAGA BRIDGE
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SAGA BRIDGE
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SAGA BRIDGE
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SAGA BRIDGE
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STATION
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STATION
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NODE HOUSE 379
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(SOUTH NORWALK)

NODE HOUSE 414
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WESTBOUND

STATION

EAST NORWALK
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EASTBOUND

STATION

EAST NORWALK
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FCI-605

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

CABLE ROUTING DETAILS
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TO WESTPORT

STAMFORD

NEW SECURITY NODE HOUSE

BY OTHERS

CONTINUES EAST

144-STRAND FIBER CABLE

BY OTHERS

CONTINUES WEST

144-STRAND FIBER CABLE

CAT POLE

#540

CAT POLE 

THROUGH DUCTS

FROM SOUTH SIDE ROW 

(1) 24-STRAND FIBER CABLE

HOUSE

NODE 

SECURITY 

NEW 

THROUGH NEW DUCTS

FROM NORTH SIDE ROW 

(1) 24-STRAND FIBER CABLE

YORK

TO NEW 

HAVEN

TO NEW 

NOTES:

SEE NOTE 3

IN TRENCH

 CHLORIDE CONDUIT 

(2) NEW - 2" POLYVINYL

IN TRENCH

CHLORIDE CONDUIT 

(2) NEW - 2" POLYVINYL 

SEE NOTE 4

CABLE EAST BY OTHERS

144-STRAND FIBER 
 CONTINUES WEST BY OTHERS

144-STRAND FIBER CABLE

 1-1/2" PVCC

(2) 24-STRAND FIBER CABLES IN

JY

TC

SEE SUBSET 6 FOR NEW SECURITY NODE HOUSE DETAILS.6.

INSTALLATION.

SOUTH SIZE OF CAT. STRUCTURE TO MNR. FOR 

CONTRACTOR SHALL FURNISH SPLICE ENCLOSURE FOR 5.

STRUCTURE. SEE DETAIL X-2 ON DWG. FCI-712.

PROVIDE 1-1/2" PVC COATED CONDUIT ACROSS CAT. 

DWG. FCI-711 FOR CONDUIT ATTACHMENT DETAILS. 

1-1/2" CONDUIT CONTINUES UP CAT. STRUCTURE. REFER TO 4.

LEAVE SLACK ON CAT. STRUCTURE FOR SPLICING BY MNR.3.

SECURITY NODE HOUSE FROM CAT. STRUCTURE 540.

RUN (1) 24-FIBER CABLE TO EACH SIDE OF NEW 2.

FOR CLARITY.

OTHER STRUCTURES AND OBJECTS PRESENT, NOT SHOWN 1.
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NOTES:

STAMFORD

FCI-620

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

EB PLATFORM

 PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER

WB PLATFORM

PLATFORM

BEHIND 

CABINET 

CCTV 

 PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER

FIBER DROP SCHEMATIC

BY OTHERS

CONTINUES WEST

144-FIBER CABLE

SEE NOTE 4

BY OTHERS

CONTINUES WEST

144-FIBER CABLE

STRUCTURE BY OTHERS

ON CATENARY 

144-FIBER CABLE COILED 

BY OTHERS

CONTINUES EAST

144-FIBER CABLE

SEE NOTE 3

CATENARY STRUCTURE BY OTHERS

144-FIBER CABLE COILED ON 

 IN 1-1/2" C

(2) 24-FIBER CABLES

 IN 1-1/2" C

(2) 24-FIBER CABLES
CAT. #629

TO WESTPORT

GREEN'S FARMS STATION

PLATFORM

CCTV CABINET BEHIND
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BY OTHERS

CONTINUES EAST

144-FIBER CABLE

YORK

TO NEW 

HAVEN

TO NEW 

JY/MC

TC

0300-0202

INSTALLATION.

NORTH SIDE AND SOUTH SIDE OF CAT. 629 TO MNR FOR 

7.   CONTRACTOR SHALL FURNISH SPLICE ENCLOSURES FOR 

FCI-641.

6.   SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

BETWEEN EB AND WB CCTV CABINETS.

5.   CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER CABLE 

CAT. 629

SPLICING BY MNR. COIL OTHER CABLE ON SOUTH SIDE OF 

SHOWN. LEAVE SLACK ON CATENARY STRUCTURE FOR 

CABLES. RUN (1) 24-FIBER CABLE TO EB CCTV CABINET AS 

4.   CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 

CAT. 629

SPLICING BY MNR. COIL OTHER CABLE ON NORTH SIDE OF 

SHOWN. LEAVE SLACK ON CATENARY STRUCTURE FOR 

CABLES. RUN (1) 24-FIBER CABLE TO WB CCTV CABINET AS 

3.   CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-501 FOR STATION LAYOUT.1.

SEE NOTE 5

 1-1/2" C

 IN EXISTING

24-FIBER CABLE
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NOTES:

STAMFORD 0300-0202

FCI-621

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

TC

FIBER DROP SCHEMATIC

JY

SEE NOTE 4

SEE NOTE 3

TO WESTPORT

STRUCTURE BY OTHERS

144-FIBER CABLE COILED ON 

144-FIBER CABLE CONTINUES WEST BY OTHERS

CAT. 577

144-FIBER CABLE COILED ON STRUCTURE BY OTHERS

BY OTHERS

144-FIBER CABLE CONTINUES WEST 
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SAGA BRIDGE WEST APPROACH

YORK

TO NEW 

#579

CAT. 

CABINET

CCTV 

HAVEN

TO NEW 

CABINET

CCTV 

CAT. 578

(2) 24-FIBER CABLES IN 1-1/2" C UNDERGROUND

1-1/2" C UNDERGROUND

(2) 24-FIBER CABLES IN 

24-FIBER CABLE IN EXISTING 1-1/2" C. SEE NOTE 5

INSTALLATION.

NORTH SIDE AND SOUTH SIDE OF CAT. 577 TO MNR FOR 

CONTRACTOR SHALL FURNISH SPLICE EMCLOSURES FOR 7.

FCI-640.

6.     SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

APPROACH (SOUTH) CABINETS.

CABLE BETWEEN WEST APPROACH (NORTH) AND WEST 

CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER 5.

ON SOUTH SIDE OF CAT. 577.

STRUCTURE FOR SPLICING BY MNR.  COIL OTHER CABLE 

(SOUTH) CCTV CABINET AS SHOWN.  LEAVE SLACK ON CAT. 

CABLES.  RUN (1) 24-FIBER CABLE TO WEST APPROACH 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 4.

ON NORTH SIDE OF CAT. 577.

STRUCTURE FOR SPLICING BY MNR.  COIL OTHER CABLE 

(NORTH) CCTV CABINET AS SHOWN.  LEAVE SLACK ON CAT. 

CABLES.  RUN (1) 24-FIBER CABLE TO WEST APPROACH 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 3.

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-510 FOR BRIDGE LAYOUT.1.
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NOTES:

STAMFORD 0300-0202

FCI-622

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

TC

FIBER DROP SCHEMATIC

JY

144-FIBER CABLE COILED ON STRUCTURE BY OTHERS

SEE NOTE 4

SEE NOTE 3

144-FIBER CABLE COILED ON STRUCTURE BY OTHERS

TO WESTPORT

CAT. 579 CAT. 580

144-FIBER CABLE CONTINUES EAST BY OTHERS

144-FIBER CABLE CONTINUES EAST BY OTHERS
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CABINET

CCTV 

CABINET

CCTV 

SAGA BRIDGE EAST APPROACH

HAVEN

TO NEW 

YORK

TO NEW 

(2) 24-FIBER CABLES IN 1-1/2" CONDUIT UNDERGROUND

(2) 24-FIBER CABLES IN 1-1/2" CONDUIT UNDERGROUND

BRIDGE.

REFER TO DWG. FCI-515 FOR AERIAL PLAN AT SAGA 9.

LAYOUT FOR DETAILS.

FIBER TO BRIDGE HOUSE NOT SHOWN. REFER TO BRIDGE 8.

INSTALLATION.

NORTH SIDE AND SOUTH SIDE OF CAT. 580 TO MNR FOR 

CONTRACTOR SHALL FURNISH SPLICE ENCLOSURES FOR 7.

FCI-640.

6.     SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

APPROACH (SOUTH) CABINETS.

CABLE BETWEEN EAST APPROACH (NORTH) AND EAST 

CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER 5.

ON SOUTH SIDE OF CAT 580.

STRUCTURE FOR SPLICING BY MNR.  COIL OTHER CABLE 

(SOUTH) CCTV CABINET AS SHOWN.  LEAVE SLACK ON CAT. 

CABLES.  RUN (1) 24-FIBER CABLE TO EAST APPROACH 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 4.

ON NORTH SIDE OF CAT 580.

STRUCTURE FOR SPLICING BY MNR.  COIL OTHER CABLE 

(NORTH) CCTV CABINET AS SHOWN.  LEAVE SLACK ON CAT. 

CABLES.  RUN (1) 24-FIBER CABLE TO EAST APPROACH 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 3.

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-510 FOR BRIDGE LAYOUT.1.

24-FIBER CABLE IN EXISTING 1-1/2"C, SEE NOTE 5
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NOTES:

STAMFORD

FCI-623

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

FIBER DROP SCHEMATIC

PLATFORM

BEHIND 

CABINET 

CCTV 

PLATFORM

BEHIND 

CABINET 

CCTV 

TO WESTPORT

WB PLATFORM

 EB PLATFORM

WESTPORT STATION
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YORK

TO NEW 

HAVEN

TO NEW 

SEE NOTE 3

SEE NOTE 4

 STRUCTURE BY OTHERS

144-FIBER CABLE COILED ON

CONTINUES EAST BY OTHERS

144-FIBER CABLE

STRUCTURE BY OTHERS

144-CABLE COILED ON 

 OTHERS

 CONTINUES WEST BY

144-FIBER CABLE

1-1/2" C

(4) 24-FIBER CABLES IN 

CONTINUES WEST BY OTHERS

144-FIBER CABLE

CONTINUES EAST BY OTHERS

144-FIBER CABLE

1-1/2" C

(2) 24-FIBER CABLES IN 

CAT. #574

OFFICE

CUSTODIAN 

WESTPORT 

 CCTV CABINET

 UNDER PLATFORM TO

 CONDUIT CONTINUES

PVC COATED RGS

SEE NOTE 8

SEE NOTE 8

1-1/2" C

(2) 24-FIBER CABLES IN 

1-1/2" C

(2) 24-FIBER CABLES IN 

FCI-525

SERVER CABINET. SEE DWG. 

1-1/2" C TO WESTPORT 

(2) 24-FIBER CABLES IN 

BOX

JUNCTION 

JY/MC

TC

0300-0202 

SEE NOTE 5

IN EXISTING 1-1/2" C.

(2) 24-FIBER CABLES 

INSTALLATION.

NORTH SIDE AND SOUTH SIDE OF CAT. 574 TO MNR FOR 

CONTRACTOR SHALL FURNISH SPLICE ENCLOSURES FOR 9.

SIDE OF CAT. 574 FOR CONNECTION BY OTHERS.

SLACK SHALL BE COILED ON NORTH SIDE AND SOUTH 

CABLES FROM WESTPORT CUSTODIAN OFFICE TO CAT. 574. 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 8. 

FCI-641.

7.     SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

SEE STATION LAYOUT FOR DETAILS.

DIAGRAM EXCLUDES FIBER TO REMOTE SWITCH CABINETS. 6.

CABLE BETWEEN EB AND WB CCTV CABINETS.

CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER 5.

OF CAT. 574.

SPLICING BY MNR.  COIL OTHER CABLE ON SOUTH SIDE 

AS SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR 

CABLES.  RUN (1) 24-FIBER CABLE TO EB CCTV CABINET 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 4.

OF CAT. 574.

SPLICING BY MNR.  COIL OTHER CABLE ON NORTH SIDE 

AS SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR 

CABLES.  RUN (1) 24-FIBER CABLE TO WB CCTV CABINET 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 3.

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-520 AND FCI-521 FOR STATION LAYOUT.1.
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STAMFORD

FCI-626

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

EB PLATFORM

WB PLATFORM

FIBER DROP SCHEMATIC

PLATFORM

BEHIND 

CABINET 

CCTV 

PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER 

PLATFORM

BEHIND 

CABINET 

CCTV 

 PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER

SEE NOTE 3

SEE NOTE 4

CONTINUES WEST BY OTHERS

144-FIBER CABLE

 STRUCTURE BY OTHERS

144-FIBER CABLE COILED ON CONTINUES EAST BY OTHERS

144-FIBER CABLE

STRUCTURE BY OTHERS

144-CABLE COILED ON 
 OTHERS

 CONTINUES WEST BY

144-FIBER CABLE

CONTINUES EAST BY OTHERS

144-FIBER CABLE

1-1/2" PVCC

(2) 24-FIBER CABLES IN 

1-1/2" PVCC

(1) 24-FIBER CABLES IN 

NOTES:

TO WESTPORT

SOUTH NORWALK STATION
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STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 
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1-1/2" C.  SEE NOTE 5

24-FIBER CABLE IN 

YORK

TO NEW 

HAVEN

TO NEW 

1-1/2" PVCC

(2) 24-FIBER CABLES IN 

1-1/2" PVCC

(1) 24-FIBER CABLES IN 

CAT. 519ACAT. 519

BOX

JUNCTION

0300-0202JY

TC

TO MNR FOR INSTALLATION.

NORTH SIDE OF CAT. 519A AND SOUTH SIDE OF CAT. 519 

CONTRACTOR SHALL FURNISH SPLICE ENCLOSURES FOR 8.

FCI-641.

7.     SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

SEE STATION LAYOUT FOR DETAILS.

DIAGRAM EXCLUDES FIBER TO REMOTE SWITCH CABINETS. 6.

CABLE BETWEEN EB AND WB CCTV CABINETS.

CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER 5.

519.

BY MNR.  COIL OTHER CABLE ON SOUTH SIDE OF CAT. 

SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR SPLICING 

CABLES. RUN (1) 24-FIBER CABLE TO EB CCTV CABINET AS 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 4.

OF CAT 519A.

SPLICING BY MNR.  COIL OTHER CABLE ON NORTH SIDE 

AS SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR 

CABLES. RUN (1) 24-FIBER CABLE TO WB CCTV CABINET 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 3.

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-540 AND FCI-541 FOR STATION LAYOUT.1.

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 
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NOTES:

STAMFORD

FCI-627

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

EB PLATFORM

WB PLATFORM

FIBER DROP SCHEMATIC

PLATFORM

BEHIND 

CABINET 

CCTV 

PLATFORM

BEHIND 

CABINET 

CCTV 

 PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER

SEE NOTE 3

SEE NOTE 4

CONTINUES WEST BY OTHERS

144-FIBER CABLE

 STRUCTURE BY OTHERS

144-FIBER CABLE COILED ON

CONTINUES EAST BY OTHERS

144-FIBER CABLE

STRUCTURE BY OTHERS

144-CABLE COILED ON 

 OTHERS

 CONTINUES WEST BY

144-FIBER CABLE

CONTINUES EAST BY OTHERS

144-FIBER CABLE

 1-1/2" PVCC

(2) 24-FIBER CABLES IN

TO WESTPORT

CAT. 488

1-1/2" PVCC

CABLES IN 

(2) 24-FIBER 

ROWAYTON STATION
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STATE OF CONNECTICUT
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IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 
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1-1/2" C.  SEE NOTE 5

24-FIBER CABLE IN 

YORK

TO NEW 

HAVEN

TO NEW 

0300-0202

CH

EN/GH

INSTALLATION.

NORTH SIDE AND SOUTH SIDE OF CAT. 488 TO MNR FOR 

CONTRACTOR SHALL FURNISH SPLICE ENCLOSURES FOR 7.

FCI-641.

6.     SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

CABLE BETWEEN EB AND WB CCTV CABINETS.

CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER 5.

488.

BY MNR.  COIL OTHER CABLE ON SOUTH SIDE OF CAT. 

SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR SPLICING 

CABLES. RUN (1) 24-FIBER CABLE TO EB CCTV CABINET AS 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 4.

OF CAT. 488.

SPLICING BY MNR.  COIL OTHER CABLE ON NORTH SIDE 

AS SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR 

CABLES. RUN (1) 24-FIBER CABLE TO WB CCTV CABINET 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 3.

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-550 AND FCI-551 FOR STATION LAYOUT.1.

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 
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NOTES:

STAMFORD

FCI-629

PHASE 3
NEW HAVEN LINE

UPGRADE FOR SECURITY
NETWORK INFRASTRUCTURE

EB PLATFORM

WB PLATFORM

FIBER DROP SCHEMATIC

PLATFORM

BEHIND 

CABINET 

CCTV 

PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER 

PLATFORM

BEHIND 

CABINET 

CCTV 

 PLATFORM TO CCTV CABINET

CONDUIT CONTINUES UNDER

SEE NOTE 3
SEE NOTE 4

CONTINUES WEST BY OTHERS

144-FIBER CABLE

 STRUCTURE BY OTHERS

144-FIBER CABLE COILED ON

CONTINUES EAST BY OTHERS

144-FIBER CABLE

STRUCTURE BY OTHERS

144-CABLE COILED ON 

 OTHERS

 CONTINUES WEST BY

144-FIBER CABLE
CONTINUES EAST BY OTHERS

144-FIBER CABLE

1-1/2" PVCC

(2) 24-FIBER CABLES IN 

1-1/2" PVCC

(2) 24-FIBER CABLES IN 

NOROTON HEIGHTS STATION

TO WESTPORT

CAT. 436
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SEE NOTE 5

24-FIBER CABLE IN 1-1/2" C  

YORK

TO NEW 

HAVEN

TO NEW 

0300-0202

CH

EN/GH

 CAT. STRUCTURE

 BETWEEN PLATFORM AND

NEW CONDUIT IN TRENCH,

INSTALLATION.

NORTH SIDE AND SOUTH SIDE OF CAT. 436 TO MNR FOR 

CONTRACTOR SHALL FURNISH SPLICE ENCLOSURES FOR 8.

FCI-641.

7.     SEE CCTV CABINET MOUNTING DETAIL ON DRAWING 

SEE STATION LAYOUT FOR DETAILS.

DIAGRAM EXCLUDES FIBER TO REMOTE SWITCH CABINETS.  6.

CABLE BETWEEN EB AND WB CCTV CABINETS.

CONTRACTOR SHALL FURNISH AND INSTALL 24-FIBER 5.

436.

BY MNR.  COIL OTHER CABLE ON SOUTH SIDE OF CAT. 

SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR SPLICING 

CABLES. RUN (1) 24-FIBER CABLE TO EB CCTV CABINET AS 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 4.

OF CAT. 436.

SPLICING BY MNR.  COIL OTHER CABLE ON NORTH SIDE 

AS SHOWN.  LEAVE SLACK ON CAT. STRUCTURE FOR 

CABLES. RUN (1) 24-FIBER CABLE TO WB CCTV CABINET 

CONTRACTOR SHALL FURNISH AND INSTALL (2) 24-FIBER 3.

SHOWN FOR CLARITY.

OTHER STRUCTURES AND OBJECTS ARE PRESENT.  NOT 2.

SEE DWG. FCI-570 AND FCI-571 FOR STATION LAYOUT.1.

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

PHASE 3

STAMFORD

FCI-640
SAGA BRIDGE

CCTV CABINETS

NOT TO SCALE

1

FCI-640

SAGA BRIDGE CCTV CABINET

TO WESTPORT
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DEPARTMENT OF TRANSPORTATION
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PARTS LIST

DESCRIPTION

5U

2

4

NL

GNGNGNGNGNGNGNGNGNGNGNGN

            

CABINET TOP VIEW

CABINET INTERIOR
(DOOR SHOWN)

CABINET FRONT VIEW

7
2
"
 

M
A

X
.

24"

(ENLARGED, DOOR REMOVED)

35U

30U

25U

20U

15U

10U

1

11 13

14

15

LED STRIP LIGHT

72-PORT FIBER OPTIC PATCH PANEL WITH SPLICE TRAYS

CISCO IE3200 POE NETWORK SWITCH

CIRCUIT BREAKERS

TERMINAL BLOCKS

GROUND BUS BAR

2
4
"

3

5

6A

4

98

CABLE MANAGEMENT PANELS

60W POE INJECTOR

PTZ POWER SUPPLY

SEE NOTE 3

10

NOTES:

NEMA TYPE 3RX CABINET

NO.

ITEM 

1 1

22

13

4

5

6A

AS REQUIRED

1

7

1

8

9

10

1

11

12

13

2

14

16

2

17

1

15

DOOR SWITCH FOR LIGHTS (NOT SHOWN, SEE NOTE 8)2

18

ADJUSTABLE THERMOSTAT (NOT SHOWN)

CABINET REAR VIEW
(DOOR SHOWN)

POE SURGE SUPPRESSION - RACK MOUNT

AS NEEDED

POWER SURGE SUPPRESSION (NOT SHOWN)

AS NEEDED

GNGNGNGNGNGNGNGNGNGNGN

           

GNGNGNGNGNGNGNGNGNGNGNGN

            

GNGNGNGNGNGNGNGNGNGNGN

           

GNGNGNGNGNGNGNGNGNGNGNGN

            

GNGNGNGNGNGNGNGNGNGNGN

           

GNGNGNGNGNGNGNGNGNGNGNGN

            

GNGNGNGNGNGNGNGNGNGNGN

           

(DOORS SHOWN)

19

1 170W CISCO POWER SUPPLY (NOT SHOWN, SEE NOTE 6)

(TYP. OF 2)

WITH 3-POINT LATCH 

PAD-LOCKABLE HANDLE 

500W FAN HEATER (NOT SHOWN, SEE NOTE 10)

QTY.

AS NEEDED

AS NEEDED

AS NEEDED

NEMA 3RX VENT

NEMA 3RX VENT SIZED FOR FAN CFM

GFCI DUPLEX CONVENIENCE OUTLET WITH COVER

SEE NOTE 10

NEMA 3RX VENT, 

WITH FILTER AND 

162CFM (MIN.) FAN 

1. GROUND ALL NEW RACKS AND CABINETS.

2. INSTALL 6" CAST-IN-PLACE CONCRETE FOUNDATION.  SEE 

DETAIL 3 ON DWG. FCI-641.

3. DRAWING DEPICTS TYPICAL PARTS REQUIRED FOR CCTV FIELD 

CABINET ENCLOSURES.  REFER TO SPECIAL PROVISIONS FOR 

ADDITIONAL REQUIREMENTS.  CONTRACTOR SHALL SUBMIT 

FINAL CABINET LAYOUTS, MOUNTING DETAILS, AND WIRING 

DIAGRAMS FOR APPROVAL BY THE ENGINEER.

4. EQUIPMENT WITHIN THE ENCLOSURE SHALL BE CLEARLY 

LABELED.  PROVIDE DRAWING POCKET WITH COMPLETE, 

APPROVED WIRING DIAGRAMS WITHIN ENCLOSURE.

5. COORDINATE DOOR SWINGS WITH SURROUNDING AREA.

6. MOUNT CISCO SWITCH POWER SUPPLIES (NOT SHOWN) IN 

REAR OF CABINET, BEHIND CISCO SWITCHES.

7. FURNISH AND INSTALL ALL MOUNTING BRACKETS, HARDWARE, 

OFFSETS, ETC. REQUIRED TO INSTALL THE EQUIPMENT.  

ENSURE PROPER CLEARANCE IS PROVIDED BETWEEN DOORS 

AND EQUIPMENT FOR CABLING.  PROVIDE OFFSET BRACKETS 

AS NECESSARY FOR PROPER INSTALLATION.

8. PROVIDE DOOR SWITCHES TO CONTROL LIGHTS.

9. CABINET SHALL INCLUDE A COMPLETE CABLE MANAGEMENT 

SYSTEM TO CONTROL CABLE BEND RADIUS, PROTECT CABLING, 

PROVIDE AND MANAGE CABLE SLACK, PROVIDE CABLE STRAIN 

RELIEF, AND PROVIDE A NEAT AND WORKMANLIKE 

APPEARANCE.

10. REFER TO SPECIAL PROVISIONS FOR ADDITIONAL HEATING 

AND VENTILATION REQUIREMENTS.

6 AS NEEDED CISCO IE5000 POE NETWORK SWITCH

AS NEEDED

IR POE INJECTOR - 12 PORT

98

6

TAMPER SWITCH (NOT SHOWN)

1

  

STV Incorporated 
185 Plains Road
Suite 208E 
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

PHASE 3

STAMFORD

CCTV CABINET AND
FOUNDATION

FCI-641

NOT TO SCALE

1

FCI-641

BASE-MOUNT CCTV CABINET

NOT TO SCALE

NOT TO SCALE

3

FCI-641

CAST-IN-PLACE FOUNDATION

2

FCI-641

PLATFORM PAD DETAIL   

NOT TO SCALE

4

FCI-641

ANCHOR PLATE

TO WESTPORT
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INSULATING BONDING BUSHING

6
"

2
4
"

PARTS LIST

DESCRIPTIONQTY.
NO.

ITEM 

5U

1
2
"

12" CABINET BASE ADAPTER

(IN ACCORDANCE WITH CONNECTICUT DOT STANDARD DETAIL)

M
I
N
. 
(
T

Y
P
.)

NOTES:

2

5

NL

GNGNGNGNGNGN BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

WH

 

WH

 

WH

 

WHWHWHGNGNGNGNGNGN

               

WH

 

WH

 

WH

 

WHWHWH

   

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

CABINET TOP VIEW

CABINET INTERIOR

(DOOR SHOWN)

CABINET FRONT VIEW

7
2
"
 

M
A

X
.

24"

(ENLARGED, DOOR REMOVED)

35U

30U

25U

20U

15U

10U

1

10 12

13

14

1 1

22 LED STRIP LIGHT

13 72-PORT FIBER OPTIC PATCH PANEL WITH SPLICE TRAYS

4

CISCO IE5000 POE NETWORK SWITCH

1

5

6

CIRCUIT BREAKERSAS REQUIRED

1

7

1

8

9

TERMINAL BLOCKS

10

1 GROUND BUS BAR

2
4
"

NEMA TYPE 4X CABINET

3

4

5

98

CABLE MANAGEMENT PANELS

60W POE INJECTOR

PTZ POWER SUPPLY1

11

12

13

CONDUITS AS REQUIRED

SEE NOTE 3

3/4" EXPANSION ANCHORS

1" CHIP OUT, PREP EXISTING SURFACE TO ACCEPT NEW CONCRETE PAD

2

14

15

2 DOOR SWITCH FOR LIGHT (NOT SHOWN, SEE NOTE 8)

AS NEEDED

POE SURGE SUPPRESSION - RACK MOUNT

POWER SURGE SUPPRESSION (NOT SHOWN)

AS NEEDED

ƒ" x 10' COPPER GROUNDING ROD (TYP.)

(4 REQ'D)

3/4" x 18" ANCHOR BOLT 

4
8
"

1-2 170W CISCO POWER SUPPLY (NOT SHOWN, SEE NOTE 6)

16

(TYP. OF 2)

3-POINT LATCH 

HANDLE WITH 

PAD-LOCKABLE 

(DOORS SHOWN)

(TYP)

WITH NUT AND WASHERS 

3/4" S.S. ANCHOR RODS 
SEE DETAIL 4

STEEL ANCHOR PLATE (TYP)

2
4
"

6"

1
8
"

1" Ø HOLE (TYP)

PL 1/2" X 6" X 2'-0"

1-2
CCTV CABINET FOUNDATION AND PAD NOTES:

1

CISCO IE3200 POE NETWORK SWITCH6A

6A

GFCI DUPLEX CONVENIENCE OUTLET WITH COVER

AS NEEDED

4

6

PAD (SEE NOTE 2)

6" FOUNDATION AND 

TAMPER SWITCH (NOT SHOWN)

1. INSTALL FOUNDATION ON 6" COMPACTED GRAVEL, IN 

ACCORDANCE WITH CONNECTICUT DOT SECTION 2.14.

2. LEVEL FOUNDATION OR PAD WITH A PROJECTION OF 6" ABOVE 

FINISHED GRADE.

3. CONCRETE: CLASS "F" CONFORMING TO ARTICLE M.03.02.

4. #4 RE-BAR 2" MIN. COVER AROUND ALL OPENINGS. 3 - #4 

REBARS IN EACH CORNER.

5. CONDUITS SHALL NOT PROJECT MORE THAN 2" ABOVE CABINET 

BASE ADAPTOR.

6. INSTALL A MINIMUM OF ONE SPARE 2" CONDUITS IN THE 

FOUNDATION OR PAD.  SPARE CONDUITS SHALL EXTEND A 

MINIMUM OF 24" OUTSIDE THE FOUNDATION OR PAD.

1. GROUND ALL NEW RACKS AND CABINETS. REFER TO CT DOT 

FORM 817 FOR ADDITIONAL REQUIREMENTS.

2. INSTALL 6" CABINET FOUNDATION PAD WHERE CCTV CABINET 

IS INSTALLED ON STATION PLATFORMS.  USE CAST-IN-PLACE 

CONCRETE FOUNDATION WHERE INSTALLED AT GRADE.

3. DRAWING DEPICTS TYPICAL PARTS REQUIRED FOR CCTV FIELD 

CABINET ENCLOSURES.  REFER TO SPECIAL PROVISIONS AND 

CT DOT FORM 817 FOR ADDITIONAL REQUIREMENTS.  

CONTRACTOR SHALL SUBMIT FINAL CABINET LAYOUTS, 

MOUNTING DETAILS, AND WIRING DIAGRAMS FOR APPROVAL 

BY THE ENGINEER.  

4. EQUIPMENT WITHIN THE ENCLOSURE SHALL BE CLEARLY 

LABELED.  PROVIDE DRAWING POCKET WITH COMPLETE, 

APPROVED WIRING DIAGRAMS WITHIN ENCLOSURE.

5. COORDINATE DOOR SWINGS WITH SURROUNDING AREA.

6. MOUNT CISCO SWITCH POWER SUPPLIES FOR IE1000 

SWITCHES (NOT SHOWN) IN REAR OF CABINET, BEHIND CISCO 

SWITCHES.

7. FURNISH AND INSTALL ALL MOUNTING BRACKETS, HARDWARE, 

OFFSETS, ETC. REQUIRED TO INSTALL THE EQUIPMENT.  

ENSURE PROPER CLEARANCE IS PROVIDED BETWEEN DOORS 

AND EQUIPMENT FOR CABLING.  PROVIDE OFFSET DIN-RAIL 

BRACKETS AS NECESSARY FOR PROPER INSTALLATION.

8. PROVIDE DOOR SWITCHES TO CONTROL LIGHTS.

9. CABINET SHALL INCLUDE A COMPLETE CABLE MANAGEMENT 

SYSTEM TO CONTROL CABLE BEND RADIUS, PROTECT CABLING, 

PROVIDE AND MANAGE CABLE SLACK, PROVIDE CABLE STRAIN 

RELIEF, AND PROVIDE A NEAT AND WORKMANLIKE 

APPEARANCE.
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

PHASE 3

STAMFORD

FCI-642

CABINET DETAILS
REMOTE SWITCH

NOT TO SCALE

1

FCI-642

REMOTE SWITCH CABINET

TO WESTPORT
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PARTS LIST

DESCRIPTIONQTY.
NO.

ITEM 

NOTES:

CABINET SIDE VIEW

1 1

12

3

4 CISCO IE3200 POE NETWORK SWITCH

5

6

AS REQUIRED

1

7

8

9

10 1

NL

3

5

4

6

7

8

9

CABINET INTERIOR
(ENCLOSURE REMOVED)

NEMA TYPE 4X CABINET

EQUIPMENT BACKPLATE

POWER SURGE SUPPRESSION

CIRCUIT BREAKERS

TERMINAL BLOCKS

LED STRIP LIGHT

1

10

CABINET FRONT VIEW

24"

11

11

2

21"

11 CABLE MANAGEMENT PANELS

10"

SEE NOTE 2

12 1

13 1 DOOR SWITCH FOR LIGHT (NOT SHOWN, SEE NOTE 5)

1-4 POE SURGE SUPPRESSION - WALL MOUNT (SEE NOTE 7)

AS NEEDED

170W CISCO POWER SUPPLY

AS NEEDED

1

1-2

1-2

3
6
"

3
3
"

5

4

11

11

3

GFCI DUPLEX CONVENIENCE OUTLET WITH COVER

1. GROUND ALL NEW RACKS AND CABINETS.

2. DRAWING DEPICTS TYPICAL PARTS REQUIRED FOR CCTV FIELD

  CABINET ENCLOSURES.  REFER TO SPECIAL PROVISIONS FOR 

  ADDITIONAL REQUIREMENTS.  CONTRACTOR SHALL PROVIDE

  CABINET LAYOUTS, CONFIGURATIONS, AND WIRING DIAGRAMS

  REQUIRED FOR COMPLETE DESIGN FOR APPROVAL BY THE 

  ENGINEER.  

3. EQUIPMENT WITHIN THE ENCLOSURE SHALL BE CLEARLY 

  LABELED.  PROVIDE DRAWING POCKET WITH COMPLETE, 

  APPROVED WIRING DIAGRAMS WITHIN ENCLOSURE.

4. COORDINATE DOOR SWING WITH SURROUNDING AREA.

5. PROVIDE DOOR SWITCH TO CONTROL LIGHT.

6. SEE DWG. FCI-643 FOR TYPICAL CABINET MOUNTING DETAILS.

7. STACK WALL MOUNT POE SURGE PROTECTION CHASSIS ON 

  TOP OF EACH OTHER WHEN NEEDED.  PROVIDE ALL REQUIRED

  MOUNTING BRACKETS AND HARDWARE.

8. CABINET SHALL INCLUDE A COMPLETE CABLE MANAGEMENT

  SYSTEM TO CONTROL CABLE BEND RADIUS, PROTECT CABLING,

  PROVIDE AND MANAGE CABLE SLACK, PROVIDE CABLE STRAIN

  RELIEF, AND PROVIDE A NEAT AND WORKMANLIKE APPEARANCE.

9. FOR CABINETS WITH ONLY ONE SWITCH, LAYOUT SHOWN SHALL 

  BE MAINTAINED SAME AS THOSE WITH TWO SWITCHES FOR 

  FUTURE USE.

TAMPER SWITCH (NOT SHOWN)
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FCI-643

MOUNTING DETAILS

NOT TO SCALE

A

FCI-643

UNDER PLATFORM REMOTE SWITCH CABINET

SIDE VIEW

NOT TO SCALE

1

FCI-643

UNDER PLATFORM REMOTE SWITCH CABINET

NOT TO SCALE

2

FCI-643

PLATFORM MOUNTED REMOTE SWITCH CABINET

NOT TO SCALE

REMOTE SWITCH CABINET

NOT TO SCALE

4

FCI-643

ANCHOR PLATE

3

FCI-643 STRUT CHANNEL MOUNT

TYPICAL FIELD ENCLOSURE 

TO WESTPORT

EXOTHERMIC CONNECTION

ƒ"x10'-0" COPPER CLAD GROUND ROD
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SEE NOTE 3

SLAB (PARTIAL)

TOP OF PLATFORM 

PLATFORM SLAB

BOTTOM EDGE OF 

SLAB (PARTIAL)

TOP OF PLATFORM 

 
CHANNEL (TYP.)

1-5/8" X 1-5/8" STRUT 

3
6
"

10"

REMOTE SWITCH 

CABINET

36"X24"X10"

CAT 5E TO

 CAMERAS

EXISTING, TYP.)

CONDUITS (NEW OR 

REMOTE SWITCH 

CABINET

36"X24"X10"

NOTES:

120VAC

2
4
"

6"

1
8
"

 

(TYP.)

TAMPER-PROOF SCREWS 

SPRING NUT

SADDLE WASHER

 LOCK WASHERS 

HEX LOCKNUT AND

TO DETAIL 2 ON FCI-641

CAST-IN-PLACE 6" PAD, REFER 

WASHERS

WASHERS, AND FLAT 

(4) CAP SCREWS, LOCK 

REMOTE CABINET)

SAME MATERIAL AS THE 

(316 STAINLESS STEEL OR 

24" CABINET BASE/SPACER 

 WASHER, & HEX BOLT

FLAT WASHER, LOCK

 (TYP) SEE DETAIL 4

STEEL ANCHOR PLATE

 PANEL

ACCESS

HINGED

OPTIONAL 

 (TYP)

1" DIAMETER HOLE

PL 1/2" X 6" X 2'-0"

 GROUND WIRE

#4 AWG BARE COPPER

REQUIREMENTS

MEET CABLE MANUFACTURER

RADIUS FOR FIBER CABLE SHALL

PLATFORM FOR FUTURE USE.  BEND

PROVIDE ONE EXTRA 2" SPARE STUB BELOW

PVC COATED RGS CONDUITS AS REQUIRED.  

1. THE CONTRACTOR SHALL FIELD-VERIFY THE FINAL 

LOCATION OF THE OF THE STATION CCTV CABINETS TO 

AVOID OBSTRUCTIONS PRIOR TO FABRICATING ANY 

STRUT CHANNEL COMPONENTS OR RUNNING CONDUIT.  

CONDUIT SHOWN IS FOR REFERENCE ONLY AND ACTUAL 

CONFIGURATION WILL VARY BASED ON FIELD 

CONDITIONS.

2. ALL HARDWARE SHALL BE 316 STAINLESS STEEL.

3. THE CONTRACTOR SHALL VERIFY THE LOCATION OF ANY 

CABINET MOUNTING FEET PRIOR TO ANY UNISTRUT 

FABRICATION. 

4. THE CONTRACTOR SHALL VERIFY IN THE FIELD THE 

LOCATIONS OF ALL EXISTING CONDUITS/REBAR ON OR 

INSIDE THE CONCRETE PLATFORM PRIOR TO ANY 

CONSTRUCTION SO THAT FIELD DRILLING WILL NOT 

DAMAGE ANY EXISTING CONDUITS OR WIRING.

5. COORDINATE CONDUIT ENTRY LOCATIONS IN CABINET TO 

MAINTAIN CABLE SEPERATION AS REQUIRED BY NEC.

1
2
"

2
4
"

1
2
"

M
I
N
. 
(
T

Y
P
.)

4
8
"

INSULATING BONDING BUSHING

12" CABINET BASE ADAPTER

ƒ" x 10' COPPER GROUNDING ROD (TYP.)

 (SEE NOTE 1)

 TO PLATFORM STRUCTURE

STRUT CHANNEL SECURED

BOLTS 2-3/4" EMBEDMENT

3/8" DIAM. EXPANSION 

MOUNTING TAB

CABINET 

FIBER TO MAIN 

CCTV CABINET 

OR NEXT REMOTE 

SWITCH CABINET
(4 REQ'D)

3/4" x 18" ANCHOR BOLT 

SLAB

PLATFORM 

 (TYP)

NUTS AND WASHERS

RODS WITH 

(4) 3/4" ANCHOR 
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(E) 24 PORT SMFO PATCH PANEL

(E) KVM CONSOLE

CISCO WS-C4503-E

(E) ETHERNET SWITCH 

  

(E) KVM CONSOLE

REDUNDANT MASTER SERVER

(E) PHASE 1 & 2

RECORDER STORAGE ARRAY

(E)  PHASE 1 

(E)  PHASE 2 REDUNDANT NVR #3
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(E) PHASE 2 REDUNDANT NVR #5
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RACK "A"

EXISTING T&E BUILDING

RACK "B"

EXISTING T&E BUILDING

EXISTING BACKUP HEAD-END T&E BUILDING

EXISTING CCO SHOP RACK "A" EXISTING CCO SHOP RACK "B"

(E) KVM CONSOLE

(E) PHASE 2 PRIMARY NVR #3

(E) PHASE 2 PRIMARY NVR #4

(E) PHASE 2 PRIMARY NVR #5

(E) KVM CONSOLE

PATCH PANEL

(E) 24 PORT SMFO 

(E) CISCO PRIME NMS APPLIANCE

CISCO WS-C4503-E

(E) ETHERNET SWITCH 

PRIMARY MASTER SERVER

(E) PHASE 1 & 2

RECORDER STORAGE ARRAY

(E)  PHASE 1 

(E) PHASE 1 PRIMARY NVR #1

(E) PHASE 1 PRIMARY NVR #2

EXISTING PRIMARY HEAD-END CCO SHOP RM 160

#1

RECORDER STORAGE ARRAY

(E)  PHASE 2 

#2

RECORDER STORAGE ARRAY

(E)  PHASE 2 

#1

RECORDER STORAGE ARRAY

(E)  PHASE 2 

#2

RECORDER STORAGE ARRAY

(E)  PHASE 2 
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(E) 24 PORT SMFO PATCH PANEL

REDUNDANT MASTER SERVER

(N) PHASE 1 & 2 

(E) KVM CONSOLE

CISCO WS-C4503-E

(E) ETHERNET SWITCH 

MODIFIED HEAD-END T&E BUILDING

MODIFIED CCO SHOP RACK "A" MODIFIED CCO SHOP RACK "B" MODIFIED T&E BUILDING RACK "B"

(E) KVM CONSOLE

(N) PHASE 3 QUORUM SERVER

(E) KVM CONSOLE

PATCH PANEL

(E) 24 PORT SMFO 

(E) CISCO PRIME NMS APPLIANCE

CISCO WS-C4503-E

(E) ETHERNET SWITCH 

RECORDER STORAGE ARRAY

(E)  PHASE 1

RECORDER STORAGE ARRAY #1

(N)  PHASE 3 

MASTER SERVER

(N)  PHASE 1 & 2 PRIMARY  

(E) PHASE 1 PRIMARY NVR #1

(E) PHASE 1 PRIMARY NVR #2

RECORDER STORAGE ARRAY #2

(N) PHASE 3

(E) PHASE 2 PRIMARY NVR #3

(E) PHASE 2 PRIMARY NVR #4

(E) PHASE 2 PRIMARY NVR #5

(N) PHASE 3 REDUNDANT NVR #8

(N) PHASE 3 REDUNDANT NVR #9

(N) PHASE 3 REDUNDANT NVR #6

(N) PHASE 3 REDUNDANT NVR #7

MODIFIED HEAD-END CCO SHOP RM 160

#1

RECORDER STORAGE ARRAY

(E) PHASE 2

#2

RECORDER STORAGE ARRAY

(E) PHASE 2

FCI-651
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FIRMWARE UPDATES TO EXISTING EQUIPMENT. REFER TO 

SUPPORT NEW NETWORK EQUIPMENT AND ANY NEW 

NETWORK MANAGEMENT SYSTEM SHALL BE UPGRADED TO 3.

TO THE LATEST VERSION OF THE VMS SOFTWARE.

THE PHASE 1 & 2 RECORDERS SHALL ALSO BE UPGRADED 2.

BE INSTALLED.

VERSION OF VMS AND ANY NECESSARY SOFTWARE SHALL 

SHALL BE REPLACED WITH NEW HARDWARS. LATEST 

EXISTING PHASE 1 & 2 MASTER SERVERS HARDWARE 1.
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(N) 72 PORT SMFO PATCH PANEL

(N) KVM CONSOLE

(N) ETHERNET SWITCH 

CISCO WS-C4503-E

(N) PHASE 3

REDUNDANT MASTER SERVER

(N) PHASE 1 & 2

QUORUM SERVER

WESTPORT STORAGE ROOM

(E) WESTPORT PD

DVR

(E) WESTPORT PD

EQUIPMENT

  

(N) KVM CONSOLE

(E) KVM CONSOLE

PHASE 1 & 2 EQUIPMENT

NEW RACK FOR

PHASE 3 EQUIPMENT

NEW RACK FOR 

(N) PHASE 3

PRIMARY MASTER SERVER

(N) PHASE 3 PRIMARY NVR #9

(N) PHASE 3 PRIMARY NVR #7

(N) PHASE 3 PRIMARY NVR #8

(N) PHASE 3 PRIMARY NVR #6

(E) PHASE 1

RECORDER STORAGE ARRAY

(N) 72 PORT SMFO PATCH PANEL

(N) ETHERNET SWITCH 

CISCO WS-C4503-E

(N) KVM CONSOLE

NEW SECURITY NODE HOUSE

(SEE DWG FCI-525 FOR LOCATION)

AND EXISTING WESTPORT PD EQUIPMENT

PHASE 1, 2 & 3 EQUIPMENT

NEW RACK CABINET FOR 

NEW NETWORK RACK

(N) PHASE 3

RECORDER STORAGE ARRAY #2

(N) PHASE 3

RECORDER STORAGE ARRAY #1

(E) PHASE 1 REDUNDANT NVR #1

(E) PHASE 1 REDUNDANT NVR #2

(E) PHASE 1 REDUNDANT NVR #3

(E) PHASE 1 REDUNDANT NVR #4

(E) PHASE 1 REDUNDANT NVR #5

(E) PHASE 2

RECORDER STORAGE ARRAY

#1

(E) PHASE 2

RECORDER STORAGE ARRAY

#2

FCI-652
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T & E

FROM 
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THE LATEST VERSION OF THE VMS SOFTWARE.

THE PHASE 1 & 2 RECORDER SHALL ALSO BE UPGRADED TO 2.

PROVIDE TWO VERTICAL POWER STRIPS IN EACH RACK.1.
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WESTPORT POLICE DEPARTMENT

REMOVAL OF OLD CABINET WITH 

COORDINATE RELOCATION AND 

EXISTING CABINET AT WESTPORT.  

RELOCATED FROM 
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(E) RACK (SPARE)
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WORKSTATIONS

NEW HAVEN CCO SHOP NEW HAVEN T&E BUILDING

SHELF B

CISCO M6

SHELF A

CISCO M6

SHELF B

CISCO M6

SHELF A

CISCO M6

SHELF B

CISCO M6

SHELF A

CISCO M6

SHELF A

CISCO M6

SHELF B

CISCO M6

SHELF A

CISCO M6

SHELF B

CISCO M6

SHELF A

CISCO M6

SHELF B

CISCO M6

PHASE 1

(NEW HAVEN)

NODE HOUSE 719 

PHASE 1

(WOODMONT)

NODE HOUSE 663 

PHASE 1

(DEVON)

NODE HOUSE 605 

PHASE 2

(GREENS FARMS)

NODE HOUSE 473 

PHASE 2

(FAIRFIELD)

NODE HOUSE 505 

 PHASE 2

(BRIDGEPORT)

NODE HOUSE 559 

MASTER SERVER

PRIMARY

PHASE 1 & 2

NVR

PRIMARY

PHASE 1 & 2
WORKSTATIONS

MASTER SERVER

REDUNDANT

PHASE 1 & 2

NVR

REDUNDANT

PHASE 1 & 2

MILFORD

WEST HAVEN

NEW HAVEN

STATE STREET

NEW HAVEN

EAST

DEVON BRIDGE

WEST

DEVON BRIDGE

PECK BRIDGE

BRIDGEPORT

FAIRFIELD METRO

FAIRFIELD

SOUTHPORT EASTBOUND

SOUTHPORT WESTBOUND

STRATFORD

CISCO WS-C4503-ECISCO WS-C4503-E

10Gb

10Gb10Gb

10Gb

10Gb 10Gb

10Gb10Gb

10Gb

1Gb1Gb1Gb 1Gb 1Gb 1Gb

STAMFORD
TO WESTPORT

0300-0202

FCI-653
EXISTING NETWORK

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

PHASE 3

TC

JY/MN

NOTE:

LEGEND:

MAIN NETWORK

ARCHITECTURE DIAGRAM
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(1Gb UNLESS 

LOCAL CONNECTION

INTENTIONALLY OMITTED.

OF THE NETWORK ARCHITECTURE HAVE BEEN 

SYSTEM ARCHITECTURE.  ELEMENTS AND DETAILS 

THIS IS A SYSTEM LEVEL OVERVIEW OF THE CCTV 
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SHELF B

CISCO M6

SHELF A

CISCO M6

SHELF A

CISCO M6

SERVER

QUORUM

PHASE 1 & 2

MASTER SERVER

REDUNDANT

PHASE 3

NOTES:

LEGEND:

WORKSTATIONS

MASTER SERVER

REDUNDANT

PHASE 1 & 2

NEW HAVEN CCO SHOP NEW HAVEN T&E BUILDING

PHASE 3

(EAST NORWALK)

NEW SECURITY NODE HOUSE 

NVR

REDUNDANT

PHASE 3

SERVER

QUORUM

PHASE 3

MASTER SERVER

PRIMARY

PHASE 3

NVR

PRIMARY

PHASE 3

10Gb

SHELF B

CISCO M6

1.

2.

10Gb 10Gb

10Gb

10Gb
CISCO WS-C4503-ECISCO WS-C4503-E

CISCO WS-C4503-ECISCO WS-C4503-E

INTENTIONALLY OMITTED.

OF THE NETWORK ARCHITECTURE HAVE BEEN 

SYSTEM ARCHITECTURE.  ELEMENTS AND DETAILS 

THIS IS A SYSTEM LEVEL OVERVIEW OF THE CCTV 

ABBREVIATIONS:

3.

4.

UNLESS OTHERWISE NOTED.

BE 1Gb. ALL OTHER CONNECTIONS TO BE 10Gb 

CONNECTIONS TO REMOTE SWITCHES (IE3200) TO 

MASTER SERVER

PRIMARY

PHASE 1 & 2
WORKSTATIONS

(E)

(E)

(E)
(E)

(E) (E)

(E)

(E)

(E)

(E)

CLARITY.

BETWEEN NODE HOUSES ARE NOT SHOWN FOR 

M6  ARE EXISTING. INTERMEDIATE CONNECTIONS 

ALL CONNECTIONS BETWEEN NODE HOUSE CISCO 

ARCHITECTURE.

REFER TO DWG. FCI- 653 FOR EXISTING NETWORK 

5.

UNLESS OTHERWISE NOTED.

ALL EQUIPMENT AND CONNECTIONS ARE NEW 

10 Gb

1 Gb

(E) (E)

(E)

SEE NOTE 2 (TYP.)

10Gb (E)

(E)

CISCO M610Gb(E)

(E)

CISCO M6

(NH 334)

STAMFORD 

EB MS WB MS

WB RS #1EB RS #1

EB RS #2WB RS #2

EB MSWB MS

WB RS #1 EB RS #1

EB MS WB MS

WB RS #1EB RS #1

EB MSWB MS

WB RS #1 EB RS #1

HEIGHTS

NOROTON

NORWALK

SOUTH ROWAYTON

(E)

CISCO M6 10Gb(E)

EB MS WB MS

(NH 473)

GREENS FARMS

10Gb (E) 10Gb (E)

(NH 414)

NORWALK

SOUTH 

10Gb(E)

(E) (E)

EB MS WB MS

FARMS

GREENS

SS MS NS MS

WEST

BRIDGE

SAGA

NS MS

EAST

BRIDGE

SAGA

RS

EB RS #2WB RS #2

EB MSWB MS

WB RS #1 EB RS #1

EB RS #3WB RS #3

WESTPORT

10Gb 

10Gb 

(NEW HAVEN)

NODE HOUSE 719 

RELOCATED

REDUNDANT NVRS

(E) PHASE 1 & 2

NVR

PRIMARY

PHASE 1 & 2

NORTH SIDENS

SOUTH SIDESS

EXISTING(E)

NODE HOUSENH

WESTBOUNDWB

EASTBOUNDEB

STATION REMOTE SWITCH (CISCO IE 3200)RS

STATION MAIN SWITCH (CISCO IE 5000)MS

(NH 379)

DARIEN 

(N.I.C.)

DARIEN

(N.I.C.)

NORWALK

EAST

PHASE 3

CUSTODIAN OFFICE

WESTPORT

SS MS

6.

ARE COMPLETE.

BEFORE EAST NORWALK AND DARIEN STATIONS 

TEMPORARY CONNECTED TO THE NODE HOUSES 

WESTPORT AND NORTON HEIGHTS SHALL BE 

1Gb
1Gb

1Gb
1Gb

1Gb 1Gb
1Gb

(2) 10Gb (N)

(2) 10Gb (N)

STAMFORD
TO WESTPORT

0300-0202

FCI-654
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SEE NOTE 6

SEE NOTE 6

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 

04.19



YC/MN

EN
NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY
NEW HAVEN LINE
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STAMFORD
TO WESTPORT

HARTFORD LINE NETWORK
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ETH SW

(E) L2/L3

(E) CAMERA

ETH SW

(E) L2/L3

ETH SW
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SW

L2/L3 ETH

SW

L2/L3 ETH

HARTFORD LINE

MERIDEN

BERLIN

WALLINGFORD
(E) CAMERA

RM 416

2-STRAND FO (TYP.)

ETH SW
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(N)

EXISTING

COPPER CAT-6

FIBER
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(TYP.)

(N)1 Gb VIA CAT-6

(E) 2x1Gb

CCO SHOP

ETH SW

(E) L2/L3

ETH SW

(E) L2/L3

ETH SW

(E) L2/L3

CORE SW

(E) L2/L3

CORE SW

(E) L2/L3

SERVER

(N) TIME

(SEE NOTE 4)

CLIENT ON CONSOLE

(E) PELCO OPS CENTER

CONF AREA

65" LCD - 

D

D

D

D

D

D

(TYP.)

SEE NOTE 5

RM 442A

COAX

SURGE PROTECTOR

D PELCO VIDEO DECODER

MONITORS

(N) SIX 55" VIDEO

(N) 4x1 Gb 

PROPOSED NEW NETWORK SWITCH

(E) CAT-6 (TYP.)

(E) NVR

(E) NVR

(E) NVR

CONSOLE

CLIENT ON SUPERVISOR 

(N) PELCO OPS CENTER 

FOR DETAIL.

AND GROUND THE SURGE PROTECTOR TO NEAREST STRUCTURAL STEEL. SEE FCI-592 

MOUNT GPS ANTENNA ON ROOF PARAPET. PROVIDE SURGE PROTECTOR FOR ANTENNA 7.

EXISTING HARTFORD LINE NETWORK TO SYNCHRONIZE WITH GPS TIME.

PROVIDE NEW GPS SYNCHRONIZED TIME SERVER IN ROOM 416. CONFIGURE THE 6.

VIA CAT-6 IN THE CONTROL ROOM.

EACH VIDEO DECODER SHALL BE CONNECTED TO ONE OF THE ETHERNET SWITCHES 5.

442B TO RM 442A.

RELOCATE EXISTING PELCO OPS CENTER WORKSTATION FROM SECURITY OFFICE 4.

THE RM 442A SWITCHES.

PROVIDE TWO NETWORK CONNECTIONS FROM EACH WORKSTATION/CONSOLE TO 3.

FROM NEW HAVEN LINE WORKSTATIONS AND CONSOLES.

HARTFORD LINE WORKSTATIONS AND CONSOLES SHALL BE ON SEPARATE SWITCHES 2.

SWITCH.

NEW L2/L3 CORE SWITCHES IN ROOM 442A SHALL BE STACKED AS ONE VIRTUAL 1.

ANTENNA

GPS

(CONFERENCE AREA)

CLIENT

(N) PELCO OPS CENTER

10 Gb

(E) 

(
E
)
 
1
0
 

G
b

(
E
)
 
1
0
 

G
b

(
E
)
 
1
0
 

G
b

(
E
)
 
1
0
 

G
b

GATEWAY

MEDIA

(E) CORE 
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YC/MN

EN

FCI-656
CCO IT ROOM

EQUIPMENT LAYOUT

EXISTING CABINET

PANEL BOARD

EXISTING RACKS

EXISTING CABINET

40

35

30

25

20

15

10

5

(E) FDP-1 (TO RM 328)

(E) FDP-2 (TO UNION AVE)

(E) CISCO C3900 ROUTER

(E) CISCO 3650 SWITCH

(E) POWER DISTRIBUTION

(E) CISCO 4510 SWITCH

(E) CABLE MANAGEMENT

(CISCO 9500)

(E) CORE SWITCH-2

EXISTING EQUIPMENT CABINET

PLAN NORTH

PROJECT NORTH

KEY PLAN

ROOM 416 (IT/COMM ROOM)

NOTES:
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(SEE DETAIL 2)

(E) DATA CABINET

NOTE 3

FCI-656

2

RU

NOTE 4

(CISCO 9500)

(E) CORE SWITCH-1 

CABLE TRAY

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

0300-0202

PHASE 3
NEW HAVEN LINE

STAMFORD
TO WESTPORT

DISTRIBUTION PANEL

(N) FIBER

(N) TIME SERVER

(E) CORE MEDIA GATEWAY

UNIT #1

(E) POWER DISTRIBUTION 

UNIT #2

(E) POWER DISTRIBUTION 

TO RM 442A

24-STRAND SMF 

(E) OUTLETS

(E) KVM

FCI-656

1

CORE SWITCH.

CONTRACTOR TO PROVIDE CAT-6 CONNECTION FROM TIME SERVER TO 7.

REQUIRED CONNECTIONS TO EXISTING EQUIPMENT.

CONTRACTOR TO COORDINATE WITH CTDOT IT AND MNR FOR ALL 6.

(TWO FOR EACH SWITCH).

SWITCH. PROVIDE FOUR 1 Gb SFP FOR EXISTING CISCO 9500 SWITCHES. 

CONTRACTOR TO PROVIDE TWO 1 Gb SFP FOR THE EXISTING CISCO 3650 5.

REFER TO FCI-583 FOR MORE DETAILS.

HARTFORD LINE SWITCH IN RM 442A CONTROL ROOM VIA 12-FIBER CABLE. 

PROVIDE TWO 1 Gb CONNECTION FROM EACH CORE SWITCH TO EACH 4.

 

12-FIBER CABLE. REFER TO FCI-583 FOR MORE DETAILS.

NEW HAVEN LINE ETHERNET SWITCHES IN RM 442A CONTROL ROOM VIA 

PROVIDE TWO 1 Gb CONNECTION FROM THE EXISTING CISCO 3650 TO 3.

TIME SERVER.

HARTFORD LINE SWITCHES AND SERVERS TO SYNCHRONIZE TO THE NEW 

CONTRACTOR TO PROVIDE NEW TIME SERVER AND CONFIGURE THE 2.

DIAGRAM.

REFER TO DWG. NO. FCI-655 AND FCI-583 FOR OVERALL NETWORK SYSTEM 1.

ANTENNA

COAX TO GPS NOTE 7
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SCALE AS NOTED
PHASE 3

NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY
NEW HAVEN LINE

STAMFORD

CCTV MOUNTING
FCI-660

NOTES:

PLATFORM SLAB (NTS)

1
'-
6
"

 

 

NOT TO SCALE

2

FCI-660

CCTV POLE TYPE C    

NOT TO SCALE

3

FCI-660

CCTV POLE TYPE D    

NOT TO SCALE

4

FCI-660

STATION PLATFORM POLE ATTACHMENT

APPROX. 6'-0" TYP., 8'-0" MAX.

1
'-
6
"

APPROX. 6'-0" TYP., 8'-0" MAX.

DETAILS SHEET 1 OF 6

NOT TO SCALE

12"

1
2
"

1
2
" 

B
O
LT
 
C
IR

C
LE

1" Ø HOLE (TYP)

5

FCI-660

CCTV POLE BASE PLATE

CL

CLCL

CL 1/4

NOT TO SCALE

12"

1
2
"

1
2
" 

B
O
LT
 
C
IR

C
LE

1" Ø HOLE (TYP)

CL

CLCL

CL

6

FCI-660

CCTV POLE ANCHOR PLATE

TO WESTPORT

1
'-
6
"

NOT TO SCALE

1

FCI-660

CCTV POLE TYPE B    

S
E

E
 

N
O

T
E
 
6
 
(
T

Y
P
.)

(TYP.)

1'-8" MIN.

BOX

JUNCTION 

STEEL 

STAINLESS 

10'-0" (TYP.)
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RT 3"X4"X3/16"

ROUNDED END CAP

TO POLE

ARM WELDED 

RGS

WELDED TO ARM

THREADED BUSHING 

ARM

END CAP WELDED TO 

 GROUND LUG

  PROVIDE POLE

 (TYP.) WITH COVER.

3"X5" HANDHOLD

2-PIECE BASE COVER

BASE PLATE

 PAD

CONCRETE PLATFORM

10'-0" (TYP.)

RT 3"X4"X3/16"

ROUNDED END CAP

TO POLE

ARM WELDED 

RGS

WELDED TO ARM

THREADED BUSHING 

ARM

END CAP WELDED TO 

 GROUND LUG

  PROVIDE POLE

 (TYP.) WITH COVER.

3"X5" HANDHOLD

BASE PLATE

2-PIECE BASE COVER

 PAD

CONCRETE PLATFORM

PL 1" x 12" x 1'-0"

PL 1" x 12" x 1'-0"

CONDUIT

3" MIN OPENING FOR 

RT 6"X6"X1/4" POLE

RT 6"X6"X1/4" POLE

(2) 3/4" PVC COATED RGS CONDUIT

6"

BOND TO GROUND SYSTEM AT STATIONS

SS 3/4" THREADED ROD, TYP.

 WASHER, SEE NOTE 2

3/4" FLAT WASHER, HEX NUT,  AND LOCK

SEE NOTE 3 AND DETAIL 6

STEEL ANCHOR PLATE

STRUT CHANNEL

ACCEPT NEW CONCRETE PAD

1" CHIP-OUT, PREP EXISTING SURFACE TO 

PROVIDE GROUT BETWEEN BASE PLATE AND SLAB

RECOMMENDATIONS, PROVIDE COVERS

INSTALL ANCHOR BOLTS PER POLE MANUFACTURER'S 

CONDUIT BUSHING WITH COVER

ACCESS HAND HOLE

CAST ALUMINUM BASE PLATE (SEE DETAIL 5)

 (EXTEND 2" PAST BASE PLATE EACH DIRECTION)

CONCRETE PLATFORM PAD

PLATFORM

TOP OF

(RUBBING BOARD)

EDGE OF PLATFORM 

WITH GASKETED COVER

HANDHOLE

WITH GASKETED COVER

HANDHOLE

PLATFORM

TOP OF

(RUBBING BOARD)

EDGE OF PLATFORM

OUTDOOR WATERTIGHT GOOSENECK MOUNTING BRACKET

ROUNDED END CAP

ON OPPOSITE FACE

CCTV CAMERA

CCTV CAMERA (TYP.)

RT 6"X6"X1/4" POLE

 PROVIDE POLE GROUND LUG

3"x5" HANDHOLE (TYP.)

2-PIECE BASE COVER

BASE PLATE

 PLATFORM PAD

CONCRETE
PLATFORM

TOP OF

(RUBBING BOARD)

EDGE OF PLATFORM 

WITH GASKETED COVER

HANDHOLE

TO BE TERMINATED TO GROUND LUG

GROUND WIRE (TYP.)

CCTV CAMERA (TYP.)

OUTDOOR WATERTIGHT GOOSENECK MOUNTING BRACKET

TO FABRICATION OF POLES.

MOUNTING HEIGHTS SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR PRIOR 

REFER TO CAMERA SCHEDULES FOR APPROXIMATE CAMERA MOUNTING HEIGHTS.  ALL 5.

FOR APPROVAL BY ENGINEER.

SAGA BRIDGE SHALL BE PAINTED TO MATCH CATENARY STRUCTURES.  SUBMIT COLORS 

POLES SHALL BE PAINTED TO MATCH EXISTING LIGHT POLES AT STATION.  POLES AT 4.

ENGINEER.

SHALL INCLUDE WITH EACH CCTV POLE SUBMITTAL TO BE APPROVED BY THE 

THE CONTRACTOR SHALL INCLUDE A STEEL PLATE UNDER PLATFORM AS SHOWN, AND 3. 

ALL ANCHORS AND HARDWARE SHALL BE STAINLESS STEEL.2. 

CONTRACT DRAWINGS AND IN ACCORDANCE WITH THE SPECIFICATIONS.  

ACCOMMODATE THE CAMERAS, EQUIPMENT, AND LOCATIONS AS SHOWN ON THE 

POLE MATERIALS, DIMENSIONS, AND SECTIONS. THE POLES SHALL BE CONSTRUCTED TO 

APPROVAL BY THE ENGINEER COMPLETE SHOP DRAWINGS FOR THE POLES INCLUDING 

EXISTING CONDITIONS AND EQUIPMENT.  THE CONTRACTOR SHALL SUBMIT FOR 

COORDINATE POLE DIMENSIONS, CAMERA LOCATIONS, AND MOUNTING HEIGHTS WITH 1. 
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SCALE AS NOTED

PHASE 3

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD

FCI-661
CCTV MOUNTING

 

 

 

 

 

 

 

NOTES:

EXISTING PLATFORM

SECTION, TYP.

EXISTING CANOPY 

2'-4"

9
'-
7
 
1
/
2
"

NOT TO SCALE

8
'-
6
"
 
T

O
 

9
'-
0
"
 
(
T

Y
P
.,
 S

E
E
 

N
O

T
E
 
2
)

DETAILS SHEET 2 OF 6

1

FCI-663

2

FCI-661

STATION CANOPY MOUNT DETAIL

SUBMIT COLOR TO ENGINEER FOR APPROVAL.

STEEL PLATES SHALL BE PAINTED TO MATCH EXISTING CANOPY.  4.

EXISTING CONDITIONS.

DETAILS ARE TYPICAL AND MAY VARY BY LOCATION.  VERIFY ALL 3.

CONTRACTOR PRIOR TO FABRICATION OF MOUNTS.

MOUNTING HEIGHTS SHALL BE VERIFIED IN THE FIELD BY THE 

APPROXIMATE CAMERA MOUNTING HEIGHTS OF EACH CAMERA.  ALL 

DIMENSION SHOWN IS TYPICAL.  REFER TO CAMERA SCHEDULES FOR 2.

ALL ANCHORS AND HARDWARE SHALL BE STAINLESS STEEL.1.

TO WESTPORT
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1

FCI-661

WESTPORT STATION CANOPY MOUNT DETAIL

8
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"
 
T

O
 

9
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0
"
 
(
T

Y
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.,
 S

E
E
 

N
O

T
E
 
2
)

SECTION, TYP.

EXISTING CANOPY 

EXISTING PLATFORM

1

FCI-664

 

1
0
'-
9
"

10'-7"

NOT TO SCALE
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GRADE

SCALE AS NOTED PHASE 3

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD

FCI-662
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CCTV MOUNTING

 

 

  

DETAILS SHEET 3 OF 6

TO WESTPORT

NOTES:

NOT TO SCALENOT TO SCALE

9
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top of PLATFORM
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top of PLATFORM

handrail

2

FCI-663

 message sign

variable

canopy beams)

(mounted in between 

lighting fixture 
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NOT TO SCALE

2

FCI-664

3

FCI-664

1

FCI-662

DARIEN STATION CANOPY BEAM MOUNT 2

FCI-662

DARIEN STATION MID-SPAN CHANNEL MOUNT 3

FCI-642

DARIEN STATION MID-SPAN CANOPY MOUNT

COLOR TO ENGINEER FOR APPROVAL.

STEEL PLATES SHALL BE PAINTED TO MATCH EXISTING CANOPY.  SUBMIT 4.

CONDITIONS.

DETAILS ARE TYPICAL AND MAY VARY BY LOCATION.  VERIFY ALL EXISTING 3.

FABRICATION OF MOUNTS.

SHALL BE COORDINATED IN THE FIELD BY THE CONTRACTOR PRIOR TO 

APPROXIMATE MOUNTING HEIGHT OF EACH CAMERA.  ALL MOUNTING HEIGHTS 

DIMENSIONS SHOWN ARE TYPICAL.  REFER TO CAMERA SCHEDULES FOR 2.

ALL ANCHORS AND HARDWARE SHALL BE STAINLESS STEEL.1.
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SCALE AS NOTED

NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY
NEW HAVEN LINE

PHASE 3

STAMFORD

CCTV MOUNTING
FCI-663

NOTES:

WASHER, TYP.

NUT AND 

FITTING

FLEX CONDUIT 

CONDUIT

3/4" FLEX 

WASHER, TYP.

NUT AND 

FITTING

FLEX CONDUIT 

CONDUIT

3/4" FLEX 

LOCKNUTS

DOUBLE  

SHOWN)

STRUCTURE (PARTIAL 

TYP. CANOPY BEAM SHOWN)

STRUCTURE (PARTIAL 

TYP. CANOPY BEAM 

CLAMP, TYP.

CONDUIT BEAM 

CLAMP, TYP.

CONDUIT BEAM 

LOCKNUTS

DOUBLE  

SEE NOTE 1

 WASHERS

 WITH BEVEL

(4) 1/4"   BOLTS

 6" X 6" X 2 1/2"

JUNCTION BOX

 (PARTIAL SHOWN)

 STRUCTURE

TYP. CANOPY BEAM

 CONDUIT

3/4" FLEX

 CLAMP, TYP.

CONDUIT BEAM

REQUIRED

SHIM AS 

 CAMERA

CCTV

 CAMERA

CCTV

 CAMERA

CCTV

TYP.

1 1/2" 

REQUIRED

SHIM AS 

6" X 6" X 2 1/2"

JUNCTION BOX 

3"
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WASHER, TYP.

NUT AND 

SHOWN)

STRUCTURE (PARTIAL 

TYP. CANOPY BEAM 

CLAMP, TYP.

CONDUIT BEAM 

LOCKNUTS

DOUBLE  

 CAMERA

CCTV

3/4" LFMC

FITTING

CONDUIT 

3/4" LFMC

CONDUIT STRAP

SECTION

BEAM CROSS 

TYP. CANOPY 

 CAMERA

CCTV

 CAMERA

CCTV

A

FCI-663

B

FCI-663

C

FCI-663

STRUT CHANNEL

EACH LOCATION

8" TYP.  FIELD VERIFY 

NOT TO SCALE NOT TO SCALE

A

-

FRONT VIEW     

NOT TO SCALE
NOT TO SCALE

B

-

SIDE VIEW     

NOT TO SCALE

NOT TO SCALE

C

-

FRONT VIEW     

DETAILS SHEET 4 OF 6

3
"

3
"

(TYP.)

STEEL PLATE 

3/8" THICK 

CANOPY ANGLE

ANGLE TO MATCH 

BEVELED PLATE, 

1

FCI-663

CANOPY BEAM MOUNT - STATIONS

2

FCI-663

CANOPY BEAM MOUNT - STATION

3

FCI-663

CANOPY BEAM MOUNT - STATION   

TO WESTPORT

CANOPY.  SUBMIT COLOR TO ENGINEER FOR APPROVAL.  

STEEL PLATES SHALL BE PAINTED TO MATCH EXISTING 4.

CONDITIONS.

DETAILS, AND SECTIONS COORDINATED WITH FIELD 

SHOP DRAWINGS INCLUDING MATERIALS, DIMENSIONS, 

DETAILS ARE TYPICAL.  CONTRACTOR SHALL SUBMIT COMPLETE 3.

FIELD CONDITIONS.

SCHEDULES.  COORDINATE ALL CAMERA LOCATIONS WITH 

MOUNTING HEIGHT ABOVE PLATFORM,  AS SHOWN ON CAMERA 

CLEARANCE FROM THE TRAIN ENVELOPE AND DESIRED 

CLOSE TO CANOPY EDGE AS POSSIBLE WHILE MAINTAINING 

CCTV CAMERAS MOUNTED TO CANOPY SHALL BE MOUNTED AS 2.

CONTRACTOR SHALL VERIFY EXACT ANGLE AT EACH LOCATION.  1.

NOT TO SCALE

4

FCI-663

WALL MOUNT DETAIL

CABINET

NEAREST CCTV 

CONDUIT TO 

CONDUIT

 TYPICAL

 ENCLOSURE,

CAMERA

WALL, TYP.

BOX

CCTV JUNCTION 

BRACKET

WALL MOUNT 

 IN WALL STRUCTURE)

 SHALL BE ANCHORED

 MOUNTING POINTS

 LEAST TWO

 TOGGLE BOLT (AT

 SCREW 2-1/2" OR

STAINLESS STEEL

 IN WALL STRUCTURE)

 SHALL BE ANCHORED

 MOUNTING POINTS

 LEAST TWO

 TOGGLE BOLT (AT

 SCREW 2-1/2" OR

STAINLESS STEEL
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SCALE AS NOTED

NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY
NEW HAVEN LINE

PHASE 3

STAMFORD

CCTV MOUNTING
FCI-664

NOTES:
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THE INFORMATION, INCLUDING ESTIMATED 

6/25/2019

BLOCK:  

SIGNATURE/
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NOT TO SCALE

DETAILS SHEET 5 OF 6

TO WESTPORT

 FITTING

 CONDUIT

FLEX

CONDUIT

THREADED 

NPT 

CLAMP

BEAM 

 CLAMP

CONDUIT

SUPPORT

ROD 

THREADED 

 BEAM

CANOPY

 BEAM

CANOPY

 TYPICAL

 ENCLOSURE

CAMERA

NOT TO SCALE

 CONDUIT

NPT THREADED

6" X 6" X 2 1/2"

JUNCTION BOX 

 CLAMP

CONDUIT

(2) U-BOLT

(2) U-BOLT

NOT TO SCALE

(2) U-BOLT

 TYPICAL

 ENCLOSURE

CAMERA

 TYPICAL

 ENCLOSURE

CAMERA

LOCKNUTS

DOUBLE  

A

FCI-664

NOT TO SCALE

A

-

FRONT VIEW     

U-BOLT

STRUCTURE

HORIZONTAL 

CANOPY 

U-BOLT

STRUCTURE

CANOPY 

HORIZONTAL 

WASHER, TYP.

NUT AND 

2

FCI-664

MIDSPAN CHANNEL MOUNT1

FCI-664

CANOPY BEAM MOUNT - WESTPORT STATION

3

FCI-664

MID-SPAN CANOPY MOUNT

 PLATE (TYP.)

3/8" THICK STEEL

 JUNCTION BOX

 TO NEAREST CCTV

3/4" FLEX CONDUIT

NEAREST BEAM

AND RUN TO 

CANOPY STRUCTURE 

TO HORIZONTAL 

CONDUIT CLAMPED 
NUT AND WASHER, TYP.

 TO NEAREST BEAM

 CANOPY STRUCTURE AND ROUTED

CONDUIT CLAMPED TO HORIZONTAL

 JUNCTION BOX

 TO NEAREST CCTV

3/4" FLEX CONDUIT

 PLATE (TYP.)

3/8" THICK STEEL

 CANOPY BEAM

 SECURED TO

CONDUIT CLAMP

 JUNCTION BOX

 TO NEAREST CCTV

3/4" FLEX CONDUIT

NOTE 5 

METAL CANOPY COVERING, SEE 

CHANNEL

(2) STRUT 

WASHERS

WITH BEVEL 

(4) 1/4"   BOLTS 

 CCTV JUNCTION BOX

3/4" FLEX CONDUIT TO NEAREST

 REQUIRED (SEE NOTE 1)

 MATCH CANOPY ANGLE, SHIM AS

BEVELED PLATE, ANGLE TO

0300-0202

TC

JY/RL

MODIFICATIONS SHALL MATCH EXISTING CONDITIONS. 

REMOVED AND RE-INSTALLED FOR CAMERA INSTALLATION.  

5.     METAL CANOPY COVERING AT WESTPORT STATION SHALL BE 

 

CANOPY.  SUBMIT COLOR TO ENGINEER FOR APPROVAL.

STEEL PLATES SHALL BE PAINTED TO MATCH EXISTING 4.

CONDITIONS.

DETAILS, AND SECTIONS COORDINATED WITH FIELD 

SHOP DRAWINGS INCLUDING MATERIALS, DIMENSIONS, 

DETAILS ARE TYPICAL.  CONTRACTOR SHALL SUBMIT COMPLETE 3.

FIELD CONDITIONS.

SCHEDULES.  COORDINATE ALL CAMERA LOCATIONS WITH 

MOUNTING HEIGHT ABOVE PLATFORM,  AS SHOWN ON CAMERA 

CLEARANCE FROM THE TRAIN ENVELOPE AND DESIRED 

CLOSE TO CANOPY EDGE AS POSSIBLE WHILE MAINTAINING 

CCTV CAMERAS MOUNTED TO CANOPY SHALL BE MOUNTED AS 2.

CONTRACTOR SHALL VERIFY EXACT ANGLE AT EACH LOCATION.  1.

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 
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SCALE AS NOTED

NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

STAMFORD

CCTV MOUNTING
FCI-665

NOTES:

6"

3 1/2"

5/8"

PLACES)

HOLE (TYP. OF FOUR 

  5/16" CLEARANCE 

 BRACKET

CAMERA ADAPTER

TOP VIEW

FRONT VIEW SIDE VIEW

1 1/4"

6"

6"

1 1/8"

1 1/8"

1 7/8"

3/4"

3/4"

3
/
4
"

3
/
4
"

3
/
4
"

3
/
4
"

3
"

6
"

1
 
1
/
4
"

3
 
1
/
2
"

5
/
8
"

1
 
1
/
4
"

1
 
1
/
4
"

2
 
1
/
2
"

4 1/2"

SIDE VIEWTOP VIEW

6"

5/8"5/8"

5
/
8
"

5
/
8
"

1 1/2"

6
"

4 3/4"

2 3/8" 2 3/8"

3/8"

6
"

1
 
1
/
2
"

PLACES)

HOLE (TYP. OF FOUR 

  5/16" CLEARANCE 

2
 
3
/
8
"

2
 
3
/
8
"

4
 
3
/
4
"

4 3/4" 5/8"5/8"

4
 
3
/
4
"

5
/
8
"

5
/
8
"

6
"

6"

PLACES)

HOLE (TYP. OF FOUR 

  5/16" CLEARANCE 

 CONDUIT

3/4" LIQUIDTIGHT

ENCLOSURE

BOX, CAMERA OR DOME 

CEILING OR JUNCTION 

JUNCTION BOX

INSULATED BUSHING

NEOPRENE GASKET

 SEE DETAIL 2

CEILING BOX

 BRACKET SEE DETAIL 3

CEILING BOX ADAPTER

 SOCKET SET SCREW

1/4-28 X 1/4" CUP POINT

 SOCKET SET SCREW

1/4-28 X 1/4" CUP POINT

PLACES)

SCREW (TYP. OF FOUR 

BUTTON HEAD TORX 

1/4-20 X 5/8" S.S. 

HELD TO A MINIMUM

EXPOSED THREADS TO BE 

HELD TO A MINIMUM

EXPOSED THREADS TO BE 

 SEALING RING)

 HUB, WITH LOCKNUT AND

 (TAPERED THREADED MALE

3/4" LIQUIDTIGHT FITTING

FOUR PLACES)

1/4-20 PEM NUT (TYP. 

FOUR PLACES)

1/4-20 PEM NUT (TYP. 

 FOR 1/4-28

DRILL AND TAP

 CONDUIT COUPLER

1 1/2" STEEL

 DIAMETER

WELD OUTER

DOME CAMERA

 CONDUIT

3/4" RIGID

 SEE DETAILS 5 AND 6

3/4" CONDUIT CONNECTION,

WITH ALL FIELD CONDITIONS.

DIMENSIONS, DETAILS, AND SECTIONS COORDINATED 

COMPLETE SHOP DRAWINGS INCLUDING MATERIALS, 

DETAILS ARE TYPICAL.  CONTRACTOR SHALL SUBMIT 1. 

NOT TO SCALE

1

FCI-665

PENDANT MOUNT ASSEMBLY DETAIL

NOT TO SCALE

2

FCI-665

PENDANT MOUNT ASSEMBLY JUNCTION BOX DETAILS

NOT TO SCALE

3

FCI-665

PENDANT MOUNT ASSEMBLY ADAPTOR BRACKET

NOT TO SCALE

4

FCI-665

JUNCTION BOX COVER PLATE

NOT TO SCALE

5

FCI-665

TYP. LIQUIDTIGHT CONDUIT CONNECTION

NOT TO SCALE

 CONDUIT HUB

WATERTIGHT

6

FCI-665

TYP. RIGID CONDUIT CONNECTION

DETAILS SHEET 6 OF 6

CONDITIONS)

BY SITE 

WHERE REQUIRED 

FLANGE (ONLY 

 VARIES)

1-1/2" RGS (LENGTH

S.S. MIN.

BE 14 GAUGE 

MATERIAL TO 

S.S. MIN.

BE 14 GAUGE 

MATERIAL TO 

S.S. MIN.

BE 14 GAUGE 

MATERIAL TO 

TO WESTPORT
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NOT TO SCALE

NOT TO SCALE

ELEVATOR WALL

SCREW (TYP.)

7

FCI-665

ELEVATOR CORNER MOUNT DETAIL

8

FCI-665

ELEVATOR CORNER MOUNT SIDE DETAIL

ELEVATOR CEILING

 TERMINATION

 CABLE

COAX TO TRAVELER

SCREW (TYP.)
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PHASE 3

 STRUCTURE

 MOUNTED ALONG

CONDUIT RUN

  

  

NOT TO SCALE

 

 

NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

STAMFORD

FCI-666
SAGA BRIDGE CCTV MOUNTING

NOT TO SCALE

BRIDGE ACCESS STAIRWAY SOUTH ELEVATION

DETAILS SHEET 1 OF 3

TO WESTPORT

BRIDGE HOUSE

FENDER
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HOUSE

CONDUIT INTO BRIDGE 

 CCTV MOUNT

 ALONG FENDER TO

CONDUIT ROUTED

0300-0202JY

TC
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SCALE AS NOTED

NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

NEW HAVEN LINE

PHASE 3

STAMFORD

FCI-667

0300-0202

NOTES:

SAGA BRIDGE CCTV MOUNTING

DETAILS SHEET 2 OF 3

TO WESTPORT
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6/11/2019
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 ON BACKBOX

CAMERA MOUNT

CCTV CAMERA

ON BACKBOX

CAMERA MOUNT 

CCTV CAMERA

  

S.S. JUNCTION BOX

 6" X 6" X 4"

  

NOT TO SCALE

(FRONT FACING TOWARD TRAIN)

  

S.S. JUNCTION BOX

 6" X 6" X 4"

 CAT POLE, TYP.

EXISTING SAGA BRIDGE

CAMERA

CCTV 

BACKBOX

MOUNT ON 

CAMERA 

LFMC

CCTV CAMERA IN 

CAT 5E CABLE TO 

NOT TO SCALE

BOX

S.S. JUNCTION

 6" X 6" X 4"

(TYP.)

STRUT BINDING ASSEMBLEY

(TYP.)

1-5/8" (W) x 1-5/8" (D)

STRUT CHANNEL 

FIELD CUT

702

720

 

702

720

701

703

701

703

701701

703703

710

DESCRIPTIONREF #
MANUFACTURER PART # / DETAIL

UNISTRUT P1000HS

   

(OR APPROVED EQUAL)

302 1 5/8" CHANNEL, 12 GAUGE

503 CONDUIT CLAMP (NOTE 4)

701 1/2" HEX NUT PORTLAND BOLT

702 1/2" LOCK WASHER HUBBELL / CHANCE 4035

703 1/2" WASHER HUBBELL / CHANCE PS6803

710 UNISTRUT HTHR0501/2" Ø THREADED ROD

720 FLAT PLATE FITTING UNISTRUT P1064

UNISTRUT P1121

STRUT CHANNEL 302

PLAN

TYPICAL STRUT BINDING ASSEMBLY

BILL OF MATERIALS

ALL CABLES ARE IN CONDUITS.3.

STEEL.  STRUT CHANNEL SHALL BE STAINLESS STEEL.

HARDWARE AT SAGA BRIDGE SHALL BE STAINLESS 

BOLTS, WASHERS, AND ALL OTHER MOUNTING 2.

MINIMUM CONDUIT SIZE SHALL BE 3/4".1.

FABRICATION AND CONSTRUCTION.

SHALL VERIFY ALL MEASUREMENTS PRIOR TO 

ON CATENARY STRUCTURE TYPE. CONTRACTOR 

LENGTH OF STRUT CHANNEL VARIES DEPENDING 6.

MANUFACTURERS RECOMMENDATIONS.

TORQUE ALL FASTENERS IN ACCORDANCE WITH 5.

CONDITIONS.

SECTIONS COORDINATED WITH ALL FIELD 

MATERIALS, DIMENSIONS, DETAILS, AND 

SUBMIT COMPLETE SHOP DRAWINGS INCLUDING 

DETAILS ARE TYPICAL.  CONTRACTOR SHALL 4.

SIDE VIEW

SEE NOTE 7

SPACES AS NEEDED TYP.

STRUT CONDUIT CLAMP 721 TYP.

 SPACERS SHALL BE STAINLESS STEEL. 

 TO ALLOW FOR PROPER FIT ON RIVETED LATTICE STRUCTURES. 

 SPACERS SHALL BE BOLTED TO STRUTS AS REQUIRED7.

721 UNISTRUT P112STSTRUT CONDUIT CLAMPS

722 BEAM/CONDUIT CLAMP

CLAMP 722 TYP.

BEAM/CONDUIT 

STRAP CONDUIT CLAP 721 (TYP.)

 CLAMP, TYP.

BEAM/CONDUIT

CALBRITE 560200BC00 BL140-SS4

SAGA BRIDGE CATENARY POLE MOUNT DETAIL

JY

TC
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SCALE AS NOTED

6/11/2019
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE
PHASE 3

STAMFORD
TO WESTPORT

0300-0202

FCI-668
SAGA BRIDGE CCTV MOUNTING

DETAILS SHEET 3 OF 3

BOX

 JUNCTION

 

POLE ADAPTER

BAND CLAMPS

SEE NOTE 6

BAND CLAMPS
WATERTIGHT OUTDOOR BACKBOX

SEE NOTE 6

 ILLUMINATOR FROM BACKBOX

POWER CABLE TO IR

POLE ADAPTER

BAND CLAMPS

HAND HOLE WITH COVER

6" X 6" X 4" JUNCTION BOX

CAMERA IN CONDUIT

CAT 5E CABLE TO  

CONDUIT (TYP. OF 2)

4" PVC COATED

2
4
"
|

PILE (TYP.)

EXISTING TIMBER

TIMBER BRACE 

EXISTING HORIZONTAL

MOUNTED CLAMP (TYP.)

4" CUSHIONED CHANNEL

CHANNEL STRUT AND

CONDUIT (TYP. )

4" PVC COATED

(TYP.)

LAG BOLT WITH WASHER

1/2"x 5" GALVANIZED

MOUNTED CLAMP (TYP.)

4" CUSHIONED CHANNEL

CHANNEL STRUT AND

(TYP.)

BOLT W/NUT AND WASHER

1 1/4" A307 GALVANIZED 

TIMBER BRACE 

EXISTING HORIZONTAL

PILE (TYP.)

EXISTING TIMBER

(ASTM A307 CALVANIZED)

{ 1 1/4" BOLT

(2 REQUIRED)

WITH PLATE WASHER

(ASTM 307, GALVANIZED)

HEAVY HEX NUT

BRACE

NEW TIMBER

BRACE

NEW TIMBER

COUNTERBORED HOLE

1-1 1/4" BOLT IN

PILE

EXISTING TIMBER

PILE

EXISTING TIMBER

TYPICAL PTZ CAMERA INSTALLATION

A

-

-

A
SECTION

ELEVATION

ELEVATION

PLAN

TIMBER CONNECTION DETAIL

N.T.S.

N.T.S.

N.T.S.

EM/MN

TC

NOTES:

HORIZONTAL BRACE 

MATCH THICKNESS OF EXISTING

NEW 12" WIDE TIMBER BRACE

(TYP.)

W/NUT AND WASHER

GALVANIZED BOLT 

1 1/4" A307 

(TYP. OF 3)

LAG BOLT WITH WASHER

1/2"x 5" GALVANIZED

SEE NOTE 10

NEW TIMBER BRACE

ALTERNATE LOCATION OF 

WALKWAY

TOP OF

(TYP.)

HORIZONTAL BRACE (4"|)

MATCH THICKNESS OF EXISTING

NEW 12" WIDE TIMBER BRACE

SEE NOTE 10

NEW TIMBER BRACE

ALTERNATE LOCATION OF 

TOP OF WALKWAY

IN 1 1/2" DEEP BORED HOLE

1 1/4" BOLT COUNTERSUNK 

SUPPORT (TYP.)

NEW 3"x4" TIMBER

2
4
"
|

FOR CLARITY.

EXISTING RAILING NOT SHOWN

NOTE:

SUPPORT (TYP.)

 NEW 3"x4" TIMBER

EXISTING HORIZONTAL TIMBER BRACE.

HORIZONTAL BRACE. NEW TIMBER SUPPORT SHALL BE ATTACHED TO 

SYSTEM, THE TIMBER BRACE SHALL BE INSTALLED ABOVE THE EXISTING 

IF CAMERAS ARE MOUNTED ON TIMBER SUPPORTS AT END OF FENDER10.

SECTIONS COORDINATED WITH ALL FIELD CONDITIONS.

DRAWINGS INCLUDING MATERIALS, DIMENSIONS, DETAILS, AND 

DETAILS ARE TYPICAL.  CONTRACTOR SHALL SUBMIT COMPLETE SHOP 9.

PROVIDE TWO (2) IR UNITS AT FIXED LOCATIONS.8.

ALL CABLES SHALL BE IN CONDUITS.7.

AND AS DESCRIBED IN THE SPECIFICATIONS.

SAGA BRIDGE CCTV CAMERAS AND JUNCTION BOXES AS SHOWN 

THE CONTRACTOR SHALL PROVIDE BIRD DETERRENT SPIKES ON THE6.

COUNTERBORE HOLES FOR BOLTS AS NECESSARY.

RECESS ALL HARDWARE BEHIND THE FACE OF TIMBER.5.

THAN THE NOMINAL BOLT DIAMETER.

BOLT HOLES IN TIMBER SHALL BE NO MORE THAN 3/8" GREATER4.

PROVIDE TIMBER SPACERS AND BLOCKING AS NECESSARY.3.

FITTED TO PROVIDE MAXIMUM BEARING AGAINST ADJACENT MEMBERS.

AGAINST PILES. ENDS OF TIMBER SHALL BE CUT, TREATED AND

TIMBER MEMBERS SHALL FIT TIGHTLY AGAINST EACH OTHER AND2.

ALL ANCHORS AND HARDWARE SHALL BE STAINLESS STEEL.1.

 MOUNT, TYPICAL

 ENCLOSURE AND

PTZ/FIXED CAMERA

CAMERAS)

(FOR FIXED 

(SEE NOTE 8)

IR ILLUMINATOR

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 

04.30



- -

-

-

-

- -

- - -

- - - -

- - -

- - -

- - - -

NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

NEW HAVEN LINE
FCI-670

 
SCALE AS NOTED

STAMFORD

PHASE 3
CONDUIT DETAILS

4" MIN.
12"

3
6
"
 
T

O
 

6
0
"

CONCRETE FLOOR

SUITABLE BACKFILL

SAND

 

WALL SECTION

CONDUIT, TYP.

CONDUIT AS SHOWN ON PLANS

24" MAX.

4" MIN.

6
"
 

M
I
N
.

1
2
"
 

M
A

X
.

BELOW"

"CAUTION - CABLE BURIED 

UNDERGROUND WARNING TAPES

 SEE NOTE 2

 AROUND CONDUIT,

JOINT SEAL ALL

AROUND CONDUIT

JOINT SEAL ALL 

SEE NOTE 2

THROUGH PENETRATION, 

APPROVED JOINT SEAL 

TOP OF PLATFORM

SLAB (PARTIAL)

CONDUIT CONNECTOR

LFMC

CONDUIT

CONDUIT CLAMPS

STRUT CHANNEL

SECURED TO

PLATFORM

STRUCTURE

SAW CUT EDGE SEAL JOINT

UNDERGROUND WARNING TAPES

SUITABLE BACKFILL
4" MIN.

SAW CUT EDGE SEAL JOINT

12"

24" MAX12"

SAND

12"

36"

(TYP.)

10"

PLATFORM

STRUCTURE

(PARTIAL)

  

  

  

RIGID CONDUIT

  

  

NOT TO SCALE

1

FCI-670

CONDUIT TRENCHING DETAILS

NOT TO SCALE

2

FCI-670

CONDUIT UNDER BITUMINOUS CONCRETE SIDEWALK OR DRIVEWAY

4" MIN.

CONCRETE PAVEMENT

EXISTING BITUMINOUS 

NOT TO SCALE

3

FCI-670

CONDUIT DEFLECTION DETAILS

SEE NOTE 3

NOT TO SCALE

4

FCI-670

FLOOR PENETRATION DETAIL

NOT TO SCALE

5

FCI-670

WALL PENETRATION DETAIL
NOT TO SCALE

6

FCI-670

TYP. BEAM CLAMP    

NOTES:

SHEET 1 OF 2

 SLEEVE

 40 STEEL PIPE

PROVIDE SCHEDULE

TO WESTPORT
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ON PLANS

CONDUIT TYPE AND SIZE AS SHOWN 

SEE ADDITIONAL NOTES ON DWG. FCI-671.4.

CONTINUOUS GROUND.

BE USED.  PROVIDE BONDING CABLE BETWEEN METAL CONDUIT SECTIONS FOR 

DEFLECTION OR WHEN STANDARD EXPANSION/DEFLECTION FITTING CANNOT 

DETAIL FOR USE AT LOCATIONS WHERE CONDUITS ARE SUBJECT TO 3.

NESC, NFPA, OR LOCAL REQUIREMENTS.

PENETRATIONS SHALL USE APPROVED FIRESTOP SEALANT AS REQUIRED BY 2.

OPERATIONS SHEET IMS-05. 

SEE CONNECTICUT DOT STANDARD TRENCHING DETAILS, HIGHWAY 1.

"CAUTION-CABLE BURIED BELOW".

0300-0202

TC

JY/RL

IN TWO EQUAL LIFTS)

(PLACED AND COMPACTED 

8" PROCESSED AGGREGATE 

2" HMA S0.5 LEVEL 2
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NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

NEW HAVEN LINE
FCI-671

 
SCALE AS NOTED

STAMFORD

PHASE 3
CONDUIT DETAILS

AS REQUIRED

CONCRETE (MIN.)

" INTO 2
1ANCHORS 2

 FLATWASHER (TYP.)

PIPE STRAP

CONDUIT

CEILING ROD COUPLING

HEX NUT, FLATWASHER & SADDLE WASHER.

(TYP.)

HEX NUT, FLATWASHER &

LOCKWASHER (TYP.)

 ANCHORS 212" INTO

CONCRETE (MIN.)

CONDUIT

PIPE STRAP

HEX NUT, FLATWASHER &

LOCKWASHER (TYP.)

PIPE STRAP

CONDUIT

HEX NUT, FLATWASHER

&   LOCKWASHER (TYP.)

STRUT CHANNEL

112" X 112"

ANCHOR 212" IN

CONCRETE (MIN.)

"2
1

2

ONE HOLE CONDUIT STRAP
" MIN.2

1
2

1"

ONE HOLE CONDUIT STRAP

"2
1

1

" MIN.2
1

2 1"

CONCRETE WALL

HOLLOW/CINDER BLOCK WALL

TYPES OF WALL CONSTRUCTION

STUD ANCHOR (WEDGE ANCHOR)

HEAVY DUTY DOUBLE EXPANSION BOLT ANCHORS 

TYPES OF ANCHOR

NOT TO SCALE

1

FCI-671

TYPICAL STRUT CHANNEL WALL MOUNT

NOT TO SCALE

2

FCI-671

TYPICAL STRUT CHANNEL CEILING MOUNT

NOT TO SCALE

3

FCI-671

TRAPEZE CONDUIT SUPPORT

NOT TO SCALE

4

FCI-671

FOR VERTICAL SURFACES

INDIVIDUAL CONDUIT MOUNTING

NOT TO SCALE

INDIVIDUAL CONDUIT MOUNTING
5

FCI-671

FOR HORIZONTAL SURFACES

SUBMIT ALL PRODUCTS TO THE ENGINEER FOR APPROVAL.

ANY OTHER TYPES OF WALL CONSTRUCTION WILL REQUIRE ENGINEER'S APPROVAL.

NOTES:

SEE NOTE 1 SEE NOTE 1

SEE NOTE 3

STRUT CHANNEL

112" X 112"

" STAINLESS STEEL ROD. (TYP.)2
1

STRUT CHANNEL 112" X 112".

SHEET 2 OF 2

CONDUIT SUPPORTS ALONG THE RUN AS NECESSARY.

LONGITUDINAL AND TRANSVERSE BRACING SHALL BE ADDDED TO TRAPEZE 9. 

ALL THREADED ROD CONNECTIONS TO BE INSULATED.8.

SYSTEM IN ACCORDANCE WITH MANUFACTURER INSTRUCTIONS.

ALL ITEMS SHALL BE COMPATIBLE TO FORM A COMPLETE CONDUIT SUPPORT 

STEEL.

ALL MOUNTING HARDWARE (NUTS, BOLTS, WASHERS, ETC.) SHALL BE STAINLESS 

STEEL CHANNEL AND SHALL NOT BE USED WITH PVC COATED CHANNEL.

*STAINLESS STEEL PIPE STRAPS MAY ONLY BE USED WITH STAINLESS 

PVC COATED MALLEABLE IRONONE HOLE STRAP: 

STAINLESS STEEL* OR PVC COATEDPIPE STRAPS: 

STAINLESS STEEL OR PVC COATEDCHANNEL: 

MATERIALS FOR USE WITH PVC COATED RGS CONDUIT SYSTEMS:

HOT-DIPPED GALVANIZED MALLEABLE IRONONE HOLE STRAP: 

STAINLESS STEEL PIPE STRAPS: 

STAINLESS STEEL CHANNEL: 

MATERIALS FOR USE WITH RGS CONDUIT SYSTEMS:7.

WASHERS SHALL CONFORM TO ASTM A276(M), TYPE 316, ANNEALED.6.

A194(M), CLASS 2, GRADE 8M, STRAIN HARDENED (TYPE 316).

NUTS SHALL BE NYLON INSERT LOCK NUTS AND CONFORM TO ASTM 5.

2, GRADE B8M (TYPE 316).

ANCHORS SHALL CONFORM TO THE REQUIREMENTS OF ASTM A193(M), CLASS 4.

UNLESS FIELD CONDITIONS DICTATE OTHERWISE.

ONE HOLE CONDUIT STRAP STUD LOCATION SHALL BE BELOW THE CONDUIT 3.

WASHERS, AND NUTS.

STRAPS SHALL BE SECURED TO ANCHORS WITH LOCKWASHERS, FLAT 2.

ONE HOLE STRAPS CAN ONLY BE USED WITH BACK STRAP.D.

SPACE STRAPS AT 60" MAXIMUM.C. 

ANCHOR BOLTS, NUTS, AND WASHERS SHALL BE STAINLESS STEEL.

ANCHORS - SYSTEM APPROVED BY CONN. D.O.T. WITH THREADED RODS, B. 

DIAMETER ANCHOR THAT WILL FIT IN THE MOUNT BEING INSTALLED.

THE MANUFACTURER'S RECOMMENDATIONS.  SELECT THE LARGEST 

ANCHOR DEPTH FOR THE ANCHORAGE TO BE IN ACCORDANCE WITH 

FIELD DRILL HOLES IN CONCRETE STRUCTURES.  HOLE DIAMETER & A. 

CONFORMING TO THE FOLLOWING:

CONDUIT SYSTEMS SHALL BE ATTACHED TO THE EXISTING STRUCTURES 1.

TO WESTPORT
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(E) CONDUIT

(E) ANCHORS

(E) STRUT CHANNEL

(E) PIPE STRAP

CONCRETE (MIN.)

" INTO 2
1ANCHORS 2

HEX NUT, FLATWASHER

&   LOCKWASHER (TYP.)

STRUT CHANNEL

112" X 112"

CONDUIT

PIPE STRAP

NOT TO SCALE SEE NOTE 1

UNDER PLATFORM 

(E) CONDUIT

PIPE STRAP

CONDUIT

UNIVERSAL VERTICAL TRAPEZE

3/8" SQUARE WASHER

 ANCHORS 212" INTO

CONCRETE (MIN.)

HDI HEX BOLT

NOT TO SCALE SEE NOTE 1

UNDER PLATFORM 
6

FCI-671

STRUT CHANNEL SUPPORT MOUNT 7

FCI-671

VERTICAL TRAPEZE MOUNT

0300-0202

TC

JY/RL
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NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

NEW HAVEN LINE
FCI-672

 
SCALE AS NOTED

STAMFORD

PHASE 3

72"
MAX.

3'-0" MIN. UNDERGROUND CONDUIT

GRADE

STAND-OFF CONDUIT BRACKET

LASHED TO MESSENGER, TYP.

FIBER OPTIC CABLE DOUBLE 

DEAD END TO WOOD POLE

MESSENGER SUPPORT WIRE 

WOOD POLE
CABLE TROUGH (EXISTING)

GRADE LINE

1-1/4" HDPE INNERDUCT

CONDUITS AS REQUIRED

COMPOUND (TYP.)

SEAL WITH APPROVED SEALANT 

CORE DRILL THROUGH SIDE OF TROUGH.  

CONDITIONS. 

DETAILS ARE TYPICAL.  COORDINATE FINAL DETAILS WITH SITE 1.

NOTES:

CONDUIT; TYPE, SIZE, AND QTY. AS REQUIRED

{ OF PIPE AND FOOTING

 GRADE

 FINISHED

TOP OF

#4 HOOPS @8" O.C.

4-#7

6
"

4
'-
0
"

3
'-
0
"

CAST-IN-PLACE

CONCRETE FOOTING

3
'-
0
"

2'X2' SQUARE FOOTING
2'-0"

2
'-
0
"{ PIPE

6" DIA. EXTRA STRONG

PIPE-ASTM FI083

SCHEDULE 80

PAINT SAFETY YELLOW

FILLED WITH CONCRETE

CROWN CONCRETE FILL

PLAN VIEW SECTION VIEW

3
"

MISC. SITE DETAILS
 

NOT TO SCALE

NOT TO SCALE

NOT TO SCALE

TO WESTPORT

1

FCI-672

WOOD POLE RISER DETAIL

2

FCI-672

CONDUIT-TROUGH PENETRATION

3

FCI-672

PIPE BOLLARD DETAIL
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NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

NEW HAVEN LINE
FCI-673

 
SCALE AS NOTED

STAMFORD

PHASE 3
CABLE TRAY DETAILS

 

NOT TO SCALE

TO WESTPORT
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1/4" DIA ROD

1/4" DIA NUTS (3 PER ROD)

24"Wx6"D

CABLE TRAY

28" MIN.

DISCONTINUOUS TRAY SECTION

1

FCI-673

CABLE TRAY INSTALLATION DETAIL
NOT TO SCALE

2

FCI-673

CABLES INSTALLED AT VERTICAL TRANSITION
NOT TO SCALE

3

FCI-673

CABLE TRAY GROUNDING

NOT TO SCALE

#6 AWG GROUNDING WIRE TO

COMMUNICATIONS GROUNDING

BUSBAR IN COMMUNICATIONS ROOM

1/4" HDI DROP-IN

ANCHOR (OR EQUAL)

1-1/2" STRUT CHANNEL

WITH  BOLT HOLE BASE

ABOVE CABINETS/RACK

APPROX. ONE FOOT 

FIELD ADJUST TO 

4

FCI-673

CABLE TRAY BONDING

0300-0202JY

TC

CABLES

EXPANSION SPLICE PLATES

JUMPER

BONDING

JUMPER

BONDING
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