

**GREATER HARTFORD TRANSIT DISTRICT
GHTD RFQ #03-020
REPAIRS AND IMPROVEMENTS
TO PROPARK - SOUTH WING
AT ONE UNION PLACE**

ADDENDUM #2

November 5, 2019

The Request for Quotes (RFQ) is modified/clarified as set forth in this Addendum. The original RFQ Documents remain in full force and effect, except as modified/clarified by this Addendum, which is hereby made part of the RFQ. Respondent shall take this Addendum into consideration when preparing and submitting its proposal.

A non-mandatory second walk-thru of the South Wing of the Hartford Union Station Transportation Complex was conducted on November 1, 2019. The following individuals were in attendance: Malcolm Arnold (Arnold Plumbing); Angel Espinosa (Scholar Painting); Tim Keegan (John L. Simpson Company); Rich Ripoli (BK Floors); Roger Russell (Russell Electrical); Claudio Zavarella (Hartford Building Company); Greg Shaw (Propark); LaShaunda Drake (GHTD), and DJ Gonzalez (GHTD).

Extension Deadline: Proposals are due on or before 2:30 p.m. E.S.T., Tuesday, November 12th, 2019 at the District offices located at One Union Place, Hartford, CT.

The following clarification was noted during the second walk-through:

- 1.) **Scope of Work Updates:** Please see below for changes in the Scope of Work which were identified during the second walk-through

Option 1: Buildout

- **Strike “Sheetrock ceiling in Conference Room”; and add “Install 2x2 drop ceiling, grid and tiles in Conference Room”.**

The following requests for clarification was submitted:

- 2.) **INQUIRY:** Will the price quote which were previously received by Propark for the glass office enclosures be released to bidders?

RESPONSE: No. Please provide us with your best quote for this option.

- 3.) **INQUIRY:** Will the bidder be responsible for the pulling of permits (to include drawings)?

RESPONSE: Yes. The bidder is responsible for making sure all required permits are in place. If applicable, clearly indicate on the cost proposal (as a separate line item) any costs associated with drawings.

End of Addendum 2