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INV. (NW)=160.80
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TYPE "C-M" CB
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STA. EB 109+05

OFFSET TYPE "C-M" CB
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INV. (SE)=159.55
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TYPE "C-L" CB
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T.F.=161.78

CONVERT CB TO MANHOLE

STA. A 15+11

EXISTING TYPE "C" CB

15" RCP

3' TAPER TEMP. RAMP A
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INV. (S)=156.00

T.F.=160.13

STA. WB 117+89

TYPE "C-M" CB

INV. (N,S)=155.95

T.F.=164.29

STA. EB 117+88

TYPE "C-M" CB

STA. EB 118+06

EXISTING TYPE "C" CB

12" RCP
12" RCP

12" RCP

1' SHLDR

11' T.L.11' T.L.11' T.L.

1' SHLDR

11' T.L.11' T.L.11' T.L.

1' SHLDR

1' SHLDR

1' SHLDR

11' T.L.11' T.L.11' T.L.

1' SHLDR

1' SHLDR

11' T.L.11' T.L.11' T.L.

1' SHLDR

 

 
155-171

SAFETY AND OPERATIONAL
WEST HARTFORD

IMPROVEMENTS ON I-84 XSC-085
CROSS SECTIONS

MF

SB/CM

I-84 EB STAGE 2

1

1 12/03/19 ADD. #2-REVISED CROSS SECTION 08.086

1

 

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

12/5/2019

BLOCK:  

SIGNATURE/

 

...\HW_MST_155-171_XSC-STAGE 2_COMBINED_A2.dgnPlotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

ADDENDUM NO. 2

SCALE 1" = 5'

0

SCALE IN FEET

5 10 08.086.A2



145

150

155

160

165

170

175

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70-5-10-15-20-25-30-35-40-45-50-55-60-65-70

EB 118+50

145

150

155

160

165

170

175

140

145

150

155

160

165

170

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70-5-10-15-20-25-30-35-40-45-50-55-60-65-70

EB 119+00

140

145

150

155

160

165

170

E
L
 
=

1
6
3
.3

7

E
L
 
=

1
6
3
.4

9

E
L
 
=

1
6
2
.7

7

E
L
 
=

1
5
8
.9

6

6.0%

E
O

R

12:1

W
B
 

E
O

R

W
B
 

E
O

R

W
B
 

S
H

L
D

R
W

B
 

S
H

L
D

R

W
B
 

T
.L
.

W
B
 

T
.L
.

3:1

3:1

1' SHLDR

11' T.L.11' T.L.

1' SHLDR

11' T.L.

11' T.L.11' T.L.11' T.L.

1' SHLDR

1' SHLDR

11' T.L. 11' T.L. 11' T.L.

1' SHLDR
1' SHLDR

1' SHLDR

11' T.L.11' T.L.11' T.L.

1' SHLDR

 

 
155-171

SAFETY AND OPERATIONAL
WEST HARTFORD

IMPROVEMENTS ON I-84 XSC-086
CROSS SECTIONS

MF

SB/CM

I-84 EB STAGE 2
08.087ADD. #2-REVISED CROSS SECTION12/03/191

1

1

 

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

12/5/2019

BLOCK:  

SIGNATURE/

 

...\HW_MST_155-171_XSC-STAGE 2_COMBINED_A2.dgnPlotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

ADDENDUM NO. 2

SCALE 1" = 5'

0

SCALE IN FEET

5 10 08.087.A2



140

145

150

155

160

165

170

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70-5-10-15-20-25-30-35-40-45-50-55-60-65-70

EB 119+50

140

145

150

155

160

165

170

135

140

145

150

155

160

165

170

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70-5-10-15-20-25-30-35-40-45-50-55-60-65-70

EB 120+00

135

140

145

150

155

160

165

170

E
L
 
=

1
5
8
.0

3

6.0%

E
L
 
=

1
5
7
.1

0

6.0%

 

 

 

 

 

 

E
O

R

E
O

R

W
B
 

E
O

R

W
B
 

E
O

R

W
B
 

S
H

L
D

R
W

B
 

S
H

L
D

R

W
B
 

T
.L
.

W
B
 

T
.L
.

2:1

3:1

T.F.=157.37

CONVERT TO CB TYPE "C-L" CB

STA. EB 119+93

EXISTING TYPE "C" CB
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TYPE "C-M" CB
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