INTERSECTION NO. 155-701

PROPOSED CCTV
CAMERA 84E-038

DETECTION ZONE I-8
4 EB EXISTING CCTV 84E-038,
TFM AND FOUNDATION /, R
TO BE REMOVED o
EXISTING EOR ( ) / —
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INSTALL NEW CCTV 84E-038 - - m - m m m m
AND NEW TEM A0 Y g g S > > > >
S — — : c 3 3 £ 3 s £ 8, 8
—_ INSTALL 2" RMC - IN TRENCH e o i 0 i } o & o =4
O WITH 6 FIBER OPTIC BRANCH CABLE S
OO 205 < @ @ @ @ % ﬁ ﬁ ﬁ ﬁ g 205
\\ O EXISTING CONCRETE HANDHOLE - TYPE II o ﬂ]_ —
TO BE REMOVED : , : et — —
OOO ( © © ) e ,_——_—':—_:E::—‘:—_ i \\~ 195
INSTALL CONCRETE HANDHOLE - TYPE II >
QOO INSTALL 2" RMC - IN TRENCH
O WITH 6 FIBER OPTIC BRANCH CABLE
INSTALL 2" RMC - IN TRENCH - CAMERA CABLE \\\ EXISTING SERVICE CABINET @

INSTALL 2" RMC - IN TRENCH - DETECTOR CABLE 000 (TO REMAIN)
INSTALL 2" RMC - IN TRENCH - SPARE @ \\\O
EXISTING CCTV 84E-038 CAMERA CABINET—Q S Eé 50400
(TGO REMAIN) T CL&P #5421 N.T.S.

DETAIL "A"
SCALE: 1" = 20° EXISTING 3" RMC - IN TRENCH - SERVICE
(TO REMAIN) CONSTRUCTION NOTES:
EXISTING 2" RMC - IN TRENCH - SERVICE ALL EQUIPMENT IS EXISTING, EXCEPT AS NOTED.

(TO REMAIN)
ALL UTILITIES SHOWN ARE APPROXIMATE. EXACT LOCATIONS OF ALL

UTILITIES TO BE LOCATED AND VERIFIED PRIOR TO START OF

EXISTING TFM WORK.

(TO BE REMOVED)

BRIDGE NO. 001743B
SEE IMS-01 TO IMS-05 FOR TRUNKLINE DETAILS.

NEW NOISE
BARRIER WALL

THE CONTRACTOR SHALL MAINTAIN OPERATION OF CAMERA (CCTV)
84E-038 AT ALL TIMES.

THE CONTRACTOR SHALL CONTACT ROBERT KENNEDY, CONNDOT
HIGHWAY OPERATIONS AT LEAST 48 HOURS PRIOR TO THE REMOVAL
AND RELOCATION OF THE CONDUIT RUN FOR CCTV 84E-038.

TRAFFIC FLOW MONITOR SYSTEM SHALL NOT BE INOPERABLE FOR
MORE THAN ONE (1) WEEK.

INSTALL CAMERA ASSEMBLY AND CAMERA LOWERING DEVICE
- TYPE B ON TRAFFIC CONTROL FOUNDATION - SPAN POLE

D= — —

TYPE C.
ws
— 7" 91+0g I-84 W INSTALL TWO TRAFFIC FLOW MONITORS ON CAMERA POLE TO
e B COVER BOTH DIRECTIONS OF TRAVEL. THE CONTRACTOR SHALL

FOLLOW MANUFACTURERS INSTALLATION REQUIREMENTS FOR
DETERMINING TFM MOUNTING HEIGHT BASED ON THE SETBACK
FROM THE FIRST LANE OF TRAVEL.

WB 94+00
Bl

EB - - + D
5

| @ THE CONTRACTOR SHALL BE PERMITTED TO REMOVE THE
B 90 00 ELECTRICAL SERVICE AND FIBER OPTIC CABLE FOR CCTV
DETECTION ZONE ol 84E-038 FOR A PERIOD NOT MORE THAN ONE (1) WORK DAY
= g 96400 L — \F/{VEHLI(I)_EAgé)DNDUIT CONNECTION AND CABLE INSTALLATIONS ARE
H L 0 '
- \EB 92+00 EB 93+00 EB| 94+00 EB 95+00/ o H 7\+0
~ — —_— | ”_"Jr_/ [ N - i 4 6+00 \ H\ @ EXISTING TRAFFIC FLOW MONITOR (TFM) AND POLE SHALL BE
EXISTING EOR ‘ \ ‘RAMP REMOVED AND SALVAGED. TFM SHALL NOT BE REMOVED UNTIL
I-8 \ NEW TFM LOCATED ON CAMERA 84E-038 POLE IS INSTALLED,
4 EB _ APPROVED BY THE ENGINEER AND ACCEPTED. SEE ITEM NO.
- 1113814A.
nman — -——S—S_Sg//
SEE DETAIL “A e o eSS ° PB (E) EXISTING CABLE TO BE REMOVED ONLY AFTER NEW CCTV
T —% §E=S——5—+—5—S—S—55 ) CAMERA POLE AND FOUNDATION, CAMERA, AND TFM ARE
INSTALL 4" PVC MULTIDUCT - — —=—°5 INSTALL 4" PVC MULTIDUCT - INSTALLED, ACCEPTED AND IN SERVICE. SEE ITEM NO. 1014901A.
SEE IMS-01 - IMS-05 FOR DETAILS PB SEE IMS-01 - IMS-05 FOR DETAILS
CL&P #5422 EXISTING CONDUIT x @ CCTV POLE SHALL BE LOCATED 8'FROM GUIDERAIL. DISTANCE
\ CL&P #5420\ A MEASURED FROM FACE OF GUIDERAIL TO FACE OF CONCRETE
FOUNDATION.
VE
(NEW BRITAIN AVE)
EXISTING CONDUIT V4 ROUTE 71 (NEW BRITAIN AVE) ROUTE 71 LEGEND
TO BE ABANDONED)
A\ INSTALL 4" RMC MULTIDUCT - ~ w0ovk — FEMA 100 YEAR FLOODPLAIN
SEE IMS-01 - IMS-05 FOR DETAILS
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EXISTING CCTV 84W-037 CAMERA INTERSECTION NO. 155-702
CABINET TO BE RELOCATED
EXISTING SERVICE CABINET INSTALL 3" RMC - UNDER ROADWAY - (2) #4 SERVICE & (1) #4 GRND CONDUCTOR @
INSTALL CONCRETE HANDHOLES - TYPE II P> PROPOSED CCTV
3" RMC - IN TRENCH - SERVICE (/’f CAMERA 84E-037
INSTALL 2" RMC - IN TRENCH - 6 FIBER OPTIC CABLE BRANCH " " " "
HELTCO #4337 INSTALL 3" RMC - IN TRENCH - (2) #4 SERVICE & (1) #4 GRND CONDUCTOR W W W W = = = =
= 2 3 2 S 3 3 3
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| | | -
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w 170 % g § 170
& ., | IR ! R R R
Ay EXISTING CONDUIT INSTALL 2" RMC - IN TRENCH - CAMERA °CABLE P
O/O/ QQ“ TO BE ABANDONEDY) INSTALL 2" RMC - IN TRENCH - DETECTOR CABLE = ——
S ee— Q’{_ A INSTALL 2" RMC - IN TRENCH - SPARE oA = RS
t
& EXISTING CCTV 84W-037, 1 SN
O Q TFM AND FOUNDATION @
L~ (TO BE REMOVED)
o (F) RELOCATE EXISTING CCTV
_ L A 84W-037 CABINET ON NEW
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3 ——< Q7 IO S ——Q— &~ STA. WB 120+15. WB 120450
; : —— = N.T.S.
/ S= = T O0—BT—QT—q= =
7 7/ 7 @ —_— = —
O J 7 \:' ﬂ .
// J // \ ‘ s $ sr
/ / /' EXISTING EOR \l
O : / / NEW NOISE LS
S 4/ / 1 - BARRIER WALL 0
B 117400 / / WB/ 118400 WE 11
/ / DETECTION ZONE
avaya j — - S 19+00 _ CONSTRUCTION NOTES:
DETAIL "A" ALL EQUIPMENT IS EXISTING, EXCEPT AS NOTED.
SCALE: 1" = 20° ALL UTILITIES SHOWN ARE APPROXIMATE. EXACT LOCATIONS OF ALL

UTILITIES TO BE LOCATED AND VERIFIED PRIOR TO START OF
WORK.

SEE IMS-01 TO IMS-05 FOR TRUNKLINE DETAILS.

THE CONTRACTOR SHALL MAINTAIN OPERATION OF CAMERA (CCTV)
84W-037 AT ALL TIMES.

BRIDGE NO. 001745
THE CONTRACTOR SHALL CONTACT ROBERT KENNEDY, CONNDOT

HIGHWAY OPERATIONS AT LEAST 48 HOURS PRIOR TO THE REMOVAL

SEE DETAIL "A" AND RELOCATION OF THE CONDUIT RUN FOR CCTV 84W-037.

TRAFFIC FLOW MONITOR SYSTEM SHALL NOT BE INOPERABLE FOR
MORE THAN ONE (1) WEEK.

EXISTING CCTV 84W-037,
TFM AND FOUNDATION
(TO BE REMOVED)

@ INSTALL CAMERA ASSEMBLY AND CAMERA LOWERING DEVICE
- TYPE B ON TRAFFIC CONTROL FOUNDATION - SPAN POLE
TYPE C.

INSTALL TWO TRAFFIC FLOW MONITORS ON CAMERA POLE TO
COVER BOTH DIRECTIONS OF TRAVEL. THE CONTRACTOR SHALL
FOLLOW MANUFACTURERS INSTALLATION REQUIREMENTS FOR
DETERMINING TFM MOUNTING HEIGHT BASED ON THE SETBACK
FROM THE FIRST LANE OF TRAVEL.

THE CONTRACTOR SHALL BE PERMITTED TO REMOVE THE
ELECTRICAL SERVICE AND FIBER OPTIC CABLE FOR CCTV
84E-038 FOR A PERIOD NOT MORE THAN ONE (1) WORK DAY
WHILE CONDUIT CONNECTION AND CABLE INSTALLATIONS ARE
RELOCATED.

EXISTING TRAFFIC FLOW MONITOR (TFM) AND POLE SHALL BE
REMOVED AND SALVAGED. TFM SHALL NOT BE REMOVED UNTIL
NEW TFM LOCATED ON CAMERA 84W-037 POLE IS INSTALLED,
APPROVED BY THE ENGINEER AND ACCEPTED. SEE ITEM NO.
1113814A.

EXISTING CABLE TO BE REMOVED ONLY AFTER NEW CCTV
CAMERA POLE AND FOUNDATION, CAMERA, AND TFM ARE
INSTALLED, ACCEPTED AND IN SERVICE. SEE ITEM NO. 1014901A.

CONTRACTOR SHALL INSTALL MEDIA CONVERTER IN THE VMS
CABINET AND TRAFFIC MANAGEMENT SYSTEM CABINET
CONNECTING FIBER CABLE DIRECT CONNECT CABLE.

CCTV POLE SHALL BE LOCATED 8'FROM GUIDERAIL. DISTANCE
MEASURED FROM FACE OF GUIDERAIL TO FACE OF CONCRETE
FOUNDATION.

ELECTRICAL SERVICE CONDUCTORS SHALL BE SINGLE
CONDUCTOR, STRANDED COPPER, INSULATED TYPE XHHW-2 AND
RATED FOR 600 VOLTS.

NOISE BARRIER WALL

15+00 1-84 EB 8 116+00
EB 1

INSTALL 4" PVC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

INSTALL 2" RMC - IN NOISE BARRIER WALL

TRENCH WITH 6 FIBER
OPTIC CABLE BRANCH

INSTALL 2" RMC - UNDER ROADWAY
WITH 6 FIBER OPTIC CABLE BRANCH

INSTALL 4" RMC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

LEGEND

— 1oovR — FEMA 100 YEAR FLOODPLAIN

INSTALL CONCRETE
HANDHOLE - TYPE II

INSTALL 4" PVC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

SYMBOL
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CONN CABINET

AUX DETECTOR
TERM CABINET
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JUNCTION BOX
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MONITOR
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SERVICE
CABINET

PULLBOX

CAMERA
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STEEL POLE
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VMS ON
CANTILEVER

RMC/FIBERGLASS
SURFACE

———— INLAND WETLANDS APPROX. LOCATION
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EXISTING EOR — \
\

INTERSECTION NO. 155-703

EB 159+00

EB 16.0+OO

EB 16.1+O
|

—O

PB

O

INSTALL NEW CCTV 84E-036

AND NEW TFM

DETECTION ZONE

I-84 EB

INSTALL 2" RMC

INSTALL 2" RMC - IN TRENCH
WITH 6 FIBER OPTIC CABLE

INSTALL 2" RMC - SEE VMS-01 FOR DETAILS

- SEE VMS-01 FOR DETAILS
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SEE VMS-01 FOR DETAILS

INSTALL 2" RMC - IN TRENCH - CAMERA CABLE

INSTALL 2" RMC - IN TRENCH - DETECTOR CABLE

EXISTING CCTV 84E-036 CABINET (TO REMAIN)

DETAIL "A"

SCALE

;1" =

20'

2" RMC - IN TRENCH - SERVICE (TO REMAIN)
3" RMC - IN TRENCH - SERVICE (TO REMAIN)
3" RMC - IN TRENCH - SERVICE (TO REMAIN)

INSTALL 2" RMC - IN TRENCH - SPARE
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N.T.S.

CONSTRUCTION NOTES:
ALL EQUIPMENT IS EXISTING, EXCEPT AS NOTED.

ALL UTILITIES SHOWN ARE APPROXIMATE. EXACT LOCATIONS OF ALL
UTILITIES TO BE LOCATED AND VERIFIED PRIOR TO START OF

SEE IMS-01 TO IMS-05 FOR TRUNKLINE DETAILS.

= THE CONTRACTOR SHALL MAINTAIN OPERATION OF CAMERA (CCTV)

84E-036 AT ALL TIMES.

THE CONTRACTOR SHALL CONTACT ROBERT KENNEDY, CONNDOT

HIGHWAY OPERATIONS AT LEAST 48 HOURS PRIOR TO THE REMOVAL

RELOCATION OF THE CONDUIT RUN FOR CCTV 84E-036.

TRAFFIC FLOW MONITOR SYSTEM SHALL NOT BE INOPERABLE FOR

MORE THAN ONE (1) WEEK.

@EXIS

TING CONDUIT

SEE DETAIL "A"

INSTALL CAMERA ASSEMBLY AND CAMERA LOWERING DEVICE
- TYPE B ON TRAFFIC CONTROL FOUNDATION - SPAN POLE
TYPE C.

INSTALL TWO TRAFFIC FLOW MONITORS ON CAMERA POLE TO
COVER BOTH DIRECTIONS OF TRAVEL. THE CONTRACTOR SHALL
FOLLOW MANUFACTURERS INSTALLATION REQUIREMENTS FOR
DETERMINING TFM MOUNTING HEIGHT BASED ON THE SETBACK
FROM THE FIRST LANE OF TRAVEL.

THE CONTRACTOR SHALL BE PERMITTED TO REMOVE THE
ELECTRICAL SERVICE AND FIBER OPTIC CABLE FOR CCTV
84E-038 FOR A PERIOD NOT MORE THAN ONE (1) WORK DAY
WHILE CONDUIT CONNECTION AND CABLE INSTALLATIONS ARE
RELOCATED.

EXISTING TRAFFIC FLOW MONITOR (TFM) AND POLE SHALL BE
REMOVED AND SALVAGED. TFM SHALL NOT BE REMOVED UNTIL
NEW TFM LOCATED ON CAMERA 84E-036 POLE IS INSTALLED,
APPROVED BY THE ENGINEER AND ACCEPTED. SEE ITEM NO.
1113814A.

EXISTING CABLE TO BE REMOVED ONLY AFTER NEW CCTV
CAMERA POLE AND FOUNDATION, CAMERA, AND TFM ARE
INSTALLED, ACCEPTED AND IN SERVICE. SEE ITEM NO. 1014901A.

LOCATE EXISTING CONCRETE HANDHOLES - TYPE II. EXTEND NEW
CONDUIT TO EXISTING CONCRETE HANDHOLES - TYPE II.

CCTV POLE SHALL BE LOCATED 8'FROM GUIDERAIL. DISTANCE

®
&
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ine}
=
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- —0—0—0—0—0 OZ O—0—6__ o 0—0 \ )
_________ —e— @iES —o— 0 — - \‘» INSTALL 4" PVC MULTIDUCT - @
ooy
— »
INSTALL 4" PVC MULTIDUCT - Q\'o
SEE IMS-01 - IMS-05 FOR DETAILS 4
&)
&

B BANDONED ) A\
AUX DETECTOR | AUX DETECTOR CCTV CAST IRON TRAFFIC FLOW TYPE 11 SERVICE CAMERA VMS ON RMC/FIBERGLASS
SYMBOL | conn CABINET | TERM CABINET CAMERA JUNCTION BOX MONITOR HANDHOLE CABINET PULLBOX CABINET STEEL POLE | UTILITY POLE | a7y EvER pve RMC SURFACE
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SITE 84E-036
SCALE: 1" = 40'

MEASURED FROM FACE OF GUIDERAIL TO FACE OF CONCRETE
FOUNDATION.
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2" RMC - IN TRENCH - SIGN CONTROL CABLE 1 1
4

2" RMC - IN TRENCH - SIGN POWER
(TO REMAIN) 2" RMC MULTIDUCT

(O BE ABANDONES) A\
2" RMC - IN TRENCH - SIGN CONTROL CABLE

2" RMC - IN TRENCH - SIGN POWER 2" RMC - IN TRENCH - SIGN

EXISTING 4" RMC ULTIDUCT CONDUIT
UNDER ROADWAY (TG BE ABANGONED) A\

2" RMC - IN TRENCH - SIGN CONTROL CABLE
2" RMC - IN TRENCH - SIGN POWER

(TO REMAIN) NEW NOISE
BARRIER WALL

HELTCO #3019
3" RMC SERVICE
RMC TELEPHONE
(TO REMAIN) A
(VMS-84W-020 TO CCTV-84W-037 EXISTING VMS CABINET i/

(TO REMAIN)\

CONTROL CABLE
(TO REMAIN) 2" RMC - IN TRENCH - SIGN POWER )
(TO REMAIN) 0

~
EXISTING EOR g )]
/D/ N 2
O vl
[ 5%
3 -~
= / QI
Q
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84W-20 I NS = / g
e = RAMP D s a7
o =T
! e D 43+00 . D 44+00 | D 4§+00 D 46+00 / D 46-\|:—80
= \ [ — 1 — — — W ” - — - T T }7 T 79 T
D 42\+00 /
(o}
EXISTING 4" PVC MULTIDUCT CONDUIT INSTALL 2" RMC - UNDER ROADWAY /
o IN TRENCH {(TO BE ABANDONEDY A\ WITH 6 FIBER OPTIC CABLE\/O
D 40+00 \ EXISTING EOR INSTALL 2" RMC - SURFACE d
/// | WITH 6 FIBER OPTIC CABLE 25
— 4% p 39+00 \ ﬁ/ e
D 38+00 \ \ 7o
| | /
O
WB 138+00 WB 139+00 WB 140+00 WB 141+00 WB 142+00 WB 143+00 WB 144+00 WB 145+00 wB !
| | | | | | | \ | | | \ | | | \
1 I 1 \ 1 I 1 \ 1 I 1 \ 1 I 1 \
I-84 WB
— INSTALL
WITH 6
INSTALL 4" PVC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS \
:»\
0 EB 138+00 EB 139+00 EB 140400 ’
| 1 o ‘ EB 141+00 EB 142+00
| ’ ‘ - | ’ ’ ,, 4148 ’ ’ ‘ EB 1T3+00 ‘, EB 1j4+oo | EB 14‘15+oo
| ] — i - T
I-84 EB

— —
— c—

—

INTERSECTION NO. 155-503

CONSTRUCTION NOTES:

ALL EQUIPMENT IS EXISTING, EXCEPT AS NOTED.
ALL UTILITIES SHOWN ARE APPROXIMATE. EXACT
LOCATIONS OF ALL UTILITIES TO BE LOCATED AND
VERIFIED PRIOR TO START OF WORK.

SEE IMS-01 TO IMS-05 FOR TRUNKLINE DETAILS.

THE CONTRACTOR SHALL MAINTAIN OPERATION OF VMS
84W-20 AT ALL TIMES.

THE CONTRACTOR SHALL CONTACT ROBERT KENNEDY,
CONNDOT HIGHWAY OPERATIONS AT LEAST 48 HOURS
PRIOR TO WORK IN THE VACINITY OF THE CONDUIT RUN
FOR VMS 84W-20.

EXISTING VMS STRUCTURE TO REMAIN.

@ EXISTING CONCRETE HANDHOLES - TO REMAIN.

INSTALL CONCRETE HANDHOLE - TYPE 1II.

2" RMC - IN TRENCH
FIBER OPTIC CABLE

INSTALL 4" PVC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

INSTALL 2" RMC - IN TRENCH
WITH 6 FIBER OPTIC CABLE

INSTALL 4" PVC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

INSTALL 2" RMC - UNDER ROADWAY
WITH 6 FIBER OPTIC CABLE

INSTALL 4" RMC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

INSTALL 4" PVC MULTIDUCT -
SEE IMS-01 - IMS-05 FOR DETAILS

INSTALL 2" RMC - IN TRENCH
WITH 6 FIBER OPTIC CABLE

SEE IMS-01 - IMS-05 FOR DETAILS

INSTALL 2" RMC - IN TRENCH
WITH 6 FIBER OPTIC CABLE

INSTALL 4" PVC MULTIDUCT -

EB 159+00
|
!

EB 160+00
|

157+00 EB 158+00
EB 154+00 EB 155+00 EB 156+00 EB 1 | |
| | | | |

E 54il+00 E 5_rT+00 E 55+33

|

| | | |
— 0 P—C—0—,_ 5
O\Q\;U\o o o o o) 5>—0 (o) (o)
\O g—o—o——~ «»_

INSTALL 2" RMC - IN TRENCH -
SEE CCTV-03 FOR DETAILS

EXISTING CCTV 84E-036

LEGEND
SmBoL [T e o [ emrion TRwmeron] en | S | uoor | GREh | s o | | ot || e 3 - INSTALL 2" RMC - IN TRENCH - CABINET (O REMAIN)
PROPOSED| [X N o = v = o X o) ® O~ | ———— | —0—0— | —S—5— — 10k — FEMA 100 YEAR FLOODPLAIN SEE CCTV-03 FOR DETAILS
EXISTING X d - - v ® = = X . o—~ | ——-—-| —e—eo— | ——S——5—-
————— INLAND WETLANDS APPROX. LOCATION
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