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SMM

ARCHITECTURAL ROOF

WORK.

EXISTING, INCLUDING MECHANICAL AND ELECTRICAL 

PATCH AREAS DISTURBED BY DEMOLITION TO MATCH 

REINSTALLED. BRACKET TO REMAIN. 

16. EXISTING ANTENNA SHALL BE REMOVED AND 

15. EXISTING VENT PIPES TO REMAIN.

EXISTING METAL PLATE AT EXPANSION JOINT TO REMAIN.

BELLOW, FLASHING AND WOOD BLOCKING CURB.

14. REMOVE ROOF TO PARAPET EXPANSION JOINT 

DECK PENETRATION AND INFILL.

BOILER CHIMNEY. REFER TO STRUCTURAL DRAWINGS FOR 

13. REMOVE PORTION OF CONCRETE DECK TO ACCEPT 

12. EXISTING BOILER INTAKE CHIMNEY TO REMAIN.

DUCTWORK. PREPARE FOR BRICK INFILL.

11. REMOVE ENTIRE CHIMNEY INCLUDING MASONRY AND 

CONCRETE DECK FILL. 

10. REMOVE VENT PIPE. PREPARE OPENING FOR

9. REMOVE VENT PIPE FLASHING. 

8. REMOVE GOOSENECK DUCT CURB FLASHING.

7. REMOVE EXHAUST FAN CURBS.

DECK.

6. REMOVE PARAPET WALL DOWN TO CONCRETE ROOF 

PARAPET WALL. 

5. REMOVE METAL COPING AND CAPSTONE ALONG ENTIRE 

RECEIVE DOWNSPOUTS. 

OUTLETS TO REMAIN. PREPARE GROUND OUTLETS TO 

DOWNSPOUT ATTACHMENTS. EXISTING GROUND

4. REMOVE ALL GUTTERS, DOWNSPOUTS AND 

ENTIRE ROOF PERIMETER.

3. REMOVE METAL FASCIA AND WOOD BLOCKING ALONG 

BLOCKING DOWN TO METAL ROOF DECK.

2. REMOVE EPDM ROOFING, INSULATION AND WOOD 

BLOCKING DOWN TO CONCRETE ROOF DECK.

1. REMOVE BUILT UP ROOFING, INSULATION AND WOOD 

DEMOLITION NOTES:
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EXISTING, INCLUDING MECHANICAL AND ELECTRICAL WORK.

PATCH AREAS DISTURBED BY DEMOLITION TO MATCH 

WITH THE ENGINEER AND CODE OFFICIAL. 

WHILE THE CEILING IS UNDER CONSTRUCTION. COORDINATE 

THE CONTRACTOR SHALL TEMPORALLY SUSPEND DEVICES 

DEVICES SHALL REMAIN OPERATIONAL DURING CONSTRUCTION. 

ALARM SYSTEM AND OCCUPANCY SENSORS. FIRE ALARM 

RESPONSIBLE FOR ANY PROGRAMMING REQUIRED BY THE FIRE 

PROPOSED CEILING. THE ELECTRICAL CONTRACTOR SHALL BE 

TEMPORALLY RELOCATED, THEN REINSTALLED IN THE 

EXISTING SMOKE/HEAT/OCCUPANCY SENSORS TO BE 5.

AND REINSTALLED.

EXISTING SUPPLY/RETURN AIR GRILLE TO BE REMOVED 4.

THE ENGINEER AND CODE OFFICIAL. 

THE CEILING IS UNDER CONSTRUCTION. COORDINATE WITH 

CONTRACTOR SHALL TEMPORALLY SUSPEND DEVICES WHILE 

REMAIN OPERATIONAL DURING CONSTRUCTION. THE 

REINSTALLED IN THE PROPOSED CEILING. EXIT SIGNS SHALL 

EXISTING EXIT SIGNS TO BE TEMPORALLY RELOCATED, THEN 3.

LEVELS DURING FACILITY OPERATIONAL HOURS. 

REINSTALLED. THE CONTRACTOR SHALL MAINTAIN LIGHTING 

EXISTING LIGHT FIXTURES TO BE REMOVED AND2.

TRACK AND CONNECTIONS.

REMOVE ACOUSTICAL TILE CEILING, METAL SUSPENSION 1.

DEMOLITION NOTES:

03.03
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THE MAINTENANCE FACILITY
THE ROOF REPLACEMENT OF

INSTALLATION NOTES.

8. SEE M-002 FOR ELECTRICAL DEMOLITION AND 

 NOTE 10.

7. SEE ARCHITECTURAL DEMOLITION PLAN D-002

PLATE.

6. REMOVE EXISTING BOILER BREECHING AND WALL 

DURING DEMOLITION AND CONSTRUCTION.

5. PROTECT EXISTING COMBUSTION AIR FAN INTAKE 

CONSTRUCTION. 

AROUND EXISTING ROOF FLASHING. RECONNCET AFTER 

4. REMOVE PIPING FOR BRINE SYSTEM AS NECCESSARY 

3. PLUMBING VENTS TO REMAIN.

2. REMOVE GOOSENECK EXHAUST VENT.

ACCESSORIES.

1. REMOVE ALL EXHAUST FANS AND ASSOCIATED 

MECHANICAL DEMOLITION NOTES:

03.04
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